<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>PREPARATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>137.60</td>
<td>-4.00</td>
<td>-0.48</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td>23,760.00</td>
<td>13,760.00</td>
<td>9,600.00</td>
<td>-400.00</td>
<td>9,952.00</td>
<td>-48.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>DRAINAGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - WEST PIPE</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-17.65</td>
<td>-18.07</td>
<td>-11.44</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>28,560.00</td>
<td>23,520.00</td>
<td>-5,040.00</td>
<td>23,400.00</td>
<td>-5,160.00</td>
<td>25,294.00</td>
<td>-3,266.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - CENTER PIPE</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>-0.40</td>
<td>3.31</td>
<td>8.59</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>22,650.00</td>
<td>22,560.00</td>
<td>-90.00</td>
<td>23,400.00</td>
<td>750.00</td>
<td>24,596.00</td>
<td>1,946.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - EAST PIPE</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>-37.64</td>
<td>151.97</td>
<td>179.51</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,350.00</td>
<td>3,960.00</td>
<td>-2,390.00</td>
<td>16,000.00</td>
<td>9,650.00</td>
<td>17,749.00</td>
<td>11,399.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>PROJECT TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>-55.18</td>
<td>-21.97</td>
<td>20.19</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>32,130.00</td>
<td>14,400.00</td>
<td>-17,730.00</td>
<td>25,070.00</td>
<td>-7,060.00</td>
<td>38,616.00</td>
<td>6,486.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>OTHER ITEMS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>STRUCTURE EXCAVATION CLASS B</td>
<td>C.Y.</td>
<td></td>
<td>41.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>15.0000</td>
<td>280.9800</td>
<td>1,773.20</td>
<td>120.0000</td>
<td>700.00</td>
<td>13.0000</td>
<td>-13.33</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>615.00</td>
<td>11,520.18</td>
<td>10,905.18</td>
<td>4,920.00</td>
<td>4,305.00</td>
<td>533.00</td>
<td>-82.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>873.58</td>
<td>371.70</td>
<td>-99.81</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>530.00</td>
<td>5,160.00</td>
<td>4,630.00</td>
<td>2,500.00</td>
<td>1,970.00</td>
<td>1.00</td>
<td>-529.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td></td>
<td>5.00</td>
<td>5.00</td>
<td>0.00</td>
<td>5.00</td>
<td>0.00</td>
<td>5.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

LOW BIDDER: WESSLENI CONSTRUCTION, INC.
2ND BIDDER: STERLING BREEN CRUSHING, INC.
3RD BIDDER: JANSEN INC.

LOW BIDDER: 100345
2ND BIDDER: 100145
3RD BIDDER: 100496
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

BIDS OPENED ON: Oct 15 2014
AWARDED ON: Oct 20 2014
DATE: 09/13/2014
TIME: 06:23

PS&E JOB NO: 14Y010
REVISION NO:

CONTRACT NO: 008672
REGION NO: 5

VERSION NO: 2
WORK ORDER#: XL4567
HWY: SR 012

TITLE:
EAST OF CLEAR CREEK FALLS
VIEWPOINT - CULVERT REINFORCEMENT
14Y010

PROJECT:
EX-NHFF-1401(003)

COUNTY(S): YAKIMA

LOW BIDDER

WESSELN CONSTRUCTION, INC. 5308 E CATALDO
SPOKANE VALLEY, WA 99212-0929

STERLING BREEN CRUSHING, INC. 887 STATE HWY 507
CENRALIA WA 98531 SUITE 1

JANSEN INC. 897 STATE HWY 507
CENTRALIA WA 98531 SUITE 1


CONTRACTOR NUMBER:
100345

2ND BIDDER

STERLING BREEN CRUSHING, INC.
887 STATE HWY 507
CENTRALIA WA 98531 SUITE 1

100145

3RD BIDDER

JANSEN INC.
897 STATE HWY 507
CENTRALIA WA 98531 SUITE 1

887 STATE HWY 507
CENTRALIA WA 98531 SUITE 1

100496


<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>OTHER ITEMS</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>MINOR CHANGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
<tr>
<td>10</td>
<td>SPCC PLAN</td>
<td></td>
<td>-18.05%</td>
<td>-2.44%</td>
<td>-31.71%</td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>1,025.00</td>
<td>840.00</td>
<td>1,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-185.00</td>
<td>-25.00</td>
<td>700.00</td>
</tr>
</tbody>
</table>

CONTRACT TOTAL

$101,864.00  $105,724.18  3.79%  $105,894.00  3.96%  $117,445.00  15.30%

BASE TOTAL

$101,864.00  $105,724.18  3.79%  $105,894.00  3.96%  $117,445.00  15.30%
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 14Y010  
**REVISION NO:**  
**CONTRACT NO:** 008672  
**REGION NO:** 5  
**VERSION NO:** 2  
**WORK ORDER #:** XL4567  
**HWY:** SR 012  
**TITLE:** EAST OF CLEAR CREEK FALLS VIEWPOINT - CULVERT REINFORCEMENT  
**PROJECT:** ER-NHFP-1401(003)  
**COUNTY(S):** YAKIMA  
**CONTRACT NO:** 008672  
**REGION NO:** 5  
**AWARDED ON:** Oct 20 2014  
**VERSION NO:** 2  
**WORK ORDER #:** XL4567  

---

**DATE:** 09/13/2014  
**TIME:** 06:23  

**CONTRACTOR NUMBER:** 100420  
**LOCATION:** TACOMA WA 98446-1613  
**ADDRESS:** 4116 BROOKDALE RD E  
**COMPANY:** CECCANTI, INC.  
**PHONE:**   

**CONTRACTOR NUMBER:** 100030  
**LOCATION:** WEST COMPANY, INC.  
**ADDRESS:** 2010 S FAIRVIEW HEIGHTS RD  
**COMPANY:** AIRWAY HEIGHTS WA 99001-9170  
**PHONE:**  

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>72.80%</td>
<td>100.00%</td>
<td>17,280.00</td>
<td>7,280.00</td>
<td>20,000.00</td>
<td>10,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - WEST PIPE</td>
<td>L.S.</td>
<td>28,560.00</td>
<td>40.06%</td>
<td>75.07%</td>
<td>40,000.00</td>
<td>11,440.00</td>
<td>50,000.00</td>
<td>21,440.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - CENTER PIPE</td>
<td>L.S.</td>
<td>22,650.00</td>
<td>76.60%</td>
<td>120.75%</td>
<td>25,000.00</td>
<td>17,350.00</td>
<td>50,000.00</td>
<td>27,350.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>DOWNSLOPE PIPE RESTRAINT SYSTEM - EAST PIPE</td>
<td>L.S.</td>
<td>6,350.00</td>
<td>293.70%</td>
<td>293.70%</td>
<td>25,000.00</td>
<td>18,650.00</td>
<td>25,000.00</td>
<td>18,650.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>PROJECT TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>32,130.00</td>
<td>-7.87%</td>
<td>8.93%</td>
<td>29,600.00</td>
<td>-2,530.00</td>
<td>35,000.00</td>
<td>2,870.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>STRUCTURE EXCAVATION CLASS B</td>
<td>C.Y.</td>
<td>15,000.00</td>
<td>40,000.00</td>
<td>166.67%</td>
<td>250,000.00</td>
<td>1,566.67%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>L.S.</td>
<td>7,447.17%</td>
<td>1,786.79%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5.00</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**DOT_RGGB01**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**PS&E JOB NO:** 14Y010  
**REGION NO:** 5  
**WORK ORDER #:** XL4567  
**CONTRACT NO:** 008672  
**CONTRACTOR NUMBER:** 100030  
**PROJECT:** EX-NHFF-1401(003)  
**COUNTY(S):** YAKIMA  
**HWY:** SR 012  
**TITLE:** US 12 EAST OF CLEAR CREEK FALLS VIEWPOINT - CULVERT REINFORCEMENT 14Y010  
**CONTRACT TOTAL:** $194,024.00  
**BASE TOTAL:** $201,254.00

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/ENGRS. EST. QUANTITY</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>MINOR CHANGE</td>
<td></td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>CALC</td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
<tr>
<td>10</td>
<td>SPCC PLAN</td>
<td></td>
<td>L.S.</td>
<td></td>
<td>-51.22%</td>
<td>-2.44%</td>
<td>500.00</td>
<td>1,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,025.00</td>
<td>-525.00</td>
<td>1,000.00</td>
<td>-25.00</td>
</tr>
</tbody>
</table>

---

**CONTRACT TOTAL**

- $194,024.00  
- $201,254.00

---

**BASE TOTAL**

- $201,254.00  
- $201,254.00

---

**NOTES:**

- **RATING:**  
- **DATE:** 09/13/2014  
- **TIME:** 06:23

---

**AWARDED ON:** Oct 20 2014

---

**AWARD NUMBERS:**

- **CONTRACTOR NUMBER:** 100030

---

**ITEM DESCRIPTION:**

- **UNIT MEAS:**
- **PRICE PER UNIT:**
- **% DIFF./AMT.DIFF.:**

---

**CONTRACTOR:**

- **CECCANTI, INC.:**  
- **WEST COMPANY, INC.:**

---

**ADDRESS:**

- **CECCANTI, INC.:** 4116 BROOKDALE RD E TACOMA WA 98446-1613
- **WEST COMPANY, INC.:** 2010 S FAIRVIEW HEIGHTS RD AIRWAY HEIGHTS WA 99001-0511

---

**AMOUNT:**

- **TOTAL AMOUNT:**
- **AMT.DIFF.:**

---

**PERCENT:**

- **% DIFF./AMT.DIFF.:**

---

**NOTICE:**

- **NO BID THIS ALTERNATE**