
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

ROBISON CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY DIAMACO INC
1216 140TH AVE COURT EAST 1525 E MARINE VIEW DR 40 LAKE BELLEVUE DR STE 100
98390-9656

PROJECT : SUMNER   WA  983900370 EVERETT   WA  982011927 BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

PREPARATION
1 MOBILIZATION

L.S. -5.34% 4.13 % -5.34 %
105,636.00 100,000.00 -5,636 110,000.00 4,364 100,000.00 -5,636

2 REMOVING CONC. BARRIER
380.0000 L.F. 25.0000 20.0000 -20.00% 20.0000 -20.00 % 20.0000 -20.00 %

9,500.00 7,600.00 -1,900 7,600.00 -1,900 7,600.00 -1,900
3 REMOVING GUARDRAIL

297.0000 L.F. 5.0000 4.0000 -20.00% 3.0000 -40.00 % 15.0000 200.00 %
1,485.00 1,188.00 -297 891.00 -594 4,455.00 2,970

4 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 140.0000 200.0000 42.86% 180.0000 28.57 % 300.0000 114.29 %

420.00 600.00 180 540.00 120 900.00 480
5 REMOVING PAINT LINE

8670.0000 L.F. 0.1000 0.5000 400.00% 0.5000 400.00 % 1.0000 900.00 %
867.00 4,335.00 3,468 4,335.00 3,468 8,670.00 7,803

6 REMOVING PLASTIC TRAFFIC MARKING
2.0000 EACH 50.0000 125.0000 150.00% 130.0000 160.00 % 200.0000 300.00 %

100.00 250.00 150 260.00 160 400.00 300
7 REMOVING RAISED PAVEMENT MARKER

4.5000 HUND 100.0000 200.0000 100.00% 202.0000 102.00 % 100.0000 0.00 %
450.00 900.00 450 909.00 459 450.00 0

8 REMOVING CHAIN LINK FENCE
150.0000 L.F. 12.0000 10.0000 -16.67% 4.0000 -66.67 % 10.0000 -16.67 %

1,800.00 1,500.00 -300 600.00 -1,200 1,500.00 -300
9  REMOVING EXISTING IMPACT ATTENUATOR INERTIAL BARRIER

1.0000 EACH 750.0000 1,500.0000 100.00% 740.0000 -1.33 % 1,000.0000 33.33 %
750.00 1,500.00 750 740.00 -10 1,000.00 250

10  REMOVING CONC. CAP
249.0000 S.Y. 9.0000 7.0000 -22.22% 11.0000 22.22 % 20.0000 122.22 %

2,241.00 1,743.00 -498 2,739.00 498 4,980.00 2,739
GRADING

11 GRAVEL BORROW INCL. HAUL
1860.0000 TON 25.0000 15.0000 -40.00% 20.0000 -20.00 % 25.0000 0.00 %

46,500.00 27,900.00 -18,600 37,200.00 -9,300 46,500.00 0
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DRAINAGE
12 QUARRY SPALLS

40.0000 TON 50.0000 30.0000 -40.00% 40.0000 -20.00 % 40.0000 -20.00 %
2,000.00 1,200.00 -800 1,600.00 -400 1,600.00 -400

STRUCTURE
13  SEISMIC RETROFIT - BRIDGE NO. 405/47 S-W

L.S. 393.83% 127.80 % 690.12 %
4,050.00 20,000.00 15,950 9,226.00 5,176 32,000.00 27,950

14  SEISMIC RETROFIT - BRIDGE NO. 520/10
L.S. 1,279.31% -3.45 % 727.59 %

1,450.00 20,000.00 18,550 1,400.00 -50 12,000.00 10,550
15  COLUMN JACKETING-BRIDGE NO. 405/50N&S

L.S. -45.45% -12.73 % 0.00 %
165,000.00 90,000.00 -75,000 144,000.00 -21,000 165,000.00 0

16  COLUMN JACKETING -BRIDGE NO. 405/57N&S
L.S. -48.86% -17.61 % 5.11 %

176,000.00 90,000.00 -86,000 145,000.00 -31,000 185,000.00 9,000
17  COLUMN JACKETING-BRIDGE NO. 405/47S-W

L.S. 127.85% 13.92 % 115.19 %
39,500.00 90,000.00 50,500 45,000.00 5,500 85,000.00 45,500

18  COLUMN JACKETING-BRIDGE 520/10
L.S. 59.29% 112.39 % 68.14 %

56,500.00 90,000.00 33,500 120,000.00 63,500 95,000.00 38,500
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

997.0000 C.Y. 15.0000 20.0000 33.33% 1.0000 -93.33 % 20.0000 33.33 %
14,955.00 19,940.00 4,985 997.00 -13,958 19,940.00 4,985

20 SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING
L.S. 24.00% -15.00 % -90.00 %

100,000.00 124,000.00 24,000 85,000.00 -15,000 10,000.00 -90,000
21 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
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ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. A

38.0000 TON 150.0000 110.0000 -26.67% 120.0000 -20.00 % 150.0000 0.00 %
5,700.00 4,180.00 -1,520 4,560.00 -1,140 5,700.00 0

EROSION CONTROL AND PLANTING
23 SEEDING AND FERTILIZING BY HAND

340.0000 S.Y. 5.0000 1.0000 -80.00% 1.0000 -80.00 % 5.0000 0.00 %
1,700.00 340.00 -1,360 340.00 -1,360 1,700.00 0

24 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

10,200.00 10,200.00 10,200.00 10,200.00
25  RESERVE EROSION CONTROL SUPPLIES

L.S. 50.00% -50.00 % 50.00 %
1,000.00 1,500.00 500 500.00 -500 1,500.00 500

26  MUD PALLIATIVE
50.0000 C.Y. 20.0000 20.0000 0.00% 25.0000 25.00 % 30.0000 50.00 %

1,000.00 1,000.00 0 1,250.00 250 1,500.00 500
27  SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAM.

40.0000 L.F. 15.0000 30.0000 100.00% 50.0000 233.33 % 20.0000 33.33 %
600.00 1,200.00 600 2,000.00 1,400 800.00 200

28  STORM DRAIN PROTECTION INSERT
11.0000 EACH 100.0000 80.0000 -20.00% 160.0000 60.00 % 200.0000 100.00 %

1,100.00 880.00 -220 1,760.00 660 2,200.00 1,100
29  ESC LEAD

100.0000 DAY 100.0000 1.0000 -99.00% 50.0000 -50.00 % 20.0000 -80.00 %
10,000.00 100.00 -9,900 5,000.00 -5,000 2,000.00 -8,000

TRAFFIC
30 BEAM GUARDRAIL TYPE 1

200.0000 L.F. 14.0000 32.0000 128.57% 31.0000 121.43 % 25.0000 78.57 %
2,800.00 6,400.00 3,600 6,200.00 3,400 5,000.00 2,200

31 BEAM GUARDRAIL TYPE 11
27.0000 L.F. 35.0000 65.0000 85.71% 65.0000 85.71 % 35.0000 0.00 %

945.00 1,755.00 810 1,755.00 810 945.00 0
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TRAFFIC
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 1,500.0000 1,500.0000 0.00% 1,300.0000 -13.33 % 500.0000 -66.67 %
1,500.00 1,500.00 0 1,300.00 -200 500.00 -1,000

33 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,000.0000 2,000.0000 0.00% 2,000.0000 0.00 % 500.0000 -75.00 %

2,000.00 2,000.00 0 2,000.00 0 500.00 -1,500
34 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 525.0000 600.0000 14.29% 500.0000 -4.76 % 500.0000 -4.76 %
525.00 600.00 75 500.00 -25 500.00 -25

35 PRECAST CONC. BARRIER TYPE 4
50.0000 L.F. 25.0000 29.0000 16.00% 24.0000 -4.00 % 50.0000 100.00 %

1,250.00 1,450.00 200 1,200.00 -50 2,500.00 1,250
36 CAST-IN-PLACE CONC. BARRIER

380.0000 L.F. 79.0000 50.0000 -36.71% 61.0000 -22.78 % 50.0000 -36.71 %
30,020.00 19,000.00 -11,020 23,180.00 -6,840 19,000.00 -11,020

37 TEMPORARY CONC. BARRIER
4875.0000 L.F. 12.0000 13.0000 8.33% 12.0000 0.00 % 14.0000 16.67 %

58,500.00 63,375.00 4,875 58,500.00 0 68,250.00 9,750
38 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2295.0000 L.F. 6.0000 8.0000 33.33% 5.0000 -16.67 % 12.0000 100.00 %
13,770.00 18,360.00 4,590 11,475.00 -2,295 27,540.00 13,770

39 TEMPORARY IMPACT ATTENUATOR
9.0000 EACH 1,000.0000 1,900.0000 90.00% 5,200.0000 420.00 % 5,000.0000 400.00 %

9,000.00 17,100.00 8,100 46,800.00 37,800 45,000.00 36,000
40 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 35,000.0000 3,500.0000 -90.00% 5,400.0000 -84.57 % 6,000.0000 -82.86 %
35,000.00 3,500.00 -31,500 5,400.00 -29,600 6,000.00 -29,000

41 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
42 RESETTING IMPACT ATTENUATOR

5.0000 EACH 1,000.0000 900.0000 -10.00% 900.0000 -10.00 % 2,500.0000 150.00 %
5,000.00 4,500.00 -500 4,500.00 -500 12,500.00 7,500
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TRAFFIC
43 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 8,000.0000 6,500.0000 -18.75% 7,300.0000 -8.75 % 5,000.0000 -37.50 %
16,000.00 13,000.00 -3,000 14,600.00 -1,400 10,000.00 -6,000

44 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
665.0000 HR 40.0000 42.0000 5.00% 46.0000 15.00 % 10.0000 -75.00 %

26,600.00 27,930.00 1,330 30,590.00 3,990 6,650.00 -19,950
45 PAINT LINE

4700.0000 L.F. 1.0000 0.2500 -75.00% 0.3000 -70.00 % 1.0000 0.00 %
4,700.00 1,175.00 -3,525 1,410.00 -3,290 4,700.00 0

46 PAINTED WIDE LINE
1185.0000 L.F. 0.4000 1.0000 150.00% 1.0000 150.00 % 1.0000 150.00 %

474.00 1,185.00 711 1,185.00 711 1,185.00 711
47 PLASTIC HOV LANE SYMBOL TYPE 1

2.0000 EACH 100.0000 300.0000 200.00% 270.0000 170.00 % 100.0000 0.00 %
200.00 600.00 400 540.00 340 200.00 0

48 RAISED PAVEMENT MARKER TYPE 1
3.6000 HUND 250.0000 220.0000 -12.00% 225.0000 -10.00 % 100.0000 -60.00 %

900.00 792.00 -108 810.00 -90 360.00 -540
49 RAISED PAVEMENT MARKER TYPE 2

1.2100 HUND 400.0000 600.0000 50.00% 600.0000 50.00 % 100.0000 -75.00 %
484.00 726.00 242 726.00 242 121.00 -363

50 TEMPORARY PAVEMENT MARKING
8805.0000 L.F. 0.5000 0.7500 50.00% 0.8000 60.00 % 1.0000 100.00 %

4,402.50 6,603.75 2,201 7,044.00 2,642 8,805.00 4,403
51 SEQUENTIAL ARROW SIGN

250.0000 HR 5.0000 5.0000 0.00% 8.0000 60.00 % 1.0000 -80.00 %
1,250.00 1,250.00 0 2,000.00 750 250.00 -1,000

52 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 3,000.0000 5,500.0000 83.33% 5,000.0000 66.67 % 2,000.0000 -33.33 %

3,000.00 5,500.00 2,500 5,000.00 2,000 2,000.00 -1,000
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

300.0000 HR 3.5000 15.0000 328.57% 10.0000 185.71 % 1.0000 -71.43 %
1,050.00 4,500.00 3,450 3,000.00 1,950 300.00 -750
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TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 33.33% 46.67 % -33.33 %
15,000.00 20,000.00 5,000 22,000.00 7,000 10,000.00 -5,000

55 EMERGENCY TRAFFIC CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
56 TRAFFIC CONTROL LABOR

2070.0000 HR 30.0000 37.0000 23.33% 34.0000 13.33 % 33.0000 10.00 %
62,100.00 76,590.00 14,490 70,380.00 8,280 68,310.00 6,210

57 TRAFFIC CONTROL VEHICLE
100.0000 DAY 50.0000 60.0000 20.00% 60.0000 20.00 % 10.0000 -80.00 %

5,000.00 6,000.00 1,000 6,000.00 1,000 1,000.00 -4,000
58 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 45.0000 39.0000 -13.33% 35.0000 -22.22 % 1.0000 -97.78 %
36,000.00 31,200.00 -4,800 28,000.00 -8,000 800.00 -35,200

59 CONSTRUCTION SIGNS CLASS A
640.0000 S.F. 15.0000 17.0000 13.33% 15.0000 0.00 % 10.0000 -33.33 %

9,600.00 10,880.00 1,280 9,600.00 0 6,400.00 -3,200
60  RETROFITTING ITS CONDUIT SYSTEM

L.S. 300.00% 60.00 % 300.00 %
5,000.00 20,000.00 15,000 8,000.00 3,000 20,000.00 15,000

OTHER ITEMS
61 CEMENT CONC. SIDEWALK

5.0000 S.Y. 50.0000 150.0000 200.00% 120.0000 140.00 % 100.0000 100.00 %
250.00 750.00 500 600.00 350 500.00 250

62 CONC. SLOPE PROTECTION
50.0000 S.Y. 26.0000 34.0000 30.77% 68.0000 161.54 % 50.0000 92.31 %

1,300.00 1,700.00 400 3,400.00 2,100 2,500.00 1,200
63 CHAIN LINK FENCE TYPE 1

150.0000 L.F. 10.0000 14.0000 40.00% 14.0000 40.00 % 15.0000 50.00 %
1,500.00 2,100.00 600 2,100.00 600 2,250.00 750

64 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
2.0000 EACH 140.0000 95.0000 -32.14% 160.0000 14.29 % 500.0000 257.14 %

280.00 190.00 -90 320.00 40 1,000.00 720
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OTHER ITEMS
65 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 700.0000 500.0000 -28.57% 1,150.0000 64.29 % 500.0000 -28.57 %
700.00 500.00 -200 1,150.00 450 500.00 -200

66 FORCE ACCOUNT DEWATERING
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
67 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00% 0.00 % 0.00 %
12,000.00 12,000.00 12,000.00 12,000.00

68 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,400.00 2,400.00 2,400.00 2,400.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

70 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
71 SPILL PREVENTION PLAN

L.S. 0.00% -60.00 % -50.00 %
1,000.00 1,000.00 0 400.00 -600 500.00 -500

72 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
70.0000 L.F. 7.0000 5.0000 -28.57% 12.0000 71.43 % 5.0000 -28.57 %

490.00 350.00 -140 840.00 350 350.00 -140
73  STREET CLEANING

200.0000 HR 100.0000 85.0000 -15.00% 80.0000 -20.00 % 50.0000 -50.00 %
20,000.00 17,000.00 -3,000 16,000.00 -4,000 10,000.00 -10,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

ROBISON CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY DIAMACO INC
1216 140TH AVE COURT EAST 1525 E MARINE VIEW DR 40 LAKE BELLEVUE DR STE 100
98390-9656

PROJECT : SUMNER   WA  983900370 EVERETT   WA  982011927 BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

OTHER ITEMS
74  CEMENT CONC. MEDIAN CAP

249.0000 S.Y. 45.0000 25.0000 -44.44% 50.0000 11.11 % 75.0000 66.67 %
11,205.00 6,225.00 -4,980 12,450.00 1,245 18,675.00 7,470

CONTRACT TOTAL $1,184,697.50 $1,144,740.75 -3.37% $1,190,000.00 0.45% $1,208,584.00 2.02%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

PREPARATION
1 MOBILIZATION

L.S. 18.33% 19.28 % 13.60 %
105,636.00 125,000.00 19,364 126,000.00 20,364 120,000.00 14,364

2 REMOVING CONC. BARRIER
380.0000 L.F. 25.0000 25.0000 0.00% 35.0000 40.00 % 10.0000 -60.00 %

9,500.00 9,500.00 0 13,300.00 3,800 3,800.00 -5,700
3 REMOVING GUARDRAIL

297.0000 L.F. 5.0000 4.0000 -20.00% 3.5000 -30.00 % 5.0000 0.00 %
1,485.00 1,188.00 -297 1,039.50 -446 1,485.00 0

4 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 140.0000 185.0000 32.14% 235.0000 67.86 % 200.0000 42.86 %

420.00 555.00 135 705.00 285 600.00 180
5 REMOVING PAINT LINE

8670.0000 L.F. 0.1000 0.5000 400.00% 1.2500 1,150.00% 1.0000 900.00 %
867.00 4,335.00 3,468 10,837.50 9,971 8,670.00 7,803

6 REMOVING PLASTIC TRAFFIC MARKING
2.0000 EACH 50.0000 150.0000 200.00% 12.0000 -76.00 % 125.0000 150.00 %

100.00 300.00 200 24.00 -76 250.00 150
7 REMOVING RAISED PAVEMENT MARKER

4.5000 HUND 100.0000 250.0000 150.00% 117.0000 17.00 % 200.0000 100.00 %
450.00 1,125.00 675 526.50 77 900.00 450

8 REMOVING CHAIN LINK FENCE
150.0000 L.F. 12.0000 7.0000 -41.67% 4.0000 -66.67 % 5.0000 -58.33 %

1,800.00 1,050.00 -750 600.00 -1,200 750.00 -1,050
9  REMOVING EXISTING IMPACT ATTENUATOR INERTIAL BARRIER

1.0000 EACH 750.0000 1,350.0000 80.00% 585.0000 -22.00 % 1,000.0000 33.33 %
750.00 1,350.00 600 585.00 -165 1,000.00 250

10  REMOVING CONC. CAP
249.0000 S.Y. 9.0000 40.0000 344.44% 7.0000 -22.22 % 15.0000 66.67 %

2,241.00 9,960.00 7,719 1,743.00 -498 3,735.00 1,494
GRADING

11 GRAVEL BORROW INCL. HAUL
1860.0000 TON 25.0000 18.0000 -28.00% 10.0000 -60.00 % 15.0000 -40.00 %

46,500.00 33,480.00 -13,020 18,600.00 -27,900 27,900.00 -18,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

DRAINAGE
12 QUARRY SPALLS

40.0000 TON 50.0000 40.0000 -20.00% 18.0000 -64.00 % 50.0000 0.00 %
2,000.00 1,600.00 -400 720.00 -1,280 2,000.00 0

STRUCTURE
13  SEISMIC RETROFIT - BRIDGE NO. 405/47 S-W

L.S. 122.22% 146.91 % 85.19 %
4,050.00 9,000.00 4,950 10,000.00 5,950 7,500.00 3,450

14  SEISMIC RETROFIT - BRIDGE NO. 520/10
L.S. 106.90% 37.93 % 72.41 %

1,450.00 3,000.00 1,550 2,000.00 550 2,500.00 1,050
15  COLUMN JACKETING-BRIDGE NO. 405/50N&S

L.S. -24.24% -24.24 % -42.42 %
165,000.00 125,000.00 -40,000 125,000.00 -40,000 95,000.00 -70,000

16  COLUMN JACKETING -BRIDGE NO. 405/57N&S
L.S. -28.98% -14.77 % -37.50 %

176,000.00 125,000.00 -51,000 150,000.00 -26,000 110,000.00 -66,000
17  COLUMN JACKETING-BRIDGE NO. 405/47S-W

L.S. -49.37% -24.05 % -36.71 %
39,500.00 20,000.00 -19,500 30,000.00 -9,500 25,000.00 -14,500

18  COLUMN JACKETING-BRIDGE 520/10
L.S. -11.50% -29.20 % -11.50 %

56,500.00 50,000.00 -6,500 40,000.00 -16,500 50,000.00 -6,500
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

997.0000 C.Y. 15.0000 25.0000 66.67% 20.0000 33.33 % 65.0000 333.33 %
14,955.00 24,925.00 9,970 19,940.00 4,985 64,805.00 49,850

20 SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING
L.S. 75.00% 100.00 % 130.00 %

100,000.00 175,000.00 75,000 200,000.00 100,000 230,000.00 130,000
21 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. A

38.0000 TON 150.0000 150.0000 0.00% 60.0000 -60.00 % 150.0000 0.00 %
5,700.00 5,700.00 0 2,280.00 -3,420 5,700.00 0

EROSION CONTROL AND PLANTING
23 SEEDING AND FERTILIZING BY HAND

340.0000 S.Y. 5.0000 10.0000 100.00% 5.0000 0.00 % 5.0000 0.00 %
1,700.00 3,400.00 1,700 1,700.00 0 1,700.00 0

24 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

10,200.00 10,200.00 10,200.00 10,200.00
25  RESERVE EROSION CONTROL SUPPLIES

L.S. 0.00% 0.00 % -90.00 %
1,000.00 1,000.00 0 1,000.00 0 100.00 -900

26  MUD PALLIATIVE
50.0000 C.Y. 20.0000 35.0000 75.00% 25.0000 25.00 % 50.0000 150.00 %

1,000.00 1,750.00 750 1,250.00 250 2,500.00 1,500
27  SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAM.

40.0000 L.F. 15.0000 45.0000 200.00% 40.0000 166.67 % 45.0000 200.00 %
600.00 1,800.00 1,200 1,600.00 1,000 1,800.00 1,200

28  STORM DRAIN PROTECTION INSERT
11.0000 EACH 100.0000 125.0000 25.00% 150.0000 50.00 % 150.0000 50.00 %

1,100.00 1,375.00 275 1,650.00 550 1,650.00 550
29  ESC LEAD

100.0000 DAY 100.0000 100.0000 0.00% 10.0000 -90.00 % 25.0000 -75.00 %
10,000.00 10,000.00 0 1,000.00 -9,000 2,500.00 -7,500

TRAFFIC
30 BEAM GUARDRAIL TYPE 1

200.0000 L.F. 14.0000 35.0000 150.00% 11.0000 -21.43 % 30.0000 114.29 %
2,800.00 7,000.00 4,200 2,200.00 -600 6,000.00 3,200

31 BEAM GUARDRAIL TYPE 11
27.0000 L.F. 35.0000 75.0000 114.29% 20.0000 -42.86 % 75.0000 114.29 %

945.00 2,025.00 1,080 540.00 -405 2,025.00 1,080



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

TRAFFIC
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 1,500.0000 1,500.0000 0.00% 1,200.0000 -20.00 % 1,400.0000 -6.67 %
1,500.00 1,500.00 0 1,200.00 -300 1,400.00 -100

33 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,000.0000 2,250.0000 12.50% 2,000.0000 0.00 % 2,000.0000 0.00 %

2,000.00 2,250.00 250 2,000.00 0 2,000.00 0
34 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 525.0000 550.0000 4.76% 400.0000 -23.81 % 500.0000 -4.76 %
525.00 550.00 25 400.00 -125 500.00 -25

35 PRECAST CONC. BARRIER TYPE 4
50.0000 L.F. 25.0000 25.0000 0.00% 25.0000 0.00 % 50.0000 100.00 %

1,250.00 1,250.00 0 1,250.00 0 2,500.00 1,250
36 CAST-IN-PLACE CONC. BARRIER

380.0000 L.F. 79.0000 125.0000 58.23% 100.0000 26.58 % 125.0000 58.23 %
30,020.00 47,500.00 17,480 38,000.00 7,980 47,500.00 17,480

37 TEMPORARY CONC. BARRIER
4875.0000 L.F. 12.0000 13.0000 8.33% 14.0000 16.67 % 15.0000 25.00 %

58,500.00 63,375.00 4,875 68,250.00 9,750 73,125.00 14,625
38 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2295.0000 L.F. 6.0000 6.0000 0.00% 7.0000 16.67 % 7.5000 25.00 %
13,770.00 13,770.00 0 16,065.00 2,295 17,212.50 3,443

39 TEMPORARY IMPACT ATTENUATOR
9.0000 EACH 1,000.0000 5,500.0000 450.00% 6,000.0000 500.00 % 4,000.0000 300.00 %

9,000.00 49,500.00 40,500 54,000.00 45,000 36,000.00 27,000
40 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 35,000.0000 5,750.0000 -83.57% 6,000.0000 -82.86 % 7,500.0000 -78.57 %
35,000.00 5,750.00 -29,250 6,000.00 -29,000 7,500.00 -27,500

41 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
42 RESETTING IMPACT ATTENUATOR

5.0000 EACH 1,000.0000 1,000.0000 0.00% 900.0000 -10.00 % 750.0000 -25.00 %
5,000.00 5,000.00 0 4,500.00 -500 3,750.00 -1,250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

TRAFFIC
43 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 8,000.0000 7,500.0000 -6.25% 6,000.0000 -25.00 % 7,500.0000 -6.25 %
16,000.00 15,000.00 -1,000 12,000.00 -4,000 15,000.00 -1,000

44 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
665.0000 HR 40.0000 45.0000 12.50% 30.0000 -25.00 % 35.0000 -12.50 %

26,600.00 29,925.00 3,325 19,950.00 -6,650 23,275.00 -3,325
45 PAINT LINE

4700.0000 L.F. 1.0000 0.3000 -70.00% 1.0000 0.00 % 0.2500 -75.00 %
4,700.00 1,410.00 -3,290 4,700.00 0 1,175.00 -3,525

46 PAINTED WIDE LINE
1185.0000 L.F. 0.4000 1.0000 150.00% 1.0000 150.00 % 1.0000 150.00 %

474.00 1,185.00 711 1,185.00 711 1,185.00 711
47 PLASTIC HOV LANE SYMBOL TYPE 1

2.0000 EACH 100.0000 300.0000 200.00% 100.0000 0.00 % 300.0000 200.00 %
200.00 600.00 400 200.00 0 600.00 400

48 RAISED PAVEMENT MARKER TYPE 1
3.6000 HUND 250.0000 250.0000 0.00% 160.0000 -36.00 % 250.0000 0.00 %

900.00 900.00 0 576.00 -324 900.00 0
49 RAISED PAVEMENT MARKER TYPE 2

1.2100 HUND 400.0000 650.0000 62.50% 260.0000 -35.00 % 650.0000 62.50 %
484.00 786.50 303 314.60 -169 786.50 303

50 TEMPORARY PAVEMENT MARKING
8805.0000 L.F. 0.5000 1.0000 100.00% 2.5000 400.00 % 1.0000 100.00 %

4,402.50 8,805.00 4,403 22,012.50 17,610 8,805.00 4,403
51 SEQUENTIAL ARROW SIGN

250.0000 HR 5.0000 4.0000 -20.00% 8.0000 60.00 % 10.0000 100.00 %
1,250.00 1,000.00 -250 2,000.00 750 2,500.00 1,250

52 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 3,000.0000 6,500.0000 116.67% 15,000.0000 400.00 % 2,500.0000 -16.67 %

3,000.00 6,500.00 3,500 15,000.00 12,000 2,500.00 -500
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

300.0000 HR 3.5000 5.0000 42.86% 6.0000 71.43 % 5.0000 42.86 %
1,050.00 1,500.00 450 1,800.00 750 1,500.00 450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 66.67% 33.33 % -73.33 %
15,000.00 25,000.00 10,000 20,000.00 5,000 4,000.00 -11,000

55 EMERGENCY TRAFFIC CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
56 TRAFFIC CONTROL LABOR

2070.0000 HR 30.0000 33.0000 10.00% 33.0000 10.00 % 33.0000 10.00 %
62,100.00 68,310.00 6,210 68,310.00 6,210 68,310.00 6,210

57 TRAFFIC CONTROL VEHICLE
100.0000 DAY 50.0000 60.0000 20.00% 20.0000 -60.00 % 35.0000 -30.00 %

5,000.00 6,000.00 1,000 2,000.00 -3,000 3,500.00 -1,500
58 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 45.0000 38.0000 -15.56% 33.0000 -26.67 % 35.0000 -22.22 %
36,000.00 30,400.00 -5,600 26,400.00 -9,600 28,000.00 -8,000

59 CONSTRUCTION SIGNS CLASS A
640.0000 S.F. 15.0000 18.0000 20.00% 20.0000 33.33 % 22.0000 46.67 %

9,600.00 11,520.00 1,920 12,800.00 3,200 14,080.00 4,480
60  RETROFITTING ITS CONDUIT SYSTEM

L.S. 400.00% 200.00 % 2,900.00%
5,000.00 25,000.00 20,000 15,000.00 10,000 150,000.00 145,000

OTHER ITEMS
61 CEMENT CONC. SIDEWALK

5.0000 S.Y. 50.0000 100.0000 100.00% 25.0000 -50.00 % 75.0000 50.00 %
250.00 500.00 250 125.00 -125 375.00 125

62 CONC. SLOPE PROTECTION
50.0000 S.Y. 26.0000 55.0000 111.54% 50.0000 92.31 % 75.0000 188.46 %

1,300.00 2,750.00 1,450 2,500.00 1,200 3,750.00 2,450
63 CHAIN LINK FENCE TYPE 1

150.0000 L.F. 10.0000 15.0000 50.00% 12.0000 20.00 % 15.0000 50.00 %
1,500.00 2,250.00 750 1,800.00 300 2,250.00 750

64 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
2.0000 EACH 140.0000 150.0000 7.14% 175.0000 25.00 % 150.0000 7.14 %

280.00 300.00 20 350.00 70 300.00 20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

OTHER ITEMS
65 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 700.0000 1,000.0000 42.86% 1,000.0000 42.86 % 750.0000 7.14 %
700.00 1,000.00 300 1,000.00 300 750.00 50

66 FORCE ACCOUNT DEWATERING
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
67 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00% 0.00 % 0.00 %
12,000.00 12,000.00 12,000.00 12,000.00

68 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,400.00 2,400.00 2,400.00 2,400.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

70 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
71 SPILL PREVENTION PLAN

L.S. 150.00% 100.00 % -50.00 %
1,000.00 2,500.00 1,500 2,000.00 1,000 500.00 -500

72 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
70.0000 L.F. 7.0000 7.0000 0.00% 8.0000 14.29 % 10.0000 42.86 %

490.00 490.00 0 560.00 70 700.00 210
73  STREET CLEANING

200.0000 HR 100.0000 85.0000 -15.00% 125.0000 25.00 % 90.0000 -10.00 %
20,000.00 17,000.00 -3,000 25,000.00 5,000 18,000.00 -2,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A061 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0952
HWY : SR 405,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061

FLATIRON STRUCTURES COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

1155 N STATE ST SUITE 420 98055-2267 98072

PROJECT : BELLINGHAM   WA  982255024 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2001
14:03

DOT_RGGB01

 BH-9999 (310)

OTHER ITEMS
74  CEMENT CONC. MEDIAN CAP

249.0000 S.Y. 45.0000 45.0000 0.00% 20.0000 -55.56 % 40.0000 -11.11 %
11,205.00 11,205.00 0 4,980.00 -6,225 9,960.00 -1,245

CONTRACT TOTAL $1,184,697.50 $1,263,297.50 6.63% $1,264,666.60 6.75% $1,379,657.00 16.46%


