
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A074 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006091 REGION NO : 1 AWARDED ON : Apr 20 2001
VERSION NO : 2 WORK ORDER# : XL1116
HWY : SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 509
21ST AVE SW TO 1ST AVE S
BR 509/105 ACP OVERLAY
00A074

WOODWORTH & COMPANY, INC TUCCI & SONS, INC. ICON MATERIALS, INC.
1200 E "D" ST 4224 WALLER RD E 6819 S 228TH ST

98032-2961 KENT

PROJECT : TACOMA   WA  984211710 TACOMA   WA  984431099 TUKWILA   WA  981382050

COUNTY(S) : KING CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/23/2001
11:47

DOT_RGGB01

 STPF-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -93.87% -71.56 % -13.33 %
45,000.00 2,760.00 -42,240 12,800.00 -32,200 39,000.00 -6,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -51.92% 54.34 % 25.00 %

5,200.00 2,500.00 -2,700 8,025.60 2,826 6,500.00 1,300
3  REMOVING ASPHALT CONCRETE FROM BRIDGE 509/105 DECK

444.0000 S.Y. 10.0000 4.0000 -60.00% 3.2000 -68.00 % 5.0000 -50.00 %
4,440.00 1,776.00 -2,664 1,420.80 -3,019 2,220.00 -2,220

SURFACING
4 CRUSHED SURFACING BASE COURSE

163.0000 TON 30.0000 32.0000 6.67% 45.0000 50.00 % 30.0000 0.00 %
4,890.00 5,216.00 326 7,335.00 2,445 4,890.00 0

LIQUID ASPHALT
5 ASPHALT FOR TACK COAT

45.0000 TON 300.0000 180.0000 -40.00% 200.0000 -33.33 % 200.0000 -33.33 %
13,500.00 8,100.00 -5,400 9,000.00 -4,500 9,000.00 -4,500

6 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
ASPHALT CONCRETE PAVEMENT

7 CRACK SEALING
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
8 PLANING BITUMINOUS PAVEMENT

6108.0000 S.Y. 6.0000 2.6500 -55.83% 3.5000 -41.67 % 5.0000 -16.67 %
36,648.00 16,186.20 -20,462 21,378.00 -15,270 30,540.00 -6,108

9 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 22
1300.0000 TON 32.0000 44.8000 40.00% 33.0000 3.13 % 41.0000 28.13 %

41,600.00 58,240.00 16,640 42,900.00 1,300 53,300.00 11,700
10 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

3729.1000 TON 40.0000 34.0000 -15.00% 35.6000 -11.00 % 40.0000 0.00 %
149,164.00 126,789.40 -22,375 132,755.96 -16,408 149,164.00 0
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ASPHALT CONCRETE PAVEMENT
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
4,200.00 4,200.00 4,200.00 4,200.00

12 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

2,800.00 2,800.00 2,800.00 2,800.00
13  TRANSVERSE JOINT SEAL

32.0000 L.F. 3.0000 150.0000 4,900.00% 100.0000 3,233.33% 110.0000 3,566.67%
96.00 4,800.00 4,704 3,200.00 3,104 3,520.00 3,424

EROSION CONTROL AND PLANTING
14 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

TRAFFIC
15 TYPE C PRECAST TRAFFIC CURB

483.0000 L.F. 10.0000 10.0000 0.00% 10.0000 0.00 % 10.0000 0.00 %
4,830.00 4,830.00 0 4,830.00 0 4,830.00 0

16 BEAM GUARDRAIL TYPE THRIE BEAM
163.0000 L.F. 40.0000 48.0000 20.00% 43.7000 9.25 % 47.0000 17.50 %

6,520.00 7,824.00 1,304 7,123.10 603 7,661.00 1,141
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A

4.0000 EACH 1,700.0000 1,485.0000 -12.65% 1,350.0000 -20.59 % 1,450.0000 -14.71 %
6,800.00 5,940.00 -860 5,400.00 -1,400 5,800.00 -1,000

18 FLEXIBLE GUIDE POST
81.0000 EACH 20.0000 25.0000 25.00% 22.0000 10.00 % 23.5000 17.50 %

1,620.00 2,025.00 405 1,782.00 162 1,903.50 284
19 PAINT LINE

30153.0000 L.F. 0.1500 0.1000 -33.33% 0.0800 -46.67 % 0.0900 -40.00 %
4,522.95 3,015.30 -1,508 2,412.24 -2,111 2,713.77 -1,809

20 RAISED PAVEMENT MARKER TYPE 1
2.8000 HUND 500.0000 200.0000 -60.00% 185.0000 -63.00 % 200.0000 -60.00 %

1,400.00 560.00 -840 518.00 -882 560.00 -840
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TRAFFIC
21 RAISED PAVEMENT MARKER TYPE 2

2.7100 HUND 400.0000 715.0000 78.75% 650.0000 62.50 % 700.0000 75.00 %
1,084.00 1,937.65 854 1,761.50 678 1,897.00 813

22 PERMANENT SIGNING
L.S. 56.67% 16.67 % 23.33 %

3,000.00 4,700.00 1,700 3,500.00 500 3,700.00 700
23 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -90.91% -93.18 % -90.91 %
11,000.00 1,000.00 -10,000 750.00 -10,250 1,000.00 -10,000

24 TRAFFIC CONTROL VEHICLE
35.0000 DAY 60.0000 20.0000 -66.67% 50.0000 -16.67 % 75.0000 25.00 %

2,100.00 700.00 -1,400 1,750.00 -350 2,625.00 525
25 TRAFFIC CONTROL SUPERVISOR

280.0000 HR 45.0000 45.0000 0.00% 46.6000 3.56 % 36.0000 -20.00 %
12,600.00 12,600.00 0 13,048.00 448 10,080.00 -2,520

26 TRAFFIC CONTROL LABOR
560.0000 HR 40.0000 35.0000 -12.50% 32.2500 -19.38 % 30.0000 -25.00 %

22,400.00 19,600.00 -2,800 18,060.00 -4,340 16,800.00 -5,600
27 CONSTRUCTION SIGNS CLASS A

200.0000 S.F. 20.0000 10.0000 -50.00% 12.0000 -40.00 % 18.0000 -10.00 %
4,000.00 2,000.00 -2,000 2,400.00 -1,600 3,600.00 -400

28  LOOP REPLACEMENT TYPE 1 MODIFIED
8.0000 EACH 1,500.0000 1,650.0000 10.00% 1,500.0000 0.00 % 1,600.0000 6.67 %

12,000.00 13,200.00 1,200 12,000.00 0 12,800.00 800
29  LOOP REPLACEMENT TYPE 2 MODIFIED

3.0000 EACH 500.0000 660.0000 32.00% 600.0000 20.00 % 650.0000 30.00 %
1,500.00 1,980.00 480 1,800.00 300 1,950.00 450

30  FORCE ACCOUNT-LOOP TESTING
EST. 0.00% 0.00 % 0.00 %

200.00 200.00 200.00 200.00
31  MMA PLASTIC CROSSWALK LINE

1150.0000 S.F. 2.0000 5.0000 150.00% 4.2500 112.50 % 4.5000 125.00 %
2,300.00 5,750.00 3,450 4,887.50 2,588 5,175.00 2,875
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TRAFFIC
32  MMA PLASTIC DRAINAGE MARKING

30.0000 EACH 10.0000 15.0000 50.00% 14.0000 40.00 % 15.0000 50.00 %
300.00 450.00 150 420.00 120 450.00 150

33  MMA PLASTIC STOP LINE
390.0000 L.F. 4.0000 8.0000 100.00% 7.0000 75.00 % 7.5000 87.50 %

1,560.00 3,120.00 1,560 2,730.00 1,170 2,925.00 1,365
34  MMA PLASTIC ARROW

12.0000 EACH 50.0000 100.0000 100.00% 90.0000 80.00 % 90.0000 80.00 %
600.00 1,200.00 600 1,080.00 480 1,080.00 480

OTHER ITEMS
35 ADJUST MANHOLE

17.0000 EACH 350.0000 550.0000 57.14% 350.0000 0.00 % 225.0000 -35.71 %
5,950.00 9,350.00 3,400 5,950.00 0 3,825.00 -2,125

36 ADJUST CATCH BASIN
30.0000 EACH 200.0000 150.0000 -25.00% 250.0000 25.00 % 225.0000 12.50 %

6,000.00 4,500.00 -1,500 7,500.00 1,500 6,750.00 750
37 ADJUST VALVE BOX

33.0000 EACH 200.0000 200.0000 0.00% 100.0000 -50.00 % 120.0000 -40.00 %
6,600.00 6,600.00 0 3,300.00 -3,300 3,960.00 -2,640

38 ADJUST JUNCTION BOX
5.0000 EACH 250.0000 150.0000 -40.00% 200.0000 -20.00 % 200.0000 -20.00 %

1,250.00 750.00 -500 1,000.00 -250 1,000.00 -250
39 ADJUST MONUMENT CASE AND COVER

13.0000 EACH 200.0000 250.0000 25.00% 75.0000 -62.50 % 180.0000 -10.00 %
2,600.00 3,250.00 650 975.00 -1,625 2,340.00 -260

40 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

42 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
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OTHER ITEMS
43 SPILL PREVENTION PLAN

L.S. 20.00% -50.00 % 0.00 %
1,000.00 1,200.00 200 500.00 -500 1,000.00 0

44 CONSTRUCTION GEOTEXTILE
36.0000 S.Y. 5.0000 5.0000 0.00% 30.5000 510.00 % 25.0000 400.00 %

180.00 180.00 0 1,098.00 918 900.00 720
45 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

250.0000 L.F. 6.0000 4.0000 -33.33% 6.6000 10.00 % 8.0000 33.33 %
1,500.00 1,000.00 -500 1,650.00 150 2,000.00 500

CONTRACT TOTAL $460,953.95 $380,828.55 -17.38% $382,239.70 -17.08% $442,658.27 -3.97%


