DOT_RGGBO5

* ok *

PS&E JOB NO: 00Y004
CONTRACT NO: 005847
VERSI ON NO : 2

HWY : SR 124, 125

TITLE : SR 124 AND SR 125
HARSHAW ROAD OVERCROSSI NG AND
SPRI NG VALLEY CREEK BRI DGES

REVISION NO : 1
REGGON NO :5
WORK ORDER# : 0L3647

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- LOW BI DDER

N. A. DEGERSTROM

3303 N SULLI VAN RD

DATE: 04/ 12/ 2000
TI ME: 15: 28

BI DS OPENED ON : Apr 26 2000
AWARDED ON : May 2 2000

------- 2ND BIDDER -------

CONCRETE BARRI ER, | NC.
2615 W CASINO RD SU TE 2G

00Y004 99216- 1676
PROJECT - BH 9999(330) SPOKANE WA 992100426 EVERETT WA 982042109
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
25, 000. 00 20, 000. 00 17, 500. 00
2 REMOVI NG GUARDRAI L
180. 0000 w 8. 0000 3. 9000 5. 0000
1, 440. 00 702. 00 900. 00
3 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 200. 0000 150. 0000 150. 0000
600. 00 450. 00 450. 00
DRAI NAGE
4 PLAIN ST. CULV. PIPE 1.6 MM TH. 300 MM DI AM
40. 0000 w 50. 0000 82. 0000 100. 0000
2, 000. 00 3, 280. 00 4, 000. 00
STRUCTURE
6 MODI FI ED CONC. OVERLAY
47.0000 s 1, 500. 0000 725. 0000 1, 200. 0000
70, 500. 00 34, 075. 00 56, 400. 00
7 FI'NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1016. 0000 e 40. 0000 21. 0000 15. 0000
40, 640. 00 21, 336. 00 15, 240. 00
8 EXPANSI ON JO NT MODI FI CATI ON
44,0000 w 150. 0000 140. 0000 60. 0000
6, 600. 00 6, 160. 00 2, 640. 00
9 SCARI FYI NG CONC. SURFACE
1016. 0000 e 55. 0000 60. 5000 55. 0000
55, 880. 00 61, 468. 00 55, 880. 00
10 FURTHER DECK PREPARATI ON
EST.
15, 000. 00 15, 000. 00 15, 000. 00
SURFACI NG
5 CRUSHED SURFACI NG BASE COURSE
132. 0000 t 15. 0000 22.0000 30. 0000
1, 980. 00 2,904. 00 3, 960. 00



DOT_RGGBO5

PS&E JOB NO: 00Y004
CONTRACT NO: 005847
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5
WORK ORDER# : 0L3647

HWY : SR 124, 125
TITLE : SR 124 AND SR 125

HARSHAW ROAD OVERCROSSI NG AND

SPRI NG VALLEY CREEK BRI DGES

00Y004
PROQJIECT : BH-9999(330)
COUNTY(S) : WALLA WALLA

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

N. A. DEGERSTROM
3303 N SULLI VAN RD
99216-1676
SPOKANE

PRI CE PER UNI T/
TOTAL AMOUNT

LOW BI DDER

WA 992100426
CONTRACTOR NUMBER

DATE: 04/ 12/ 2000
TI ME: 15: 28

BI DS OPENED ON : Apr 26 2000
AWARDED ON : May 2 2000

------- 2ND BIDDER -------

CONCRETE BARRI ER, | NC
2615 W CASINO RD SU TE 2G

EVERETT WA 982042109
CONTRACTOR NUMBER : 100183

PRI CE PER UNI T/
TOTAL AMOUNT

11

12

13

14

15

16

17

18

19

20

21

ASPHALT CONCRETE PAVEMENI
ASPHALT CONC. PAVEMENT CL. G PG 64- 2t

70. 0000 t 50. 0000
3, 500. 00
TRAFFI C
BEAM GUARDRAI L TYPE 1
212. 0000 n 75. 0000
15, 900. 00
BEAM GUARDRAI L TYPE THRI E BEAM
107. 0000 n 110. 0000
11, 770. 00
BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 700. 0000
700. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000
2,600. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000
2,600. 00
BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 000. 0000
2, 000. 00
BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH 550. 0000
1,100. 00
FLEXI BLE GUI DE POST
13. 0000 EACH 25. 0000
325. 00
PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 8, 000. 0000
16, 000. 00
OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
576. 0000 HR 7.0000

4,032.00

160. 0000
11, 200. 00

39. 0000

8, 268. 00

99. 0000
10, 593. 00

420. 0000
420. 00

870. 0000
1, 740. 00

870. 0000
1, 740. 00

2, 300. 0000
2,300. 00

515. 0000
1, 030. 00

21. 0000
273.00

1, 500. 0000
3, 000. 00

4.0000
2,304.00

160. 0000
11, 200. 00

40. 0000

8, 480. 00

100. 0000
10, 700. 00

500. 0000
500. 00

1, 000. 0000
2, 000. 00

1, 000. 0000
2, 000. 00

2,500. 0000
2,500. 00

550. 0000
1,100. 00

25. 0000
325. 00

2, 000. 0000
4, 000. 00

2.0000
1,152. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 12/ 2000
Bl D TABULATI ON REPORT TI VE: 15: 28
PS&E JOB NO: 00Y004 REVI SI ON NO : Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005847 REGI ON NO AWARDED ON : May 2 2000
VERSI ON NO : 2 WORK ORDER# : 0L3647
HY SR 124,125 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : EERéaiwAchngoﬁ?eCRos& NG AND N. A. DEGERSTROM CONCRETE BARRI ER, | NC.
SPRI NG VALLEY CREEK BRI DGES 3303 N SULLI VAN RD 2615 W CASINO RD SUITE 2G
00Y004 99216- 1676
PROJECT BH- 9999( 330) SPOKANE WA 992100426 EVERETT WA 982042109
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 TYPE ||| BARRI CADE
8. 0000 EACH 100. 0000 75. 0000 150. 0000
800. 00 600. 00 1, 200. 00
23 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 920. 00 250. 00 500. 00
24 TRAFFI C CONTROL LABOR
480. 0000 HR 31. 0000 28. 7500 30. 0000
14, 880. 00 13, 800. 00 14, 400. 00
25 TRAFFI C CONTROL VEHI CLE
12. 0000 DAY 60. 0000 35. 0000 100. 0000
720. 00 420. 00 1, 200. 00
26 TRAFFI C CONTROL SUPERVI SOR
52. 0000 HR 33. 0000 31. 5000 35. 0000
1, 716. 00 1, 638. 00 1, 820. 00
27 CONSTRUCTI ON SI GNS CLASS A
93. 0000 e 65. 0000 50. 0000 100. 0000
6, 045. 00 4, 650. 00 9, 300. 00
OTHER | TEMS
28 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
29 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
30 M NOR CHANGE
CALC
-1.00 -1.00 -1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 12/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 15: 28
PS&E JOB NO: 00Y004 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005847 REGGON NO : 5 AWARDED ON : May 2 2000
VERSI ON NO : 2 WORK ORDER# : 0L3647 ow 5
SR 124,125 e LOWBIDDER ------- =--=----- ND BI DDER -------
TITLE : SR 124 AND SR 125 N. A, DEGERSTROM | NC. CONCRETE BARRI ER, | NC.
HARSHAW ROAD OVERCROSSI NG AND
SPRING VALLEY CREEK BRI s 3303 N SULLI VAN RD 2615 W CASINO RD SUITE 2G
00Y004 99216- 1676
PROJECT . BH 9999( 330) SPOKANE WA 992100426 EVERETT WA 982042109
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
31 SPILL PREVENTI ON PLAN
L.S.
3, 500. 00 500. 00 500. 00

CONTRACT TOTAL $319, 748. 00 $240, 101. 00 $254, 847. 00



