
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Y019 REVISION NO : 1 BIDS OPENED ON : Apr 11 2001
CONTRACT NO: 006061 REGION NO : 5 AWARDED ON : Apr 13 2001
VERSION NO : 2 WORK ORDER# : XL1047
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 90
W. ELLENSBURG I/C TO 
S. ELLENSBURG I/C
00Y019

SUPERIOR PAVING CO. COLUMBIA ASPHALT & GRAVEL, INC.
2000 E BEECH ST 3307 RIVER RD
98901-2147

PROJECT : YAKIMA   WA  989091268 YAKIMA   WA  989021169

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/22/2001
14:27

DOT_RGGB01

 IM-0902(191)

PREPARATION
1 MOBILIZATION

L.S. -7.70% 9.60 %
108,342.00 100,000.00 -8,342 118,740.00 10,398

2 REMOVING PORTION OF EXISTING BRIDGE NO. 90/162N
L.S. -50.00% -50.00 %

50,000.00 25,000.00 -25,000 25,000.00 -25,000
3 REMOVING PORTION OF EXISTING BRIDGE NO. 90/163N

L.S. -87.50% -87.50 %
8,000.00 1,000.00 -7,000 1,000.00 -7,000

4 REMOVING PORTION OF EXISTING BRIDGE NO. 90/163S
L.S. -83.33% -83.33 %

6,000.00 1,000.00 -5,000 1,000.00 -5,000
5 REMOVING GUARDRAIL

37.5000 L.F. 5.0000 2.1000 -58.00% 2.1000 -58.00 %
187.50 78.75 -109 78.75 -109

6 REMOVING GUARDRAIL ANCHOR
19.0000 EACH 150.0000 125.0000 -16.67% 125.0000 -16.67 %

2,850.00 2,375.00 -475 2,375.00 -475
7 REMOVING TEMPORARY PAVEMENT MARKING

44400.0000 L.F. 0.0300 0.0500 66.67% 0.0400 33.33 %
1,332.00 2,220.00 888 1,776.00 444

8 REMOVING PLASTIC LINE
4680.0000 L.F. 0.9000 0.8500 -5.56% 0.8500 -5.56 %

4,212.00 3,978.00 -234 3,978.00 -234
9 DELETED ITEM

4.0000 EACH 0.0001 0.0000 -100.00% 0.0000 -100.00 %
0.00 0.00 -0 0.00 -0

10 REMOVING WIRE FENCE
420.0000 L.F. 1.2000 2.0000 66.67% 5.0000 316.67 %

504.00 840.00 336 2,100.00 1,596
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
1690.0000 C.Y. 6.0000 8.0000 33.33% 12.5000 108.33 %

10,140.00 13,520.00 3,380 21,125.00 10,985
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CONTRACT NO: 006061 REGION NO : 5 AWARDED ON : Apr 13 2001
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TITLE : SR 90
W. ELLENSBURG I/C TO 
S. ELLENSBURG I/C
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SUPERIOR PAVING CO. COLUMBIA ASPHALT & GRAVEL, INC.
2000 E BEECH ST 3307 RIVER RD
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/22/2001
14:27

DOT_RGGB01

 IM-0902(191)

GRADING
12 SELECT BORROW INCL. HAUL

13005.0000 TON 8.0000 7.0000 -12.50% 8.0000 0.00 %
104,040.00 91,035.00 -13,005 104,040.00 0

13 EMBANKMENT COMPACTION
6670.0000 C.Y. 2.0000 0.6000 -70.00% 0.5000 -75.00 %

13,340.00 4,002.00 -9,338 3,335.00 -10,005
DRAINAGE

14 PLAIN ST. CULV. PIPE 0.064 IN. TH. 12 IN. DIAM.
84.0000 L.F. 40.0000 13.0000 -67.50% 18.0000 -55.00 %

3,360.00 1,092.00 -2,268 1,512.00 -1,848
15 LIGHT LOOSE RIPRAP

84.0000 C.Y. 40.0000 34.0000 -15.00% 75.0000 87.50 %
3,360.00 2,856.00 -504 6,300.00 2,940

STRUCTURE
16 STRUCTURE EXCAVATION CLASS A INCL. HAUL

67.0000 C.Y. 60.0000 40.0000 -33.33% 40.0000 -33.33 %
4,020.00 2,680.00 -1,340 2,680.00 -1,340

17 SHORING OR EXTRA EXCAVATION CL. A
L.S. 7.32% 7.32 %

41,000.00 44,000.00 3,000 44,000.00 3,000
18 ST. REINF. BAR FOR BRIDGE

4806.0000 LB. 0.8000 1.0000 25.00% 1.0000 25.00 %
3,844.80 4,806.00 961 4,806.00 961

19 ST. REINF. BAR FOR PAVEMENT SEAT
1568.0000 LB. 0.8000 2.0000 150.00% 2.0000 150.00 %

1,254.40 3,136.00 1,882 3,136.00 1,882
20 CONC. CLASS 4000 FOR PAVEMENT SEAT

12.0000 C.Y. 500.0000 500.0000 0.00% 500.0000 0.00 %
6,000.00 6,000.00 0 6,000.00 0

21 CONC. CLASS 4000 FOR BRIDGE
24.0000 C.Y. 500.0000 600.0000 20.00% 600.0000 20.00 %

12,000.00 14,400.00 2,400 14,400.00 2,400
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DOT_RGGB01

 IM-0902(191)

STRUCTURE
22 CONC. CLASS 4000W FOR BRIDGE

35.0000 C.Y. 250.0000 150.0000 -40.00% 150.0000 -40.00 %
8,750.00 5,250.00 -3,500 5,250.00 -3,500

23 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 %

10.00 10.00 10.00
24 SUPERSTRUCTURE BR. NO. 90/162N WIDENING

L.S. 1.44% 1.44 %
139,000.00 141,000.00 2,000 141,000.00 2,000

25  WORK ACCESS - BR. NO. 90/162N
L.S. -14.29% -14.29 %

21,000.00 18,000.00 -3,000 18,000.00 -3,000
26  EXPANSION JOINT MODIFICATION

L.S. 0.00% 0.00 %
27,000.00 27,000.00 0 27,000.00 0

SURFACING
27 CRUSHED SURFACING BASE COURSE

9900.0000 TON 10.0000 8.2500 -17.50% 11.5500 15.50 %
99,000.00 81,675.00 -17,325 114,345.00 15,345

LIQUID ASPHALT
28 ASPHALT FOR TACK COAT

29.3500 TON 260.0000 300.0000 15.38% 180.0000 -30.77 %
7,631.00 8,805.00 1,174 5,283.00 -2,348

29 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

12,650.00 12,650.00 12,650.00
30 ASPHALT FOR FOG SEAL

7.7900 TON 260.0000 350.0000 34.62% 180.0000 -30.77 %
2,025.40 2,726.50 701 1,402.20 -623

CEMENT CONCRETE PAVEMENT
31 BRIDGE APPROACH SLAB

725.0000 S.Y. 150.0000 181.0000 20.67% 201.7000 34.47 %
108,750.00 131,225.00 22,475 146,232.50 37,483
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ASPHALT CONCRETE PAVEMENT
32 CRACK SEALING

EST. 0.00% 0.00 %
6,000.00 6,000.00 6,000.00

33 PLANING BITUMINOUS PAVEMENT
133507.0000 S.Y. 1.0000 0.7500 -25.00% 0.7200 -28.00 %

133,507.00 100,130.25 -33,377 96,125.04 -37,382
34 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

1241.0000 TON 37.0000 33.0000 -10.81% 31.8500 -13.92 %
45,917.00 40,953.00 -4,964 39,525.85 -6,391

35 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28
19655.0000 TON 32.0000 29.5000 -7.81% 29.2000 -8.75 %

628,960.00 579,822.50 -49,138 573,926.00 -55,034
36 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
18,870.00 18,870.00 18,870.00

37 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

10,630.00 10,630.00 10,630.00
EROSION CONTROL AND PLANTING

38 SEEDING, FERTILIZING, AND MULCHING
1.8100 ACRE 1,400.0000 1,050.0000 -25.00% 1,047.0000 -25.21 %

2,534.00 1,900.50 -634 1,895.07 -639
TRAFFIC

39 BEAM GUARDRAIL TYPE 1
510.0000 L.F. 14.0000 12.1000 -13.57% 12.1000 -13.57 %

7,140.00 6,171.00 -969 6,171.00 -969
40 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 480.0000 465.0000 -3.13% 465.0000 -3.13 %
960.00 930.00 -30 930.00 -30

41 BEAM GUARDRAIL FLARED TERMINAL
19.0000 EACH 1,800.0000 1,825.0000 1.39% 1,825.0000 1.39 %

34,200.00 34,675.00 475 34,675.00 475
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TRAFFIC
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,200.0000 -20.00 %
3,000.00 2,400.00 -600 2,400.00 -600

43 REMOVING AND RESETTING BEAM GUARDRAIL
2500.0000 L.F. 7.0000 8.3500 19.29% 8.3500 19.29 %

17,500.00 20,875.00 3,375 20,875.00 3,375
44  ADDED RAIL ELEMENT

10.0000 EACH 100.0000 200.0000 100.00% 200.0000 100.00 %
1,000.00 2,000.00 1,000 2,000.00 1,000

45  ADJUST B CONNECTION
EST. 0.00% 0.00 %

800.00 800.00 800.00
46  ILLUMINATION SYSTEM

L.S. 36.19% 39.29 %
21,000.00 28,600.00 7,600 29,250.00 8,250

47 TEMPORARY CONC. BARRIER
3160.0000 L.F. 12.0000 9.7500 -18.75% 9.7500 -18.75 %

37,920.00 30,810.00 -7,110 30,810.00 -7,110
48 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 5,000.0000 -16.67% 5,000.0000 -16.67 %
12,000.00 10,000.00 -2,000 10,000.00 -2,000

49 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 %

5.00 5.00 5.00
50 RESETTING IMPACT ATTENUATOR

8.0000 EACH 1,500.0000 750.0000 -50.00% 750.0000 -50.00 %
12,000.00 6,000.00 -6,000 6,000.00 -6,000

51 DELETED ITEM
4.0000 EACH 0.0001 0.0000 -100.00% 0.0000 -100.00 %

0.00 0.00 -0 0.00 -0
52 PLASTIC LINE

127730.0000 L.F. 0.7700 0.8000 3.90% 0.7600 -1.30 %
98,352.10 102,184.00 3,832 97,074.80 -1,277
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TRAFFIC
53 PLASTIC WIDE LINE

3280.0000 L.F. 1.7400 2.1000 20.69% 2.1000 20.69 %
5,707.20 6,888.00 1,181 6,888.00 1,181

54 PLASTIC DROP LANE LINE
2090.0000 L.F. 0.5000 0.9000 80.00% 0.9000 80.00 %

1,045.00 1,881.00 836 1,881.00 836
55 PLASTIC CROSSWALK LINE

168.0000 S.F. 3.3000 8.0000 142.42% 8.0000 142.42 %
554.40 1,344.00 790 1,344.00 790

56 PLASTIC STOP LINE
70.0000 L.F. 7.6200 15.0000 96.85% 15.0000 96.85 %

533.40 1,050.00 517 1,050.00 517
57 PLASTIC TRAFFIC ARROW

12.0000 EACH 90.0000 125.0000 38.89% 125.0000 38.89 %
1,080.00 1,500.00 420 1,500.00 420

58 PLASTIC DRAINAGE MARKING
52.0000 EACH 17.5000 25.0000 42.86% 25.0000 42.86 %

910.00 1,300.00 390 1,300.00 390
59 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 9,000.0000 2,000.0000 -77.78% 2,500.0000 -72.22 %
9,000.00 2,000.00 -7,000 2,500.00 -6,500

60 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
80.0000 HR 40.0000 34.0000 -15.00% 50.0000 25.00 %

3,200.00 2,720.00 -480 4,000.00 800
61 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 50.0000 110.0000 120.00% 110.0000 120.00 %
200.00 440.00 240 440.00 240

62 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER
3.0000 EACH 60.0000 110.0000 83.33% 110.0000 83.33 %

180.00 330.00 150 330.00 150
63 TEMPORARY PAVEMENT MARKING

114840.0000 L.F. 0.0600 0.0600 0.00% 0.0800 33.33 %
6,890.40 6,890.40 0 9,187.20 2,297
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TRAFFIC
64 CONTINUOUS SHOULDER RUMBLE STRIP

13.8000 MI. 800.0000 550.0000 -31.25% 550.0000 -31.25 %
11,040.00 7,590.00 -3,450 7,590.00 -3,450

65 TRAFFIC SAFETY DRUM
254.0000 EACH 30.0000 35.0000 16.67% 40.0000 33.33 %

7,620.00 8,890.00 1,270 10,160.00 2,540
66 SEQUENTIAL ARROW SIGN

1530.0000 HR 3.0000 4.5000 50.00% 2.0000 -33.33 %
4,590.00 6,885.00 2,295 3,060.00 -1,530

67 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 5,000.0000 7,000.0000 40.00% 2,750.0000 -45.00 %

15,000.00 21,000.00 6,000 8,250.00 -6,750
68 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3798.0000 HR 3.0000 1.5000 -50.00% 4.0000 33.33 %
11,394.00 5,697.00 -5,697 15,192.00 3,798

69 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -51.00% -90.00 %

5,000.00 2,450.00 -2,550 500.00 -4,500
70 TRAFFIC CONTROL LABOR

3474.0000 HR 30.0000 29.2500 -2.50% 31.0000 3.33 %
104,220.00 101,614.50 -2,606 107,694.00 3,474

71 TRAFFIC CONTROL VEHICLE
80.0000 DAY 50.0000 75.0000 50.00% 50.0000 0.00 %

4,000.00 6,000.00 2,000 4,000.00 0
72 TRAFFIC CONTROL SUPERVISOR

1120.0000 HR 33.0000 29.5000 -10.61% 33.0000 0.00 %
36,960.00 33,040.00 -3,920 36,960.00 0

73 CONSTRUCTION SIGNS CLASS A
1964.0000 S.F. 8.0000 4.0000 -50.00% 5.0000 -37.50 %

15,712.00 7,856.00 -7,856 9,820.00 -5,892
OTHER ITEMS

74 STRUCTURE EXCAVATION CLASS B
22.0000 C.Y. 25.0000 20.0000 -20.00% 20.0000 -20.00 %

550.00 440.00 -110 440.00 -110
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OTHER ITEMS
75 WIRE FENCE TYPE 1

420.0000 L.F. 4.0000 6.5000 62.50% 10.0000 150.00 %
1,680.00 2,730.00 1,050 4,200.00 2,520

76  ENVIRONMENTAL PERMIT COMPLIANCE
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
77 TRAINING

800.0000 HR 1.0000 2.0000 100.00% 2.0000 100.00 %
800.00 1,600.00 800 1,600.00 800

78 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

875.00 875.00 875.00
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00

80 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
81 SPILL PREVENTION PLAN

L.S. 50.00% 0.00 %
1,000.00 1,500.00 500 1,000.00 0

82  CONTAINMENT
EST. 0.00% 0.00 %

300.00 300.00 300.00

CONTRACT TOTAL $2,155,943.60 $1,994,931.40 -7.47% $2,072,582.41 -3.87%


