
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

KRIEG CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC.
70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW

98258-8699 LYNNWOOD WA 98037-1549

PROJECT : OAK HARBOR   WA  982778710 LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

PREPARATION
1 MOBILIZATION

L.S. -65.15% -54.55 % -65.15 %
330,000.00 115,000.00 -215,000 150,000.00 -180,000 115,000.00 -215,000

2 CLEARING AND GRUBBING
9.4000 ha 9,500.0000 9,000.0000 -5.26% 7,000.0000 -26.32 % 10,990.0000 15.68 %

89,300.00 84,600.00 -4,700 65,800.00 -23,500 103,306.00 14,006
3  CLEARING

1.0000 ha 7,500.0000 6,000.0000 -20.00% 4,000.0000 -46.67 % 9,500.0000 26.67 %
7,500.00 6,000.00 -1,500 4,000.00 -3,500 9,500.00 2,000

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -31.51% 2.74 % 238.36 %

7,300.00 5,000.00 -2,300 7,500.00 200 24,700.00 17,400
5  REMOVE AND RESET GATE AND SIGN

L.S. 0.00% -6.67 % 0.00 %
1,500.00 1,500.00 0 1,400.00 -100 1,500.00 0

6 REMOVING PAINT LINE
430.0000 m 4.0000 1.6500 -58.75% 2.0000 -50.00 % 1.7500 -56.25 %

1,720.00 709.50 -1,011 860.00 -860 752.50 -968
7  REMOVING FENCE

750.0000 m 5.0000 5.0000 0.00% 6.0000 20.00 % 11.5000 130.00 %
3,750.00 3,750.00 0 4,500.00 750 8,625.00 4,875

8  SAWCUT ASPHALT CONC. PAVEMENT
430.0000 m 5.0000 3.0000 -40.00% 10.0000 100.00 % 5.5000 10.00 %

2,150.00 1,290.00 -860 4,300.00 2,150 2,365.00 215
9  PULVERIZE ASPHALT CONC. PAVEMENT

32470.0000 m2 1.7000 1.8200 7.06% 2.2500 32.35 % 1.2000 -29.41 %
55,199.00 59,095.40 3,896 73,057.50 17,859 38,964.00 -16,235

GRADING
10 ROADWAY EXCAVATION INCL. HAUL

51000.0000 m3 6.0000 6.0000 0.00% 7.0000 16.67 % 6.3500 5.83 %
306,000.00 306,000.00 0 357,000.00 51,000 323,850.00 17,850

11 EMBANKMENT COMPACTION
10340.0000 m3 2.0000 1.5000 -25.00% 1.2500 -37.50 % 2.2500 12.50 %

20,680.00 15,510.00 -5,170 12,925.00 -7,755 23,265.00 2,585
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DRAINAGE
12 DITCH EXCAVATION INCL. HAUL

140.0000 m3 10.0000 8.0000 -20.00% 7.0000 -30.00 % 12.5000 25.00 %
1,400.00 1,120.00 -280 980.00 -420 1,750.00 350

13  DITCH EMBANKMENT COMPACTION
140.0000 m3 2.5000 2.5000 0.00% 1.2500 -50.00 % 2.5000 0.00 %

350.00 350.00 0 175.00 -175 350.00 0
14  POND EXCAVATION INCL. HAUL

1160.0000 m3 7.0000 6.0000 -14.29% 7.0000 0.00 % 7.5000 7.14 %
8,120.00 6,960.00 -1,160 8,120.00 0 8,700.00 580

15  POND EMBANKMENT COMPACTION
1570.0000 m3 2.5000 2.5000 0.00% 1.2500 -50.00 % 3.5000 40.00 %

3,925.00 3,925.00 0 1,962.50 -1,963 5,495.00 1,570
16 GRATE INLET TYPE 2

1.0000 EACH 1,800.0000 1,500.0000 -16.67% 2,050.0000 13.89 % 2,150.0000 19.44 %
1,800.00 1,500.00 -300 2,050.00 250 2,150.00 350

17 QUARRY SPALLS
330.0000 t 25.0000 25.0000 0.00% 30.0000 20.00 % 23.0000 -8.00 %

8,250.00 8,250.00 0 9,900.00 1,650 7,590.00 -660
18 SCHEDULE A CULV. PIPE 300 MM DIAM.

113.0000 m 70.0000 75.0000 7.14% 54.5000 -22.14 % 85.0000 21.43 %
7,910.00 8,475.00 565 6,158.50 -1,752 9,605.00 1,695

19 SCHEDULE A CULV. PIPE 450 MM DIAM.
21.0000 m 90.0000 85.0000 -5.56% 67.0000 -25.56 % 125.0000 38.89 %

1,890.00 1,785.00 -105 1,407.00 -483 2,625.00 735
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

36.0000 m 80.0000 75.0000 -6.25% 77.5000 -3.13 % 125.0000 56.25 %
2,880.00 2,700.00 -180 2,790.00 -90 4,500.00 1,620

21 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.
366.5000 m 90.0000 85.0000 -5.56% 77.5000 -13.89 % 95.0000 5.56 %

32,985.00 31,152.50 -1,833 28,403.75 -4,581 34,817.50 1,833
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

167.5000 m 110.0000 120.0000 9.09% 97.0000 -11.82 % 100.0000 -9.09 %
18,425.00 20,100.00 1,675 16,247.50 -2,178 16,750.00 -1,675
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DRAINAGE
23  SLIPLINING 750 MM DIAM. CMP WITH 660 MM O.D. PE  PIPE

46.5000 m 500.0000 485.7000 -2.86% 300.0000 -40.00 % 480.0000 -4.00 %
23,250.00 22,585.05 -665 13,950.00 -9,300 22,320.00 -930

STORM SEWER
24 CATCH BASIN TYPE 2 W/FLOW RES. OIL SEP. 1350 MM DIAM

4.0000 EACH 2,600.0000 2,500.0000 -3.85% 3,475.0000 33.65 % 3,205.0000 23.27 %
10,400.00 10,000.00 -400 13,900.00 3,500 12,820.00 2,420

25 CATCH BASIN TYPE 1
1.0000 EACH 800.0000 750.0000 -6.25% 800.0000 0.00 % 800.0000 0.00 %

800.00 750.00 -50 800.00 0 800.00 0
26 CATCH BASIN TYPE 2 1200 MM DIAM.

2.0000 EACH 1,800.0000 1,500.0000 -16.67% 2,140.0000 18.89 % 1,500.0000 -16.67 %
3,600.00 3,000.00 -600 4,280.00 680 3,000.00 -600

27 TESTING STORM SEWER PIPE
29.0000 m 5.0000 5.0000 0.00% 10.0000 100.00 % 3.6500 -27.00 %

145.00 145.00 0 290.00 145 105.85 -39
28 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

29.0000 m 80.0000 75.0000 -6.25% 54.5000 -31.87 % 90.0000 12.50 %
2,320.00 2,175.00 -145 1,580.50 -740 2,610.00 290

SURFACING
29 CRUSHED SURFACING TOP COURSE

25342.0000 t 12.5000 12.0000 -4.00% 14.4500 15.60 % 13.5000 8.00 %
316,775.00 304,104.00 -12,671 366,191.90 49,417 342,117.00 25,342

LIQUID ASPHALT
30 ASPHALT FOR TACK COAT

11.1000 t 400.0000 400.0000 0.00% 400.0000 0.00 % 410.0000 2.50 %
4,440.00 4,440.00 0 4,440.00 0 4,551.00 111

31 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

12,969.00 12,969.00 12,969.00 12,969.00
ASPHALT CONCRETE PAVEMENT

32 ASPHALT CONC. PAVEMENT CL. B PG 58-22
11527.0000 t 38.0000 42.0000 10.53% 41.0000 7.89 % 41.5000 9.21 %

438,026.00 484,134.00 46,108 472,607.00 34,581 478,370.50 40,345
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ASPHALT CONCRETE PAVEMENT
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
14,148.00 14,148.00 14,148.00 14,148.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

9,432.00 9,432.00 9,432.00 9,432.00
35 ASPHALT CONC. APPROACH CL. B PG 58-22

263.0000 t 70.0000 80.0000 14.29% 75.0000 7.14 % 75.5000 7.86 %
18,410.00 21,040.00 2,630 19,725.00 1,315 19,856.50 1,447

EROSION CONTROL AND PLANTING
36 SEEDING, FERTILIZING, AND MULCHING

7.7000 ha 2,300.0000 2,248.1800 -2.25% 1,700.0000 -26.09 % 1,925.0000 -16.30 %
17,710.00 17,310.99 -399 13,090.00 -4,620 14,822.50 -2,888

37 EROSION CONTROL BLANKET
17430.0000 m2 1.7000 1.5100 -11.18% 1.7500 2.94 % 1.3500 -20.59 %

29,631.00 26,319.30 -3,312 30,502.50 872 23,530.50 -6,101
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
150,000.00 150,000.00 150,000.00 150,000.00

39  ESC LEAD
450.0000 HR 35.0000 1.0000 -97.14% 35.0000 0.00 % 37.0000 5.71 %

15,750.00 450.00 -15,300 15,750.00 0 16,650.00 900
40 SOD INSTALLATION

1840.0000 m2 7.0000 6.9100 -1.29% 5.0000 -28.57 % 7.0000 0.00 %
12,880.00 12,714.40 -166 9,200.00 -3,680 12,880.00 0

41  TEMPORARY STABLIZED CONSTRUCTION ENTRANCE
135.0000 m2 11.0000 65.0000 490.91% 12.0000 9.09 % 17.7000 60.91 %

1,485.00 8,775.00 7,290 1,620.00 135 2,389.50 905
42  GEOTEXTILE ENCASED CHECK DAM

294.0000 m 35.0000 23.8000 -32.00% 20.0000 -42.86 % 25.0000 -28.57 %
10,290.00 6,997.20 -3,293 5,880.00 -4,410 7,350.00 -2,940

43  STRAW BALE
213.0000 EACH 15.0000 20.0000 33.33% 15.0000 0.00 % 20.0000 33.33 %

3,195.00 4,260.00 1,065 3,195.00 0 4,260.00 1,065
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EROSION CONTROL AND PLANTING
44  CONSTRUCTION FENCE

260.0000 m 6.0000 8.0000 33.33% 13.0000 116.67 % 9.0000 50.00 %
1,560.00 2,080.00 520 3,380.00 1,820 2,340.00 780

TRAFFIC
45 EXTRUDED CURB

460.0000 m 12.0000 12.3000 2.50% 12.3000 2.50 % 13.5000 12.50 %
5,520.00 5,658.00 138 5,658.00 138 6,210.00 690

46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684.0000 m 45.0000 43.9000 -2.44% 44.0000 -2.22 % 51.6000 14.67 %

30,780.00 30,027.60 -752 30,096.00 -684 35,294.40 4,514
47 BEAM GUARDRAIL TYPE 1

512.0000 m 43.0000 38.7500 -9.88% 39.0000 -9.30 % 40.8000 -5.12 %
22,016.00 19,840.00 -2,176 19,968.00 -2,048 20,889.60 -1,126

48 BEAM GUARDRAIL FLARED TERMINAL
10.0000 EACH 1,900.0000 1,435.0000 -24.47% 1,785.0000 -6.05 % 1,510.0000 -20.53 %

19,000.00 14,350.00 -4,650 17,850.00 -1,150 15,100.00 -3,900
49 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 1,855.0000 -7.25% 1,855.0000 -7.25 % 1,855.0000 -7.25 %
4,000.00 3,710.00 -290 3,710.00 -290 3,710.00 -290

50 BEAM GUARDRAIL ANCHOR TYPE 1
2.0000 EACH 525.0000 405.0000 -22.86% 405.0000 -22.86 % 450.0000 -14.29 %

1,050.00 810.00 -240 810.00 -240 900.00 -150
51 FLEXIBLE GUIDE POST

52.0000 EACH 29.0000 28.0000 -3.45% 28.0000 -3.45 % 30.0000 3.45 %
1,508.00 1,456.00 -52 1,456.00 -52 1,560.00 52

52 PAINT LINE
26010.0000 m 0.3500 0.3000 -14.29% 0.3000 -14.29 % 0.3500 0.00 %

9,103.50 7,803.00 -1,301 7,803.00 -1,301 9,103.50 0
53 PLASTIC LINE

730.0000 m 4.0000 4.1000 2.50% 4.1000 2.50 % 5.5000 37.50 %
2,920.00 2,993.00 73 2,993.00 73 4,015.00 1,095

54 PLASTIC WIDE LINE
182.0000 m 10.0000 11.0000 10.00% 11.0000 10.00 % 12.5000 25.00 %

1,820.00 2,002.00 182 2,002.00 182 2,275.00 455
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TRAFFIC
55 PLASTIC STOP LINE

41.0000 m 25.0000 24.6000 -1.60% 24.6000 -1.60 % 28.5000 14.00 %
1,025.00 1,008.60 -16 1,008.60 -16 1,168.50 144

56 PLASTIC TRAFFIC ARROW
14.0000 EACH 120.0000 100.0000 -16.67% 100.0000 -16.67 % 110.0000 -8.33 %

1,680.00 1,400.00 -280 1,400.00 -280 1,540.00 -140
57 PLASTIC TRAFFIC LETTER

44.0000 EACH 62.0000 30.0000 -51.61% 30.0000 -51.61 % 35.0000 -43.55 %
2,728.00 1,320.00 -1,408 1,320.00 -1,408 1,540.00 -1,188

58 PLASTIC DRAINAGE MARKING
29.0000 EACH 20.0000 12.0000 -40.00% 12.0000 -40.00 % 15.0000 -25.00 %

580.00 348.00 -232 348.00 -232 435.00 -145
59 RAISED PAVEMENT MARKER TYPE 2

8.7700 HUND 410.0000 315.0000 -23.17% 315.0000 -23.17 % 325.0000 -20.73 %
3,595.70 2,762.55 -833 2,762.55 -833 2,850.25 -745

60 TEMPORARY PAVEMENT MARKING
11220.0000 m 0.3500 0.1200 -65.71% 0.2500 -28.57 % 0.4500 28.57 %

3,927.00 1,346.40 -2,581 2,805.00 -1,122 5,049.00 1,122
61 PERMANENT SIGNING

L.S. -2.36% -2.36 % 3.17 %
6,785.00 6,625.00 -160 6,625.00 -160 7,000.00 215

62 ILLUMINATION SYSTEM SAB 4719
L.S. -13.64% -7.15 % -5.01 %

28,950.00 25,000.00 -3,950 26,880.00 -2,070 27,500.00 -1,450
63 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -14.29% 14.29 % 328.57 %
3,500.00 3,000.00 -500 4,000.00 500 15,000.00 11,500

64 CONTRACTOR PILOTED TRAFFIC CONTROL
750.0000 HR 40.0000 33.0000 -17.50% 25.0000 -37.50 % 42.5000 6.25 %

30,000.00 24,750.00 -5,250 18,750.00 -11,250 31,875.00 1,875
65 TRAFFIC CONTROL LABOR

6750.0000 HR 37.0000 33.0000 -10.81% 33.0000 -10.81 % 34.5000 -6.76 %
249,750.00 222,750.00 -27,000 222,750.00 -27,000 232,875.00 -16,875
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TRAFFIC
66 TRAFFIC CONTROL VEHICLE

225.0000 DAY 60.0000 40.0000 -33.33% 50.0000 -16.67 % 75.0000 25.00 %
13,500.00 9,000.00 -4,500 11,250.00 -2,250 16,875.00 3,375

67 TRAFFIC CONTROL SUPERVISOR
2250.0000 HR 38.0000 33.0000 -13.16% 35.0000 -7.89 % 40.0000 5.26 %

85,500.00 74,250.00 -11,250 78,750.00 -6,750 90,000.00 4,500
68 CONSTRUCTION SIGNS CLASS A

23.1000 m2 150.0000 125.0000 -16.67% 125.0000 -16.67 % 150.0000 0.00 %
3,465.00 2,887.50 -578 2,887.50 -578 3,465.00 0

OTHER ITEMS
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

787.0000 m3 10.0000 7.5000 -25.00% 12.0000 20.00 % 8.5000 -15.00 %
7,870.00 5,902.50 -1,968 9,444.00 1,574 6,689.50 -1,181

70 SHORING OR EXTRA EXCAVATION CLASS B
320.0000 m2 4.0000 2.0000 -50.00% 4.0000 0.00 % 7.0000 75.00 %

1,280.00 640.00 -640 1,280.00 0 2,240.00 960
71 ROADWAY SURVEYING

L.S. -30.00% -20.00 % -15.00 %
100,000.00 70,000.00 -30,000 80,000.00 -20,000 85,000.00 -15,000

72 LICENSED SURVEYING
L.S. -50.00% -41.67 % -37.50 %

12,000.00 6,000.00 -6,000 7,000.00 -5,000 7,500.00 -4,500
73 MONUMENT CASE, COVER, AND PIPE

6.0000 EACH 300.0000 300.0000 0.00% 350.0000 16.67 % 300.0000 0.00 %
1,800.00 1,800.00 0 2,100.00 300 1,800.00 0

74 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 200.0000 200.0000 0.00% 125.0000 -37.50 % 200.0000 0.00 %

200.00 200.00 0 125.00 -75 200.00 0
75 ACCESS CONTROL GATE

4.0000 EACH 500.0000 500.0000 0.00% 500.0000 0.00 % 650.0000 30.00 %
2,000.00 2,000.00 0 2,000.00 0 2,600.00 600

76  ADJUST INLET
2.0000 EACH 500.0000 250.0000 -50.00% 300.0000 -40.00 % 250.0000 -50.00 %

1,000.00 500.00 -500 600.00 -400 500.00 -500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

KRIEG CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC.
70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW

98258-8699 LYNNWOOD WA 98037-1549

PROJECT : OAK HARBOR   WA  982778710 LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

OTHER ITEMS
77 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 500.0000 500.0000 0.00% 400.0000 -20.00 % 500.0000 0.00 %
1,000.00 1,000.00 0 800.00 -200 1,000.00 0

78  ADJUST CATCH BASIN
1.0000 EACH 500.0000 400.0000 -20.00% 850.0000 70.00 % 300.0000 -40.00 %

500.00 400.00 -100 850.00 350 300.00 -200
79 FORCE ACCOUNT CAP WELL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

80 TRAINING
1500.0000 HR 3.0000 3.0000 0.00% 3.0000 0.00 % 1.0000 -66.67 %

4,500.00 4,500.00 0 4,500.00 0 1,500.00 -3,000
81 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

82 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
83 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

84 SPILL PREVENTION PLAN
L.S. -33.33% -33.33 % -33.33 %

1,500.00 1,000.00 -500 1,000.00 -500 1,000.00 -500
85 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

3423.0000 m 12.0000 10.0000 -16.67% 13.0000 8.33 % 12.5000 4.17 %
41,076.00 34,230.00 -6,846 44,499.00 3,423 42,787.50 1,712

86 MAILBOX SUPPORT TYPE 1-S
8.0000 EACH 250.0000 250.0000 0.00% 250.0000 0.00 % 275.0000 10.00 %

2,000.00 2,000.00 0 2,000.00 0 2,200.00 200
87 MAILBOX SUPPORT TYPE 1-D

7.0000 EACH 250.0000 250.0000 0.00% 250.0000 0.00 % 275.0000 10.00 %
1,750.00 1,750.00 0 1,750.00 0 1,925.00 175



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

KRIEG CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC.
70 W SLEEPER RD 3304 OLD HARTFORD RD 3405 - 121ST ST SW

98258-8699 LYNNWOOD WA 98037-1549

PROJECT : OAK HARBOR   WA  982778710 LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

OTHER ITEMS
88 MAILBOX SUPPORT TYPE 2

7.0000 EACH 250.0000 250.0000 0.00% 250.0000 0.00 % 275.0000 10.00 %
1,750.00 1,750.00 0 1,750.00 0 1,925.00 175

89 FORCE ACCOUNT ROADWAY REPAIR
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

CONTRACT TOTAL $2,853,178.20 $2,531,370.49 -11.28% $2,690,047.30 -5.72% $2,728,878.60 -4.36%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

PREPARATION
1 MOBILIZATION

L.S. -39.39% -62.12 % -9.30 %
330,000.00 200,000.00 -130,000 125,000.00 -205,000 299,300.00 -30,700

2 CLEARING AND GRUBBING
9.4000 ha 9,500.0000 11,000.0000 15.79% 9,500.0000 0.00 % 16,565.0000 74.37 %

89,300.00 103,400.00 14,100 89,300.00 0 155,711.00 66,411
3  CLEARING

1.0000 ha 7,500.0000 5,500.0000 -26.67% 15,000.0000 100.00 % 16,565.0000 120.87 %
7,500.00 5,500.00 -2,000 15,000.00 7,500 16,565.00 9,065

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 132.88% 84.93 % 23.29 %

7,300.00 17,000.00 9,700 13,500.00 6,200 9,000.00 1,700
5  REMOVE AND RESET GATE AND SIGN

L.S. 33.33% 166.53 % 133.33 %
1,500.00 2,000.00 500 3,998.00 2,498 3,500.00 2,000

6 REMOVING PAINT LINE
430.0000 m 4.0000 1.0000 -75.00% 1.8800 -53.00 % 1.6500 -58.75 %

1,720.00 430.00 -1,290 808.40 -912 709.50 -1,011
7  REMOVING FENCE

750.0000 m 5.0000 3.0000 -40.00% 11.4000 128.00 % 10.0000 100.00 %
3,750.00 2,250.00 -1,500 8,550.00 4,800 7,500.00 3,750

8  SAWCUT ASPHALT CONC. PAVEMENT
430.0000 m 5.0000 4.0000 -20.00% 10.0000 100.00 % 7.0000 40.00 %

2,150.00 1,720.00 -430 4,300.00 2,150 3,010.00 860
9  PULVERIZE ASPHALT CONC. PAVEMENT

32470.0000 m2 1.7000 2.5000 47.06% 1.2500 -26.47 % 3.1500 85.29 %
55,199.00 81,175.00 25,976 40,587.50 -14,612 102,280.50 47,082

GRADING
10 ROADWAY EXCAVATION INCL. HAUL

51000.0000 m3 6.0000 7.0000 16.67% 6.7000 11.67 % 6.5000 8.33 %
306,000.00 357,000.00 51,000 341,700.00 35,700 331,500.00 25,500

11 EMBANKMENT COMPACTION
10340.0000 m3 2.0000 2.5000 25.00% 2.5000 25.00 % 2.3000 15.00 %

20,680.00 25,850.00 5,170 25,850.00 5,170 23,782.00 3,102



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

DRAINAGE
12 DITCH EXCAVATION INCL. HAUL

140.0000 m3 10.0000 10.0000 0.00% 14.0000 40.00 % 18.0000 80.00 %
1,400.00 1,400.00 0 1,960.00 560 2,520.00 1,120

13  DITCH EMBANKMENT COMPACTION
140.0000 m3 2.5000 10.0000 300.00% 5.0000 100.00 % 12.0000 380.00 %

350.00 1,400.00 1,050 700.00 350 1,680.00 1,330
14  POND EXCAVATION INCL. HAUL

1160.0000 m3 7.0000 2.5000 -64.29% 8.0000 14.29 % 12.0000 71.43 %
8,120.00 2,900.00 -5,220 9,280.00 1,160 13,920.00 5,800

15  POND EMBANKMENT COMPACTION
1570.0000 m3 2.5000 5.0000 100.00% 3.5000 40.00 % 1.7500 -30.00 %

3,925.00 7,850.00 3,925 5,495.00 1,570 2,747.50 -1,178
16 GRATE INLET TYPE 2

1.0000 EACH 1,800.0000 2,500.0000 38.89% 1,945.0000 8.06 % 1,700.0000 -5.56 %
1,800.00 2,500.00 700 1,945.00 145 1,700.00 -100

17 QUARRY SPALLS
330.0000 t 25.0000 22.0000 -12.00% 28.0000 12.00 % 30.0000 20.00 %

8,250.00 7,260.00 -990 9,240.00 990 9,900.00 1,650
18 SCHEDULE A CULV. PIPE 300 MM DIAM.

113.0000 m 70.0000 60.0000 -14.29% 72.0000 2.86 % 70.0000 0.00 %
7,910.00 6,780.00 -1,130 8,136.00 226 7,910.00 0

19 SCHEDULE A CULV. PIPE 450 MM DIAM.
21.0000 m 90.0000 100.0000 11.11% 100.0000 11.11 % 95.0000 5.56 %

1,890.00 2,100.00 210 2,100.00 210 1,995.00 105
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

36.0000 m 80.0000 125.0000 56.25% 105.0000 31.25 % 92.0000 15.00 %
2,880.00 4,500.00 1,620 3,780.00 900 3,312.00 432

21 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.
366.5000 m 90.0000 90.0000 0.00% 105.0000 16.67 % 112.0000 24.44 %

32,985.00 32,985.00 0 38,482.50 5,498 41,048.00 8,063
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

167.5000 m 110.0000 118.0000 7.27% 120.0000 9.09 % 124.0000 12.73 %
18,425.00 19,765.00 1,340 20,100.00 1,675 20,770.00 2,345



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

DRAINAGE
23  SLIPLINING 750 MM DIAM. CMP WITH 660 MM O.D. PE  PIPE

46.5000 m 500.0000 470.0000 -6.00% 878.0000 75.60 % 650.0000 30.00 %
23,250.00 21,855.00 -1,395 40,827.00 17,577 30,225.00 6,975

STORM SEWER
24 CATCH BASIN TYPE 2 W/FLOW RES. OIL SEP. 1350 MM DIAM

4.0000 EACH 2,600.0000 2,800.0000 7.69% 3,650.0000 40.38 % 3,200.0000 23.08 %
10,400.00 11,200.00 800 14,600.00 4,200 12,800.00 2,400

25 CATCH BASIN TYPE 1
1.0000 EACH 800.0000 900.0000 12.50% 1,000.0000 25.00 % 1,100.0000 37.50 %

800.00 900.00 100 1,000.00 200 1,100.00 300
26 CATCH BASIN TYPE 2 1200 MM DIAM.

2.0000 EACH 1,800.0000 2,000.0000 11.11% 2,142.0000 19.00 % 1,900.0000 5.56 %
3,600.00 4,000.00 400 4,284.00 684 3,800.00 200

27 TESTING STORM SEWER PIPE
29.0000 m 5.0000 22.0000 340.00% 20.0000 300.00 % 15.0000 200.00 %

145.00 638.00 493 580.00 435 435.00 290
28 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

29.0000 m 80.0000 90.0000 12.50% 105.0000 31.25 % 72.0000 -10.00 %
2,320.00 2,610.00 290 3,045.00 725 2,088.00 -232

SURFACING
29 CRUSHED SURFACING TOP COURSE

25342.0000 t 12.5000 17.0000 36.00% 16.7500 34.00 % 14.0000 12.00 %
316,775.00 430,814.00 114,039 424,478.50 107,704 354,788.00 38,013

LIQUID ASPHALT
30 ASPHALT FOR TACK COAT

11.1000 t 400.0000 500.0000 25.00% 457.0000 14.25 % 400.0000 0.00 %
4,440.00 5,550.00 1,110 5,072.70 633 4,440.00 0

31 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

12,969.00 12,969.00 12,969.00 12,969.00
ASPHALT CONCRETE PAVEMENT

32 ASPHALT CONC. PAVEMENT CL. B PG 58-22
11527.0000 t 38.0000 42.0000 10.53% 45.6000 20.00 % 41.0000 7.89 %

438,026.00 484,134.00 46,108 525,631.20 87,605 472,607.00 34,581



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

ASPHALT CONCRETE PAVEMENT
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
14,148.00 14,148.00 14,148.00 14,148.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

9,432.00 9,432.00 9,432.00 9,432.00
35 ASPHALT CONC. APPROACH CL. B PG 58-22

263.0000 t 70.0000 75.0000 7.14% 85.0000 21.43 % 75.0000 7.14 %
18,410.00 19,725.00 1,315 22,355.00 3,945 19,725.00 1,315

EROSION CONTROL AND PLANTING
36 SEEDING, FERTILIZING, AND MULCHING

7.7000 ha 2,300.0000 2,300.0000 0.00% 2,510.0000 9.13 % 1,850.0000 -19.57 %
17,710.00 17,710.00 0 19,327.00 1,617 14,245.00 -3,465

37 EROSION CONTROL BLANKET
17430.0000 m2 1.7000 1.5000 -11.76% 1.4000 -17.65 % 1.2500 -26.47 %

29,631.00 26,145.00 -3,486 24,402.00 -5,229 21,787.50 -7,844
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
150,000.00 150,000.00 150,000.00 150,000.00

39  ESC LEAD
450.0000 HR 35.0000 10.0000 -71.43% 42.0000 20.00 % 20.0000 -42.86 %

15,750.00 4,500.00 -11,250 18,900.00 3,150 9,000.00 -6,750
40 SOD INSTALLATION

1840.0000 m2 7.0000 5.2500 -25.00% 5.7000 -18.57 % 6.5000 -7.14 %
12,880.00 9,660.00 -3,220 10,488.00 -2,392 11,960.00 -920

41  TEMPORARY STABLIZED CONSTRUCTION ENTRANCE
135.0000 m2 11.0000 20.0000 81.82% 20.0000 81.82 % 26.0000 136.36 %

1,485.00 2,700.00 1,215 2,700.00 1,215 3,510.00 2,025
42  GEOTEXTILE ENCASED CHECK DAM

294.0000 m 35.0000 25.0000 -28.57% 40.0000 14.29 % 17.5000 -50.00 %
10,290.00 7,350.00 -2,940 11,760.00 1,470 5,145.00 -5,145

43  STRAW BALE
213.0000 EACH 15.0000 10.0000 -33.33% 25.0000 66.67 % 20.0000 33.33 %

3,195.00 2,130.00 -1,065 5,325.00 2,130 4,260.00 1,065



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

EROSION CONTROL AND PLANTING
44  CONSTRUCTION FENCE

260.0000 m 6.0000 5.0000 -16.67% 12.0000 100.00 % 8.0000 33.33 %
1,560.00 1,300.00 -260 3,120.00 1,560 2,080.00 520

TRAFFIC
45 EXTRUDED CURB

460.0000 m 12.0000 12.0000 0.00% 14.0000 16.67 % 12.3000 2.50 %
5,520.00 5,520.00 0 6,440.00 920 5,658.00 138

46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684.0000 m 45.0000 50.0000 11.11% 50.1500 11.44 % 44.0000 -2.22 %

30,780.00 34,200.00 3,420 34,302.60 3,523 30,096.00 -684
47 BEAM GUARDRAIL TYPE 1

512.0000 m 43.0000 40.0000 -6.98% 43.5000 1.16 % 38.7500 -9.88 %
22,016.00 20,480.00 -1,536 22,272.00 256 19,840.00 -2,176

48 BEAM GUARDRAIL FLARED TERMINAL
10.0000 EACH 1,900.0000 1,500.0000 -21.05% 1,640.0000 -13.68 % 1,435.0000 -24.47 %

19,000.00 15,000.00 -4,000 16,400.00 -2,600 14,350.00 -4,650
49 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 2,000.0000 0.00% 2,120.0000 6.00 % 1,855.0000 -7.25 %
4,000.00 4,000.00 0 4,240.00 240 3,710.00 -290

50 BEAM GUARDRAIL ANCHOR TYPE 1
2.0000 EACH 525.0000 450.0000 -14.29% 454.0000 -13.52 % 405.0000 -22.86 %

1,050.00 900.00 -150 908.00 -142 810.00 -240
51 FLEXIBLE GUIDE POST

52.0000 EACH 29.0000 25.0000 -13.79% 32.0000 10.34 % 28.0000 -3.45 %
1,508.00 1,300.00 -208 1,664.00 156 1,456.00 -52

52 PAINT LINE
26010.0000 m 0.3500 0.3000 -14.29% 0.3400 -2.86 % 0.3000 -14.29 %

9,103.50 7,803.00 -1,301 8,843.40 -260 7,803.00 -1,301
53 PLASTIC LINE

730.0000 m 4.0000 4.4000 10.00% 4.6800 17.00 % 4.1000 2.50 %
2,920.00 3,212.00 292 3,416.40 496 2,993.00 73

54 PLASTIC WIDE LINE
182.0000 m 10.0000 1.0000 -90.00% 12.5700 25.70 % 11.0000 10.00 %

1,820.00 182.00 -1,638 2,287.74 468 2,002.00 182



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

TRAFFIC
55 PLASTIC STOP LINE

41.0000 m 25.0000 25.0000 0.00% 28.1000 12.40 % 24.6000 -1.60 %
1,025.00 1,025.00 0 1,152.10 127 1,008.60 -16

56 PLASTIC TRAFFIC ARROW
14.0000 EACH 120.0000 100.0000 -16.67% 112.0000 -6.67 % 100.0000 -16.67 %

1,680.00 1,400.00 -280 1,568.00 -112 1,400.00 -280
57 PLASTIC TRAFFIC LETTER

44.0000 EACH 62.0000 50.0000 -19.35% 33.6700 -45.69 % 30.0000 -51.61 %
2,728.00 2,200.00 -528 1,481.48 -1,247 1,320.00 -1,408

58 PLASTIC DRAINAGE MARKING
29.0000 EACH 20.0000 35.0000 75.00% 13.7000 -31.50 % 12.0000 -40.00 %

580.00 1,015.00 435 397.30 -183 348.00 -232
59 RAISED PAVEMENT MARKER TYPE 2

8.7700 HUND 410.0000 300.0000 -26.83% 360.0000 -12.20 % 315.0000 -23.17 %
3,595.70 2,631.00 -965 3,157.20 -439 2,762.55 -833

60 TEMPORARY PAVEMENT MARKING
11220.0000 m 0.3500 0.2000 -42.86% 1.0000 185.71 % 0.1200 -65.71 %

3,927.00 2,244.00 -1,683 11,220.00 7,293 1,346.40 -2,581
61 PERMANENT SIGNING

L.S. -26.31% 10.54 % -4.20 %
6,785.00 5,000.00 -1,785 7,500.00 715 6,500.00 -285

62 ILLUMINATION SYSTEM SAB 4719
L.S. 72.71% 6.07 % 15.72 %

28,950.00 50,000.00 21,050 30,707.00 1,757 33,500.00 4,550
63 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 42.86% 331.43 % 185.71 %
3,500.00 5,000.00 1,500 15,100.00 11,600 10,000.00 6,500

64 CONTRACTOR PILOTED TRAFFIC CONTROL
750.0000 HR 40.0000 25.0000 -37.50% 48.0000 20.00 % 50.0000 25.00 %

30,000.00 18,750.00 -11,250 36,000.00 6,000 37,500.00 7,500
65 TRAFFIC CONTROL LABOR

6750.0000 HR 37.0000 33.0000 -10.81% 34.0000 -8.11 % 33.0000 -10.81 %
249,750.00 222,750.00 -27,000 229,500.00 -20,250 222,750.00 -27,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

TRAFFIC
66 TRAFFIC CONTROL VEHICLE

225.0000 DAY 60.0000 55.0000 -8.33% 60.0000 0.00 % 40.0000 -33.33 %
13,500.00 12,375.00 -1,125 13,500.00 0 9,000.00 -4,500

67 TRAFFIC CONTROL SUPERVISOR
2250.0000 HR 38.0000 36.0000 -5.26% 39.0000 2.63 % 34.0000 -10.53 %

85,500.00 81,000.00 -4,500 87,750.00 2,250 76,500.00 -9,000
68 CONSTRUCTION SIGNS CLASS A

23.1000 m2 150.0000 120.0000 -20.00% 138.0000 -8.00 % 125.0000 -16.67 %
3,465.00 2,772.00 -693 3,187.80 -277 2,887.50 -578

OTHER ITEMS
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

787.0000 m3 10.0000 4.0000 -60.00% 12.0000 20.00 % 1.0000 -90.00 %
7,870.00 3,148.00 -4,722 9,444.00 1,574 787.00 -7,083

70 SHORING OR EXTRA EXCAVATION CLASS B
320.0000 m2 4.0000 1.0000 -75.00% 6.0000 50.00 % 6.5000 62.50 %

1,280.00 320.00 -960 1,920.00 640 2,080.00 800
71 ROADWAY SURVEYING

L.S. -40.00% -28.80 % -15.00 %
100,000.00 60,000.00 -40,000 71,200.00 -28,800 85,000.00 -15,000

72 LICENSED SURVEYING
L.S. -37.50% 40.00 % -33.33 %

12,000.00 7,500.00 -4,500 16,800.00 4,800 8,000.00 -4,000
73 MONUMENT CASE, COVER, AND PIPE

6.0000 EACH 300.0000 250.0000 -16.67% 325.0000 8.33 % 300.0000 0.00 %
1,800.00 1,500.00 -300 1,950.00 150 1,800.00 0

74 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 200.0000 100.0000 -50.00% 230.0000 15.00 % 200.0000 0.00 %

200.00 100.00 -100 230.00 30 200.00 0
75 ACCESS CONTROL GATE

4.0000 EACH 500.0000 550.0000 10.00% 1,145.0000 129.00 % 1,000.0000 100.00 %
2,000.00 2,200.00 200 4,580.00 2,580 4,000.00 2,000

76  ADJUST INLET
2.0000 EACH 500.0000 200.0000 -60.00% 300.0000 -40.00 % 2,500.0000 400.00 %

1,000.00 400.00 -600 600.00 -400 5,000.00 4,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

OTHER ITEMS
77 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 500.0000 400.0000 -20.00% 500.0000 0.00 % 1,000.0000 100.00 %
1,000.00 800.00 -200 1,000.00 0 2,000.00 1,000

78  ADJUST CATCH BASIN
1.0000 EACH 500.0000 150.0000 -70.00% 460.0000 -8.00 % 500.0000 0.00 %

500.00 150.00 -350 460.00 -40 500.00 0
79 FORCE ACCOUNT CAP WELL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

80 TRAINING
1500.0000 HR 3.0000 1.0000 -66.67% 4.0000 33.33 % 2.0000 -33.33 %

4,500.00 1,500.00 -3,000 6,000.00 1,500 3,000.00 -1,500
81 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

82 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
83 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

84 SPILL PREVENTION PLAN
L.S. -80.00% 66.67 % -66.67 %

1,500.00 300.00 -1,200 2,500.00 1,000 500.00 -1,000
85 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

3423.0000 m 12.0000 11.0000 -8.33% 16.0000 33.33 % 13.3000 10.83 %
41,076.00 37,653.00 -3,423 54,768.00 13,692 45,525.90 4,450

86 MAILBOX SUPPORT TYPE 1-S
8.0000 EACH 250.0000 125.0000 -50.00% 230.0000 -8.00 % 200.0000 -20.00 %

2,000.00 1,000.00 -1,000 1,840.00 -160 1,600.00 -400
87 MAILBOX SUPPORT TYPE 1-D

7.0000 EACH 250.0000 175.0000 -30.00% 230.0000 -8.00 % 200.0000 -20.00 %
1,750.00 1,225.00 -525 1,610.00 -140 1,400.00 -350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

CALLEN CONSTRUCTION COMPANY, INC.THOMCO CONST. INC. NORTHWEST CONSTRUCTION, INC.
8632 STEIN ROAD 303 N OLYMPIC AVE 375 118TH AVE SE STE 120
98240-9208

PROJECT : CUSTER   WA  982400498 ARLINGTON   WA  982231338 BELLEVUE   WA  980053575

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

OTHER ITEMS
88 MAILBOX SUPPORT TYPE 2

7.0000 EACH 250.0000 250.0000 0.00% 515.0000 106.00 % 450.0000 80.00 %
1,750.00 1,750.00 0 3,605.00 1,855 3,150.00 1,400

89 FORCE ACCOUNT ROADWAY REPAIR
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

CONTRACT TOTAL $2,853,178.20 $2,875,539.00 0.78% $2,945,757.82 3.24% $3,010,987.95 5.53%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

WILDER CONSTRUCTION COMPANY SRV CONSTRUCTION, INC.
3315 15TH ST 2920 N HELLER RD

98277-9254

PROJECT : EVERETT   WA  982011900 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

PREPARATION
1 MOBILIZATION

L.S. 0.00% -26.67 %
330,000.00 330,000.00 0 242,000.00 -88,000

2 CLEARING AND GRUBBING
9.4000 ha 9,500.0000 10,000.0000 5.26% 14,800.0000 55.79 %

89,300.00 94,000.00 4,700 139,120.00 49,820
3  CLEARING

1.0000 ha 7,500.0000 7,000.0000 -6.67% 14,800.0000 97.33 %
7,500.00 7,000.00 -500 14,800.00 7,300

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 310.96% 310.96 %

7,300.00 30,000.00 22,700 30,000.00 22,700
5  REMOVE AND RESET GATE AND SIGN

L.S. 33.33% 0.00 %
1,500.00 2,000.00 500 1,500.00 0

6 REMOVING PAINT LINE
430.0000 m 4.0000 2.0000 -50.00% 1.8000 -55.00 %

1,720.00 860.00 -860 774.00 -946
7  REMOVING FENCE

750.0000 m 5.0000 10.0000 100.00% 7.6000 52.00 %
3,750.00 7,500.00 3,750 5,700.00 1,950

8  SAWCUT ASPHALT CONC. PAVEMENT
430.0000 m 5.0000 5.0000 0.00% 4.0000 -20.00 %

2,150.00 2,150.00 0 1,720.00 -430
9  PULVERIZE ASPHALT CONC. PAVEMENT

32470.0000 m2 1.7000 4.0000 135.29% 2.5000 47.06 %
55,199.00 129,880.00 74,681 81,175.00 25,976

GRADING
10 ROADWAY EXCAVATION INCL. HAUL

51000.0000 m3 6.0000 10.0000 66.67% 8.6000 43.33 %
306,000.00 510,000.00 204,000 438,600.00 132,600

11 EMBANKMENT COMPACTION
10340.0000 m3 2.0000 1.5000 -25.00% 5.8000 190.00 %

20,680.00 15,510.00 -5,170 59,972.00 39,292



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

WILDER CONSTRUCTION COMPANY SRV CONSTRUCTION, INC.
3315 15TH ST 2920 N HELLER RD

98277-9254

PROJECT : EVERETT   WA  982011900 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

DRAINAGE
12 DITCH EXCAVATION INCL. HAUL

140.0000 m3 10.0000 50.0000 400.00% 20.0000 100.00 %
1,400.00 7,000.00 5,600 2,800.00 1,400

13  DITCH EMBANKMENT COMPACTION
140.0000 m3 2.5000 1.5000 -40.00% 6.5000 160.00 %

350.00 210.00 -140 910.00 560
14  POND EXCAVATION INCL. HAUL

1160.0000 m3 7.0000 15.0000 114.29% 19.0000 171.43 %
8,120.00 17,400.00 9,280 22,040.00 13,920

15  POND EMBANKMENT COMPACTION
1570.0000 m3 2.5000 1.5000 -40.00% 3.0000 20.00 %

3,925.00 2,355.00 -1,570 4,710.00 785
16 GRATE INLET TYPE 2

1.0000 EACH 1,800.0000 2,500.0000 38.89% 2,180.0000 21.11 %
1,800.00 2,500.00 700 2,180.00 380

17 QUARRY SPALLS
330.0000 t 25.0000 50.0000 100.00% 32.0000 28.00 %

8,250.00 16,500.00 8,250 10,560.00 2,310
18 SCHEDULE A CULV. PIPE 300 MM DIAM.

113.0000 m 70.0000 105.0000 50.00% 72.0000 2.86 %
7,910.00 11,865.00 3,955 8,136.00 226

19 SCHEDULE A CULV. PIPE 450 MM DIAM.
21.0000 m 90.0000 125.0000 38.89% 87.0000 -3.33 %

1,890.00 2,625.00 735 1,827.00 -63
20 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

36.0000 m 80.0000 130.0000 62.50% 109.0000 36.25 %
2,880.00 4,680.00 1,800 3,924.00 1,044

21 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.
366.5000 m 90.0000 132.0000 46.67% 125.0000 38.89 %

32,985.00 48,378.00 15,393 45,812.50 12,828
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

167.5000 m 110.0000 165.0000 50.00% 130.0000 18.18 %
18,425.00 27,637.50 9,213 21,775.00 3,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

WILDER CONSTRUCTION COMPANY SRV CONSTRUCTION, INC.
3315 15TH ST 2920 N HELLER RD

98277-9254

PROJECT : EVERETT   WA  982011900 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

DRAINAGE
23  SLIPLINING 750 MM DIAM. CMP WITH 660 MM O.D. PE  PIPE

46.5000 m 500.0000 900.0000 80.00% 490.0000 -2.00 %
23,250.00 41,850.00 18,600 22,785.00 -465

STORM SEWER
24 CATCH BASIN TYPE 2 W/FLOW RES. OIL SEP. 1350 MM DIAM

4.0000 EACH 2,600.0000 4,000.0000 53.85% 3,900.0000 50.00 %
10,400.00 16,000.00 5,600 15,600.00 5,200

25 CATCH BASIN TYPE 1
1.0000 EACH 800.0000 950.0000 18.75% 700.0000 -12.50 %

800.00 950.00 150 700.00 -100
26 CATCH BASIN TYPE 2 1200 MM DIAM.

2.0000 EACH 1,800.0000 2,200.0000 22.22% 2,170.0000 20.56 %
3,600.00 4,400.00 800 4,340.00 740

27 TESTING STORM SEWER PIPE
29.0000 m 5.0000 30.0000 500.00% 10.0000 100.00 %

145.00 870.00 725 290.00 145
28 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

29.0000 m 80.0000 105.0000 31.25% 73.0000 -8.75 %
2,320.00 3,045.00 725 2,117.00 -203

SURFACING
29 CRUSHED SURFACING TOP COURSE

25342.0000 t 12.5000 15.0000 20.00% 21.0000 68.00 %
316,775.00 380,130.00 63,355 532,182.00 215,407

LIQUID ASPHALT
30 ASPHALT FOR TACK COAT

11.1000 t 400.0000 400.0000 0.00% 400.0000 0.00 %
4,440.00 4,440.00 0 4,440.00 0

31 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

12,969.00 12,969.00 12,969.00
ASPHALT CONCRETE PAVEMENT

32 ASPHALT CONC. PAVEMENT CL. B PG 58-22
11527.0000 t 38.0000 41.0000 7.89% 45.0000 18.42 %

438,026.00 472,607.00 34,581 518,715.00 80,689



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
CAMERON ROAD TO SR 20
STAGE 4 - SECTION 2
00A057

WILDER CONSTRUCTION COMPANY SRV CONSTRUCTION, INC.
3315 15TH ST 2920 N HELLER RD

98277-9254

PROJECT : EVERETT   WA  982011900 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

ASPHALT CONCRETE PAVEMENT
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
14,148.00 14,148.00 14,148.00

34 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

9,432.00 9,432.00 9,432.00
35 ASPHALT CONC. APPROACH CL. B PG 58-22

263.0000 t 70.0000 75.0000 7.14% 110.0000 57.14 %
18,410.00 19,725.00 1,315 28,930.00 10,520

EROSION CONTROL AND PLANTING
36 SEEDING, FERTILIZING, AND MULCHING

7.7000 ha 2,300.0000 1,850.0000 -19.57% 1,800.0000 -21.74 %
17,710.00 14,245.00 -3,465 13,860.00 -3,850

37 EROSION CONTROL BLANKET
17430.0000 m2 1.7000 1.2500 -26.47% 1.6000 -5.88 %

29,631.00 21,787.50 -7,844 27,888.00 -1,743
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
150,000.00 150,000.00 150,000.00

39  ESC LEAD
450.0000 HR 35.0000 50.0000 42.86% 60.0000 71.43 %

15,750.00 22,500.00 6,750 27,000.00 11,250
40 SOD INSTALLATION

1840.0000 m2 7.0000 6.5000 -7.14% 4.7500 -32.14 %
12,880.00 11,960.00 -920 8,740.00 -4,140

41  TEMPORARY STABLIZED CONSTRUCTION ENTRANCE
135.0000 m2 11.0000 30.0000 172.73% 18.0000 63.64 %

1,485.00 4,050.00 2,565 2,430.00 945
42  GEOTEXTILE ENCASED CHECK DAM

294.0000 m 35.0000 35.0000 0.00% 25.0000 -28.57 %
10,290.00 10,290.00 0 7,350.00 -2,940

43  STRAW BALE
213.0000 EACH 15.0000 25.0000 66.67% 27.0000 80.00 %

3,195.00 5,325.00 2,130 5,751.00 2,556



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A057 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006209 REGION NO : 1 AWARDED ON : Jul 31 2001
VERSION NO : 4 WORK ORDER# : 0L2742
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STAGE 4 - SECTION 2
00A057

WILDER CONSTRUCTION COMPANY SRV CONSTRUCTION, INC.
3315 15TH ST 2920 N HELLER RD

98277-9254

PROJECT : EVERETT   WA  982011900 OAK HARBOR   WA  982770481

COUNTY(S) : ISLAND CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294
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NO.
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MEAS
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DATE:
TIME:

07/11/2001
08:54

DOT_RGGB01

 NH-0525(033)

EROSION CONTROL AND PLANTING
44  CONSTRUCTION FENCE

260.0000 m 6.0000 12.0000 100.00% 5.6000 -6.67 %
1,560.00 3,120.00 1,560 1,456.00 -104

TRAFFIC
45 EXTRUDED CURB

460.0000 m 12.0000 13.0000 8.33% 13.0000 8.33 %
5,520.00 5,980.00 460 5,980.00 460

46 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
684.0000 m 45.0000 44.0000 -2.22% 48.0000 6.67 %

30,780.00 30,096.00 -684 32,832.00 2,052
47 BEAM GUARDRAIL TYPE 1

512.0000 m 43.0000 43.0000 0.00% 42.0000 -2.33 %
22,016.00 22,016.00 0 21,504.00 -512

48 BEAM GUARDRAIL FLARED TERMINAL
10.0000 EACH 1,900.0000 1,500.0000 -21.05% 1,500.0000 -21.05 %

19,000.00 15,000.00 -4,000 15,000.00 -4,000
49 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 2,000.0000 0.00% 2,000.0000 0.00 %
4,000.00 4,000.00 0 4,000.00 0

50 BEAM GUARDRAIL ANCHOR TYPE 1
2.0000 EACH 525.0000 405.0000 -22.86% 440.0000 -16.19 %

1,050.00 810.00 -240 880.00 -170
51 FLEXIBLE GUIDE POST

52.0000 EACH 29.0000 28.0000 -3.45% 30.0000 3.45 %
1,508.00 1,456.00 -52 1,560.00 52

52 PAINT LINE
26010.0000 m 0.3500 0.3000 -14.29% 0.3000 -14.29 %

9,103.50 7,803.00 -1,301 7,803.00 -1,301
53 PLASTIC LINE

730.0000 m 4.0000 4.0000 0.00% 4.5000 12.50 %
2,920.00 2,920.00 0 3,285.00 365

54 PLASTIC WIDE LINE
182.0000 m 10.0000 11.0000 10.00% 12.0000 20.00 %

1,820.00 2,002.00 182 2,184.00 364
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TRAFFIC
55 PLASTIC STOP LINE

41.0000 m 25.0000 25.0000 0.00% 27.0000 8.00 %
1,025.00 1,025.00 0 1,107.00 82

56 PLASTIC TRAFFIC ARROW
14.0000 EACH 120.0000 100.0000 -16.67% 100.0000 -16.67 %

1,680.00 1,400.00 -280 1,400.00 -280
57 PLASTIC TRAFFIC LETTER

44.0000 EACH 62.0000 30.0000 -51.61% 30.0000 -51.61 %
2,728.00 1,320.00 -1,408 1,320.00 -1,408

58 PLASTIC DRAINAGE MARKING
29.0000 EACH 20.0000 12.0000 -40.00% 12.0000 -40.00 %

580.00 348.00 -232 348.00 -232
59 RAISED PAVEMENT MARKER TYPE 2

8.7700 HUND 410.0000 315.0000 -23.17% 325.0000 -20.73 %
3,595.70 2,762.55 -833 2,850.25 -745

60 TEMPORARY PAVEMENT MARKING
11220.0000 m 0.3500 0.2500 -28.57% 0.4000 14.29 %

3,927.00 2,805.00 -1,122 4,488.00 561
61 PERMANENT SIGNING

L.S. -11.57% -2.73 %
6,785.00 6,000.00 -785 6,600.00 -185

62 ILLUMINATION SYSTEM SAB 4719
L.S. 72.71% -10.19 %

28,950.00 50,000.00 21,050 26,000.00 -2,950
63 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 185.71% 114.29 %
3,500.00 10,000.00 6,500 7,500.00 4,000

64 CONTRACTOR PILOTED TRAFFIC CONTROL
750.0000 HR 40.0000 47.0000 17.50% 45.0000 12.50 %

30,000.00 35,250.00 5,250 33,750.00 3,750
65 TRAFFIC CONTROL LABOR

6750.0000 HR 37.0000 35.0000 -5.41% 33.0000 -10.81 %
249,750.00 236,250.00 -13,500 222,750.00 -27,000
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TRAFFIC
66 TRAFFIC CONTROL VEHICLE

225.0000 DAY 60.0000 60.0000 0.00% 44.0000 -26.67 %
13,500.00 13,500.00 0 9,900.00 -3,600

67 TRAFFIC CONTROL SUPERVISOR
2250.0000 HR 38.0000 36.0000 -5.26% 34.0000 -10.53 %

85,500.00 81,000.00 -4,500 76,500.00 -9,000
68 CONSTRUCTION SIGNS CLASS A

23.1000 m2 150.0000 130.0000 -13.33% 130.0000 -13.33 %
3,465.00 3,003.00 -462 3,003.00 -462

OTHER ITEMS
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

787.0000 m3 10.0000 1.0000 -90.00% 1.0000 -90.00 %
7,870.00 787.00 -7,083 787.00 -7,083

70 SHORING OR EXTRA EXCAVATION CLASS B
320.0000 m2 4.0000 20.0000 400.00% 0.1000 -97.50 %

1,280.00 6,400.00 5,120 32.00 -1,248
71 ROADWAY SURVEYING

L.S. -15.00% -31.00 %
100,000.00 85,000.00 -15,000 69,000.00 -31,000

72 LICENSED SURVEYING
L.S. -37.50% 33.33 %

12,000.00 7,500.00 -4,500 16,000.00 4,000
73 MONUMENT CASE, COVER, AND PIPE

6.0000 EACH 300.0000 500.0000 66.67% 185.0000 -38.33 %
1,800.00 3,000.00 1,200 1,110.00 -690

74 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 200.0000 400.0000 100.00% 150.0000 -25.00 %

200.00 400.00 200 150.00 -50
75 ACCESS CONTROL GATE

4.0000 EACH 500.0000 500.0000 0.00% 500.0000 0.00 %
2,000.00 2,000.00 0 2,000.00 0

76  ADJUST INLET
2.0000 EACH 500.0000 400.0000 -20.00% 275.0000 -45.00 %

1,000.00 800.00 -200 550.00 -450
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OTHER ITEMS
77 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 500.0000 750.0000 50.00% 450.0000 -10.00 %
1,000.00 1,500.00 500 900.00 -100

78  ADJUST CATCH BASIN
1.0000 EACH 500.0000 400.0000 -20.00% 290.0000 -42.00 %

500.00 400.00 -100 290.00 -210
79 FORCE ACCOUNT CAP WELL

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

80 TRAINING
1500.0000 HR 3.0000 4.0000 33.33% 20.0000 566.67 %

4,500.00 6,000.00 1,500 30,000.00 25,500
81 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
20,000.00 20,000.00 20,000.00

82 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

5,000.00 5,000.00 5,000.00
83 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

84 SPILL PREVENTION PLAN
L.S. -33.33% -66.67 %

1,500.00 1,000.00 -500 500.00 -1,000
85 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

3423.0000 m 12.0000 15.0000 25.00% 13.0000 8.33 %
41,076.00 51,345.00 10,269 44,499.00 3,423

86 MAILBOX SUPPORT TYPE 1-S
8.0000 EACH 250.0000 250.0000 0.00% 250.0000 0.00 %

2,000.00 2,000.00 0 2,000.00 0
87 MAILBOX SUPPORT TYPE 1-D

7.0000 EACH 250.0000 300.0000 20.00% 250.0000 0.00 %
1,750.00 2,100.00 350 1,750.00 0
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OTHER ITEMS
88 MAILBOX SUPPORT TYPE 2

7.0000 EACH 250.0000 350.0000 40.00% 250.0000 0.00 %
1,750.00 2,450.00 700 1,750.00 0

89 FORCE ACCOUNT ROADWAY REPAIR
EST. 0.00% 0.00 %

100,000.00 100,000.00 100,000.00

CONTRACT TOTAL $2,853,178.20 $3,333,321.55 16.83% $3,345,019.75 17.24%


