
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120

98390-9656 98055-2267

PROJECT : EVERETT   WA  982011927 SUMNER   WA  983900370 RENTON   WA  980550940

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

PREPARATION
1 MOBILIZATION

L.S. -9.84% -18.03 % -1.64 %
122,000.00 110,000.00 -12,000 100,000.00 -22,000 120,000.00 -2,000

2  REMOVING CATCH BASIN
2.0000 EACH 700.0000 450.0000 -35.71% 2,000.0000 185.71 % 500.0000 -28.57 %

1,400.00 900.00 -500 4,000.00 2,600 1,000.00 -400
3 REMOVING GUARDRAIL

780.0000 L.F. 3.0000 4.0000 33.33% 4.0000 33.33 % 3.0000 0.00 %
2,340.00 3,120.00 780 3,120.00 780 2,340.00 0

4 REMOVING CHAIN LINK FENCE
140.0000 L.F. 5.0000 4.0000 -20.00% 4.0000 -20.00 % 4.0000 -20.00 %

700.00 560.00 -140 560.00 -140 560.00 -140
GRADING

5 GRAVEL BORROW INCL. HAUL
3170.0000 TON 15.0000 20.0000 33.33% 9.5000 -36.67 % 10.0000 -33.33 %

47,550.00 63,400.00 15,850 30,115.00 -17,435 31,700.00 -15,850
STORM SEWER

6 CATCH BASIN TYPE 1
1.0000 EACH 2,200.0000 1,400.0000 -36.36% 1,900.0000 -13.64 % 1,000.0000 -54.55 %

2,200.00 1,400.00 -800 1,900.00 -300 1,000.00 -1,200
7 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 2,500.0000 3,800.0000 52.00% 2,400.0000 -4.00 % 2,000.0000 -20.00 %
2,500.00 3,800.00 1,300 2,400.00 -100 2,000.00 -500

STRUCTURE
8  SEISMIC RETROFIT - BRIDGE NO. 90/47E-N

L.S. 114.29% 257.14 % 42.86 %
7,000.00 15,000.00 8,000 25,000.00 18,000 10,000.00 3,000

9  SEISMIC RETROFIT - BRIDGE NO. 90/48W-S
L.S. 18.04% 257.14 % 14.29 %

7,000.00 8,263.00 1,263 25,000.00 18,000 8,000.00 1,000
10  SEISMIC RETROFIT - BRIDGE NO. 405/35E

L.S. 100.00% 257.14 % 42.86 %
7,000.00 14,000.00 7,000 25,000.00 18,000 10,000.00 3,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120

98390-9656 98055-2267

PROJECT : EVERETT   WA  982011927 SUMNER   WA  983900370 RENTON   WA  980550940

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

STRUCTURE
11  SEISMIC RETROFIT - BRIDGE NO. 405/35W

L.S. 100.00% 257.14 % 42.86 %
7,000.00 14,000.00 7,000 25,000.00 18,000 10,000.00 3,000

12  COLUMN JACKETING-BRIDGE NO. 90/47E-N
L.S. -24.12% 1.17 % -11.48 %

79,076.00 60,000.00 -19,076 80,000.00 924 70,000.00 -9,076
13  COLUMN JACKETING-BRIDGE NO. 90/48W-S

L.S. -3.26% -40.47 % -47.91 %
134,375.00 130,000.00 -4,375 80,000.00 -54,375 70,000.00 -64,375

14  COLUMN JACKETING-BRIDGE NO. 405/35E
L.S. -8.97% -19.45 % -19.45 %

124,140.00 113,000.00 -11,140 100,000.00 -24,140 100,000.00 -24,140
15  COLUMN JACKETING-BRIDGE NO. 405/35W

L.S. 56.96% -17.39 % 23.91 %
121,051.00 190,000.00 68,949 100,000.00 -21,051 150,000.00 28,949

16 SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING
L.S. -72.12% -28.99 % -23.71 %

340,800.00 95,000.00 -245,800 242,000.00 -98,800 260,000.00 -80,800
17 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

ASPHALT CONCRETE PAVEMENT
18 ASPHALT CONC. PAVEMENT CL. A

72.0000 TON 150.0000 120.0000 -20.00% 115.0000 -23.33 % 60.0000 -60.00 %
10,800.00 8,640.00 -2,160 8,280.00 -2,520 4,320.00 -6,480

EROSION CONTROL AND PLANTING
19 SEEDING AND FERTILIZING BY HAND

40.0000 S.Y. 5.0000 2.0000 -60.00% 30.0000 500.00 % 50.0000 900.00 %
200.00 80.00 -120 1,200.00 1,000 2,000.00 1,800

20 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
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 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
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COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

EROSION CONTROL AND PLANTING
21  RESERVE EROSION CONTROL SUPPLIES

L.S. -75.00% -25.00 % -50.00 %
2,000.00 500.00 -1,500 1,500.00 -500 1,000.00 -1,000

22  STORM DRAIN PROTECTION INSERT
13.0000 EACH 100.0000 150.0000 50.00% 80.0000 -20.00 % 150.0000 50.00 %

1,300.00 1,950.00 650 1,040.00 -260 1,950.00 650
23  ESC LEAD

120.0000 DAY 100.0000 45.0000 -55.00% 1.0000 -99.00 % 10.0000 -90.00 %
12,000.00 5,400.00 -6,600 120.00 -11,880 1,200.00 -10,800

TRAFFIC
24 BEAM GUARDRAIL TYPE 1

610.0000 L.F. 50.0000 34.0000 -32.00% 32.0000 -36.00 % 11.0000 -78.00 %
30,500.00 20,740.00 -9,760 19,520.00 -10,980 6,710.00 -23,790

25 BEAM GUARDRAIL TYPE 11
134.0000 L.F. 45.0000 54.0000 20.00% 55.0000 22.22 % 20.0000 -55.56 %

6,030.00 7,236.00 1,206 7,370.00 1,340 2,680.00 -3,350
26 BEAM GUARDRAIL TRANSITION SECTION TYPE 18

2.0000 EACH 1,250.0000 1,400.0000 12.00% 1,500.0000 20.00 % 1,200.0000 -4.00 %
2,500.00 2,800.00 300 3,000.00 500 2,400.00 -100

27 TEMPORARY CONC. BARRIER
1960.0000 L.F. 12.0000 13.0000 8.33% 13.0000 8.33 % 14.0000 16.67 %

23,520.00 25,480.00 1,960 25,480.00 1,960 27,440.00 3,920
28 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

350.0000 L.F. 18.0000 7.9800 -55.67% 8.0000 -55.56 % 7.0000 -61.11 %
6,300.00 2,793.00 -3,507 2,800.00 -3,500 2,450.00 -3,850

29 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,200.0000 5,100.0000 -1.92% 1,900.0000 -63.46 % 10,000.0000 92.31 %

20,800.00 20,400.00 -400 7,600.00 -13,200 40,000.00 19,200
30 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

31 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 2,000.0000 7,200.0000 260.00% 3,500.0000 75.00 % 6,000.0000 200.00 %

4,000.00 14,400.00 10,400 7,000.00 3,000 12,000.00 8,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
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PROJECT : EVERETT   WA  982011927 SUMNER   WA  983900370 RENTON   WA  980550940
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

TRAFFIC
32 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

320.0000 HR 40.0000 41.0000 2.50% 40.0000 0.00 % 30.0000 -25.00 %
12,800.00 13,120.00 320 12,800.00 0 9,600.00 -3,200

33 SEQUENTIAL ARROW SIGN
80.0000 HR 5.0000 8.0000 60.00% 5.0000 0.00 % 8.0000 60.00 %

400.00 640.00 240 400.00 0 640.00 240
34 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 3,000.0000 4,900.0000 63.33% 5,500.0000 83.33 % 15,000.0000 400.00 %
3,000.00 4,900.00 1,900 5,500.00 2,500 15,000.00 12,000

35 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
80.0000 HR 9.0000 15.0000 66.67% 15.0000 66.67 % 6.0000 -33.33 %

720.00 1,200.00 480 1,200.00 480 480.00 -240
36 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 46.67% 33.33 % 0.00 %
15,000.00 22,000.00 7,000 20,000.00 5,000 15,000.00 0

37 TRAFFIC CONTROL LABOR
700.0000 HR 30.0000 34.0000 13.33% 40.0000 33.33 % 33.0000 10.00 %

21,000.00 23,800.00 2,800 28,000.00 7,000 23,100.00 2,100
38 TRAFFIC CONTROL VEHICLE

120.0000 DAY 50.0000 61.0000 22.00% 120.0000 140.00 % 20.0000 -60.00 %
6,000.00 7,320.00 1,320 14,400.00 8,400 2,400.00 -3,600

39 TRAFFIC CONTROL SUPERVISOR
1040.0000 HR 45.0000 34.0000 -24.44% 42.0000 -6.67 % 33.0000 -26.67 %

46,800.00 35,360.00 -11,440 43,680.00 -3,120 34,320.00 -12,480
40 CONSTRUCTION SIGNS CLASS A

360.0000 S.F. 15.0000 15.0000 0.00% 17.0000 13.33 % 20.0000 33.33 %
5,400.00 5,400.00 0 6,120.00 720 7,200.00 1,800

41  RETROFITTING ITS CONDUIT SYSTEM
L.S. 50.00% 300.00 % 900.00 %

5,000.00 7,500.00 2,500 20,000.00 15,000 50,000.00 45,000
42  REMOVE AND RESET PERMANENT IMPACT ATTENUATOR

1.0000 EACH 15,000.0000 9,000.0000 -40.00% 2,000.0000 -86.67 % 2,000.0000 -86.67 %
15,000.00 9,000.00 -6,000 2,000.00 -13,000 2,000.00 -13,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

TRAFFIC
43  TEMPORARY DEBRIS BARRIER

150.0000 L.F. 15.0000 22.0000 46.67% 10.0000 -33.33 % 50.0000 233.33 %
2,250.00 3,300.00 1,050 1,500.00 -750 7,500.00 5,250

OTHER ITEMS
44 CHAIN LINK FENCE TYPE 1

140.0000 L.F. 10.0000 15.0000 50.00% 14.0000 40.00 % 10.0000 0.00 %
1,400.00 2,100.00 700 1,960.00 560 1,400.00 0

45 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
2.0000 EACH 200.0000 100.0000 -50.00% 95.0000 -52.50 % 150.0000 -25.00 %

400.00 200.00 -200 190.00 -210 300.00 -100
46  BIOLOGICAL AND PHYSICAL HAZARDS

L.S. -77.00% -80.00 % 0.00 %
10,000.00 2,300.00 -7,700 2,000.00 -8,000 10,000.00 0

47 FORCE ACCOUNT PERIODIC SITE MAINTENANCE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
48 FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

49 FORCE ACCOUNT DEWATERING
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
50 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
4,000.00 4,000.00 4,000.00 4,000.00

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
52 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

53 SPILL PREVENTION PLAN
L.S. -93.75% -84.38 % -60.94 %

6,400.00 400.00 -6,000 1,000.00 -5,400 2,500.00 -3,900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION, LLC
1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120

98390-9656 98055-2267

PROJECT : EVERETT   WA  982011927 SUMNER   WA  983900370 RENTON   WA  980550940

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

OTHER ITEMS
54 TRAINING

400.0000 HR 15.0000 4.0000 -73.33% 1.0000 -93.33 % 1.0000 -93.33 %
6,000.00 1,600.00 -4,400 400.00 -5,600 400.00 -5,600

55  STREET CLEANING
200.0000 HR 50.0000 70.0000 40.00% 95.0000 90.00 % 105.0000 110.00 %

10,000.00 14,000.00 4,000 19,000.00 9,000 21,000.00 11,000
56  CONC. SLOPE PROTECTION

L.S. -59.66% -15.97 % -46.22 %
29,750.00 12,000.00 -17,750 25,000.00 -4,750 16,000.00 -13,750

CONTRACT TOTAL $1,358,400.00 $1,134,000.00 -16.52% $1,169,153.00 -13.93% $1,204,588.00 -11.32%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

1155 N STATE ST SUITE 420 98072

PROJECT : BELLINGHAM   WA  982255024 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

PREPARATION
1 MOBILIZATION

L.S. 12.30% 6.56 %
122,000.00 137,000.00 15,000 130,000.00 8,000

2  REMOVING CATCH BASIN
2.0000 EACH 700.0000 500.0000 -28.57% 350.0000 -50.00 %

1,400.00 1,000.00 -400 700.00 -700
3 REMOVING GUARDRAIL

780.0000 L.F. 3.0000 4.5000 50.00% 5.0000 66.67 %
2,340.00 3,510.00 1,170 3,900.00 1,560

4 REMOVING CHAIN LINK FENCE
140.0000 L.F. 5.0000 10.0000 100.00% 10.0000 100.00 %

700.00 1,400.00 700 1,400.00 700
GRADING

5 GRAVEL BORROW INCL. HAUL
3170.0000 TON 15.0000 18.0000 20.00% 12.0000 -20.00 %

47,550.00 57,060.00 9,510 38,040.00 -9,510
STORM SEWER

6 CATCH BASIN TYPE 1
1.0000 EACH 2,200.0000 750.0000 -65.91% 1,500.0000 -31.82 %

2,200.00 750.00 -1,450 1,500.00 -700
7 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 2,500.0000 1,800.0000 -28.00% 2,500.0000 0.00 %
2,500.00 1,800.00 -700 2,500.00 0

STRUCTURE
8  SEISMIC RETROFIT - BRIDGE NO. 90/47E-N

L.S. 114.29% 42.86 %
7,000.00 15,000.00 8,000 10,000.00 3,000

9  SEISMIC RETROFIT - BRIDGE NO. 90/48W-S
L.S. 71.43% 14.29 %

7,000.00 12,000.00 5,000 8,000.00 1,000
10  SEISMIC RETROFIT - BRIDGE NO. 405/35E

L.S. 114.29% 42.86 %
7,000.00 15,000.00 8,000 10,000.00 3,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

1155 N STATE ST SUITE 420 98072

PROJECT : BELLINGHAM   WA  982255024 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

STRUCTURE
11  SEISMIC RETROFIT - BRIDGE NO. 405/35W

L.S. 114.29% 42.86 %
7,000.00 15,000.00 8,000 10,000.00 3,000

12  COLUMN JACKETING-BRIDGE NO. 90/47E-N
L.S. -24.12% -43.09 %

79,076.00 60,000.00 -19,076 45,000.00 -34,076
13  COLUMN JACKETING-BRIDGE NO. 90/48W-S

L.S. 0.47% -51.63 %
134,375.00 135,000.00 625 65,000.00 -69,375

14  COLUMN JACKETING-BRIDGE NO. 405/35E
L.S. -7.36% -31.53 %

124,140.00 115,000.00 -9,140 85,000.00 -39,140
15  COLUMN JACKETING-BRIDGE NO. 405/35W

L.S. 36.31% 7.39 %
121,051.00 165,000.00 43,949 130,000.00 8,949

16 SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING
L.S. -17.84% 67.84 %

340,800.00 280,000.00 -60,800 572,000.00 231,200
17 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

ASPHALT CONCRETE PAVEMENT
18 ASPHALT CONC. PAVEMENT CL. A

72.0000 TON 150.0000 150.0000 0.00% 150.0000 0.00 %
10,800.00 10,800.00 0 10,800.00 0

EROSION CONTROL AND PLANTING
19 SEEDING AND FERTILIZING BY HAND

40.0000 S.Y. 5.0000 10.0000 100.00% 5.0000 0.00 %
200.00 400.00 200 200.00 0

20 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

10,000.00 10,000.00 10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

1155 N STATE ST SUITE 420 98072

PROJECT : BELLINGHAM   WA  982255024 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

EROSION CONTROL AND PLANTING
21  RESERVE EROSION CONTROL SUPPLIES

L.S. -50.00% -99.95 %
2,000.00 1,000.00 -1,000 1.00 -1,999

22  STORM DRAIN PROTECTION INSERT
13.0000 EACH 100.0000 135.0000 35.00% 150.0000 50.00 %

1,300.00 1,755.00 455 1,950.00 650
23  ESC LEAD

120.0000 DAY 100.0000 100.0000 0.00% 25.0000 -75.00 %
12,000.00 12,000.00 0 3,000.00 -9,000

TRAFFIC
24 BEAM GUARDRAIL TYPE 1

610.0000 L.F. 50.0000 35.0000 -30.00% 30.0000 -40.00 %
30,500.00 21,350.00 -9,150 18,300.00 -12,200

25 BEAM GUARDRAIL TYPE 11
134.0000 L.F. 45.0000 60.0000 33.33% 50.0000 11.11 %

6,030.00 8,040.00 2,010 6,700.00 670
26 BEAM GUARDRAIL TRANSITION SECTION TYPE 18

2.0000 EACH 1,250.0000 1,500.0000 20.00% 1,400.0000 12.00 %
2,500.00 3,000.00 500 2,800.00 300

27 TEMPORARY CONC. BARRIER
1960.0000 L.F. 12.0000 15.0000 25.00% 15.0000 25.00 %

23,520.00 29,400.00 5,880 29,400.00 5,880
28 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

350.0000 L.F. 18.0000 9.0000 -50.00% 5.0000 -72.22 %
6,300.00 3,150.00 -3,150 1,750.00 -4,550

29 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,200.0000 5,750.0000 10.58% 6,000.0000 15.38 %

20,800.00 23,000.00 2,200 24,000.00 3,200
30 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

31 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 2,000.0000 7,500.0000 275.00% 5,000.0000 150.00 %

4,000.00 15,000.00 11,000 10,000.00 6,000
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TRAFFIC
32 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

320.0000 HR 40.0000 45.0000 12.50% 35.0000 -12.50 %
12,800.00 14,400.00 1,600 11,200.00 -1,600

33 SEQUENTIAL ARROW SIGN
80.0000 HR 5.0000 4.0000 -20.00% 10.0000 100.00 %

400.00 320.00 -80 800.00 400
34 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 3,000.0000 6,500.0000 116.67% 2,000.0000 -33.33 %
3,000.00 6,500.00 3,500 2,000.00 -1,000

35 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
80.0000 HR 9.0000 5.0000 -44.44% 10.0000 11.11 %

720.00 400.00 -320 800.00 80
36 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 133.33% -66.67 %
15,000.00 35,000.00 20,000 5,000.00 -10,000

37 TRAFFIC CONTROL LABOR
700.0000 HR 30.0000 33.0000 10.00% 35.0000 16.67 %

21,000.00 23,100.00 2,100 24,500.00 3,500
38 TRAFFIC CONTROL VEHICLE

120.0000 DAY 50.0000 45.0000 -10.00% 50.0000 0.00 %
6,000.00 5,400.00 -600 6,000.00 0

39 TRAFFIC CONTROL SUPERVISOR
1040.0000 HR 45.0000 38.0000 -15.56% 37.0000 -17.78 %

46,800.00 39,520.00 -7,280 38,480.00 -8,320
40 CONSTRUCTION SIGNS CLASS A

360.0000 S.F. 15.0000 18.0000 20.00% 20.0000 33.33 %
5,400.00 6,480.00 1,080 7,200.00 1,800

41  RETROFITTING ITS CONDUIT SYSTEM
L.S. 400.00% 1,400.00%

5,000.00 25,000.00 20,000 75,000.00 70,000
42  REMOVE AND RESET PERMANENT IMPACT ATTENUATOR

1.0000 EACH 15,000.0000 9,500.0000 -36.67% 10,000.0000 -33.33 %
15,000.00 9,500.00 -5,500 10,000.00 -5,000
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TRAFFIC
43  TEMPORARY DEBRIS BARRIER

150.0000 L.F. 15.0000 17.0000 13.33% 20.0000 33.33 %
2,250.00 2,550.00 300 3,000.00 750

OTHER ITEMS
44 CHAIN LINK FENCE TYPE 1

140.0000 L.F. 10.0000 15.0000 50.00% 15.0000 50.00 %
1,400.00 2,100.00 700 2,100.00 700

45 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
2.0000 EACH 200.0000 150.0000 -25.00% 100.0000 -50.00 %

400.00 300.00 -100 200.00 -200
46  BIOLOGICAL AND PHYSICAL HAZARDS

L.S. -40.00% -75.00 %
10,000.00 6,000.00 -4,000 2,500.00 -7,500

47 FORCE ACCOUNT PERIODIC SITE MAINTENANCE
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00
48 FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

49 FORCE ACCOUNT DEWATERING
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
50 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
4,000.00 4,000.00 4,000.00

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

5,000.00 5,000.00 5,000.00
52 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

53 SPILL PREVENTION PLAN
L.S. -60.94% -92.19 %

6,400.00 2,500.00 -3,900 500.00 -5,900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A062 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006188 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 1 WORK ORDER# : XL0954
HWY : SR 090,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 405
 INTERSTATE 90 BRIDGES - STAGE 2
RENTON TO KIRKLAND BRIDGES - SEISMIC 
00A062

FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE

1155 N STATE ST SUITE 420 98072

PROJECT : BELLINGHAM   WA  982255024 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2001
09:24

DOT_RGGB01

 BH-9999 (309)

OTHER ITEMS
54 TRAINING

400.0000 HR 15.0000 2.0000 -86.67% 5.0000 -66.67 %
6,000.00 800.00 -5,200 2,000.00 -4,000

55  STREET CLEANING
200.0000 HR 50.0000 85.0000 70.00% 100.0000 100.00 %

10,000.00 17,000.00 7,000 20,000.00 10,000
56  CONC. SLOPE PROTECTION

L.S. -46.22% -74.79 %
29,750.00 16,000.00 -13,750 7,500.00 -22,250

CONTRACT TOTAL $1,358,400.00 $1,391,283.00 2.42% $1,475,719.00 8.64%


