
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B015 REVISION NO : 1 BIDS OPENED ON : Nov 30 2000
CONTRACT NO: 005973 REGION NO : 2 AWARDED ON : Dec  1 2000
VERSION NO : 2 WORK ORDER# : 0L3742
HWY : SR 97A ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 97A
LAKESIDE VICINITY 

00B015

BASIN PAVING CO. MORRILL ASPHALT PAVING CO., INC.
320 RIVERVIEW RD S 3515 CHELAN HWY - 98801-9622
98802-5300 PO BOX 99

PROJECT : WENATCHEE   WA  988071628 WENATCHEE   WA  988070099

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
11:42

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 12.40% 82.97 %
38,257.23 43,000.00 4,743 70,000.00 31,743

2 CLEARING AND GRUBBING
L.S. 200.00% 400.00 %

2,000.00 6,000.00 4,000 10,000.00 8,000
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 150.00% 500.00 %
1,000.00 2,500.00 1,500 6,000.00 5,000

4 REMOVING CEMENT CONC. SIDEWALK
161.0000 m2 15.0000 6.0000 -60.00% 30.0000 100.00 %

2,415.00 966.00 -1,449 4,830.00 2,415
5 REMOVING CEMENT CONC. CURB AND GUTTER

69.0000 m 15.0000 12.8000 -14.67% 25.0000 66.67 %
1,035.00 883.20 -152 1,725.00 690

6 REMOVING GUARDRAIL
3.8000 m 20.0000 13.0000 -35.00% 53.0000 165.00 %

76.00 49.40 -27 201.40 125
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 350.0000 155.0000 -55.71% 350.0000 0.00 %
350.00 155.00 -195 350.00 0

8 REMOVING PAINT LINE
210.0000 m 8.0000 3.4000 -57.50% 3.9000 -51.25 %

1,680.00 714.00 -966 819.00 -861
9 REMOVING PLASTIC LINE

9.0000 m 15.0000 6.8000 -54.67% 8.0000 -46.67 %
135.00 61.20 -74 72.00 -63

10 REMOVING PLASTIC CROSSWALK LINE
13.0000 m2 30.0000 46.0000 53.33% 50.0000 66.67 %

390.00 598.00 208 650.00 260
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
900.0000 m3 20.0000 12.0000 -40.00% 40.0000 100.00 %

18,000.00 10,800.00 -7,200 36,000.00 18,000
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GRADING
12 COMMON BORROW INCL. HAUL

690.0000 m3 25.0000 21.0000 -16.00% 5.0000 -80.00 %
17,250.00 14,490.00 -2,760 3,450.00 -13,800

13 EMBANKMENT COMPACTION
570.0000 m3 7.0000 7.6000 8.57% 10.5000 50.00 %

3,990.00 4,332.00 342 5,985.00 1,995
DRAINAGE

14 LIGHT LOOSE RIPRAP
3.2000 m3 200.0000 125.0000 -37.50% 70.0000 -65.00 %

640.00 400.00 -240 224.00 -416
15 QUARRY SPALLS

1.3000 m3 200.0000 210.0000 5.00% 70.0000 -65.00 %
260.00 273.00 13 91.00 -169

STORM SEWER
16 CATCH BASIN TYPE 2 1800 MM DIAM. W/OIL/WATER SEPARATOR

2.0000 EACH 3,000.0000 5,800.0000 93.33% 7,000.0000 133.33 %
6,000.00 11,600.00 5,600 14,000.00 8,000

17 CATCH BASIN TYPE 1
12.0000 EACH 1,000.0000 1,400.0000 40.00% 1,200.0000 20.00 %

12,000.00 16,800.00 4,800 14,400.00 2,400
18  REMOVE AND RESET CATCH BASIN

2.0000 EACH 1,000.0000 1,030.0000 3.00% 1,500.0000 50.00 %
2,000.00 2,060.00 60 3,000.00 1,000

19 TESTING STORM SEWER PIPE
54.0000 m 8.0000 12.5000 56.25% 9.0000 12.50 %

432.00 675.00 243 486.00 54
20 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

81.0000 m 50.0000 75.0000 50.00% 260.0000 420.00 %
4,050.00 6,075.00 2,025 21,060.00 17,010

21 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.
6.0000 m 150.0000 143.0000 -4.67% 310.0000 106.67 %

900.00 858.00 -42 1,860.00 960
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STORM SEWER
22 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.

3.5000 m 200.0000 255.0000 27.50% 360.0000 80.00 %
700.00 892.50 193 1,260.00 560

STRUCTURE
23  MODULAR BLOCK RETAINING WALL

41.4000 m2 200.0000 192.0000 -4.00% 225.0000 12.50 %
8,280.00 7,948.80 -331 9,315.00 1,035

SURFACING
24 CRUSHED SURFACING TOP COURSE

1220.0000 t 15.0000 16.0000 6.67% 34.0000 126.67 %
18,300.00 19,520.00 1,220 41,480.00 23,180

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
1,214.00 1,214.00 1,214.00

CEMENT CONCRETE PAVEMENT
26 CEMENT CONC. APPROACH 3 DAY

211.0000 m2 45.0000 38.0000 -15.56% 36.0000 -20.00 %
9,495.00 8,018.00 -1,477 7,596.00 -1,899

ASPHALT CONCRETE PAVEMENT
27 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-34

390.0000 t 44.0000 48.5000 10.23% 50.0000 13.64 %
17,160.00 18,915.00 1,755 19,500.00 2,340

28 ASPHALT CONC. PAVEMENT CL. A PG 58-34
2850.0000 t 41.0000 48.5000 18.29% 50.0000 21.95 %

116,850.00 138,225.00 21,375 142,500.00 25,650
29 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
4,020.30 4,020.30 4,020.30

30  ASPHALT ROAD APPROACH
20.0000 EACH 200.0000 450.0000 125.00% 700.0000 250.00 %

4,000.00 9,000.00 5,000 14,000.00 10,000
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TRAFFIC
31 CEMENT CONC. BARRIER CURB AND GUTTER

561.0000 m 30.0000 24.0000 -20.00% 45.0000 50.00 %
16,830.00 13,464.00 -3,366 25,245.00 8,415

32 EXTRUDED CURB
736.0000 m 13.0000 15.7000 20.77% 20.0000 53.85 %

9,568.00 11,555.20 1,987 14,720.00 5,152
33 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 2,300.0000 2,300.0000 0.00% 4,000.0000 73.91 %
2,300.00 2,300.00 0 4,000.00 1,700

34 REMOVING AND RESETTING BEAM GUARDRAIL
26.7000 m 22.0000 100.0000 354.55% 68.0000 209.09 %

587.40 2,670.00 2,083 1,815.60 1,228
35  DURABLE STOP LINE

24.0000 m 20.0000 17.0000 -15.00% 17.0000 -15.00 %
480.00 408.00 -72 408.00 -72

36  DURABLE CROSSWALK LINE
26.0000 m2 20.0000 34.0000 70.00% 34.0000 70.00 %

520.00 884.00 364 884.00 364
37  DURABLE TRAFFIC ARROW

15.0000 EACH 50.0000 78.0000 56.00% 80.0000 60.00 %
750.00 1,170.00 420 1,200.00 450

38 TEMPORARY PAVEMENT MARKING
1520.0000 m 0.3000 0.3000 0.00% 0.3600 20.00 %

456.00 456.00 0 547.20 91
39 PERMANENT SIGNING

L.S. -7.27% -5.16 %
4,745.00 4,400.00 -345 4,500.00 -245

40 ILLUMINATION SYSTEM
L.S. 18.12% 28.99 %

69,000.00 81,500.00 12,500 89,000.00 20,000
41 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 5,000.0000 1,575.0000 -68.50% 1,500.0000 -70.00 %
10,000.00 3,150.00 -6,850 3,000.00 -7,000
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TRAFFIC
42 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 5.0000 4.5000 -10.00% 5.0000 0.00 %
4,500.00 4,050.00 -450 4,500.00 0

43 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0.00% 33.33 %

1,500.00 1,500.00 0 2,000.00 500
44 TRAFFIC CONTROL LABOR

1800.0000 HR 24.0000 29.0000 20.83% 30.0000 25.00 %
43,200.00 52,200.00 9,000 54,000.00 10,800

45 TRAFFIC CONTROL VEHICLE
45.0000 DAY 50.0000 50.0000 0.00% 52.0000 4.00 %

2,250.00 2,250.00 0 2,340.00 90
46 TRAFFIC CONTROL SUPERVISOR

540.0000 HR 32.0000 31.0000 -3.13% 31.0000 -3.13 %
17,280.00 16,740.00 -540 16,740.00 -540

47 CONSTRUCTION SIGNS CLASS A
23.0000 m2 75.0000 60.0000 -20.00% 68.0000 -9.33 %

1,725.00 1,380.00 -345 1,564.00 -161
OTHER ITEMS

48 SHORING OR EXTRA EXCAVATION CLASS B
87.0000 m2 15.0000 11.8000 -21.33% 4.5000 -70.00 %

1,305.00 1,026.60 -278 391.50 -914
49 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 200.0000 225.0000 12.50% 130.0000 -35.00 %
600.00 675.00 75 390.00 -210

50 CEMENT CONC. SIDEWALK
698.0000 m2 45.0000 29.0000 -35.56% 28.0000 -37.78 %

31,410.00 20,242.00 -11,168 19,544.00 -11,866
51 ADJUST MANHOLE

14.0000 EACH 200.0000 225.0000 12.50% 290.0000 45.00 %
2,800.00 3,150.00 350 4,060.00 1,260

52 ADJUST CATCH BASIN
3.0000 EACH 300.0000 225.0000 -25.00% 350.0000 16.67 %

900.00 675.00 -225 1,050.00 150
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OTHER ITEMS
53 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 400.0000 225.0000 -43.75% 260.0000 -35.00 %
400.00 225.00 -175 260.00 -140

54 ADJUST VALVE BOX
2.0000 EACH 200.0000 225.0000 12.50% 264.0000 32.00 %

400.00 450.00 50 528.00 128
55 FORCE ACCOUNT IRRIGATION REPAIR

EST. 0.00% 0.00 %
3,000.00 3,000.00 3,000.00

56 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

7,000.00 7,000.00 7,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00

58 MINOR CHANGE
CALC 0.00% 0.00 %

-3.00 -3.00 -3.00
59 SPILL PREVENTION PLAN

L.S. -66.67% 133.33 %
1,500.00 500.00 -1,000 3,500.00 2,000

60 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
51.0000 m 20.0000 42.0000 110.00% 30.0000 50.00 %

1,020.00 2,142.00 1,122 1,530.00 510
61 MAILBOX SUPPORT TYPE 1S

3.0000 EACH 200.0000 210.0000 5.00% 175.0000 -12.50 %
600.00 630.00 30 525.00 -75

62 MAILBOX SUPPORT TYPE 2
2.0000 EACH 300.0000 210.0000 -30.00% 275.0000 -8.33 %

600.00 420.00 -180 550.00 -50
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OTHER ITEMS
63  PEDESTRIAN RAILING

18.0000 m 350.0000 415.0000 18.57% 700.0000 100.00 %
6,300.00 7,470.00 1,170 12,600.00 6,300

CONTRACT TOTAL $536,407.93 $578,728.20 7.89% $717,483.00 33.76%


