
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -16.39% -42.67 % 11.98 %
66,978.00 56,000.00 -10,978 38,401.00 -28,577 75,000.00 8,022

2 REMOVING DRAINAGE STRUCTURE
1.0000 EACH 300.0000 165.0000 -45.00% 3,797.6300 1,165.88% 265.0000 -11.67 %

300.00 165.00 -135 3,797.63 3,498 265.00 -35
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -48.57% 108.97 % -24.76 %
10,500.00 5,400.00 -5,100 21,942.21 11,442 7,900.00 -2,600

4 REMOVING GUARDRAIL ANCHOR
1.0000 EACH 350.0000 230.0000 -34.29% 232.6600 -33.53 % 400.0000 14.29 %

350.00 230.00 -120 232.66 -117 400.00 50
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 0.00% 111.51 % 110.00 %
100.00 100.00 0 211.51 112 210.00 110

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

11070.0000 m3 7.5000 7.0000 -6.67% 10.4900 39.87 % 10.0000 33.33 %
83,025.00 77,490.00 -5,535 116,124.30 33,099 110,700.00 27,675

7 EMBANKMENT COMPACTION
9690.0000 m3 2.0000 3.0000 50.00% 1.1400 -43.00 % 3.1500 57.50 %

19,380.00 29,070.00 9,690 11,046.60 -8,333 30,523.50 11,144
DRAINAGE

8 CONCRETE INLET
1.0000 EACH 750.0000 900.0000 20.00% 1,873.7000 149.83 % 950.0000 26.67 %

750.00 900.00 150 1,873.70 1,124 950.00 200
9 GRATE INLET TYPE 2

3.0000 EACH 1,500.0000 1,550.0000 3.33% 1,568.5100 4.57 % 1,900.0000 26.67 %
4,500.00 4,650.00 150 4,705.53 206 5,700.00 1,200

10 CEMENT CONC. GUTTER
68.0000 m 75.0000 42.0000 -44.00% 68.9500 -8.07 % 106.0000 41.33 %

5,100.00 2,856.00 -2,244 4,688.60 -411 7,208.00 2,108



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

DRAINAGE
11 QUARRY SPALLS

2.7000 m3 100.0000 220.0000 120.00% 121.0600 21.06 % 160.0000 60.00 %
270.00 594.00 324 326.86 57 432.00 162

12 UNDERDRAIN PIPE 150 MM DIAM.
91.0000 m 50.0000 12.0000 -76.00% 29.1400 -41.72 % 34.0000 -32.00 %

4,550.00 1,092.00 -3,458 2,651.74 -1,898 3,094.00 -1,456
13 SCHEDULE A CULV. PIPE 300 MM DIAM.

86.0000 m 65.0000 170.0000 161.54% 130.7800 101.20 % 80.0000 23.08 %
5,590.00 14,620.00 9,030 11,247.08 5,657 6,880.00 1,290

14 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DIAM.
3.0000 m 250.0000 210.0000 -16.00% 252.8800 1.15 % 370.0000 48.00 %

750.00 630.00 -120 758.64 9 1,110.00 360
STRUCTURE

15 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1060.0000 m3 12.0000 8.0000 -33.33% 22.1300 84.42 % 8.5000 -29.17 %

12,720.00 8,480.00 -4,240 23,457.80 10,738 9,010.00 -3,710
16 SHORING OR EXTRA EXCAVATION CL. A

L.S. 136.84% 515.19 % 616.49 %
38,000.00 90,000.00 52,000 233,770.93 195,771 272,265.00 234,265

17 GRAVEL BACKFILL FOR WALL
600.0000 m3 30.0000 55.0000 83.33% 17.8600 -40.47 % 29.0000 -3.33 %

18,000.00 33,000.00 15,000 10,716.00 -7,284 17,400.00 -600
18 ST. REINF. BAR FOR WALL

13496.0000 kg 1.2500 1.5000 20.00% 1.1200 -10.40 % 0.8000 -36.00 %
16,870.00 20,244.00 3,374 15,115.52 -1,754 10,796.80 -6,073

19 CONC. CLASS 28 FOR WALL
286.0000 m3 600.0000 500.0000 -16.67% 477.4400 -20.43 % 460.0000 -23.33 %

171,600.00 143,000.00 -28,600 136,547.84 -35,052 131,560.00 -40,040
SURFACING

20 CRUSHED SURFACING TOP COURSE
6665.0000 t 15.0000 14.0000 -6.67% 13.8000 -8.00 % 12.5000 -16.67 %

99,975.00 93,310.00 -6,665 91,977.00 -7,998 83,312.50 -16,663



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
3,070.00 3,070.00 3,070.00 3,070.00

ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-34

1275.0000 t 52.0000 43.0000 -17.31% 42.2500 -18.75 % 50.0000 -3.85 %
66,300.00 54,825.00 -11,475 53,868.75 -12,431 63,750.00 -2,550

23 ASPHALT CONC. PAVEMENT CL. A PG 58-34
1935.0000 t 48.0000 43.0000 -10.42% 43.1100 -10.19 % 50.0000 4.17 %

92,880.00 83,205.00 -9,675 83,417.85 -9,462 96,750.00 3,870
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
3,120.00 3,120.00 3,120.00 3,120.00

25 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1,100.00 1,100.00 1,100.00 1,100.00
26  ASPHALT CONC. ROAD APPROACH

2.0000 EACH 150.0000 550.0000 266.67% 528.7700 252.51 % 400.0000 166.67 %
300.00 1,100.00 800 1,057.54 758 800.00 500

EROSION CONTROL AND PLANTING
27 SEEDING, FERTILIZING, AND MULCHING

1.2000 ha 4,000.0000 2,600.0000 -35.00% 2,810.8800 -29.73 % 3,375.0000 -15.63 %
4,800.00 3,120.00 -1,680 3,373.06 -1,427 4,050.00 -750

TRAFFIC
28 CEMENT CONC. BARRIER CURB AND GUTTER

188.0000 m 35.0000 47.0000 34.29% 58.1100 66.03 % 41.0000 17.14 %
6,580.00 8,836.00 2,256 10,924.68 4,345 7,708.00 1,128

29 CEMENT CONC. BARRIER CURB
2.0000 m 80.0000 50.0000 -37.50% 362.1600 352.70 % 50.0000 -37.50 %

160.00 100.00 -60 724.32 564 100.00 -60
30 EXTRUDED CURB

301.0000 m 15.0000 14.0000 -6.67% 15.8600 5.73 % 13.0000 -13.33 %
4,515.00 4,214.00 -301 4,773.86 259 3,913.00 -602



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
31 BEAM GUARDRAIL TYPE 1

427.0000 m 40.0000 40.0000 0.00% 41.5600 3.90 % 41.0000 2.50 %
17,080.00 17,080.00 0 17,746.12 666 17,507.00 427

32 BEAM GUARDRAIL FLARED TERMINAL
5.0000 EACH 1,900.0000 2,000.0000 5.26% 1,903.5700 0.19 % 1,890.0000 -0.53 %

9,500.00 10,000.00 500 9,517.85 18 9,450.00 -50
33 REMOVING AND RESETTING BEAM GUARDRAIL

137.0000 m 30.0000 30.0000 0.00% 27.9700 -6.77 % 27.7500 -7.50 %
4,110.00 4,110.00 0 3,831.89 -278 3,801.75 -308

34 FLEXIBLE GUIDE POST
35.0000 EACH 25.0000 22.0000 -12.00% 19.5600 -21.76 % 23.0000 -8.00 %

875.00 770.00 -105 684.60 -190 805.00 -70
35 PAINT LINE

2958.0000 m 0.3000 0.5000 66.67% 0.9000 200.00 % 0.5000 66.67 %
887.40 1,479.00 592 2,662.20 1,775 1,479.00 592

36  DURABLE LINE
710.0000 m 7.0000 4.0000 -42.86% 5.8200 -16.86 % 4.1500 -40.71 %

4,970.00 2,840.00 -2,130 4,132.20 -838 2,946.50 -2,023
37  DURABLE WIDE LINE

190.0000 m 9.0000 6.0000 -33.33% 15.8600 76.22 % 6.3000 -30.00 %
1,710.00 1,140.00 -570 3,013.40 1,303 1,197.00 -513

38  DURABLE STOP LINE
12.0000 m 20.0000 17.0000 -15.00% 37.0100 85.05 % 17.5000 -12.50 %

240.00 204.00 -36 444.12 204 210.00 -30
39  DURABLE TRAFFIC ARROW

6.0000 EACH 85.0000 75.0000 -11.76% 105.7500 24.41 % 80.0000 -5.88 %
510.00 450.00 -60 634.50 125 480.00 -30

40 RECESSED PAVEMENT MARKER
0.3000 HUND 1,200.0000 1,300.0000 8.33% 1,903.5700 58.63 % 6,300.0000 425.00 %

360.00 390.00 30 571.07 211 1,890.00 1,530
41 TEMPORARY PAVEMENT MARKING

2610.0000 m 0.3000 0.4000 33.33% 1.0600 253.33 % 0.2800 -6.67 %
783.00 1,044.00 261 2,766.60 1,984 730.80 -52



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
42 PERMANENT SIGNING

L.S. 6.02% 34.54 % 6.02 %
3,773.00 4,000.00 227 5,076.19 1,303 4,000.00 227

43 ILLUMINATION SYSTEM
L.S. 25.52% 59.29 % 29.71 %

23,900.00 30,000.00 6,100 38,071.44 14,171 31,000.00 7,100
44 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 4,400.0000 46.67% 3,172.6200 5.75 % 3,150.0000 5.00 %
6,000.00 8,800.00 2,800 6,345.24 345 6,300.00 300

45 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
500.0000 HR 5.0000 5.0000 0.00% 4.7600 -4.80 % 4.7500 -5.00 %

2,500.00 2,500.00 0 2,380.00 -120 2,375.00 -125
46 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -55.56% -64.75 % -11.11 %
2,250.00 1,000.00 -1,250 793.15 -1,457 2,000.00 -250

47 TRAFFIC CONTROL LABOR
1000.0000 HR 30.0000 30.0000 0.00% 30.6700 2.23 % 29.0000 -3.33 %

30,000.00 30,000.00 0 30,670.00 670 29,000.00 -1,000
48 TRAFFIC CONTROL VEHICLE

50.0000 DAY 40.0000 32.0000 -20.00% 52.8800 32.20 % 50.0000 25.00 %
2,000.00 1,600.00 -400 2,644.00 644 2,500.00 500

49 TRAFFIC CONTROL SUPERVISOR
600.0000 HR 32.0000 35.0000 9.38% 33.3100 4.09 % 31.5000 -1.56 %

19,200.00 21,000.00 1,800 19,986.00 786 18,900.00 -300
50 CONSTRUCTION SIGNS CLASS A

24.0000 m2 100.0000 70.0000 -30.00% 58.1600 -41.84 % 60.0000 -40.00 %
2,400.00 1,680.00 -720 1,395.84 -1,004 1,440.00 -960

OTHER ITEMS
51 SHORING OR EXTRA EXCAVATION CLASS B

29.0000 m2 10.0000 9.0000 -10.00% 20.0400 100.40 % 15.0000 50.00 %
290.00 261.00 -29 581.16 291 435.00 145

52 GRAVEL BACKFILL FOR DRAIN
9.0000 m3 50.0000 120.0000 140.00% 52.1200 4.24 % 32.0000 -36.00 %

450.00 1,080.00 630 469.08 19 288.00 -162



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

GOODFELLOW BROS., INC. PCT CONSTRUCTION, INC. BASIN PAVING CO.
1407 N WALLA WALLA AVE 7400 THIRD AVE S 320 RIVERVIEW RD S
98801-1530 98802-5300

PROJECT : WENATCHEE   WA  988070598 SEATTLE   WA  981084143 WENATCHEE   WA  988071628

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
53 WATER

2980.0000 m3 5.0000 7.0000 40.00% 4.2900 -14.20 % 5.5000 10.00 %
14,900.00 20,860.00 5,960 12,784.20 -2,116 16,390.00 1,490

54 CEMENT CONC. SIDEWALK
343.0000 m2 30.0000 28.0000 -6.67% 58.9100 96.37 % 28.0000 -6.67 %

10,290.00 9,604.00 -686 20,206.13 9,916 9,604.00 -686
55 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

56 TRIMMING AND CLEANUP
L.S. 100.00% 26.75 % 8.00 %

2,500.00 5,000.00 2,500 3,168.77 669 2,700.00 200
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

58 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
59 SPILL PREVENTION PLAN

L.S. -80.00% -79.96 % -60.00 %
2,500.00 500.00 -2,000 501.00 -1,999 1,000.00 -1,500

60 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
18.0000 m2 7.5000 12.0000 60.00% 10.1900 35.87 % 5.5000 -26.67 %

135.00 216.00 81 183.42 48 99.00 -36
61 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

736.0000 m 10.0000 13.0000 30.00% 18.9600 89.60 % 11.5000 15.00 %
7,360.00 9,568.00 2,208 13,954.56 6,595 8,464.00 1,104

CONTRACT TOTAL $923,610.40 $941,701.00 1.96% $1,110,241.94 20.21% $1,146,073.85 24.09%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

PIPKIN INC., DBA PIPKIN SELLAND CONSTRUCTION, INC
4801 CONTRACTORS DR 1285 S WENATCHEE AVE
98802-8688 98801-3754

PROJECT : WENATCHEE   WA  988073181 WENATCHEE   WA  988070119

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 16.46% -77.60 %
66,978.00 78,000.00 11,022 15,000.00 -51,978

2 REMOVING DRAINAGE STRUCTURE
1.0000 EACH 300.0000 250.0000 -16.67% 500.0000 66.67 %

300.00 250.00 -50 500.00 200
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -28.57% -4.76 %
10,500.00 7,500.00 -3,000 10,000.00 -500

4 REMOVING GUARDRAIL ANCHOR
1.0000 EACH 350.0000 250.0000 -28.57% 230.0000 -34.29 %

350.00 250.00 -100 230.00 -120
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 400.00% 500.00 %
100.00 500.00 400 600.00 500

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

11070.0000 m3 7.5000 9.6000 28.00% 4.0000 -46.67 %
83,025.00 106,272.00 23,247 44,280.00 -38,745

7 EMBANKMENT COMPACTION
9690.0000 m3 2.0000 3.0000 50.00% 1.0000 -50.00 %

19,380.00 29,070.00 9,690 9,690.00 -9,690
DRAINAGE

8 CONCRETE INLET
1.0000 EACH 750.0000 900.0000 20.00% 750.0000 0.00 %

750.00 900.00 150 750.00 0
9 GRATE INLET TYPE 2

3.0000 EACH 1,500.0000 1,800.0000 20.00% 1,250.0000 -16.67 %
4,500.00 5,400.00 900 3,750.00 -750

10 CEMENT CONC. GUTTER
68.0000 m 75.0000 100.0000 33.33% 40.0000 -46.67 %

5,100.00 6,800.00 1,700 2,720.00 -2,380



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018

PIPKIN INC., DBA PIPKIN SELLAND CONSTRUCTION, INC
4801 CONTRACTORS DR 1285 S WENATCHEE AVE
98802-8688 98801-3754

PROJECT : WENATCHEE   WA  988073181 WENATCHEE   WA  988070119

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2000
10:23

DOT_RGGB01

 STP-PM01(001)

DRAINAGE
11 QUARRY SPALLS

2.7000 m3 100.0000 150.0000 50.00% 60.0000 -40.00 %
270.00 405.00 135 162.00 -108

12 UNDERDRAIN PIPE 150 MM DIAM.
91.0000 m 50.0000 32.0000 -36.00% 22.0000 -56.00 %

4,550.00 2,912.00 -1,638 2,002.00 -2,548
13 SCHEDULE A CULV. PIPE 300 MM DIAM.

86.0000 m 65.0000 75.0000 15.38% 60.0000 -7.69 %
5,590.00 6,450.00 860 5,160.00 -430

14 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DIAM.
3.0000 m 250.0000 350.0000 40.00% 100.0000 -60.00 %

750.00 1,050.00 300 300.00 -450
STRUCTURE

15 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1060.0000 m3 12.0000 8.0000 -33.33% 15.0000 25.00 %

12,720.00 8,480.00 -4,240 15,900.00 3,180
16 SHORING OR EXTRA EXCAVATION CL. A

L.S. 584.21% -60.53 %
38,000.00 260,000.00 222,000 15,000.00 -23,000

17 GRAVEL BACKFILL FOR WALL
600.0000 m3 30.0000 27.0000 -10.00% 12.0000 -60.00 %

18,000.00 16,200.00 -1,800 7,200.00 -10,800
18 ST. REINF. BAR FOR WALL

13496.0000 kg 1.2500 1.7000 36.00% 1.6500 32.00 %
16,870.00 22,943.20 6,073 22,268.40 5,398

19 CONC. CLASS 28 FOR WALL
286.0000 m3 600.0000 520.0000 -13.33% 495.0000 -17.50 %

171,600.00 148,720.00 -22,880 141,570.00 -30,030
SURFACING

20 CRUSHED SURFACING TOP COURSE
6665.0000 t 15.0000 13.0000 -13.33% 14.0000 -6.67 %

99,975.00 86,645.00 -13,330 93,310.00 -6,665



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B018 REVISION NO : 1 BIDS OPENED ON : Dec  7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSION NO : 2 WORK ORDER# : 0L3339
HWY : SR 150 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR 150
BOYD RD. AND DIETRICH RD.
CHANNELIZATION
00B018
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4801 CONTRACTORS DR 1285 S WENATCHEE AVE
98802-8688 98801-3754

PROJECT : WENATCHEE   WA  988073181 WENATCHEE   WA  988070119

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
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DOT_RGGB01

 STP-PM01(001)

LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
3,070.00 3,070.00 3,070.00

ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-34

1275.0000 t 52.0000 44.0000 -15.38% 48.0000 -7.69 %
66,300.00 56,100.00 -10,200 61,200.00 -5,100

23 ASPHALT CONC. PAVEMENT CL. A PG 58-34
1935.0000 t 48.0000 45.0000 -6.25% 48.0000 0.00 %

92,880.00 87,075.00 -5,805 92,880.00 0
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
3,120.00 3,120.00 3,120.00

25 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

1,100.00 1,100.00 1,100.00
26  ASPHALT CONC. ROAD APPROACH

2.0000 EACH 150.0000 1,000.0000 566.67% 600.0000 300.00 %
300.00 2,000.00 1,700 1,200.00 900

EROSION CONTROL AND PLANTING
27 SEEDING, FERTILIZING, AND MULCHING

1.2000 ha 4,000.0000 3,600.0000 -10.00% 4,000.0000 0.00 %
4,800.00 4,320.00 -480 4,800.00 0

TRAFFIC
28 CEMENT CONC. BARRIER CURB AND GUTTER

188.0000 m 35.0000 50.0000 42.86% 30.0000 -14.29 %
6,580.00 9,400.00 2,820 5,640.00 -940

29 CEMENT CONC. BARRIER CURB
2.0000 m 80.0000 55.0000 -31.25% 65.0000 -18.75 %

160.00 110.00 -50 130.00 -30
30 EXTRUDED CURB

301.0000 m 15.0000 15.0000 0.00% 16.0000 6.67 %
4,515.00 4,515.00 0 4,816.00 301
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TRAFFIC
31 BEAM GUARDRAIL TYPE 1

427.0000 m 40.0000 45.0000 12.50% 41.0000 2.50 %
17,080.00 19,215.00 2,135 17,507.00 427

32 BEAM GUARDRAIL FLARED TERMINAL
5.0000 EACH 1,900.0000 2,000.0000 5.26% 1,900.0000 0.00 %

9,500.00 10,000.00 500 9,500.00 0
33 REMOVING AND RESETTING BEAM GUARDRAIL

137.0000 m 30.0000 30.0000 0.00% 28.0000 -6.67 %
4,110.00 4,110.00 0 3,836.00 -274

34 FLEXIBLE GUIDE POST
35.0000 EACH 25.0000 25.0000 0.00% 23.0000 -8.00 %

875.00 875.00 0 805.00 -70
35 PAINT LINE

2958.0000 m 0.3000 0.5800 93.33% 0.5000 66.67 %
887.40 1,715.64 828 1,479.00 592

36  DURABLE LINE
710.0000 m 7.0000 4.5000 -35.71% 4.0000 -42.86 %

4,970.00 3,195.00 -1,775 2,840.00 -2,130
37  DURABLE WIDE LINE

190.0000 m 9.0000 6.5000 -27.78% 6.5000 -27.78 %
1,710.00 1,235.00 -475 1,235.00 -475

38  DURABLE STOP LINE
12.0000 m 20.0000 18.0000 -10.00% 20.0000 0.00 %

240.00 216.00 -24 240.00 0
39  DURABLE TRAFFIC ARROW

6.0000 EACH 85.0000 80.0000 -5.88% 80.0000 -5.88 %
510.00 480.00 -30 480.00 -30

40 RECESSED PAVEMENT MARKER
0.3000 HUND 1,200.0000 6,500.0000 441.67% 6,500.0000 441.67 %

360.00 1,950.00 1,590 1,950.00 1,590
41 TEMPORARY PAVEMENT MARKING

2610.0000 m 0.3000 0.4000 33.33% 0.3700 23.33 %
783.00 1,044.00 261 965.70 183
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TRAFFIC
42 PERMANENT SIGNING

L.S. 11.32% 3.37 %
3,773.00 4,200.00 427 3,900.00 127

43 ILLUMINATION SYSTEM
L.S. 67.36% 59.00 %

23,900.00 40,000.00 16,100 38,000.00 14,100
44 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 4,400.0000 46.67% 4,200.0000 40.00 %
6,000.00 8,800.00 2,800 8,400.00 2,400

45 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
500.0000 HR 5.0000 5.5000 10.00% 5.2500 5.00 %

2,500.00 2,750.00 250 2,625.00 125
46 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -51.11% -11.11 %
2,250.00 1,100.00 -1,150 2,000.00 -250

47 TRAFFIC CONTROL LABOR
1000.0000 HR 30.0000 31.0000 3.33% 29.4000 -2.00 %

30,000.00 31,000.00 1,000 29,400.00 -600
48 TRAFFIC CONTROL VEHICLE

50.0000 DAY 40.0000 32.0000 -20.00% 35.0000 -12.50 %
2,000.00 1,600.00 -400 1,750.00 -250

49 TRAFFIC CONTROL SUPERVISOR
600.0000 HR 32.0000 35.0000 9.38% 33.6000 5.00 %

19,200.00 21,000.00 1,800 20,160.00 960
50 CONSTRUCTION SIGNS CLASS A

24.0000 m2 100.0000 72.0000 -28.00% 70.0000 -30.00 %
2,400.00 1,728.00 -672 1,680.00 -720

OTHER ITEMS
51 SHORING OR EXTRA EXCAVATION CLASS B

29.0000 m2 10.0000 15.0000 50.00% 10.0000 0.00 %
290.00 435.00 145 290.00 0

52 GRAVEL BACKFILL FOR DRAIN
9.0000 m3 50.0000 30.0000 -40.00% 45.0000 -10.00 %

450.00 270.00 -180 405.00 -45
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OTHER ITEMS
53 WATER

2980.0000 m3 5.0000 5.0000 0.00% 3.2500 -35.00 %
14,900.00 14,900.00 0 9,685.00 -5,215

54 CEMENT CONC. SIDEWALK
343.0000 m2 30.0000 35.0000 16.67% 30.0000 0.00 %

10,290.00 12,005.00 1,715 10,290.00 0
55 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

56 TRIMMING AND CLEANUP
L.S. 140.00% -60.00 %

2,500.00 6,000.00 3,500 1,000.00 -1,500
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00

58 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
59 SPILL PREVENTION PLAN

L.S. 0.00% -96.00 %
2,500.00 2,500.00 0 100.00 -2,400

60 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
18.0000 m2 7.5000 5.0000 -33.33% 5.0000 -33.33 %

135.00 90.00 -45 90.00 -45
61 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

736.0000 m 10.0000 11.0000 10.00% 10.0000 0.00 %
7,360.00 8,096.00 736 7,360.00 0

CONTRACT TOTAL $923,610.40 $1,170,070.84 26.68% $756,325.10 -18.11%
LOW BIDDER  REJECTED 


