
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

SCI INFRASTRUCTURE, LLC SCARSELLA BROS. INC. LAKESIDE INDUSTRIES
2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD

KENT WA  98032-1240  98516-3875

PROJECT : SEATTLE   WA  981882099 SEATTLE   WA  981680388 LACEY   WA  985093004

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -55.17% -3.93 % -23.14 %
780,657.93 350,000.00 -430,658 750,000.00 -30,658 600,000.00 -180,658

2 CLEARING AND GRUBBING
3.6000 ha 9,800.0000 7,500.0000 -23.47% 3,500.0000 -64.29 % 3,500.0000 -64.29 %

35,280.00 27,000.00 -8,280 12,600.00 -22,680 12,600.00 -22,680
3  SOD REMOVAL INCL. HAUL

50004.0000 m2 0.7500 1.8500 146.67% 1.1500 53.33 % 0.7500 0.00 %
37,503.00 92,507.40 55,004 57,504.60 20,002 37,503.00 0

4 REMOVING DRAINAGE STRUCTURE
34.0000 EACH 300.0000 300.0000 0.00% 300.0000 0.00 % 200.0000 -33.33 %

10,200.00 10,200.00 0 10,200.00 0 6,800.00 -3,400
5  REMOVING DRAINAGE PIPE

64.0000 m 28.0000 40.0000 42.86% 30.0000 7.14 % 10.0000 -64.29 %
1,792.00 2,560.00 768 1,920.00 128 640.00 -1,152

6  REMOVING BITUMINOUS SURFACE TREATMENT
2125.0000 m2 2.5000 3.4000 36.00% 3.5000 40.00 % 1.0000 -60.00 %

5,312.50 7,225.00 1,913 7,437.50 2,125 2,125.00 -3,188
7 REMOVING GUARDRAIL

935.0000 m 5.8000 10.2500 76.72% 16.0000 175.86 % 9.8000 68.97 %
5,423.00 9,583.75 4,161 14,960.00 9,537 9,163.00 3,740

8 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 205.0000 130.0000 -36.59% 350.0000 70.73 % 125.0000 -39.02 %

615.00 390.00 -225 1,050.00 435 375.00 -240
9 REMOVING PAINT LINE

4220.0000 m 1.0000 1.5500 55.00% 1.0000 0.00 % 1.1000 10.00 %
4,220.00 6,541.00 2,321 4,220.00 0 4,642.00 422

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -47.37% 28.00 % 110.53 %

9,500.00 5,000.00 -4,500 12,160.00 2,660 20,000.00 10,500
11 REMOVING WIRE FENCE

1190.0000 m 4.2500 3.6000 -15.29% 2.0000 -52.94 % 3.2800 -22.82 %
5,057.50 4,284.00 -774 2,380.00 -2,678 3,903.20 -1,154
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GRADING
12 ROADWAY EXCAVATION INCL. HAUL

12640.0000 m3 9.0000 9.2500 2.78% 8.0000 -11.11 % 12.0000 33.33 %
113,760.00 116,920.00 3,160 101,120.00 -12,640 151,680.00 37,920

13  COMMON BORROW INCL. HAUL
16031.0000 t 6.5000 5.0000 -23.08% 6.5000 0.00 % 1.0000 -84.62 %

104,201.50 80,155.00 -24,047 104,201.50 0 16,031.00 -88,171
14 EMBANKMENT COMPACTION

25200.0000 m3 2.0000 3.9500 97.50% 2.3500 17.50 % 4.0000 100.00 %
50,400.00 99,540.00 49,140 59,220.00 8,820 100,800.00 50,400

DRAINAGE
15 DITCH EXCAVATION INCL. HAUL

8000.0000 m3 11.0000 6.5000 -40.91% 7.5000 -31.82 % 6.0000 -45.45 %
88,000.00 52,000.00 -36,000 60,000.00 -28,000 48,000.00 -40,000

16 GRATE INLET TYPE 1
2.0000 EACH 1,650.0000 2,350.0000 42.42% 3,400.0000 106.06 % 3,000.0000 81.82 %

3,300.00 4,700.00 1,400 6,800.00 3,500 6,000.00 2,700
17 GRATE INLET TYPE 2

31.0000 EACH 1,450.0000 1,500.0000 3.45% 1,500.0000 3.45 % 1,800.0000 24.14 %
44,950.00 46,500.00 1,550 46,500.00 1,550 55,800.00 10,850

18 QUARRY SPALLS
432.0000 m3 36.0000 18.5000 -48.61% 31.4000 -12.78 % 35.0000 -2.78 %

15,552.00 7,992.00 -7,560 13,564.80 -1,987 15,120.00 -432
19  INFILTRATION TRENCH TYPE A

5391.0000 m 110.0000 54.5000 -50.45% 42.0000 -61.82 % 35.0000 -68.18 %
593,010.00 293,809.50 -299,201 226,422.00 -366,588 188,685.00 -404,325

20  INFILTRATION TRENCH TYPE B
2787.0000 m 125.0000 66.4000 -46.88% 55.0000 -56.00 % 45.0000 -64.00 %

348,375.00 185,056.80 -163,318 153,285.00 -195,090 125,415.00 -222,960
21  ARMORED DITCH

514.0000 m 32.2600 86.0000 166.58% 60.0000 85.99 % 45.0000 39.49 %
16,581.64 44,204.00 27,622 30,840.00 14,258 23,130.00 6,548

22  BIOFILTRATION SWALE
278.0000 m 66.2500 75.0000 13.21% 90.0000 35.85 % 55.0000 -16.98 %

18,417.50 20,850.00 2,433 25,020.00 6,603 15,290.00 -3,128
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STORM SEWER
23  CATCH BASIN TYPE2 2400MM W/FLOW RESTRICTOR

2.0000 EACH 4,060.0000 8,500.0000 109.36% 8,250.0000 103.20 % 8,000.0000 97.04 %
8,120.00 17,000.00 8,880 16,500.00 8,380 16,000.00 7,880

24 CATCH BASIN TYPE 2 1200 MM DIAM.
2.0000 EACH 2,250.0000 2,200.0000 -2.22% 1,750.0000 -22.22 % 2,800.0000 24.44 %

4,500.00 4,400.00 -100 3,500.00 -1,000 5,600.00 1,100
25 TESTING STORM SEWER PIPE

1461.0000 m 3.6000 3.5000 -2.78% 5.0000 38.89 % 4.0000 11.11 %
5,259.60 5,113.50 -146 7,305.00 2,045 5,844.00 584

26 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
778.0000 m 57.2500 46.5000 -18.78% 75.0000 31.00 % 66.0000 15.28 %

44,540.50 36,177.00 -8,364 58,350.00 13,810 51,348.00 6,808
27 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

440.0000 m 77.5000 61.0000 -21.29% 105.0000 35.48 % 85.0000 9.68 %
34,100.00 26,840.00 -7,260 46,200.00 12,100 37,400.00 3,300

28 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.
236.0000 m 90.0000 100.0000 11.11% 140.0000 55.56 % 130.0000 44.44 %

21,240.00 23,600.00 2,360 33,040.00 11,800 30,680.00 9,440
29 SOLID WALL PVC STORM SEWER PIPE 375 MM DIAM.

7.0000 m 61.0000 100.0000 63.93% 125.0000 104.92 % 100.0000 63.93 %
427.00 700.00 273 875.00 448 700.00 273

30  FURNISHING AND JACKING 600 MM DIAM. STEEL CASING
45.0000 m 730.0000 825.0000 13.01% 850.0000 16.44 % 900.0000 23.29 %

32,850.00 37,125.00 4,275 38,250.00 5,400 40,500.00 7,650
SANITARY SEWER

31 TESTING SEWER PIPE
294.0000 m 4.0000 7.0000 75.00% 5.0000 25.00 % 4.0000 0.00 %

1,176.00 2,058.00 882 1,470.00 294 1,176.00 0
32 DUCTILE IRON SEWER PIPE 300 MM DIAM.

258.0000 m 197.0000 125.0000 -36.55% 125.0000 -36.55 % 120.0000 -39.09 %
50,826.00 32,250.00 -18,576 32,250.00 -18,576 30,960.00 -19,866

33 DUCTILE IRON SEWER PIPE 600 MM DIAM.
36.0000 m 400.0000 190.0000 -52.50% 225.0000 -43.75 % 280.0000 -30.00 %

14,400.00 6,840.00 -7,560 8,100.00 -6,300 10,080.00 -4,320
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SURFACING
34 CRUSHED SURFACING BASE COURSE

27780.0000 t 10.5000 9.7500 -7.14% 11.0000 4.76 % 11.0000 4.76 %
291,690.00 270,855.00 -20,835 305,580.00 13,890 305,580.00 13,890

35  SHOULDER FINISHING
9.6000 km 3,700.0000 2,500.0000 -32.43% 625.0000 -83.11 % 1,500.0000 -59.46 %

35,520.00 24,000.00 -11,520 6,000.00 -29,520 14,400.00 -21,120
LIQUID ASPHALT

36 ASPHALT FOR TACK COAT
130.0000 t 250.0000 260.0000 4.00% 250.0000 0.00 % 250.0000 0.00 %

32,500.00 33,800.00 1,300 32,500.00 0 32,500.00 0
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
53,401.00 53,401.00 53,401.00 53,401.00

ASPHALT CONCRETE PAVEMENT
38 PLANING BITUMINOUS PAVEMENT

13048.0000 m2 2.5000 2.5000 0.00% 3.2500 30.00 % 2.1000 -16.00 %
32,620.00 32,620.00 0 42,406.00 9,786 27,400.80 -5,219

39 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22
6450.0000 t 44.0000 38.0000 -13.64% 38.5000 -12.50 % 37.5000 -14.77 %

283,800.00 245,100.00 -38,700 248,325.00 -35,475 241,875.00 -41,925
40 ASPHALT CONC. PAVEMENT CL. A PG 64-22

52341.0000 t 40.0000 38.0000 -5.00% 38.5000 -3.75 % 37.5000 -6.25 %
2,093,640.00 1,988,958.00 -104,682 2,015,128.50 -78,512 1,962,787.50 -130,853

41 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
25040.0000 t 38.5000 37.0000 -3.90% 37.5000 -2.60 % 36.5000 -5.19 %

964,040.00 926,480.00 -37,560 939,000.00 -25,040 913,960.00 -50,080
42 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
100,246.00 100,246.00 100,246.00 100,246.00

43 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

66,830.00 66,830.00 66,830.00 66,830.00
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EROSION CONTROL AND PLANTING
44 SEEDING, FERTILIZING, AND MULCHING

4.7000 ha 3,000.0000 2,000.0000 -33.33% 2,150.0000 -28.33 % 2,000.0000 -33.33 %
14,100.00 9,400.00 -4,700 10,105.00 -3,995 9,400.00 -4,700

45  300MM COMPOST BERM
9812.0000 m 12.2500 8.2500 -32.65% 8.3000 -32.24 % 5.0000 -59.18 %

120,197.00 80,949.00 -39,248 81,439.60 -38,757 49,060.00 -71,137
46  COMPOST BLANKET

32545.0000 m2 4.8000 3.8500 -19.79% 3.8000 -20.83 % 1.9000 -60.42 %
156,216.00 125,298.25 -30,918 123,671.00 -32,545 61,835.50 -94,381

47 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

75,000.00 75,000.00 75,000.00 75,000.00
48 SPILL PREVENTION PLAN

L.S. 0.00% 66.67 % 66.67 %
1,500.00 1,500.00 0 2,500.00 1,000 2,500.00 1,000

49  WATER POLLUTION PREVENTION PLAN
L.S. 0.00% 33.33 % 66.67 %

1,500.00 1,500.00 0 2,000.00 500 2,500.00 1,000
50  SPCC LEAD

288.0000 HR 35.0000 42.0000 20.00% 40.0000 14.29 % 2.0000 -94.29 %
10,080.00 12,096.00 2,016 11,520.00 1,440 576.00 -9,504

51  EROSION CONTROL SPECIALIST
336.0000 HR 30.0000 42.0000 40.00% 40.0000 33.33 % 50.0000 66.67 %

10,080.00 14,112.00 4,032 13,440.00 3,360 16,800.00 6,720
52  STRAW BALES

54.0000 EACH 25.0000 20.0000 -20.00% 30.0000 20.00 % 16.0000 -36.00 %
1,350.00 1,080.00 -270 1,620.00 270 864.00 -486

53  MUD PALLIATIVE
360.0000 m3 20.0000 10.0000 -50.00% 20.0000 0.00 % 10.0000 -50.00 %

7,200.00 3,600.00 -3,600 7,200.00 0 3,600.00 -3,600
54  TEMPORARY EXTRUDED CURB

400.0000 m 10.8000 13.0000 20.37% 12.0000 11.11 % 13.5000 25.00 %
4,320.00 5,200.00 880 4,800.00 480 5,400.00 1,080
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TRAFFIC
55 EXTRUDED CURB

1436.0000 m 10.8000 13.0000 20.37% 10.0000 -7.41 % 12.0000 11.11 %
15,508.80 18,668.00 3,159 14,360.00 -1,149 17,232.00 1,723

56 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
464.0000 m 43.6000 44.0000 0.92% 49.0000 12.39 % 42.6500 -2.18 %

20,230.40 20,416.00 186 22,736.00 2,506 19,789.60 -441
57 BEAM GUARDRAIL TYPE 1

790.0000 m 50.0000 40.0000 -20.00% 47.0000 -6.00 % 38.7000 -22.60 %
39,500.00 31,600.00 -7,900 37,130.00 -2,370 30,573.00 -8,927

58 BEAM GUARDRAIL FLARED TERMINAL
2.0000 EACH 1,850.0000 1,850.0000 0.00% 1,950.0000 5.41 % 1,805.0000 -2.43 %

3,700.00 3,700.00 0 3,900.00 200 3,610.00 -90
59 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 350.0000 430.0000 22.86% 550.0000 57.14 % 420.0000 20.00 %
1,050.00 1,290.00 240 1,650.00 600 1,260.00 210

60 PRECAST CONC. BARRIER TYPE 2
5072.0000 m 70.0000 65.0000 -7.14% 68.0000 -2.86 % 65.0000 -7.14 %

355,040.00 329,680.00 -25,360 344,896.00 -10,144 329,680.00 -25,360
61 PRECAST CONC. BARRIER TYPE 4

54.0000 m 72.0000 65.0000 -9.72% 68.0000 -5.56 % 66.0000 -8.33 %
3,888.00 3,510.00 -378 3,672.00 -216 3,564.00 -324

62 TEMPORARY CONC. BARRIER
12828.0000 m 21.4900 37.0000 72.17% 0.0100 -99.95 % 25.0000 16.33 %

275,673.72 474,636.00 198,962 128.28 -275,545 320,700.00 45,026
63 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

181.0000 m 12.0000 11.0000 -8.33% 15.0000 25.00 % 25.0000 108.33 %
2,172.00 1,991.00 -181 2,715.00 543 4,525.00 2,353

64 CAST-IN-PLACE CONC. BARRIER
523.0000 m 320.0000 300.0000 -6.25% 275.0000 -14.06 % 575.0000 79.69 %

167,360.00 156,900.00 -10,460 143,825.00 -23,535 300,725.00 133,365
65  PRECAST BARRIER TRANSITION SECTION

2.0000 EACH 850.0000 1,550.0000 82.35% 1,500.0000 76.47 % 1,700.0000 100.00 %
1,700.00 3,100.00 1,400 3,000.00 1,300 3,400.00 1,700
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66 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 4,750.0000 2,850.0000 -40.00% 4,000.0000 -15.79 % 4,000.0000 -15.79 %
19,000.00 11,400.00 -7,600 16,000.00 -3,000 16,000.00 -3,000

67 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 25,000.0000 42,500.0000 70.00% 43,000.0000 72.00 % 42,000.0000 68.00 %

25,000.00 42,500.00 17,500 43,000.00 18,000 42,000.00 17,000
68 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
3,700.00 3,700.00 3,700.00 3,700.00

69 RESETTING IMPACT ATTENUATOR
7.0000 EACH 800.0000 800.0000 0.00% 1,200.0000 50.00 % 1,000.0000 25.00 %

5,600.00 5,600.00 0 8,400.00 2,800 7,000.00 1,400
70 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,000.0000 25,000.0000 257.14% 10,000.0000 42.86 % 21,000.0000 200.00 %
14,000.00 50,000.00 36,000 20,000.00 6,000 42,000.00 28,000

71  OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
L.S. 82.75% -63.45 % -23.25 %

13,680.00 25,000.00 11,320 5,000.00 -8,680 10,500.00 -3,180
72 FLEXIBLE GUIDE POST

59.0000 EACH 22.5000 23.0000 2.22% 25.0000 11.11 % 21.5000 -4.44 %
1,327.50 1,357.00 30 1,475.00 148 1,268.50 -59

73  TEMPORARY FLEXIBLE GUIDE POST
22.0000 EACH 31.0000 23.0000 -25.81% 25.0000 -19.35 % 26.5000 -14.52 %

682.00 506.00 -176 550.00 -132 583.00 -99
74 PAINT LINE

25841.0000 m 0.6500 0.3000 -53.85% 0.3000 -53.85 % 0.3000 -53.85 %
16,796.65 7,752.30 -9,044 7,752.30 -9,044 7,752.30 -9,044

75  PROFILED PLASTIC LINE
23963.0000 m 2.1000 2.0000 -4.76% 2.0000 -4.76 % 1.7500 -16.67 %

50,322.30 47,926.00 -2,396 47,926.00 -2,396 41,935.25 -8,387
76  PLASTIC WIDE LINE

221.0000 m 4.2500 12.5000 194.12% 15.0000 252.94 % 9.0000 111.76 %
939.25 2,762.50 1,823 3,315.00 2,376 1,989.00 1,050



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

SCI INFRASTRUCTURE, LLC SCARSELLA BROS. INC. LAKESIDE INDUSTRIES
2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD

KENT WA  98032-1240  98516-3875

PROJECT : SEATTLE   WA  981882099 SEATTLE   WA  981680388 LACEY   WA  985093004

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

TRAFFIC
77 PLASTIC DRAINAGE MARKING

14.0000 EACH 15.0000 21.0000 40.00% 20.0000 33.33 % 30.0000 100.00 %
210.00 294.00 84 280.00 70 420.00 210

78  PLASTIC JUNCTION BOX MARKING
21.0000 EACH 15.0000 26.0000 73.33% 100.0000 566.67 % 30.0000 100.00 %

315.00 546.00 231 2,100.00 1,785 630.00 315
79  PLASTIC ODOMETER CHECK MARKER

8.0000 EACH 45.0000 200.0000 344.44% 80.0000 77.78 % 175.0000 288.89 %
360.00 1,600.00 1,240 640.00 280 1,400.00 1,040

80 RAISED PAVEMENT MARKER TYPE 1
2.9000 HUND 240.0000 200.0000 -16.67% 220.0000 -8.33 % 190.0000 -20.83 %

696.00 580.00 -116 638.00 -58 551.00 -145
81 RAISED PAVEMENT MARKER TYPE 2

10.6000 HUND 280.0000 325.0000 16.07% 350.0000 25.00 % 300.0000 7.14 %
2,968.00 3,445.00 477 3,710.00 742 3,180.00 212

82 TEMPORARY PAVEMENT MARKING
112400.0000 m 0.4000 1.1500 187.50% 0.8000 100.00 % 0.9000 125.00 %

44,960.00 129,260.00 84,300 89,920.00 44,960 101,160.00 56,200
83 CONTINUOUS SHOULDER RUMBLE STRIP

23.7000 km 390.0000 400.0000 2.56% 342.0000 -12.31 % 340.0000 -12.82 %
9,243.00 9,480.00 237 8,105.40 -1,138 8,058.00 -1,185

84 PERMANENT SIGNING
L.S. -8.51% 8.51 % 12.77 %

23,500.00 21,500.00 -2,000 25,500.00 2,000 26,500.00 3,000
85 ILLUMINATION SYSTEM SCA 821

L.S. -25.55% -32.32 % -32.32 %
59,100.00 44,000.00 -15,100 40,000.00 -19,100 40,000.00 -19,100

86  SEQUENTIAL ARROW SIGN
L.S. 882.14% 495.24 % 792.86 %

1,680.00 16,500.00 14,820 10,000.00 8,320 15,000.00 13,320
87 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 4,100.0000 14,000.0000 241.46% 10,000.0000 143.90 % 20,000.0000 387.80 %
8,200.00 28,000.00 19,800 20,000.00 11,800 40,000.00 31,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

SCI INFRASTRUCTURE, LLC SCARSELLA BROS. INC. LAKESIDE INDUSTRIES
2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD

KENT WA  98032-1240  98516-3875

PROJECT : SEATTLE   WA  981882099 SEATTLE   WA  981680388 LACEY   WA  985093004

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

TRAFFIC
88  OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

L.S. -89.58% -65.28 % -23.61 %
14,400.00 1,500.00 -12,900 5,000.00 -9,400 11,000.00 -3,400

89 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 32.98% 431.91 % 245.74 %

18,800.00 25,000.00 6,200 100,000.00 81,200 65,000.00 46,200
90  TRAFFIC CONTROL LABOR

L.S. -6.99% 24.01 % 247.22 %
80,640.00 75,000.00 -5,640 100,000.00 19,360 280,000.00 199,360

91  TRAFFIC CONTROL SUPERVISOR
L.S. 61.88% 628.44 % 223.75 %

30,888.00 50,000.00 19,112 225,000.00 194,112 100,000.00 69,112
92 CONSTRUCTION SIGNS CLASS A

107.7000 m2 117.0000 110.0000 -5.98% 200.0000 70.94 % 170.0000 45.30 %
12,600.90 11,847.00 -754 21,540.00 8,939 18,309.00 5,708

OTHER ITEMS
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2458.0000 m3 7.5000 10.0000 33.33% 10.0000 33.33 % 4.0000 -46.67 %
18,435.00 24,580.00 6,145 24,580.00 6,145 9,832.00 -8,603

94 SHORING OR EXTRA EXCAVATION CLASS B
749.0000 m2 7.0000 10.0000 42.86% 7.0000 0.00 % 6.0000 -14.29 %

5,243.00 7,490.00 2,247 5,243.00 0 4,494.00 -749
95 GRAVEL BACKFILL FOR DRAIN

36.0000 m3 39.0000 25.0000 -35.90% 50.0000 28.21 % 40.0000 2.56 %
1,404.00 900.00 -504 1,800.00 396 1,440.00 36

96  MODIFIED CONC. CLASS 20
46.0000 m3 150.0000 325.0000 116.67% 525.0000 250.00 % 200.0000 33.33 %

6,900.00 14,950.00 8,050 24,150.00 17,250 9,200.00 2,300
97 WATER

1581.0000 m3 4.0000 7.7500 93.75% 10.0000 150.00 % 15.0000 275.00 %
6,324.00 12,252.75 5,929 15,810.00 9,486 23,715.00 17,391

98 ROADWAY SURVEYING
L.S. -62.50% -71.25 % -65.00 %

200,000.00 75,000.00 -125,000 57,500.00 -142,500 70,000.00 -130,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

SCI INFRASTRUCTURE, LLC SCARSELLA BROS. INC. LAKESIDE INDUSTRIES
2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD

KENT WA  98032-1240  98516-3875

PROJECT : SEATTLE   WA  981882099 SEATTLE   WA  981680388 LACEY   WA  985093004

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

OTHER ITEMS
99 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

4.0000 EACH 180.0000 90.0000 -50.00% 175.0000 -2.78 % 85.0000 -52.78 %
720.00 360.00 -360 700.00 -20 340.00 -380

100 DOUBLE 4.3 M CHAIN LINK GATE
2.0000 EACH 650.0000 425.0000 -34.62% 525.0000 -19.23 % 400.0000 -38.46 %

1,300.00 850.00 -450 1,050.00 -250 800.00 -500
101 WIRE FENCE TYPE 2

802.0000 m 12.5000 7.9000 -36.80% 6.0000 -52.00 % 7.5400 -39.68 %
10,025.00 6,335.80 -3,689 4,812.00 -5,213 6,047.08 -3,978

102 GLARE SCREEN TYPE 2
907.0000 m 65.0000 50.0000 -23.08% 40.0000 -38.46 % 47.3500 -27.15 %

58,955.00 45,350.00 -13,605 36,280.00 -22,675 42,946.45 -16,009
103 ADJUST JUNCTION BOX

5.0000 EACH 218.0000 260.0000 19.27% 350.0000 60.55 % 200.0000 -8.26 %
1,090.00 1,300.00 210 1,750.00 660 1,000.00 -90

104  FORCE ACCOUNT REMOVING OBSTRUCTION - 600MM DIAM. BORING
EST. 0.00% 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00
105 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

106 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
107 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

108 CONSTRUCTION GEOTEXTILE FOR SEPARATION
128.0000 m2 4.0000 2.0000 -50.00% 4.0000 0.00 % 3.0000 -25.00 %

512.00 256.00 -256 512.00 0 384.00 -128
109 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

123.0000 m2 15.0000 2.0000 -86.67% 4.0000 -73.33 % 3.0000 -80.00 %
1,845.00 246.00 -1,599 492.00 -1,353 369.00 -1,476



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

SCI INFRASTRUCTURE, LLC SCARSELLA BROS. INC. LAKESIDE INDUSTRIES
2825 SOUTH 154TH STREET 19460 84TH AVE S 2416 HOGUM BAY ROAD

KENT WA  98032-1240  98516-3875

PROJECT : SEATTLE   WA  981882099 SEATTLE   WA  981680388 LACEY   WA  985093004

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

OTHER ITEMS
110 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

2040.0000 m 15.0000 11.5000 -23.33% 15.0000 0.00 % 10.0000 -33.33 %
30,600.00 23,460.00 -7,140 30,600.00 0 20,400.00 -10,200

CONTRACT TOTAL $8,582,661.19 $7,635,523.55 -11.04% $7,711,299.48 -10.15% $7,760,967.18 -9.57%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3200 113TH AVE SW 320 - 106TH AVE NE

98004-5732

PROJECT : OLYMPIA   WA  985129160 BELLEVUE   WA  980093686

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -35.28% -16.74 %
780,657.93 505,230.00 -275,428 650,000.00 -130,658

2 CLEARING AND GRUBBING
3.6000 ha 9,800.0000 13,500.0000 37.76% 3,500.0000 -64.29 %

35,280.00 48,600.00 13,320 12,600.00 -22,680
3  SOD REMOVAL INCL. HAUL

50004.0000 m2 0.7500 0.8600 14.67% 0.7500 0.00 %
37,503.00 43,003.44 5,500 37,503.00 0

4 REMOVING DRAINAGE STRUCTURE
34.0000 EACH 300.0000 450.0000 50.00% 200.0000 -33.33 %

10,200.00 15,300.00 5,100 6,800.00 -3,400
5  REMOVING DRAINAGE PIPE

64.0000 m 28.0000 140.0000 400.00% 10.0000 -64.29 %
1,792.00 8,960.00 7,168 640.00 -1,152

6  REMOVING BITUMINOUS SURFACE TREATMENT
2125.0000 m2 2.5000 1.8000 -28.00% 1.0000 -60.00 %

5,312.50 3,825.00 -1,488 2,125.00 -3,188
7 REMOVING GUARDRAIL

935.0000 m 5.8000 9.8000 68.97% 10.0000 72.41 %
5,423.00 9,163.00 3,740 9,350.00 3,927

8 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 205.0000 125.0000 -39.02% 150.0000 -26.83 %

615.00 375.00 -240 450.00 -165
9 REMOVING PAINT LINE

4220.0000 m 1.0000 1.1000 10.00% 1.0000 0.00 %
4,220.00 4,642.00 422 4,220.00 0

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 110.53% -47.37 %

9,500.00 20,000.00 10,500 5,000.00 -4,500
11 REMOVING WIRE FENCE

1190.0000 m 4.2500 3.0000 -29.41% 3.2800 -22.82 %
5,057.50 3,570.00 -1,488 3,903.20 -1,154



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3200 113TH AVE SW 320 - 106TH AVE NE

98004-5732

PROJECT : OLYMPIA   WA  985129160 BELLEVUE   WA  980093686

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

GRADING
12 ROADWAY EXCAVATION INCL. HAUL

12640.0000 m3 9.0000 12.3500 37.22% 12.0000 33.33 %
113,760.00 156,104.00 42,344 151,680.00 37,920

13  COMMON BORROW INCL. HAUL
16031.0000 t 6.5000 6.6700 2.62% 1.0000 -84.62 %

104,201.50 106,926.77 2,725 16,031.00 -88,171
14 EMBANKMENT COMPACTION

25200.0000 m3 2.0000 1.5000 -25.00% 4.0000 100.00 %
50,400.00 37,800.00 -12,600 100,800.00 50,400

DRAINAGE
15 DITCH EXCAVATION INCL. HAUL

8000.0000 m3 11.0000 3.7500 -65.91% 6.0000 -45.45 %
88,000.00 30,000.00 -58,000 48,000.00 -40,000

16 GRATE INLET TYPE 1
2.0000 EACH 1,650.0000 1,750.0000 6.06% 3,000.0000 81.82 %

3,300.00 3,500.00 200 6,000.00 2,700
17 GRATE INLET TYPE 2

31.0000 EACH 1,450.0000 1,250.0000 -13.79% 1,800.0000 24.14 %
44,950.00 38,750.00 -6,200 55,800.00 10,850

18 QUARRY SPALLS
432.0000 m3 36.0000 41.0000 13.89% 35.0000 -2.78 %

15,552.00 17,712.00 2,160 15,120.00 -432
19  INFILTRATION TRENCH TYPE A

5391.0000 m 110.0000 43.0000 -60.91% 35.0000 -68.18 %
593,010.00 231,813.00 -361,197 188,685.00 -404,325

20  INFILTRATION TRENCH TYPE B
2787.0000 m 125.0000 65.5000 -47.60% 45.0000 -64.00 %

348,375.00 182,548.50 -165,827 125,415.00 -222,960
21  ARMORED DITCH

514.0000 m 32.2600 62.5000 93.74% 45.0000 39.49 %
16,581.64 32,125.00 15,543 23,130.00 6,548

22  BIOFILTRATION SWALE
278.0000 m 66.2500 120.0000 81.13% 55.0000 -16.98 %

18,417.50 33,360.00 14,943 15,290.00 -3,128



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006079 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 1 WORK ORDER# : OL3438
HWY : SR 005 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR5
MAYTOWN I/C TO 93RD AVE SW I/C

00C542

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3200 113TH AVE SW 320 - 106TH AVE NE

98004-5732

PROJECT : OLYMPIA   WA  985129160 BELLEVUE   WA  980093686

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
13:31

DOT_RGGB01

STORM SEWER
23  CATCH BASIN TYPE2 2400MM W/FLOW RESTRICTOR

2.0000 EACH 4,060.0000 9,550.0000 135.22% 8,000.0000 97.04 %
8,120.00 19,100.00 10,980 16,000.00 7,880

24 CATCH BASIN TYPE 2 1200 MM DIAM.
2.0000 EACH 2,250.0000 3,500.0000 55.56% 2,800.0000 24.44 %

4,500.00 7,000.00 2,500 5,600.00 1,100
25 TESTING STORM SEWER PIPE

1461.0000 m 3.6000 3.7500 4.17% 4.0000 11.11 %
5,259.60 5,478.75 219 5,844.00 584

26 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
778.0000 m 57.2500 65.5000 14.41% 66.0000 15.28 %

44,540.50 50,959.00 6,419 51,348.00 6,808
27 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

440.0000 m 77.5000 81.0000 4.52% 85.0000 9.68 %
34,100.00 35,640.00 1,540 37,400.00 3,300

28 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.
236.0000 m 90.0000 138.0000 53.33% 130.0000 44.44 %

21,240.00 32,568.00 11,328 30,680.00 9,440
29 SOLID WALL PVC STORM SEWER PIPE 375 MM DIAM.

7.0000 m 61.0000 134.0000 119.67% 100.0000 63.93 %
427.00 938.00 511 700.00 273

30  FURNISHING AND JACKING 600 MM DIAM. STEEL CASING
45.0000 m 730.0000 825.0000 13.01% 900.0000 23.29 %

32,850.00 37,125.00 4,275 40,500.00 7,650
SANITARY SEWER

31 TESTING SEWER PIPE
294.0000 m 4.0000 7.0000 75.00% 4.0000 0.00 %

1,176.00 2,058.00 882 1,176.00 0
32 DUCTILE IRON SEWER PIPE 300 MM DIAM.

258.0000 m 197.0000 162.0000 -17.77% 120.0000 -39.09 %
50,826.00 41,796.00 -9,030 30,960.00 -19,866

33 DUCTILE IRON SEWER PIPE 600 MM DIAM.
36.0000 m 400.0000 640.0000 60.00% 280.0000 -30.00 %

14,400.00 23,040.00 8,640 10,080.00 -4,320
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PS&E JOB NO: 00C542 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
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03/20/2001
13:31

DOT_RGGB01

SURFACING
34 CRUSHED SURFACING BASE COURSE

27780.0000 t 10.5000 11.0000 4.76% 11.0000 4.76 %
291,690.00 305,580.00 13,890 305,580.00 13,890

35  SHOULDER FINISHING
9.6000 km 3,700.0000 2,600.0000 -29.73% 1,500.0000 -59.46 %

35,520.00 24,960.00 -10,560 14,400.00 -21,120
LIQUID ASPHALT

36 ASPHALT FOR TACK COAT
130.0000 t 250.0000 225.0000 -10.00% 400.0000 60.00 %

32,500.00 29,250.00 -3,250 52,000.00 19,500
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
53,401.00 53,401.00 53,401.00

ASPHALT CONCRETE PAVEMENT
38 PLANING BITUMINOUS PAVEMENT

13048.0000 m2 2.5000 2.3500 -6.00% 3.0000 20.00 %
32,620.00 30,662.80 -1,957 39,144.00 6,524

39 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22
6450.0000 t 44.0000 37.7500 -14.20% 37.5000 -14.77 %

283,800.00 243,487.50 -40,313 241,875.00 -41,925
40 ASPHALT CONC. PAVEMENT CL. A PG 64-22

52341.0000 t 40.0000 36.5000 -8.75% 37.5000 -6.25 %
2,093,640.00 1,910,446.50 -183,194 1,962,787.50 -130,853

41 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
25040.0000 t 38.5000 35.8000 -7.01% 36.5000 -5.19 %

964,040.00 896,432.00 -67,608 913,960.00 -50,080
42 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
100,246.00 100,246.00 100,246.00

43 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

66,830.00 66,830.00 66,830.00
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TIME:

03/20/2001
13:31

DOT_RGGB01

EROSION CONTROL AND PLANTING
44 SEEDING, FERTILIZING, AND MULCHING

4.7000 ha 3,000.0000 2,030.0000 -32.33% 1,700.0000 -43.33 %
14,100.00 9,541.00 -4,559 7,990.00 -6,110

45  300MM COMPOST BERM
9812.0000 m 12.2500 8.0000 -34.69% 5.0000 -59.18 %

120,197.00 78,496.00 -41,701 49,060.00 -71,137
46  COMPOST BLANKET

32545.0000 m2 4.8000 3.6000 -25.00% 1.9000 -60.42 %
156,216.00 117,162.00 -39,054 61,835.50 -94,381

47 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

75,000.00 75,000.00 75,000.00
48 SPILL PREVENTION PLAN

L.S. 33.33% 66.67 %
1,500.00 2,000.00 500 2,500.00 1,000

49  WATER POLLUTION PREVENTION PLAN
L.S. 33.33% 66.67 %

1,500.00 2,000.00 500 2,500.00 1,000
50  SPCC LEAD

288.0000 HR 35.0000 58.5000 67.14% 2.0000 -94.29 %
10,080.00 16,848.00 6,768 576.00 -9,504

51  EROSION CONTROL SPECIALIST
336.0000 HR 30.0000 58.5000 95.00% 50.0000 66.67 %

10,080.00 19,656.00 9,576 16,800.00 6,720
52  STRAW BALES

54.0000 EACH 25.0000 60.0000 140.00% 16.0000 -36.00 %
1,350.00 3,240.00 1,890 864.00 -486

53  MUD PALLIATIVE
360.0000 m3 20.0000 15.0000 -25.00% 10.0000 -50.00 %

7,200.00 5,400.00 -1,800 3,600.00 -3,600
54  TEMPORARY EXTRUDED CURB

400.0000 m 10.8000 13.5000 25.00% 13.0000 20.37 %
4,320.00 5,400.00 1,080 5,200.00 880
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TRAFFIC
55 EXTRUDED CURB

1436.0000 m 10.8000 12.0000 11.11% 12.0000 11.11 %
15,508.80 17,232.00 1,723 17,232.00 1,723

56 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
464.0000 m 43.6000 42.6500 -2.18% 43.0000 -1.38 %

20,230.40 19,789.60 -441 19,952.00 -278
57 BEAM GUARDRAIL TYPE 1

790.0000 m 50.0000 38.7000 -22.60% 40.0000 -20.00 %
39,500.00 30,573.00 -8,927 31,600.00 -7,900

58 BEAM GUARDRAIL FLARED TERMINAL
2.0000 EACH 1,850.0000 1,805.0000 -2.43% 1,850.0000 0.00 %

3,700.00 3,610.00 -90 3,700.00 0
59 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 350.0000 420.0000 20.00% 500.0000 42.86 %
1,050.00 1,260.00 210 1,500.00 450

60 PRECAST CONC. BARRIER TYPE 2
5072.0000 m 70.0000 64.8000 -7.43% 65.0000 -7.14 %

355,040.00 328,665.60 -26,374 329,680.00 -25,360
61 PRECAST CONC. BARRIER TYPE 4

54.0000 m 72.0000 64.8000 -10.00% 66.0000 -8.33 %
3,888.00 3,499.20 -389 3,564.00 -324

62 TEMPORARY CONC. BARRIER
12828.0000 m 21.4900 35.2000 63.80% 25.0000 16.33 %

275,673.72 451,545.60 175,872 320,700.00 45,026
63 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

181.0000 m 12.0000 10.3500 -13.75% 25.0000 108.33 %
2,172.00 1,873.35 -299 4,525.00 2,353

64 CAST-IN-PLACE CONC. BARRIER
523.0000 m 320.0000 300.0000 -6.25% 575.0000 79.69 %

167,360.00 156,900.00 -10,460 300,725.00 133,365
65  PRECAST BARRIER TRANSITION SECTION

2.0000 EACH 850.0000 1,500.0000 76.47% 1,700.0000 100.00 %
1,700.00 3,000.00 1,300 3,400.00 1,700
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TRAFFIC
66 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 4,750.0000 2,800.0000 -41.05% 4,000.0000 -15.79 %
19,000.00 11,200.00 -7,800 16,000.00 -3,000

67 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 25,000.0000 41,540.0000 66.16% 42,000.0000 68.00 %

25,000.00 41,540.00 16,540 42,000.00 17,000
68 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
3,700.00 3,700.00 3,700.00

69 RESETTING IMPACT ATTENUATOR
7.0000 EACH 800.0000 780.0000 -2.50% 1,000.0000 25.00 %

5,600.00 5,460.00 -140 7,000.00 1,400
70 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,000.0000 17,500.0000 150.00% 10,000.0000 42.86 %
14,000.00 35,000.00 21,000 20,000.00 6,000

71  OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
L.S. 1,142.69% 192.40 %

13,680.00 170,000.00 156,320 40,000.00 26,320
72 FLEXIBLE GUIDE POST

59.0000 EACH 22.5000 21.5000 -4.44% 22.0000 -2.22 %
1,327.50 1,268.50 -59 1,298.00 -30

73  TEMPORARY FLEXIBLE GUIDE POST
22.0000 EACH 31.0000 26.5000 -14.52% 27.0000 -12.90 %

682.00 583.00 -99 594.00 -88
74 PAINT LINE

25841.0000 m 0.6500 0.3500 -46.15% 0.3000 -53.85 %
16,796.65 9,044.35 -7,752 7,752.30 -9,044

75  PROFILED PLASTIC LINE
23963.0000 m 2.1000 2.3500 11.90% 2.0000 -4.76 %

50,322.30 56,313.05 5,991 47,926.00 -2,396
76  PLASTIC WIDE LINE

221.0000 m 4.2500 8.5000 100.00% 15.0000 252.94 %
939.25 1,878.50 939 3,315.00 2,376
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TRAFFIC
77 PLASTIC DRAINAGE MARKING

14.0000 EACH 15.0000 49.0000 226.67% 20.0000 33.33 %
210.00 686.00 476 280.00 70

78  PLASTIC JUNCTION BOX MARKING
21.0000 EACH 15.0000 49.0000 226.67% 100.0000 566.67 %

315.00 1,029.00 714 2,100.00 1,785
79  PLASTIC ODOMETER CHECK MARKER

8.0000 EACH 45.0000 150.0000 233.33% 80.0000 77.78 %
360.00 1,200.00 840 640.00 280

80 RAISED PAVEMENT MARKER TYPE 1
2.9000 HUND 240.0000 185.0000 -22.92% 220.0000 -8.33 %

696.00 536.50 -160 638.00 -58
81 RAISED PAVEMENT MARKER TYPE 2

10.6000 HUND 280.0000 320.0000 14.29% 350.0000 25.00 %
2,968.00 3,392.00 424 3,710.00 742

82 TEMPORARY PAVEMENT MARKING
112400.0000 m 0.4000 1.1500 187.50% 0.8000 100.00 %

44,960.00 129,260.00 84,300 89,920.00 44,960
83 CONTINUOUS SHOULDER RUMBLE STRIP

23.7000 km 390.0000 340.0000 -12.82% 400.0000 2.56 %
9,243.00 8,058.00 -1,185 9,480.00 237

84 PERMANENT SIGNING
L.S. 3.83% 6.38 %

23,500.00 24,400.00 900 25,000.00 1,500
85 ILLUMINATION SYSTEM SCA 821

L.S. -34.60% -15.40 %
59,100.00 38,650.00 -20,450 50,000.00 -9,100

86  SEQUENTIAL ARROW SIGN
L.S. 257.14% 48.81 %

1,680.00 6,000.00 4,320 2,500.00 820
87 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 4,100.0000 14,000.0000 241.46% 10,000.0000 143.90 %
8,200.00 28,000.00 19,800 20,000.00 11,800
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88  OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

L.S. -65.28% -65.28 %
14,400.00 5,000.00 -9,400 5,000.00 -9,400

89 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 32.98% 112.77 %

18,800.00 25,000.00 6,200 40,000.00 21,200
90  TRAFFIC CONTROL LABOR

L.S. 207.54% 86.01 %
80,640.00 248,000.00 167,360 150,000.00 69,360

91  TRAFFIC CONTROL SUPERVISOR
L.S. 226.99% 223.75 %

30,888.00 101,000.00 70,112 100,000.00 69,112
92 CONSTRUCTION SIGNS CLASS A

107.7000 m2 117.0000 125.0000 6.84% 200.0000 70.94 %
12,600.90 13,462.50 862 21,540.00 8,939

OTHER ITEMS
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2458.0000 m3 7.5000 2.2500 -70.00% 4.0000 -46.67 %
18,435.00 5,530.50 -12,905 9,832.00 -8,603

94 SHORING OR EXTRA EXCAVATION CLASS B
749.0000 m2 7.0000 95.0000 1,257.14% 6.0000 -14.29 %

5,243.00 71,155.00 65,912 4,494.00 -749
95 GRAVEL BACKFILL FOR DRAIN

36.0000 m3 39.0000 20.0000 -48.72% 40.0000 2.56 %
1,404.00 720.00 -684 1,440.00 36

96  MODIFIED CONC. CLASS 20
46.0000 m3 150.0000 400.0000 166.67% 200.0000 33.33 %

6,900.00 18,400.00 11,500 9,200.00 2,300
97 WATER

1581.0000 m3 4.0000 10.0000 150.00% 15.0000 275.00 %
6,324.00 15,810.00 9,486 23,715.00 17,391

98 ROADWAY SURVEYING
L.S. -75.45% -75.00 %

200,000.00 49,100.00 -150,900 50,000.00 -150,000
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OTHER ITEMS
99 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

4.0000 EACH 180.0000 155.0000 -13.89% 100.0000 -44.44 %
720.00 620.00 -100 400.00 -320

100 DOUBLE 4.3 M CHAIN LINK GATE
2.0000 EACH 650.0000 475.0000 -26.92% 500.0000 -23.08 %

1,300.00 950.00 -350 1,000.00 -300
101 WIRE FENCE TYPE 2

802.0000 m 12.5000 5.6000 -55.20% 8.0000 -36.00 %
10,025.00 4,491.20 -5,534 6,416.00 -3,609

102 GLARE SCREEN TYPE 2
907.0000 m 65.0000 37.0000 -43.08% 50.0000 -23.08 %

58,955.00 33,559.00 -25,396 45,350.00 -13,605
103 ADJUST JUNCTION BOX

5.0000 EACH 218.0000 250.0000 14.68% 150.0000 -31.19 %
1,090.00 1,250.00 160 750.00 -340

104  FORCE ACCOUNT REMOVING OBSTRUCTION - 600MM DIAM. BORING
EST. 0.00% 0.00 %

7,500.00 7,500.00 7,500.00
105 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
20,000.00 20,000.00 20,000.00

106 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
107 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

108 CONSTRUCTION GEOTEXTILE FOR SEPARATION
128.0000 m2 4.0000 8.0000 100.00% 3.0000 -25.00 %

512.00 1,024.00 512 384.00 -128
109 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

123.0000 m2 15.0000 8.2500 -45.00% 3.0000 -80.00 %
1,845.00 1,014.75 -830 369.00 -1,476
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OTHER ITEMS
110 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

2040.0000 m 15.0000 13.5000 -10.00% 10.0000 -33.33 %
30,600.00 27,540.00 -3,060 20,400.00 -10,200

CONTRACT TOTAL $8,582,661.19 $8,032,322.46 -6.41% $7,634,199.50 -11.05%
LOW BIDDER  REJECTED 


