
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X309 REVISION NO : 1 BIDS OPENED ON : Apr 25 2001
CONTRACT NO: 006098 REGION NO : 4 AWARDED ON : Apr 27 2001
VERSION NO : 1 WORK ORDER# : XL1037
HWY : SR 004 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :   SR4 
JCT SR 101 TO WEST VALLEY CREEK

00X309

JC COMPTON CONTRACTOR INC LAKESIDE INDUSTRIES
1305 NE LAFAYETTE AVE 500 TENNANT WAY
97128-4023 98632-2449

PROJECT : MCMINNVILLE   OR  971280768 LONGVIEW   WA  986327372

COUNTY(S) : PACIFIC,WAHKIAKUM CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2001
07:21

DOT_RGGB01

 NH-0004(015)

PREPARATION
1 MOBILIZATION

L.S. -1.23% -12.49 %
324,000.00 320,000.00 -4,000 283,545.00 -40,455

2 CLEARING AND GRUBBING
1.4700 ha 11,000.0000 10,000.0000 -9.09% 7,200.0000 -34.55 %

16,170.00 14,700.00 -1,470 10,584.00 -5,586
3 REMOVING PORTION OF EXISTING STRUCTURE

L.S. 150.00% 37.50 %
4,000.00 10,000.00 6,000 5,500.00 1,500

4 REMOVING ASPHALT CONC. PAVEMENT
217.0000 m2 45.0000 10.0000 -77.78% 3.6000 -92.00 %

9,765.00 2,170.00 -7,595 781.20 -8,984
5 REMOVING CONC. BARRIER

133.4000 m 15.0000 12.6000 -16.00% 12.6000 -16.00 %
2,001.00 1,680.84 -320 1,680.84 -320

6 REMOVING GUARDRAIL
496.0000 m 7.0000 6.7500 -3.57% 6.7500 -3.57 %

3,472.00 3,348.00 -124 3,348.00 -124
7 REMOVING GUARDRAIL ANCHOR

30.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00 %
4,500.00 4,500.00 0 4,500.00 0

8 REMOVING PLASTIC TRAFFIC MARKING
3.0000 EACH 50.0000 110.0000 120.00% 100.0000 100.00 %

150.00 330.00 180 300.00 150
9 REMOVING PLASTIC CROSSWALK LINE

16.5000 m2 25.0000 45.0000 80.00% 35.0000 40.00 %
412.50 742.50 330 577.50 165

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -80.00% -62.20 %

7,500.00 1,500.00 -6,000 2,835.00 -4,665
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
35943.0000 m3 12.5000 6.7500 -46.00% 4.3000 -65.60 %

449,287.50 242,615.25 -206,672 154,554.90 -294,733
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GRADING
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

10550.0000 m2 9.0000 2.0000 -77.78% 8.9000 -1.11 %
94,950.00 21,100.00 -73,850 93,895.00 -1,055

13 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
1604.0000 m3 15.0000 10.0000 -33.33% 9.7500 -35.00 %

24,060.00 16,040.00 -8,020 15,639.00 -8,421
14 SELECT BORROW INCL. HAUL

1889.0000 t 15.5000 15.0000 -3.23% 11.5500 -25.48 %
29,279.50 28,335.00 -945 21,817.95 -7,462

15 GRAVEL BORROW INCL. HAUL
1500.0000 t 15.5000 15.0000 -3.23% 11.8500 -23.55 %

23,250.00 22,500.00 -750 17,775.00 -5,475
16  SHOULDER FINISHING

49.3100 km 1,200.0000 500.0000 -58.33% 1,470.0000 22.50 %
59,172.00 24,655.00 -34,517 72,485.70 13,314

DRAINAGE
17 DITCH EXCAVATION INCL. HAUL

8.0000 m3 15.0000 22.0000 46.67% 12.0000 -20.00 %
120.00 176.00 56 96.00 -24

18 GRATE INLET TYPE 1 OR 2
4.0000 EACH 1,750.0000 1,700.0000 -2.86% 1,890.0000 8.00 %

7,000.00 6,800.00 -200 7,560.00 560
19 STREAMBED GRAVEL

72.0000 m3 50.0000 125.0000 150.00% 53.5000 7.00 %
3,600.00 9,000.00 5,400 3,852.00 252

20 HAND PLACED RIPRAP
3.0000 m3 150.0000 400.0000 166.67% 85.0000 -43.33 %

450.00 1,200.00 750 255.00 -195
21 QUARRY SPALLS

27.0000 t 40.0000 25.0000 -37.50% 22.0000 -45.00 %
1,080.00 675.00 -405 594.00 -486

22 UNDERDRAIN PIPE 150 MM DIAM.
11.0000 m 65.0000 150.0000 130.77% 15.1500 -76.69 %

715.00 1,650.00 935 166.65 -548
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DRAINAGE
23 SCHEDULE A CULV. PIPE 450 MM DIAM.

62.0000 m 80.0000 150.0000 87.50% 50.7500 -36.56 %
4,960.00 9,300.00 4,340 3,146.50 -1,814

24 SCHEDULE A CULV. PIPE 600 MM DIAM.
44.0000 m 250.0000 150.0000 -40.00% 87.5000 -65.00 %

11,000.00 6,600.00 -4,400 3,850.00 -7,150
25 SCHEDULE A CULV. PIPE 750 MM DIAM.

1.0000 m 300.0000 300.0000 0.00% 185.0000 -38.33 %
300.00 300.00 0 185.00 -115

26  SCHEDULE A CULVERT PIPE 1200 MM DIAM.
23.0000 m 200.0000 350.0000 75.00% 461.7000 130.85 %

4,600.00 8,050.00 3,450 10,619.10 6,019
28  ALUMINIZED STEEL CULVERT PIPE 2.0 MM TH 2100 MM DIAM.

27.0000 m 500.0000 550.0000 10.00% 637.5000 27.50 %
13,500.00 14,850.00 1,350 17,212.50 3,713

WATER LINES
27  PVC PIPE 400 MM DIAM.

17.0000 m 100.0000 150.0000 50.00% 53.0000 -47.00 %
1,700.00 2,550.00 850 901.00 -799

STRUCTURE
29 EXPANSION JOINT MODIFICATION

252.5000 m 500.0000 85.0000 -83.00% 212.8500 -57.43 %
126,250.00 21,462.50 -104,788 53,744.63 -72,505

30  REMOVING AND REPLACING SLIDING PLATE EXPANSION JOINT
14.5000 m 1,000.0000 3,800.0000 280.00% 3,377.0000 237.70 %

14,500.00 55,100.00 40,600 48,966.50 34,467
31  PRECAST REINF. CONC. BOX CULVERT NO 1

L.S. 85.71% 45.33 %
70,000.00 130,000.00 60,000 101,731.00 31,731

32  PRECAST REINF. CONC. BOX CULVERT NO 2
L.S. -10.00% -24.48 %

50,000.00 45,000.00 -5,000 37,760.00 -12,240
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SURFACING
33 CRUSHED SURFACING BASE COURSE

5230.0000 t 14.5000 14.5000 0.00% 14.3500 -1.03 %
75,835.00 75,835.00 0 75,050.50 -785

LIQUID ASPHALT
34 ASPHALT FOR TACK COAT

95.0700 t 275.0000 205.0000 -25.45% 400.0000 45.45 %
26,144.25 19,489.35 -6,655 38,028.00 11,884

ASPHALT CONCRETE PAVEMENT
35 CRACK SEALING

EST. 0.00% 0.00 %
45,000.00 45,000.00 45,000.00

36 PLANING BITUMINOUS PAVEMENT
5115.0000 m2 3.5000 4.0000 14.29% 5.5500 58.57 %

17,902.50 20,460.00 2,558 28,388.25 10,486
37 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

2630.0000 t 50.0000 35.0000 -30.00% 49.2500 -1.50 %
131,500.00 92,050.00 -39,450 129,527.50 -1,973

38 ASPHALT CONC. FOR PAVEMENT REPAIR
3444.0000 t 50.0000 35.0000 -30.00% 50.3000 0.60 %

172,200.00 120,540.00 -51,660 173,233.20 1,033
39 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22

46303.0000 t 40.0000 35.0000 -12.50% 38.3500 -4.12 %
1,852,120.00 1,620,605.00 -231,515 1,775,720.05 -76,400

40 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %

55,200.00 55,200.00 55,200.00
41 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
23,100.00 23,100.00 23,100.00

42 ASPHALT CONC. APPROACH CL. A PG 64-22
689.5000 t 70.0000 40.0000 -42.86% 79.5000 13.57 %

48,265.00 27,580.00 -20,685 54,815.25 6,550
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ASPHALT CONCRETE PAVEMENT
43  SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 %
23,800.00 23,800.00 23,800.00

EROSION CONTROL AND PLANTING
44 SEEDING, FERTILIZING, AND MULCHING

3.1200 ha 4,500.0000 2,000.0000 -55.56% 1,652.0000 -63.29 %
14,040.00 6,240.00 -7,800 5,154.24 -8,886

45 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

16,500.00 16,500.00 16,500.00
46  STRAW BALE CHECK DAM

4.0000 EACH 100.0000 150.0000 50.00% 150.0000 50.00 %
400.00 600.00 200 600.00 200

TRAFFIC
47  HAND PLACED ASPHALT CONCRETE BERM

1298.0000 m 16.4000 15.0000 -8.54% 7.0000 -57.32 %
21,287.20 19,470.00 -1,817 9,086.00 -12,201

48 BEAM GUARDRAIL TYPE 1
1009.0000 m 45.0000 38.7500 -13.89% 38.7500 -13.89 %

45,405.00 39,098.75 -6,306 39,098.75 -6,306
49 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST

49.5000 m 50.0000 48.5500 -2.90% 48.5500 -2.90 %
2,475.00 2,403.23 -72 2,403.23 -72

50 BEAM GUARDRAIL FLARED TERMINAL
29.0000 EACH 1,850.0000 1,750.0000 -5.41% 1,750.0000 -5.41 %

53,650.00 50,750.00 -2,900 50,750.00 -2,900
51 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,400.0000 1,825.0000 -23.96% 1,825.0000 -23.96 %
9,600.00 7,300.00 -2,300 7,300.00 -2,300

52 BEAM GUARDRAIL TRANSITION SECTION TYPE A
20.0000 EACH 1,300.0000 490.0000 -62.31% 490.0000 -62.31 %

26,000.00 9,800.00 -16,200 9,800.00 -16,200
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TRAFFIC
53 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 600.0000 525.0000 -12.50% 525.0000 -12.50 %
1,200.00 1,050.00 -150 1,050.00 -150

54 BEAM GUARDRAIL BURIED TERMINAL
10.0000 EACH 650.0000 610.0000 -6.15% 610.0000 -6.15 %

6,500.00 6,100.00 -400 6,100.00 -400
55 BEAM GUARDRAIL ANCHOR TYPE 7

2.0000 EACH 400.0000 390.0000 -2.50% 390.0000 -2.50 %
800.00 780.00 -20 780.00 -20

56 REMOVING AND RESETTING BEAM GUARDRAIL
139.0000 m 10.0000 28.7500 187.50% 26.7500 167.50 %

1,390.00 3,996.25 2,606 3,718.25 2,328
57 BEAM GUARDRAIL TYPE THRIE BEAM

137.0000 m 150.0000 107.6000 -28.27% 107.6000 -28.27 %
20,550.00 14,741.20 -5,809 14,741.20 -5,809

58 BEAM GUARDRAIL TYPE W BEAM
381.0000 m 150.0000 166.3000 10.87% 166.3000 10.87 %

57,150.00 63,360.30 6,210 63,360.30 6,210
59 RAISING EXISTING BEAM GUARDRAIL

2632.0000 m 9.0000 7.0500 -21.67% 7.0500 -21.67 %
23,688.00 18,555.60 -5,132 18,555.60 -5,132

60 TEMPORARY CONC. BARRIER
138.0000 m 40.0000 50.0000 25.00% 38.5500 -3.63 %

5,520.00 6,900.00 1,380 5,319.90 -200
61 FLEXIBLE GUIDE POST

714.0000 EACH 22.0000 21.7000 -1.36% 21.7000 -1.36 %
15,708.00 15,493.80 -214 15,493.80 -214

62 PAINT LINE
119185.0000 m 0.2500 0.2300 -8.00% 0.2600 4.00 %

29,796.25 27,412.55 -2,384 30,988.10 1,192
63 PLASTIC CROSSWALK LINE

16.5000 m2 20.0000 35.0000 75.00% 20.0000 0.00 %
330.00 577.50 248 330.00 0
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TRAFFIC
64 PLASTIC STOP LINE

100.8000 m 15.0000 14.0000 -6.67% 9.5000 -36.67 %
1,512.00 1,411.20 -101 957.60 -554

65 PAINTED DRAINAGE MARKING
349.0000 EACH 1.0000 7.0000 600.00% 7.0000 600.00 %

349.00 2,443.00 2,094 2,443.00 2,094
66 PLASTIC TRAFFIC ARROW

3.0000 EACH 60.0000 125.0000 108.33% 150.0000 150.00 %
180.00 375.00 195 450.00 270

67 RAISED PAVEMENT MARKER TYPE 2
12.6300 HUND 350.0000 280.0000 -20.00% 295.0000 -15.71 %

4,420.50 3,536.40 -884 3,725.85 -695
68 RECESSED PAVEMENT MARKER

6.3000 HUND 800.0000 700.0000 -12.50% 850.0000 6.25 %
5,040.00 4,410.00 -630 5,355.00 315

69 TEMPORARY PAVEMENT MARKING
38354.0000 m 0.2500 0.1200 -52.00% 0.1800 -28.00 %

9,588.50 4,602.48 -4,986 6,903.72 -2,685
70 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 2,000.0000 5,500.0000 175.00% 2,000.0000 0.00 %
8,000.00 22,000.00 14,000 8,000.00 0

71 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
672.0000 HR 2.5000 10.0000 300.00% 10.0000 300.00 %

1,680.00 6,720.00 5,040 6,720.00 5,040
72 TYPE III BARRICADE

4.0000 EACH 200.0000 500.0000 150.00% 500.0000 150.00 %
800.00 2,000.00 1,200 2,000.00 1,200

73 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 160.00% 200.00 %

5,000.00 13,000.00 8,000 15,000.00 10,000
74 CONTRACTOR PILOTED TRAFFIC CONTROL

730.0000 HR 40.0000 56.5000 41.25% 41.5000 3.75 %
29,200.00 41,245.00 12,045 30,295.00 1,095
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TRAFFIC
75 TRAFFIC CONTROL LABOR

4908.0000 HR 35.0000 38.5000 10.00% 36.0000 2.86 %
171,780.00 188,958.00 17,178 176,688.00 4,908

76 TRAFFIC CONTROL VEHICLE
130.0000 DAY 70.0000 55.0000 -21.43% 90.0000 28.57 %

9,100.00 7,150.00 -1,950 11,700.00 2,600
77 TRAFFIC CONTROL SUPERVISOR

1497.0000 HR 40.0000 40.5000 1.25% 39.5000 -1.25 %
59,880.00 60,628.50 749 59,131.50 -749

78 CONSTRUCTION SIGNS CLASS A
125.9800 m2 100.0000 135.0000 35.00% 100.0000 0.00 %

12,598.00 17,007.30 4,409 12,598.00 0
OTHER ITEMS

79 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1959.0000 m3 25.0000 10.0000 -60.00% 12.8500 -48.60 %

48,975.00 19,590.00 -29,385 25,173.15 -23,802
80 SHORING OR EXTRA EXCAVATION CLASS B

220.0000 m2 20.0000 3.0000 -85.00% 23.7000 18.50 %
4,400.00 660.00 -3,740 5,214.00 814

81 GRAVEL BACKFILL FOR FOUNDATION CLASS A
214.0000 m3 15.0000 25.0000 66.67% 31.1000 107.33 %

3,210.00 5,350.00 2,140 6,655.40 3,445
82 GRAVEL BACKFILL FOR DRAIN

4.0000 m3 50.0000 25.0000 -50.00% 46.0000 -8.00 %
200.00 100.00 -100 184.00 -16

83 CONTROLLED DENSITY FILL
135.0000 m3 100.0000 145.0000 45.00% 181.1000 81.10 %

13,500.00 19,575.00 6,075 24,448.50 10,949
84 PLUGGING EXISTING PIPE

2.0000 EACH 300.0000 500.0000 66.67% 135.0000 -55.00 %
600.00 1,000.00 400 270.00 -330

85 ADJUST MONUMENT CASE AND COVER
52.0000 EACH 175.0000 150.0000 -14.29% 150.0000 -14.29 %

9,100.00 7,800.00 -1,300 7,800.00 -1,300
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00X309

JC COMPTON CONTRACTOR INC LAKESIDE INDUSTRIES
1305 NE LAFAYETTE AVE 500 TENNANT WAY
97128-4023 98632-2449

PROJECT : MCMINNVILLE   OR  971280768 LONGVIEW   WA  986327372

COUNTY(S) : PACIFIC,WAHKIAKUM CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2001
07:21

DOT_RGGB01

 NH-0004(015)

OTHER ITEMS
86 WIRE FENCE TYPE 2

28.0000 m 30.0000 120.0000 300.00% 90.0000 200.00 %
840.00 3,360.00 2,520 2,520.00 1,680

87 ADJUST CATCH BASIN
12.0000 EACH 400.0000 250.0000 -37.50% 250.0000 -37.50 %

4,800.00 3,000.00 -1,800 3,000.00 -1,800
88 ADJUST JUNCTION BOX

11.0000 EACH 200.0000 150.0000 -25.00% 175.0000 -12.50 %
2,200.00 1,650.00 -550 1,925.00 -275

89 TRAINING
1500.0000 HR 2.0000 1.0000 -50.00% 1.0000 -50.00 %

3,000.00 1,500.00 -1,500 1,500.00 -1,500
90 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

91 TRIMMING AND CLEANUP
L.S. -52.38% -4.76 %

10,500.00 5,000.00 -5,500 10,000.00 -500
92 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00

93 MINOR CHANGE
CALC 0.00% 0.00 %

-14.00 -14.00 -14.00
94 SPILL PREVENTION PLAN

L.S. -71.43% -71.43 %
3,500.00 1,000.00 -2,500 1,000.00 -2,500

95 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1200.0000 m 12.0000 7.0000 -41.67% 2.0000 -83.33 %

14,400.00 8,400.00 -6,000 2,400.00 -12,000
96 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

240.0000 m2 10.0000 2.0000 -80.00% 2.9500 -70.50 %
2,400.00 480.00 -1,920 708.00 -1,692
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DOT_RGGB01

 NH-0004(015)

OTHER ITEMS
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

15.0000 m2 7.5000 2.5000 -66.67% 3.0000 -60.00 %
112.50 37.50 -75 45.00 -68

98 TEMPORARY GEOSYNTHETIC RETAINING WALL
30.0000 m2 50.0000 130.0000 160.00% 107.8000 115.60 %

1,500.00 3,900.00 2,400 3,234.00 1,734
99 FORCE ACCOUNT ROAD MAINTENANCE

EST. 0.00% 0.00 %
3,000.00 3,000.00 3,000.00

CONTRACT TOTAL $4,635,157.20 $3,927,599.00 -15.27% $4,149,486.80 -10.48%


