
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, INC.
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

98032-2961 KENT

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -70.78% -22.08 % -53.25 %
154,000.00 45,000.00 -109,000 120,000.00 -34,000 72,000.00 -82,000

2 CLEARING AND GRUBBING
L.S. -10.33% -46.67 % -60.00 %

7,500.00 6,725.00 -775 4,000.00 -3,500 3,000.00 -4,500
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -30.40% -18.02 % -52.40 %
37,814.00 26,320.00 -11,494 31,000.00 -6,814 18,000.00 -19,814

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 153.0000 170.0000 11.11% 170.0000 11.11 % 200.0000 30.72 %

306.00 340.00 34 340.00 34 400.00 94
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
460.0000 C.Y. 17.7000 24.5000 38.42% 20.0000 12.99 % 15.0000 -15.25 %

8,142.00 11,270.00 3,128 9,200.00 1,058 6,900.00 -1,242
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1410.0000 S.Y. 12.0000 15.4000 28.33% 15.0000 25.00 % 23.0000 91.67 %
16,920.00 21,714.00 4,794 21,150.00 4,230 32,430.00 15,510

7 EMBANKMENT COMPACTION
102.0000 C.Y. 8.5000 1.0000 -88.24% 10.0000 17.65 % 3.0000 -64.71 %

867.00 102.00 -765 1,020.00 153 306.00 -561
DRAINAGE

8 SCHEDULE A CULV. PIPE 12 IN. DIAM.
100.0000 L.F. 27.9500 37.0000 32.38% 27.0000 -3.40 % 38.0000 35.96 %

2,795.00 3,700.00 905 2,700.00 -95 3,800.00 1,005
9  TRASH RACK FOR 12 IN. DIAM. PIPE

1.0000 EACH 1,500.0000 500.0000 -66.67% 300.0000 -80.00 % 700.0000 -53.33 %
1,500.00 500.00 -1,000 300.00 -1,200 700.00 -800

SURFACING
10 CRUSHED SURFACING BASE COURSE

780.0000 TON 19.0000 21.0000 10.53% 29.0000 52.63 % 20.0000 5.26 %
14,820.00 16,380.00 1,560 22,620.00 7,800 15,600.00 780
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LIQUID ASPHALT
11 ASPHALT FOR TACK COAT

81.4000 TON 276.2000 360.0000 30.34% 300.0000 8.62 % 500.0000 81.03 %
22,482.68 29,304.00 6,821 24,420.00 1,937 40,700.00 18,217

12 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

22,893.00 22,893.00 22,893.00 22,893.00
ASPHALT CONCRETE PAVEMENT

13 CRACK SEALING
EST. 0.00% 0.00 % 0.00 %

41,000.00 41,000.00 41,000.00 41,000.00
14 PLANING BITUMINOUS PAVEMENT

23770.0000 S.Y. 3.8600 2.2800 -40.93% 2.0000 -48.19 % 2.5000 -35.23 %
91,752.20 54,195.60 -37,557 47,540.00 -44,212 59,425.00 -32,327

15 ASPHALT CONC. FOR PRELEVELING CL. G PG  64-22
6660.0000 TON 38.9000 33.2000 -14.65% 35.8000 -7.97 % 36.0000 -7.46 %

259,074.00 221,112.00 -37,962 238,428.00 -20,646 239,760.00 -19,314
16 ASPHALT CONC. FOR PAVEMENT REPAIR

339.0000 TON 75.0000 50.5000 -32.67% 50.0000 -33.33 % 80.0000 6.67 %
25,425.00 17,119.50 -8,306 16,950.00 -8,475 27,120.00 1,695

17 ASPHALT CONC. PAVEMENT CL. A  PG  64-22
21165.0000 TON 32.8500 33.3500 1.52% 32.0000 -2.59 % 32.5000 -1.07 %

695,270.25 705,852.75 10,583 677,280.00 -17,990 687,862.50 -7,408
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
29,400.00 29,400.00 29,400.00 29,400.00

19 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

9,765.00 9,765.00 9,765.00 9,765.00
20 ASPHALT CONC. APPROACH CL. A PG64-22

153.0000 TON 62.2200 120.0000 92.86% 70.0000 12.50 % 75.0000 20.54 %
9,519.66 18,360.00 8,840 10,710.00 1,190 11,475.00 1,955
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EROSION CONTROL AND PLANTING
21 SEEDING AND FERTILIZING BY HAND

48.0000 S.Y. 17.2700 25.0000 44.76% 5.0000 -71.05 % 8.0000 -53.68 %
828.96 1,200.00 371 240.00 -589 384.00 -445

22 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
TRAFFIC

23 EXTRUDED CURB
235.0000 L.F. 8.7500 4.0000 -54.29% 4.0000 -54.29 % 4.2000 -52.00 %

2,056.25 940.00 -1,116 940.00 -1,116 987.00 -1,069
24 TYPE A PRECAST TRAFFIC CURB

2720.0000 L.F. 11.3500 9.0000 -20.70% 9.0000 -20.70 % 9.5000 -16.30 %
30,872.00 24,480.00 -6,392 24,480.00 -6,392 25,840.00 -5,032

25 TYPE C PRECAST TRAFFIC CURB
3300.0000 L.F. 9.8500 10.0000 1.52% 10.0000 1.52 % 10.5000 6.60 %

32,505.00 33,000.00 495 33,000.00 495 34,650.00 2,145
26 BEAM GUARDRAIL TYPE 1

635.0000 L.F. 17.0000 15.8000 -7.06% 15.8000 -7.06 % 17.0000 0.00 %
10,795.00 10,033.00 -762 10,033.00 -762 10,795.00 0

27 BEAM GUARDRAIL ANCHOR TYPE 1
4.0000 EACH 518.4000 525.0000 1.27% 525.0000 1.27 % 550.0000 6.10 %

2,073.60 2,100.00 26 2,100.00 26 2,200.00 126
28 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

29 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 2,989.5000 1,000.0000 -66.55% 5,000.0000 67.25 % 7,100.0000 137.50 %

2,989.50 1,000.00 -1,990 5,000.00 2,011 7,100.00 4,111
30 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

52.0000 HR 41.0000 34.2500 -16.46% 50.0000 21.95 % 35.0000 -14.63 %
2,132.00 1,781.00 -351 2,600.00 468 1,820.00 -312

31  PAINTED EXISTING TRAFFIC CURB
4544.0000 L.F. 0.5300 0.6500 22.64% 0.6500 22.64 % 0.7000 32.08 %

2,408.32 2,953.60 545 2,953.60 545 3,180.80 772
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TRAFFIC
32 PAINT LINE

87266.0000 L.F. 0.2000 0.0800 -60.00% 0.0800 -60.00 % 0.0800 -60.00 %
17,453.20 6,981.28 -10,472 6,981.28 -10,472 6,981.28 -10,472

33 PLASTIC WIDE LINE
2901.0000 L.F. 2.7500 1.0000 -63.64% 1.0000 -63.64 % 1.1000 -60.00 %

7,977.75 2,901.00 -5,077 2,901.00 -5,077 3,191.10 -4,787
34 PAINTED BARRIER LINE

7221.0000 L.F. 0.6100 0.3500 -42.62% 0.3500 -42.62 % 0.4000 -34.43 %
4,404.81 2,527.35 -1,877 2,527.35 -1,877 2,888.40 -1,516

35 PLASTIC CROSSWALK LINE
12550.0000 S.F. 1.7000 1.5000 -11.76% 1.5000 -11.76 % 1.6000 -5.88 %

21,335.00 18,825.00 -2,510 18,825.00 -2,510 20,080.00 -1,255
36 PLASTIC STOP LINE

814.0000 L.F. 2.7500 3.0000 9.09% 3.0000 9.09 % 3.2000 16.36 %
2,238.50 2,442.00 204 2,442.00 204 2,604.80 366

37 PLASTIC TRAFFIC ARROW
87.0000 EACH 35.3000 36.0000 1.98% 36.0000 1.98 % 38.0000 7.65 %

3,071.10 3,132.00 61 3,132.00 61 3,306.00 235
38 PLASTIC TRAFFIC LETTER

8.0000 EACH 29.6500 25.0000 -15.68% 25.0000 -15.68 % 27.0000 -8.94 %
237.20 200.00 -37 200.00 -37 216.00 -21

39 PLASTIC DRAINAGE MARKING
241.0000 EACH 9.8000 8.0000 -18.37% 8.0000 -18.37 % 9.0000 -8.16 %

2,361.80 1,928.00 -434 1,928.00 -434 2,169.00 -193
40 RAISED PAVEMENT MARKER TYPE 1

39.1100 HUND 198.2500 159.0000 -19.80% 159.0000 -19.80 % 170.0000 -14.25 %
7,753.56 6,218.49 -1,535 6,218.49 -1,535 6,648.70 -1,105

41 RAISED PAVEMENT MARKER TYPE 2
30.2200 HUND 282.5000 279.0000 -1.24% 279.0000 -1.24 % 300.0000 6.19 %

8,537.15 8,431.38 -106 8,431.38 -106 9,066.00 529
42 TEMPORARY PAVEMENT MARKING

150180.0000 L.F. 0.2700 0.1100 -59.26% 0.0700 -74.07 % 0.0800 -70.37 %
40,548.60 16,519.80 -24,029 10,512.60 -30,036 12,014.40 -28,534
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TRAFFIC
43 PERMANENT SIGNING

L.S. -1.92% -1.92 % 4.34 %
23,960.00 23,500.00 -460 23,500.00 -460 25,000.00 1,040

44 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM -S. 356TH ST
L.S. -44.19% -44.19 % -41.86 %

17,200.00 9,600.00 -7,600 9,600.00 -7,600 10,000.00 -7,200
45 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

46 FORCE ACCOUNT LOOP TESTING
EST. 0.00% 0.00 % 0.00 %

500.00 500.00 500.00 500.00
47  LOOP REPLACEMENT TYPE 1 MODIFIED

54.0000 EACH 1,256.1100 1,320.0000 5.09% 1,320.0000 5.09 % 1,380.0000 9.86 %
67,829.94 71,280.00 3,450 71,280.00 3,450 74,520.00 6,690

48  LOOP REPLACEMENT TYPE 2 MODIFIED
48.0000 EACH 403.1300 400.0000 -0.78% 400.0000 -0.78 % 420.0000 4.18 %

19,350.24 19,200.00 -150 19,200.00 -150 20,160.00 810
49 TRAFFIC SAFETY DRUM

38.0000 EACH 51.6000 45.0000 -12.79% 60.0000 16.28 % 49.0000 -5.04 %
1,960.80 1,710.00 -251 2,280.00 319 1,862.00 -99

50 SEQUENTIAL ARROW SIGN
452.0000 HR 10.4000 3.0000 -71.15% 5.0000 -51.92 % 3.0000 -71.15 %

4,700.80 1,356.00 -3,345 2,260.00 -2,441 1,356.00 -3,345
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 9,940.0000 4,500.0000 -54.73% 4,500.0000 -54.73 % 5,500.0000 -44.67 %
19,880.00 9,000.00 -10,880 9,000.00 -10,880 11,000.00 -8,880

52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
450.0000 HR 10.0000 3.0000 -70.00% 5.0000 -50.00 % 3.0000 -70.00 %

4,500.00 1,350.00 -3,150 2,250.00 -2,250 1,350.00 -3,150
53 TYPE III BARRICADE

2.0000 EACH 236.0000 325.0000 37.71% 300.0000 27.12 % 150.0000 -36.44 %
472.00 650.00 178 600.00 128 300.00 -172
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TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -60.00% -40.00 % 0.00 %
10,000.00 4,000.00 -6,000 6,000.00 -4,000 10,000.00 0

55 TRAFFIC CONTROL LABOR
904.0000 HR 32.3000 34.2500 6.04% 36.0000 11.46 % 35.0000 8.36 %

29,199.20 30,962.00 1,763 32,544.00 3,345 31,640.00 2,441
56 TRAFFIC CONTROL VEHICLE

46.0000 DAY 52.2500 75.0000 43.54% 140.0000 167.94 % 65.0000 24.40 %
2,403.50 3,450.00 1,047 6,440.00 4,037 2,990.00 587

57 TRAFFIC CONTROL SUPERVISOR
114.0000 HR 45.7500 36.0000 -21.31% 45.0000 -1.64 % 50.0000 9.29 %

5,215.50 4,104.00 -1,112 5,130.00 -86 5,700.00 485
58 CONSTRUCTION SIGNS CLASS A

209.0000 S.F. 9.1500 9.0000 -1.64% 12.0000 31.15 % 12.0000 31.15 %
1,912.35 1,881.00 -31 2,508.00 596 2,508.00 596

59  STREET CLEANING
72.0000 HR 80.0000 90.0000 12.50% 100.0000 25.00 % 90.0000 12.50 %

5,760.00 6,480.00 720 7,200.00 1,440 6,480.00 720
OTHER ITEMS

60 STRUCTURE EXCAVATION CLASS B INCL. HAUL
30.0000 C.Y. 15.2600 10.0000 -34.47% 10.0000 -34.47 % 20.0000 31.06 %

457.80 300.00 -158 300.00 -158 600.00 142
61 ADJUST MONUMENT CASE AND COVER

28.0000 EACH 176.4500 170.0000 -3.66% 250.0000 41.68 % 185.0000 4.85 %
4,940.60 4,760.00 -181 7,000.00 2,059 5,180.00 239

62 CEMENT CONC. SIDEWALK
86.0000 S.Y. 27.4000 70.0000 155.47% 30.0000 9.49 % 32.0000 16.79 %

2,356.40 6,020.00 3,664 2,580.00 224 2,752.00 396
63 ADJUST CATCH BASIN

206.0000 EACH 254.3000 225.0000 -11.52% 250.0000 -1.69 % 280.0000 10.11 %
52,385.80 46,350.00 -6,036 51,500.00 -886 57,680.00 5,294

64 ADJUST VALVE BOX
14.0000 EACH 190.2500 300.0000 57.69% 250.0000 31.41 % 185.0000 -2.76 %

2,663.50 4,200.00 1,537 3,500.00 837 2,590.00 -74
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OTHER ITEMS
65 ADJUST JUNCTION BOX

26.0000 EACH 234.6500 180.0000 -23.29% 180.0000 -23.29 % 190.0000 -19.03 %
6,100.90 4,680.00 -1,421 4,680.00 -1,421 4,940.00 -1,161

66 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

68 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
69 SPILL PREVENTION PLAN

L.S. -90.00% -90.00 % -80.00 %
5,000.00 500.00 -4,500 500.00 -4,500 1,000.00 -4,000

70  GEOTEXTILE-ENCASED CHECK DAM
30.0000 L.F. 20.0000 10.0000 -50.00% 50.0000 150.00 % 45.0000 125.00 %

600.00 300.00 -300 1,500.00 900 1,350.00 750
71 CONSTRUCTION GEOTEXTILE

176.0000 S.Y. 17.8300 32.0000 79.47% 25.0000 40.21 % 2.0000 -88.78 %
3,138.08 5,632.00 2,494 4,400.00 1,262 352.00 -2,786

72 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
600.0000 L.F. 6.4500 5.0000 -22.48% 5.0000 -22.48 % 7.0000 8.53 %

3,870.00 3,000.00 -870 3,000.00 -870 4,200.00 330

CONTRACT TOTAL $1,974,181.50 $1,717,410.75 -13.01% $1,779,412.70 -9.87% $1,788,667.98 -9.40%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 0.65%
154,000.00 155,000.00 1,000

2 CLEARING AND GRUBBING
L.S. -33.33%

7,500.00 5,000.00 -2,500
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -32.30%
37,814.00 25,600.00 -12,214

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 153.0000 200.0000 30.72%

306.00 400.00 94
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
460.0000 C.Y. 17.7000 30.0000 69.49%

8,142.00 13,800.00 5,658
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1410.0000 S.Y. 12.0000 22.6500 88.75%
16,920.00 31,936.50 15,016

7 EMBANKMENT COMPACTION
102.0000 C.Y. 8.5000 25.0000 194.12%

867.00 2,550.00 1,683
DRAINAGE

8 SCHEDULE A CULV. PIPE 12 IN. DIAM.
100.0000 L.F. 27.9500 28.0000 0.18%

2,795.00 2,800.00 5
9  TRASH RACK FOR 12 IN. DIAM. PIPE

1.0000 EACH 1,500.0000 600.0000 -60.00%
1,500.00 600.00 -900

SURFACING
10 CRUSHED SURFACING BASE COURSE

780.0000 TON 19.0000 18.0000 -5.26%
14,820.00 14,040.00 -780



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

LIQUID ASPHALT
11 ASPHALT FOR TACK COAT

81.4000 TON 276.2000 350.0000 26.72%
22,482.68 28,490.00 6,007

12 ANTI-STRIPPING ADDITIVE
EST. 0.00%

22,893.00 22,893.00
ASPHALT CONCRETE PAVEMENT

13 CRACK SEALING
EST. 0.00%

41,000.00 41,000.00
14 PLANING BITUMINOUS PAVEMENT

23770.0000 S.Y. 3.8600 2.5000 -35.23%
91,752.20 59,425.00 -32,327

15 ASPHALT CONC. FOR PRELEVELING CL. G PG  64-22
6660.0000 TON 38.9000 45.0000 15.68%

259,074.00 299,700.00 40,626
16 ASPHALT CONC. FOR PAVEMENT REPAIR

339.0000 TON 75.0000 45.0000 -40.00%
25,425.00 15,255.00 -10,170

17 ASPHALT CONC. PAVEMENT CL. A  PG  64-22
21165.0000 TON 32.8500 38.0000 15.68%

695,270.25 804,270.00 109,000
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00%
29,400.00 29,400.00

19 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

9,765.00 9,765.00
20 ASPHALT CONC. APPROACH CL. A PG64-22

153.0000 TON 62.2200 50.0000 -19.64%
9,519.66 7,650.00 -1,870



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

EROSION CONTROL AND PLANTING
21 SEEDING AND FERTILIZING BY HAND

48.0000 S.Y. 17.2700 10.0000 -42.10%
828.96 480.00 -349

22 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

5,000.00 5,000.00
TRAFFIC

23 EXTRUDED CURB
235.0000 L.F. 8.7500 4.2500 -51.43%

2,056.25 998.75 -1,058
24 TYPE A PRECAST TRAFFIC CURB

2720.0000 L.F. 11.3500 9.0000 -20.70%
30,872.00 24,480.00 -6,392

25 TYPE C PRECAST TRAFFIC CURB
3300.0000 L.F. 9.8500 10.0000 1.52%

32,505.00 33,000.00 495
26 BEAM GUARDRAIL TYPE 1

635.0000 L.F. 17.0000 16.5000 -2.94%
10,795.00 10,477.50 -318

27 BEAM GUARDRAIL ANCHOR TYPE 1
4.0000 EACH 518.4000 550.0000 6.10%

2,073.60 2,200.00 126
28 REPAIR IMPACT ATTENUATOR

EST. 0.00%
5,000.00 5,000.00

29 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 2,989.5000 4,500.0000 50.53%

2,989.50 4,500.00 1,511
30 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

52.0000 HR 41.0000 50.0000 21.95%
2,132.00 2,600.00 468

31  PAINTED EXISTING TRAFFIC CURB
4544.0000 L.F. 0.5300 0.7500 41.51%

2,408.32 3,408.00 1,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
32 PAINT LINE

87266.0000 L.F. 0.2000 0.0800 -60.00%
17,453.20 6,981.28 -10,472

33 PLASTIC WIDE LINE
2901.0000 L.F. 2.7500 1.0000 -63.64%

7,977.75 2,901.00 -5,077
34 PAINTED BARRIER LINE

7221.0000 L.F. 0.6100 0.4000 -34.43%
4,404.81 2,888.40 -1,516

35 PLASTIC CROSSWALK LINE
12550.0000 S.F. 1.7000 1.5000 -11.76%

21,335.00 18,825.00 -2,510
36 PLASTIC STOP LINE

814.0000 L.F. 2.7500 3.0000 9.09%
2,238.50 2,442.00 204

37 PLASTIC TRAFFIC ARROW
87.0000 EACH 35.3000 38.0000 7.65%

3,071.10 3,306.00 235
38 PLASTIC TRAFFIC LETTER

8.0000 EACH 29.6500 26.0000 -12.31%
237.20 208.00 -29

39 PLASTIC DRAINAGE MARKING
241.0000 EACH 9.8000 8.0000 -18.37%

2,361.80 1,928.00 -434
40 RAISED PAVEMENT MARKER TYPE 1

39.1100 HUND 198.2500 160.0000 -19.29%
7,753.56 6,257.60 -1,496

41 RAISED PAVEMENT MARKER TYPE 2
30.2200 HUND 282.5000 280.0000 -0.88%

8,537.15 8,461.60 -76
42 TEMPORARY PAVEMENT MARKING

150180.0000 L.F. 0.2700 0.1000 -62.96%
40,548.60 15,018.00 -25,531



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
43 PERMANENT SIGNING

L.S. 4.34%
23,960.00 25,000.00 1,040

44 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM -S. 356TH ST
L.S. 45.35%

17,200.00 25,000.00 7,800
45 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00%
2,000.00 2,000.00

46 FORCE ACCOUNT LOOP TESTING
EST. 0.00%

500.00 500.00
47  LOOP REPLACEMENT TYPE 1 MODIFIED

54.0000 EACH 1,256.1100 1,650.0000 31.36%
67,829.94 89,100.00 21,270

48  LOOP REPLACEMENT TYPE 2 MODIFIED
48.0000 EACH 403.1300 550.0000 36.43%

19,350.24 26,400.00 7,050
49 TRAFFIC SAFETY DRUM

38.0000 EACH 51.6000 20.0000 -61.24%
1,960.80 760.00 -1,201

50 SEQUENTIAL ARROW SIGN
452.0000 HR 10.4000 15.0000 44.23%

4,700.80 6,780.00 2,079
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 9,940.0000 45.0000 -99.55%
19,880.00 90.00 -19,790

52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
450.0000 HR 10.0000 5.0000 -50.00%

4,500.00 2,250.00 -2,250
53 TYPE III BARRICADE

2.0000 EACH 236.0000 500.0000 111.86%
472.00 1,000.00 528



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 100.00%
10,000.00 20,000.00 10,000

55 TRAFFIC CONTROL LABOR
904.0000 HR 32.3000 38.0000 17.65%

29,199.20 34,352.00 5,153
56 TRAFFIC CONTROL VEHICLE

46.0000 DAY 52.2500 200.0000 282.78%
2,403.50 9,200.00 6,797

57 TRAFFIC CONTROL SUPERVISOR
114.0000 HR 45.7500 45.0000 -1.64%

5,215.50 5,130.00 -86
58 CONSTRUCTION SIGNS CLASS A

209.0000 S.F. 9.1500 15.0000 63.93%
1,912.35 3,135.00 1,223

59  STREET CLEANING
72.0000 HR 80.0000 100.0000 25.00%

5,760.00 7,200.00 1,440
OTHER ITEMS

60 STRUCTURE EXCAVATION CLASS B INCL. HAUL
30.0000 C.Y. 15.2600 45.0000 194.89%

457.80 1,350.00 892
61 ADJUST MONUMENT CASE AND COVER

28.0000 EACH 176.4500 250.0000 41.68%
4,940.60 7,000.00 2,059

62 CEMENT CONC. SIDEWALK
86.0000 S.Y. 27.4000 45.0000 64.23%

2,356.40 3,870.00 1,514
63 ADJUST CATCH BASIN

206.0000 EACH 254.3000 350.0000 37.63%
52,385.80 72,100.00 19,714

64 ADJUST VALVE BOX
14.0000 EACH 190.2500 300.0000 57.69%

2,663.50 4,200.00 1,537



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A006 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006142 REGION NO : 1 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : XL1018
HWY : SR 099 ------- 4TH BIDDER -------

TITLE : SR 99
PIERCE CO. LINE TO S. 340TH ST. &
S. 310TH ST. TO S. 272ND ST.
01A006

LAKESIDE INDUSTRIES
26010 180TH AVE SE

PROJECT : KENT   WA  980428346

COUNTY(S) : KING CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2001
09:49

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
65 ADJUST JUNCTION BOX

26.0000 EACH 234.6500 300.0000 27.85%
6,100.90 7,800.00 1,699

66 ROADSIDE CLEANUP
EST. 0.00%

2,000.00 2,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
10,000.00 10,000.00

68 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
69 SPILL PREVENTION PLAN

L.S. -20.00%
5,000.00 4,000.00 -1,000

70  GEOTEXTILE-ENCASED CHECK DAM
30.0000 L.F. 20.0000 20.0000 0.00%

600.00 600.00 0
71 CONSTRUCTION GEOTEXTILE

176.0000 S.Y. 17.8300 2.5000 -85.98%
3,138.08 440.00 -2,698

72 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
600.0000 L.F. 6.4500 5.0000 -22.48%

3,870.00 3,000.00 -870

CONTRACT TOTAL $1,974,181.50 $2,105,191.63 6.64%


