
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A009 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006127 REGION NO : 1 AWARDED ON : May 29 2001
VERSION NO : 2 WORK ORDER# : XL0824
HWY : SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 530
FORTSON MILL RD TO FULLERTON AVENUE

01A009

WILDER CONSTRUCTION COMPANY CSR WEST, LLC DBA CSR ASSOCIATEDLAKESIDE INDUSTRIES
3315 15TH ST 6300 GLENWOOD AVE 14800 195TH SE

EVERETT WA 98203 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982011900 EVERETT   WA  982030037 MONROE   WA  982720247

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/19/2001
14:01

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -13.55% -53.83 % -11.58 %
101,790.00 88,000.00 -13,790 47,000.00 -54,790 90,000.00 -11,790

2 REMOVING GUARDRAIL
2020.0000 L.F. 3.0000 3.0000 0.00% 2.1500 -28.33 % 4.0000 33.33 %

6,060.00 6,060.00 0 4,343.00 -1,717 8,080.00 2,020
3 REMOVING GUARDRAIL ANCHOR

22.0000 EACH 175.0000 150.0000 -14.29% 150.0000 -14.29 % 300.0000 71.43 %
3,850.00 3,300.00 -550 3,300.00 -550 6,600.00 2,750

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -43.82% -63.67 % -62.55 %

5,340.00 3,000.00 -2,340 1,940.00 -3,400 2,000.00 -3,340
5  REMOVING ASPHALT CONC. FROM BRIDGE 530/136 DECK

344.0000 S.Y. 10.0000 10.0000 0.00% 62.7300 527.30 % 240.0000 2,300.00%
3,440.00 3,440.00 0 21,579.12 18,139 82,560.00 79,120

6  REMOVING ASPHALT CONC. FROM BRIDGE 530/137 DECK
376.0000 S.Y. 10.0000 10.0000 0.00% 62.7300 527.30 % 240.0000 2,300.00%

3,760.00 3,760.00 0 23,586.48 19,826 90,240.00 86,480
GRADING

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
890.0000 S.Y. 8.5000 11.0000 29.41% 10.0000 17.65 % 15.0000 76.47 %

7,565.00 9,790.00 2,225 8,900.00 1,335 13,350.00 5,785
STRUCTURE

8  BRIDGE DECK REPAIR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
SURFACING

9 CRUSHED SURFACING BASE COURSE
1172.0000 TON 18.0000 26.0000 44.44% 16.2000 -10.00 % 25.0000 38.89 %

21,096.00 30,472.00 9,376 18,986.40 -2,110 29,300.00 8,204
LIQUID ASPHALT

10 ASPHALT FOR TACK COAT
106.3000 TON 250.0000 250.0000 0.00% 350.0000 40.00 % 385.0000 54.00 %

26,575.00 26,575.00 0 37,205.00 10,630 40,925.50 14,351
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LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
16,680.00 16,680.00 16,680.00 16,680.00

ASPHALT CONCRETE PAVEMENT
12 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

13 PLANING BITUMINOUS PAVEMENT
3170.0000 S.Y. 7.0000 5.0000 -28.57% 4.5000 -35.71 % 8.0000 14.29 %

22,190.00 15,850.00 -6,340 14,265.00 -7,925 25,360.00 3,170
14 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

3740.0000 TON 35.0000 33.0000 -5.71% 34.4000 -1.71 % 48.5000 38.57 %
130,900.00 123,420.00 -7,480 128,656.00 -2,244 181,390.00 50,490

15 ASPHALT CONC. FOR PAVEMENT REPAIR
330.0000 TON 60.0000 45.0000 -25.00% 75.0000 25.00 % 85.0000 41.67 %

19,800.00 14,850.00 -4,950 24,750.00 4,950 28,050.00 8,250
16 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

12540.0000 TON 35.0000 34.5000 -1.43% 34.4000 -1.71 % 48.5000 38.57 %
438,900.00 432,630.00 -6,270 431,376.00 -7,524 608,190.00 169,290

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

17,840.00 17,840.00 17,840.00 17,840.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
6,170.00 6,170.00 6,170.00 6,170.00

19 ASPHALT CONC. APPROACH CL. A PG 64-22
70.0000 TON 70.0000 180.0000 157.14% 75.0000 7.14 % 85.0000 21.43 %

4,900.00 12,600.00 7,700 5,250.00 350 5,950.00 1,050
20 LONGITUDINAL JOINT SEAL

250.0000 L.F. 5.0000 40.0000 700.00% 40.0000 700.00 % 50.0000 900.00 %
1,250.00 10,000.00 8,750 10,000.00 8,750 12,500.00 11,250
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EROSION CONTROL AND PLANTING
21 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

22  STRAW WATTLE
120.0000 L.F. 2.5000 6.0000 140.00% 40.0000 1,500.00% 35.0000 1,300.00%

300.00 720.00 420 4,800.00 4,500 4,200.00 3,900
23  STORM DRAIN PROTECTION INSERT

8.0000 EACH 100.0000 54.0000 -46.00% 225.0000 125.00 % 170.0000 70.00 %
800.00 432.00 -368 1,800.00 1,000 1,360.00 560

TRAFFIC
24 BEAM GUARDRAIL TYPE 1

1298.0000 L.F. 15.0000 13.0000 -13.33% 12.5000 -16.67 % 18.0000 20.00 %
19,470.00 16,874.00 -2,596 16,225.00 -3,245 23,364.00 3,894

25 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,300.0000 1,250.0000 -3.85% 1,250.0000 -3.85 % 2,000.0000 53.85 %

5,200.00 5,000.00 -200 5,000.00 -200 8,000.00 2,800
26 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

8.0000 EACH 1,300.0000 900.0000 -30.77% 900.0000 -30.77 % 1,800.0000 38.46 %
10,400.00 7,200.00 -3,200 7,200.00 -3,200 14,400.00 4,000

27 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 2,000.0000 1,850.0000 -7.50% 1,850.0000 -7.50 % 2,100.0000 5.00 %

26,000.00 24,050.00 -1,950 24,050.00 -1,950 27,300.00 1,300
28 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,200.0000 1,975.0000 -10.23% 1,975.0000 -10.23 % 2,500.0000 13.64 %
8,800.00 7,900.00 -900 7,900.00 -900 10,000.00 1,200

29 BEAM GUARDRAIL BURIED TERMINAL
1.0000 EACH 650.0000 605.0000 -6.92% 605.0000 -6.92 % 900.0000 38.46 %

650.00 605.00 -45 605.00 -45 900.00 250
30 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

31 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,000.0000 2,000.0000 -60.00% 7,500.0000 50.00 % 7,500.0000 50.00 %

5,000.00 2,000.00 -3,000 7,500.00 2,500 7,500.00 2,500
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TRAFFIC
32 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

352.0000 HR 40.0000 49.0000 22.50% 33.0000 -17.50 % 35.0000 -12.50 %
14,080.00 17,248.00 3,168 11,616.00 -2,464 12,320.00 -1,760

33 FLEXIBLE GUIDE POST
417.0000 EACH 22.0000 22.0000 0.00% 22.0000 0.00 % 25.0000 13.64 %

9,174.00 9,174.00 0 9,174.00 0 10,425.00 1,251
34 PAINT LINE

98530.0000 L.F. 0.1000 0.1000 0.00% 0.0800 -20.00 % 0.1000 0.00 %
9,853.00 9,853.00 0 7,882.40 -1,971 9,853.00 0

35 PLASTIC LINE
2520.0000 L.F. 0.7500 0.6000 -20.00% 0.6000 -20.00 % 0.7000 -6.67 %

1,890.00 1,512.00 -378 1,512.00 -378 1,764.00 -126
36 PLASTIC STOP LINE

160.0000 L.F. 4.0000 6.0000 50.00% 6.0000 50.00 % 8.0000 100.00 %
640.00 960.00 320 960.00 320 1,280.00 640

37 PLASTIC TRAFFIC LETTER
11.0000 EACH 30.0000 30.0000 0.00% 30.0000 0.00 % 35.0000 16.67 %

330.00 330.00 0 330.00 0 385.00 55
38 PAINTED DRAINAGE MARKING

39.0000 EACH 5.0000 14.0000 180.00% 14.0000 180.00 % 18.0000 260.00 %
195.00 546.00 351 546.00 351 702.00 507

39 RECESSED PAVEMENT MARKER
5.5000 HUND 1,100.0000 600.0000 -45.45% 600.0000 -45.45 % 650.0000 -40.91 %

6,050.00 3,300.00 -2,750 3,300.00 -2,750 3,575.00 -2,475
40 TEMPORARY PAVEMENT MARKING

32850.0000 L.F. 0.2500 0.1500 -40.00% 0.1000 -60.00 % 0.5000 100.00 %
8,212.50 4,927.50 -3,285 3,285.00 -4,928 16,425.00 8,213

41 PERMANENT SIGNING
L.S. 18.67% 31.86 % 58.23 %

3,792.00 4,500.00 708 5,000.00 1,208 6,000.00 2,208
42 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 5,000.0000 3,000.0000 -40.00% 4,300.0000 -14.00 % 3,500.0000 -30.00 %
10,000.00 6,000.00 -4,000 8,600.00 -1,400 7,000.00 -3,000
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TRAFFIC
43 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

790.0000 HR 5.0000 6.0000 20.00% 5.0000 0.00 % 4.5000 -10.00 %
3,950.00 4,740.00 790 3,950.00 0 3,555.00 -395

44 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -43.33% 16.67 % 50.00 %

6,000.00 3,400.00 -2,600 7,000.00 1,000 9,000.00 3,000
45 CONTRACTOR PILOTED TRAFFIC CONTROL

110.0000 HR 40.0000 43.0000 7.50% 40.0000 0.00 % 55.0000 37.50 %
4,400.00 4,730.00 330 4,400.00 0 6,050.00 1,650

46 TRAFFIC CONTROL LABOR
1400.0000 HR 30.0000 33.0000 10.00% 33.0000 10.00 % 32.0000 6.67 %

42,000.00 46,200.00 4,200 46,200.00 4,200 44,800.00 2,800
47 TRAFFIC CONTROL VEHICLE

49.0000 DAY 60.0000 75.0000 25.00% 80.0000 33.33 % 80.0000 33.33 %
2,940.00 3,675.00 735 3,920.00 980 3,920.00 980

48 TRAFFIC CONTROL SUPERVISOR
392.0000 HR 40.0000 38.0000 -5.00% 45.0000 12.50 % 38.0000 -5.00 %

15,680.00 14,896.00 -784 17,640.00 1,960 14,896.00 -784
49 CONSTRUCTION SIGNS CLASS A

520.0000 S.F. 14.0000 15.0000 7.14% 10.0000 -28.57 % 12.0000 -14.29 %
7,280.00 7,800.00 520 5,200.00 -2,080 6,240.00 -1,040

OTHER ITEMS
50 ADJUST MONUMENT CASE AND COVER

28.0000 EACH 200.0000 230.0000 15.00% 200.0000 0.00 % 250.0000 25.00 %
5,600.00 6,440.00 840 5,600.00 0 7,000.00 1,400

51 ADJUST CATCH BASIN
11.0000 EACH 300.0000 260.0000 -13.33% 400.0000 33.33 % 400.0000 33.33 %

3,300.00 2,860.00 -440 4,400.00 1,100 4,400.00 1,100
52 TRAINING

400.0000 HR 2.0000 10.0000 400.00% 8.0000 300.00 % 10.0000 400.00 %
800.00 4,000.00 3,200 3,200.00 2,400 4,000.00 3,200

53 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
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OTHER ITEMS
54 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

55 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
56 SPILL PREVENTION PLAN

L.S. -62.50% -50.00 % -50.00 %
2,000.00 750.00 -1,250 1,000.00 -1,000 1,000.00 -1,000

57 MAILBOX SUPPORT TYPE 1
19.0000 EACH 200.0000 100.0000 -50.00% 200.0000 0.00 % 300.0000 50.00 %

3,800.00 1,900.00 -1,900 3,800.00 0 5,700.00 1,900
58 MAILBOX SUPPORT TYPE 2

12.0000 EACH 250.0000 130.0000 -48.00% 500.0000 100.00 % 600.0000 140.00 %
3,000.00 1,560.00 -1,440 6,000.00 3,000 7,200.00 4,200

CONTRACT TOTAL $1,124,691.50 $1,095,518.50 -2.59% $1,106,421.40 -1.62% $1,594,698.50 41.79%


