

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
 600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
 98055-2267 98390-9656
 RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			8.07%		8.70%		11.80%		
			161,000.00	174,000.00	13,000	175,000.00	14,000	180,000.00	19,000		
2	REMOVING PAINT LINE 2960.0000	L.F.	0.1500 444.00	1.0000 2,960.00	566.67% 2,516	0.8000 2,368.00	433.33% 1,924	1.0000 2,960.00	566.67% 2,516		
3	REMOVING RAISED PAVEMENT MARKER 26.3000	HUND	75.0000 1,972.50	100.0000 2,630.00	33.33% 658	100.0000 2,630.00	33.33% 658	100.0000 2,630.00	33.33% 658		
STORM SEWER											
4	SEWER CLEANOUT 16.0000	EACH	150.0000 2,400.00	400.0000 6,400.00	166.67% 4,000	500.0000 8,000.00	233.33% 5,600	250.0000 4,000.00	66.67% 1,600		
STRUCTURE											
5	SHORING OR EXTRA EXCAVATION CL. A L.S.				92.31%		-26.92%		-26.92%		
			130,000.00	250,000.00	120,000	95,000.00	-35,000	95,000.00	-35,000		
6	COLUMN JACKETING - BRIDGE NO. 5/555 S-W L.S.				-58.82%		-41.18%		-29.41%		
			85,000.00	35,000.00	-50,000	50,000.00	-35,000	60,000.00	-25,000		
7	COLUMN JACKETING - BRIDGE NO. 5/566 S-W L.S.				-36.33%		-32.58%		-8.24%		
			267,000.00	170,000.00	-97,000	180,000.00	-87,000	245,000.00	-22,000		
8	COLUMN JACKETING - BRIDGE NO. 5/564 L.S.				-34.29%		-6.96%		-8.00%		
			700,000.00	460,000.00	-240,000	651,293.00	-48,707	644,000.00	-56,000		
9	COLUMN JACKETING - BRIDGE NO. 520/1 W-S L.S.				-57.14%		-35.71%		-14.29%		
			70,000.00	30,000.00	-40,000	45,000.00	-25,000	60,000.00	-10,000		
10	SEISMIC RETROFIT - BRIDGE NO. 5/564 L.S.				108.33%		66.67%		233.33%		
			12,000.00	25,000.00	13,000	20,000.00	8,000	40,000.00	28,000		

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
 600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
 98055-2267 98390-9656
 RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
11	SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S										
	L.S.				0.00%		50.00%				250.00%
			10,000.00	10,000.00	0	15,000.00	5,000	35,000.00	25,000		
12	SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N										
	L.S.				1,100.00%		100.00%				200.00%
			5,000.00	60,000.00	55,000	10,000.00	5,000	15,000.00	10,000		
13	LONGITUDINAL SEISMIC RESTRAINER										
	10.0000 EACH		2,000.0000	2,000.0000	0.00%	5,500.0000	175.00%	3,500.0000	75.00%		
			20,000.00	20,000.00	0	55,000.00	35,000	35,000.00	15,000		
14	ACCESS DOOR										
	5.0000 EACH		1,500.0000	2,000.0000	33.33%	4,000.0000	166.67%	2,800.0000	86.67%		
			7,500.00	10,000.00	2,500	20,000.00	12,500	14,000.00	6,500		
EROSION CONTROL AND PLANTING											
15	TEMPORARY WATER POLLUTION/EROSION CONTROL										
	EST.				0.00%		0.00%				0.00%
			10,000.00	10,000.00		10,000.00		10,000.00			
16	STORM DRAIN PROTECTION INSERT										
	22.0000 EACH		65.0000	150.0000	130.77%	180.0000	176.92%	100.0000	53.85%		
			1,430.00	3,300.00	1,870	3,960.00	2,530	2,200.00	770		
17	STRAW WATTLE										
	150.0000 L.F.		2.0000	4.0000	100.00%	16.0000	700.00%	10.0000	400.00%		
			300.00	600.00	300	2,400.00	2,100	1,500.00	1,200		
18	SAND BAG										
	95.0000 EACH		5.0000	6.0000	20.00%	8.0000	60.00%	3.0000	-40.00%		
			475.00	570.00	95	760.00	285	285.00	-190		
19	ESC LEAD										
	150.0000 HR		35.0000	30.0000	-14.29%	52.0000	48.57%	10.0000	-71.43%		
			5,250.00	4,500.00	-750	7,800.00	2,550	1,500.00	-3,750		
TRAFFIC											
20	BEAM GUARDRAIL TYPE 1										
	50.0000 L.F.		50.0000	16.0000	-68.00%	50.0000	0.00%	52.0000	4.00%		
			2,500.00	800.00	-1,700	2,500.00	0	2,600.00	100		

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
 600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
 98055-2267 98390-9656
 RENTON WA 980550940 EVERETT WA 982011927 SUMNER WA 983900370
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
21	BEAM GUARDRAIL TYPE 11									
	13.0000	L.F.	70.0000	25.0000	-64.29%	70.0000	0.00%	68.0000	-2.86%	
			910.00	325.00	-585	910.00	0	884.00	-26	
22	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	5.0000	EACH	1,200.0000	1,600.0000	33.33%	1,400.0000	16.67%	1,400.0000	16.67%	
			6,000.00	8,000.00	2,000	7,000.00	1,000	7,000.00	1,000	
23	TEMPORARY CONC. BARRIER									
	2147.0000	L.F.	10.0000	12.0000	20.00%	15.0000	50.00%	12.0000	20.00%	
			21,470.00	25,764.00	4,294	32,205.00	10,735	25,764.00	4,294	
24	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	2,500.0000	5,000.0000	100.00%	4,500.0000	80.00%	5,000.0000	100.00%	
			7,500.00	15,000.00	7,500	13,500.00	6,000	15,000.00	7,500	
25	REPAIR IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
26	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	3,500.0000	12,000.0000	242.86%	11,600.0000	231.43%	15,000.0000	328.57%	
			3,500.00	12,000.00	8,500	11,600.00	8,100	15,000.00	11,500	
27	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	520.0000	HR	40.0000	40.0000	0.00%	35.0000	-12.50%	35.0000	-12.50%	
			20,800.00	20,800.00	0	18,200.00	-2,600	18,200.00	-2,600	
28	PAINT LINE									
	3860.0000	L.F.	0.3000	0.3500	16.67%	0.4000	33.33%	0.3500	16.67%	
			1,158.00	1,351.00	193	1,544.00	386	1,351.00	193	
29	RAISED PAVEMENT MARKER TYPE 1									
	4.7000	HUND	200.0000	200.0000	0.00%	200.0000	0.00%	200.0000	0.00%	
			940.00	940.00	0	940.00	0	940.00	0	
30	RAISED PAVEMENT MARKER TYPE 2									
	2.8000	HUND	300.0000	500.0000	66.67%	500.0000	66.67%	500.0000	66.67%	
			840.00	1,400.00	560	1,400.00	560	1,400.00	560	
31	TEMPORARY PAVEMENT MARKING									
	13720.0000	L.F.	0.1500	0.7500	400.00%	0.8000	433.33%	1.0000	566.67%	
			2,058.00	10,290.00	8,232	10,976.00	8,918	13,720.00	11,662	

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000	WILDER CONSTRUCTION COMPAN 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		PRICE PER UNIT/		PRICE PER UNIT/		PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
32	ILLUMINATION SYSTEM SUA 647									
		L.S.		455.56%		594.44%				-30.56%
			7,200.00	32,800	40,000.00	42,800	50,000.00	5,000.00		-2,200
33	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
		L.S.		236.84%		236.84%				438.94%
			7,422.00	17,578	25,000.00	17,578	25,000.00	40,000.00		32,578
34	CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.		788.89%		1,011.11%				1,677.78%
			2,250.00	17,750	20,000.00	22,750	25,000.00	40,000.00		37,750
35	COMMUNICATION CONDUIT SYSTEM									
		L.S.		8.70%		-13.04%				117.39%
			9,200.00	800	10,000.00	-1,200	8,000.00	20,000.00		10,800
36	SEQUENTIAL ARROW SIGN									
	400.0000	HR	5.0000	0.00%	5.0000	0.00%	5.0000	5.0000		0.00%
			2,000.00	0	2,000.00	0	2,000.00	2,000.00		0
37	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		275.00%		162.50%				151.25%
			8,000.00	22,000	30,000.00	13,000	21,000.00	20,100.00		12,100
38	TRAFFIC CONTROL LABOR									
	1800.0000	HR	35.0000	14.29%	40.0000	8.57%	38.0000	34.0000		-2.86%
			63,000.00	9,000	72,000.00	5,400	68,400.00	61,200.00		-1,800
39	TRAFFIC CONTROL VEHICLE									
	110.0000	DAY	50.0000	0.00%	50.0000	20.00%	60.0000	70.0000		40.00%
			5,500.00	0	5,500.00	1,100	6,600.00	7,700.00		2,200
40	TRAFFIC CONTROL SUPERVISOR									
	800.0000	HR	35.0000	14.29%	40.0000	11.43%	39.0000	36.0000		2.86%
			28,000.00	4,000	32,000.00	3,200	31,200.00	28,800.00		800
41	CONSTRUCTION SIGNS CLASS A									
	200.0000	S.F.	15.0000	0.00%	15.0000	-20.00%	12.0000	14.0000		-6.67%
			3,000.00	0	3,000.00	-600	2,400.00	2,800.00		-200
42	DETOUR SIGNING									
		L.S.		62.60%		30.08%				225.20%
			3,075.00	1,925	5,000.00	925	4,000.00	10,000.00		6,925

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000	WILDER CONSTRUCTION COMPAN 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
43	TEMPORARY BARRIER END TREATMENT								
	6.0000 EACH		950.0000	68.42%	1,600.0000	400.0000	-57.89%	400.0000	-57.89%
			5,700.00	3,900	9,600.00	2,400.00	-3,300	2,400.00	-3,300
OTHER ITEMS									
44	CLEANING EXISTING DRAINAGE STRUCTURE								
	L.S.			-25.00%			17.50%		25.00%
			4,000.00	-1,000	3,000.00	4,700.00	700	5,000.00	1,000
45	FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES								
	EST.			0.00%			0.00%		0.00%
			16,740.00		16,740.00	16,740.00		16,740.00	
46	FORCE ACCOUNT - POTHOLING FOR UTILITIES								
	EST.			0.00%			0.00%		0.00%
			1,000.00		1,000.00	1,000.00		1,000.00	
47	ROADSIDE CLEANUP								
	EST.			0.00%			0.00%		0.00%
			4,000.00		4,000.00	4,000.00		4,000.00	
48	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.			0.00%			0.00%		0.00%
			5,000.00		5,000.00	5,000.00		5,000.00	
49	MINOR CHANGE								
	CALC			0.00%			0.00%		0.00%
			-1.00		-1.00	-1.00		-1.00	
50	SPILL PREVENTION PLAN								
	L.S.			400.00%			-50.00%		0.00%
			1,000.00	4,000	5,000.00	500.00	-500	1,000.00	0
51	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	1050.0000 L.F.		5.0000	0.00%	5.0000	6.5000	30.00%	4.0000	-20.00%
			5,250.00	0	5,250.00	6,825.00	1,575	4,200.00	-1,050
52	TEMPORARY STABILIZED CONSTRUCTION ENTRANCE								
	1500.0000 S.F.		4.0000	-37.50%	2.5000	1.5000	-62.50%	2.0000	-50.00%
			6,000.00	-2,250	3,750.00	2,250.00	-3,750	3,000.00	-3,000
53	SITE RESTORATION								
	L.S.			-47.85%			-86.96%		-73.92%
			38,350.00	-18,350	20,000.00	5,000.00	-33,350	10,000.00	-28,350

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000	WILDER CONSTRUCTION COMPAN 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
54	LANDSCAPE RESTORATION	L.S.	15,502.00	20,000.00	29.02%	7,500.00	-51.62%	15,000.00	-3.24%
55	DELETED ITEM								
	0.0100 EACH		0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0	0.00	0	0.00	0
56	SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS	L.S.	16,100.00	20,000.00	24.22%	4,500.00	-72.05%	20,000.00	24.22%
57	FORCE ACCOUNT -PERIODIC SITE MAINTENANCE	EST.	10,000.00	10,000.00	0.00%	10,000.00	-11,600	10,000.00	0.00%
	CONTRACT TOTAL		\$1,829,735.50	\$1,744,469.00	-4.66%	\$1,774,000.00	-3.05%	\$1,889,873.00	3.29%

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.									
			161,000.00		-6.83%	150,000.00		185,000.00	14.91%	146,446.00	-9.04%
2	REMOVING PAINT LINE										
	2960.0000	L.F.	0.1500		566.67%	1.0000		0.7500	400.00%	0.8000	433.33%
			444.00		2,516	2,960.00		2,220.00	1,776	2,368.00	1,924
3	REMOVING RAISED PAVEMENT MARKER										
	26.3000	HUND	75.0000		33.33%	100.0000		95.0000	26.67%	100.9100	34.55%
			1,972.50		658	2,630.00		2,498.50	526	2,653.93	681
STORM SEWER											
4	SEWER CLEANOUT										
	16.0000	EACH	150.0000		166.67%	400.0000		300.0000	100.00%	212.4400	41.63%
			2,400.00		4,000	6,400.00		4,800.00	2,400	3,399.04	999
STRUCTURE											
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-61.54%				111.54%		-37.09%
			130,000.00		-80,000	50,000.00		275,000.00	145,000	81,787.86	-48,212
6	COLUMN JACKETING - BRIDGE NO. 5/555 S-W	L.S.			17.65%				-52.94%		-32.03%
			85,000.00		15,000	100,000.00		40,000.00	-45,000	57,774.16	-27,226
7	COLUMN JACKETING - BRIDGE NO. 5/566 S-W	L.S.			-6.37%				-32.58%		-29.94%
			267,000.00		-17,000	250,000.00		180,000.00	-87,000	187,052.31	-79,948
8	COLUMN JACKETING - BRIDGE NO. 5/564	L.S.			2.86%				-12.14%		13.32%
			700,000.00		20,000	720,000.00		615,000.00	-85,000	793,218.43	93,218
9	COLUMN JACKETING - BRIDGE NO. 520/1 W-S	L.S.			42.86%				-50.00%		-7.13%
			70,000.00		30,000	100,000.00		35,000.00	-35,000	65,010.28	-4,990
10	SEISMIC RETROFIT - BRIDGE NO. 5/564	L.S.			400.00%				108.33%		363.58%
			12,000.00		48,000	60,000.00		25,000.00	13,000	55,629.61	43,630

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

HWY	: SR 005,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR5 AND SR 520 STEWART ST RAMP TO SR 520, MONTLAKE RAMP & SR5 OC SEISMIC RETROFITS 01A013	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262
PROJECT	: BH-9999(358)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
11	SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S L.S.		10,000.00	25,000.00	150.00%	15,000.00	50.00%	29,126.00	191.26%		
12	SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N L.S.		5,000.00	15,000.00	200.00%	40,000.00	700.00%	26,023.00	420.46%		
13	LONGITUDINAL SEISMIC RESTRAINER 10.0000 EACH		2,000.0000	3,000.0000	50.00%	3,500.0000	75.00%	3,942.8800	97.14%		
14	ACCESS DOOR 5.0000 EACH		1,500.0000	3,500.0000	133.33%	2,000.0000	33.33%	2,908.7100	93.91%		
EROSION CONTROL AND PLANTING											
15	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.		10,000.00	10,000.00	0.00%	10,000.00	0.00%	10,000.00	0.00%		
16	STORM DRAIN PROTECTION INSERT 22.0000 EACH		65.0000	50.0000	-23.08%	75.0000	15.38%	253.3000	289.69%		
17	STRAW WATTLE 150.0000 L.F.		2.0000	3.0000	50.00%	7.0000	250.00%	2.1200	6.00%		
18	SAND BAG 95.0000 EACH		5.0000	5.0000	0.00%	5.0000	0.00%	15.9300	218.60%		
19	ESC LEAD 150.0000 HR		35.0000	50.0000	42.86%	35.0000	0.00%	58.4200	66.91%		
TRAFFIC											
20	BEAM GUARDRAIL TYPE 1 50.0000 L.F.		50.0000	20.0000	-60.00%	50.0000	0.00%	53.7500	7.50%		
			2,500.00	1,000.00	-1,500	2,500.00	0	2,687.50	188		

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

HWY	: SR 005,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR5 AND SR 520 STEWART ST RAMP TO SR 520, MONTLAKE RAMP & SR5 OC SEISMIC RETROFITS 01A013	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262
PROJECT	: BH-9999(358)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
21	BEAM GUARDRAIL TYPE 11												
	13.0000	L.F.	70.0000	20.0000	-71.43%	70.0000	0.00%	71.0100	1.44%				
			910.00	260.00	-650	910.00	0	923.13	13				
22	BEAM GUARDRAIL TRANSITION SECTION TYPE 16												
	5.0000	EACH	1,200.0000	500.0000	-58.33%	1,350.0000	12.50%	1,433.9400	19.50%				
			6,000.00	2,500.00	-3,500	6,750.00	750	7,169.70	1,170				
23	TEMPORARY CONC. BARRIER												
	2147.0000	L.F.	10.0000	12.0000	20.00%	15.0000	50.00%	12.7500	27.50%				
			21,470.00	25,764.00	4,294	32,205.00	10,735	27,374.25	5,904				
24	TEMPORARY IMPACT ATTENUATOR												
	3.0000	EACH	2,500.0000	5,000.0000	100.00%	4,000.0000	60.00%	5,310.9000	112.44%				
			7,500.00	15,000.00	7,500	12,000.00	4,500	15,932.70	8,433				
25	REPAIR IMPACT ATTENUATOR												
		EST.			0.00%		0.00%		0.00%				
			5,000.00	5,000.00		5,000.00		5,000.00					
26	TRUCK MOUNTED IMPACT ATTENUATOR												
	1.0000	EACH	3,500.0000	500.0000	-85.71%	10,000.0000	185.71%	11,949.5300	241.42%				
			3,500.00	500.00	-3,000	10,000.00	6,500	11,949.53	8,450				
27	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR												
	520.0000	HR	40.0000	1.0000	-97.50%	35.0000	-12.50%	35.5800	-11.05%				
			20,800.00	520.00	-20,280	18,200.00	-2,600	18,501.60	-2,298				
28	PAINT LINE												
	3860.0000	L.F.	0.3000	1.0000	233.33%	0.3500	16.67%	0.3700	23.33%				
			1,158.00	3,860.00	2,702	1,351.00	193	1,428.20	270				
29	RAISED PAVEMENT MARKER TYPE 1												
	4.7000	HUND	200.0000	100.0000	-50.00%	200.0000	0.00%	211.3700	5.69%				
			940.00	470.00	-470	940.00	0	993.44	53				
30	RAISED PAVEMENT MARKER TYPE 2												
	2.8000	HUND	300.0000	100.0000	-66.67%	500.0000	66.67%	525.7800	75.26%				
			840.00	280.00	-560	1,400.00	560	1,472.18	632				
31	TEMPORARY PAVEMENT MARKING												
	13720.0000	L.F.	0.1500	1.0000	566.67%	0.7500	400.00%	0.8000	433.33%				
			2,058.00	13,720.00	11,662	10,290.00	8,232	10,976.00	8,918				

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

HWY	: SR 005,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR5 AND SR 520 STEWART ST RAMP TO SR 520, MONTLAKE RAMP & SR5 OC SEISMIC RETROFITS 01A013	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262
PROJECT	: BH-9999(358)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
32	ILLUMINATION SYSTEM SUA 647	L.S.		455.56%		455.56%		511.09%		
			7,200.00		40,000.00		40,000.00		43,998.68	36,799
33	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.		438.94%		304.20%		288.89%		
			7,422.00		40,000.00		30,000.00		28,863.68	21,442
34	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		1,677.78%		788.89%		904.35%		
			2,250.00		40,000.00		20,000.00		22,597.88	20,348
35	COMMUNICATION CONDUIT SYSTEM	L.S.		89.95%		8.70%		-12.64%		
			9,200.00		17,475.00		10,000.00		8,037.52	-1,162
36	SEQUENTIAL ARROW SIGN									
	400.0000	HR	5.0000	-80.00%	1.0000	-20.00%	4.0000	-36.20%	3.1900	-36.20%
			2,000.00		400.00		1,600.00		1,276.00	-724
37	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.		-37.50%		25.00%		166.87%		
			8,000.00		5,000.00		10,000.00		21,349.82	13,350
38	TRAFFIC CONTROL LABOR									
	1800.0000	HR	35.0000	-25.71%	26.0000	-5.71%	33.0000	1.66%	35.5800	1.66%
			63,000.00		46,800.00		59,400.00		64,044.00	1,044
39	TRAFFIC CONTROL VEHICLE									
	110.0000	DAY	50.0000	-80.00%	10.0000	0.00%	50.0000	27.46%	63.7300	27.46%
			5,500.00		1,100.00		5,500.00		7,010.30	1,510
40	TRAFFIC CONTROL SUPERVISOR									
	800.0000	HR	35.0000	-97.14%	1.0000	0.00%	35.0000	6.23%	37.1800	6.23%
			28,000.00		800.00		28,000.00		29,744.00	1,744
41	CONSTRUCTION SIGNS CLASS A									
	200.0000	S.F.	15.0000	-46.67%	8.0000	233.33%	50.0000	-15.00%	12.7500	-15.00%
			3,000.00		1,600.00		10,000.00		2,550.00	-450
42	DETOUR SIGNING	L.S.		62.60%		-83.74%		12.75%		
			3,075.00		5,000.00		500.00		3,466.96	392

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

HWY	: SR 005,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR5 AND SR 520 STEWART ST RAMP TO SR 520, MONTLAKE RAMP & SR5 OC SEISMIC RETROFITS 01A013	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262
PROJECT	: BH-9999(358)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
43	TEMPORARY BARRIER END TREATMENT									
	6.0000	EACH	950.0000	-47.37%	500.0000	-2,700	400.0000	-57.89%	361.1400	-61.99%
			5,700.00		3,000.00		2,400.00		2,166.84	-3,533
OTHER ITEMS										
44	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.		650.00%				25.00%		384.96%
			4,000.00	26,000	30,000.00	5,000.00	1,000	19,398.41	15,398	
45	FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES									
		EST.		0.00%			0.00%			0.00%
			16,740.00		16,740.00		16,740.00		16,740.00	
46	FORCE ACCOUNT - POTHOLING FOR UTILITIES									
		EST.		0.00%			0.00%			0.00%
			1,000.00		1,000.00		1,000.00		1,000.00	
47	ROADSIDE CLEANUP									
		EST.		0.00%			0.00%			0.00%
			4,000.00		4,000.00		4,000.00		4,000.00	
48	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%			0.00%			0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
49	MINOR CHANGE									
		CALC		0.00%			0.00%			0.00%
			-1.00		-1.00		-1.00		-1.00	
50	SPILL PREVENTION PLAN									
		L.S.		-50.00%			-40.00%			-40.00%
			1,000.00	-500	500.00	600.00	-400	600.00	-400	
51	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	1050.0000	L.F.	5.0000	-80.00%	1.0000	7.0000	40.00%	5.9200	18.40%	
			5,250.00	-4,200	1,050.00	7,350.00	2,100	6,216.00	966	
52	TEMPORARY STABILIZED CONSTRUCTION ENTRANCE									
	1500.0000	S.F.	4.0000	-75.00%	1.0000	3.0000	-25.00%	2.1200	-47.00%	
			6,000.00	-4,500	1,500.00	4,500.00	-1,500	3,180.00	-2,820	
53	SITE RESTORATION									
		L.S.		-86.96%			-68.71%			-60.39%
			38,350.00	-33,350	5,000.00	12,000.00	-26,350	15,189.17	-23,161	

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
54	LANDSCAPE RESTORATION	L.S.	15,502.00	5,000.00	-67.75%	25,000.00	61.27%	21,243.60	37.04%
55	DELETED ITEM								
	0.0100 EACH		0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0	0.00	0	0.00	0
56	SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS	L.S.	16,100.00	100.00	-99.38%	50,000.00	210.56%	28,378.26	76.26%
57	FORCE ACCOUNT -PERIODIC SITE MAINTENANCE	EST.	10,000.00	10,000.00	0.00%	10,000.00	0.00%	10,000.00	0.00%
CONTRACT TOTAL			\$1,829,735.50	\$1,898,953.00	3.78%	\$1,943,078.50	6.19%	\$2,001,086.28	9.36%

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.							
			161,000.00	24.22%	200,000.00	39,000	200,000.00	39,000	24.22%
2	REMOVING PAINT LINE 2960.0000	L.F.	0.1500 444.00		1.0000 2,960.00	566.67% 2,516	1.0000 2,960.00	566.67% 2,516	
3	REMOVING RAISED PAVEMENT MARKER 26.3000	HUND	75.0000 1,972.50		125.0000 3,287.50	66.67% 1,315	100.0000 2,630.00	33.33% 658	
STORM SEWER									
4	SEWER CLEANOUT 16.0000	EACH	150.0000 2,400.00		350.0000 5,600.00	133.33% 3,200	1,700.0000 27,200.00	1,033.33% 24,800	
STRUCTURE									
5	SHORING OR EXTRA EXCAVATION CL. A L.S.		130,000.00		350,000.00	169.23% 220,000	175,000.00	34.62% 45,000	
6	COLUMN JACKETING - BRIDGE NO. 5/555 S-W L.S.		85,000.00		35,000.00	-58.82% -50,000	65,000.00	-23.53% -20,000	
7	COLUMN JACKETING - BRIDGE NO. 5/566 S-W L.S.		267,000.00		175,000.00	-34.46% -92,000	240,000.00	-10.11% -27,000	
8	COLUMN JACKETING - BRIDGE NO. 5/564 L.S.		700,000.00		631,500.00	-9.79% -68,500	690,000.00	-1.43% -10,000	
9	COLUMN JACKETING - BRIDGE NO. 520/1 W-S L.S.		70,000.00		30,000.00	-57.14% -40,000	70,000.00	0.00% 0	
10	SEISMIC RETROFIT - BRIDGE NO. 5/564 L.S.		12,000.00		35,000.00	191.67% 23,000	33,000.00	175.00% 21,000	

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S								
	L.S.			50.00%		100.00%			
			10,000.00		15,000.00		20,000.00		10,000
12	SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N								
	L.S.			500.00%		660.00%			
			5,000.00		30,000.00		38,000.00		33,000
13	LONGITUDINAL SEISMIC RESTRAINER								
	10.0000 EACH		2,000.0000		3,000.0000		3,000.0000		50.00%
			20,000.00		30,000.00		30,000.00		10,000
14	ACCESS DOOR								
	5.0000 EACH		1,500.0000		3,500.0000		4,500.0000		200.00%
			7,500.00		17,500.00		22,500.00		15,000
EROSION CONTROL AND PLANTING									
15	TEMPORARY WATER POLLUTION/EROSION CONTROL								
	EST.			0.00%		0.00%			
			10,000.00		10,000.00		10,000.00		
16	STORM DRAIN PROTECTION INSERT								
	22.0000 EACH		65.0000		125.0000		60.0000		-7.69%
			1,430.00		2,750.00		1,320.00		-110
17	STRAW WATTLE								
	150.0000 L.F.		2.0000		8.0000		40.0000		1,900.00%
			300.00		1,200.00		6,000.00		5,700
18	SAND BAG								
	95.0000 EACH		5.0000		20.0000		20.0000		300.00%
			475.00		1,900.00		1,900.00		1,425
19	ESC LEAD								
	150.0000 HR		35.0000		40.0000		45.0000		28.57%
			5,250.00		6,000.00		6,750.00		1,500
TRAFFIC									
20	BEAM GUARDRAIL TYPE 1								
	50.0000 L.F.		50.0000		55.0000		62.0000		24.00%
			2,500.00		2,750.00		3,100.00		600

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
21	BEAM GUARDRAIL TYPE 11							
	13.0000	L.F.	70.0000	70.0000	0.00%	80.0000	14.29%	
			910.00	910.00	0	1,040.00	130	
22	BEAM GUARDRAIL TRANSITION SECTION TYPE 16							
	5.0000	EACH	1,200.0000	1,500.0000	25.00%	1,600.0000	33.33%	
			6,000.00	7,500.00	1,500	8,000.00	2,000	
23	TEMPORARY CONC. BARRIER							
	2147.0000	L.F.	10.0000	12.0000	20.00%	15.0000	50.00%	
			21,470.00	25,764.00	4,294	32,205.00	10,735	
24	TEMPORARY IMPACT ATTENUATOR							
	3.0000	EACH	2,500.0000	3,500.0000	40.00%	6,000.0000	140.00%	
			7,500.00	10,500.00	3,000	18,000.00	10,500	
25	REPAIR IMPACT ATTENUATOR							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
26	TRUCK MOUNTED IMPACT ATTENUATOR							
	1.0000	EACH	3,500.0000	8,000.0000	128.57%	14,000.0000	300.00%	
			3,500.00	8,000.00	4,500	14,000.00	10,500	
27	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR							
	520.0000	HR	40.0000	40.0000	0.00%	40.0000	0.00%	
			20,800.00	20,800.00	0	20,800.00	0	
28	PAINT LINE							
	3860.0000	L.F.	0.3000	0.5000	66.67%	0.4000	33.33%	
			1,158.00	1,930.00	772	1,544.00	386	
29	RAISED PAVEMENT MARKER TYPE 1							
	4.7000	HUND	200.0000	225.0000	12.50%	240.0000	20.00%	
			940.00	1,057.50	118	1,128.00	188	
30	RAISED PAVEMENT MARKER TYPE 2							
	2.8000	HUND	300.0000	525.0000	75.00%	600.0000	100.00%	
			840.00	1,470.00	630	1,680.00	840	
31	TEMPORARY PAVEMENT MARKING							
	13720.0000	L.F.	0.1500	1.0000	566.67%	1.0000	566.67%	
			2,058.00	13,720.00	11,662	13,720.00	11,662	

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
32	ILLUMINATION SYSTEM SUA 647								
		L.S.		525.00%		594.44%			
			7,200.00	45,000.00	37,800	50,000.00	42,800		
33	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM								
		L.S.		304.20%		371.57%			
			7,422.00	30,000.00	22,578	35,000.00	27,578		
34	CLOSED CIRCUIT TELEVISION SYSTEM								
		L.S.		1,011.11%		1,233.33%			
			2,250.00	25,000.00	22,750	30,000.00	27,750		
35	COMMUNICATION CONDUIT SYSTEM								
		L.S.		-18.48%		63.04%			
			9,200.00	7,500.00	-1,700	15,000.00	5,800		
36	SEQUENTIAL ARROW SIGN								
	400.0000	HR	5.0000	4.0000	-20.00%	4.0000	-20.00%		
			2,000.00	1,600.00	-400	1,600.00	-400		
37	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.		150.00%		212.50%			
			8,000.00	20,000.00	12,000	25,000.00	17,000		
38	TRAFFIC CONTROL LABOR								
	1800.0000	HR	35.0000	36.0000	2.86%	40.0000	14.29%		
			63,000.00	64,800.00	1,800	72,000.00	9,000		
39	TRAFFIC CONTROL VEHICLE								
	110.0000	DAY	50.0000	75.0000	50.00%	75.0000	50.00%		
			5,500.00	8,250.00	2,750	8,250.00	2,750		
40	TRAFFIC CONTROL SUPERVISOR								
	800.0000	HR	35.0000	38.0000	8.57%	45.0000	28.57%		
			28,000.00	30,400.00	2,400	36,000.00	8,000		
41	CONSTRUCTION SIGNS CLASS A								
	200.0000	S.F.	15.0000	15.0000	0.00%	20.0000	33.33%		
			3,000.00	3,000.00	0	4,000.00	1,000		
42	DETOUR SIGNING								
		L.S.		225.20%		62.60%			
			3,075.00	10,000.00	6,925	5,000.00	1,925		

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
TRAFFIC								
43	TEMPORARY BARRIER END TREATMENT							
	6.0000	EACH	950.0000	300.0000	-68.42%	410.0000	-56.84%	
			5,700.00	1,800.00	-3,900	2,460.00	-3,240	
OTHER ITEMS								
44	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			-12.50%		25.00%	
			4,000.00	3,500.00	-500	5,000.00	1,000	
45	FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES							
		EST.			0.00%		0.00%	
			16,740.00	16,740.00		16,740.00		
46	FORCE ACCOUNT - POTHOLING FOR UTILITIES							
		EST.			0.00%		0.00%	
			1,000.00	1,000.00		1,000.00		
47	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			4,000.00	4,000.00		4,000.00		
48	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
49	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		
50	SPILL PREVENTION PLAN							
		L.S.			150.00%		-50.00%	
			1,000.00	2,500.00	1,500	500.00	-500	
51	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE							
	1050.0000	L.F.	5.0000	7.0000	40.00%	6.0000	20.00%	
			5,250.00	7,350.00	2,100	6,300.00	1,050	
52	TEMPORARY STABILIZED CONSTRUCTION ENTRANCE							
	1500.0000	S.F.	4.0000	7.0000	75.00%	2.0000	-50.00%	
			6,000.00	10,500.00	4,500	3,000.00	-3,000	
53	SITE RESTORATION							
		L.S.			-47.85%		-47.85%	
			38,350.00	20,000.00	-18,350	20,000.00	-18,350	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/10/2001

* * * BID CHECK REPORT * * *

TIME: 07:56

PS&E JOB NO: 01A013 REVISION NO : 1
 CONTRACT NO: 006120 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL0953
 HWY : SR 005,520
 TITLE : SR5 AND SR 520
 STEWART ST RAMP TO SR 520, MONTLAKE
 RAMP & SR5 OC SEISMIC RETROFITS
 01A013
 PROJECT : BH-9999(358)
 COUNTY(S) : KING

BIDS OPENED ON : May 31 2001
 AWARDED ON : Jun 4 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON STRUCTURES COMPANY I C.A. CAREY CORP.
 COMPANY L.L.C. 537 NW LOCUST ST
 1155 N STATE ST SUITE 420 98027-2412
 BELLINGHAM WA 982255024 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
54	LANDSCAPE RESTORATION	L.S.			29.02%		-35.49%
			15,502.00	20,000.00	4,498	10,000.00	-5,502
55	DELETED ITEM						
	0.0100 EACH		0.0001	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0	0.00	0
56	SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS	L.S.			-37.89%		-87.58%
			16,100.00	10,000.00	-6,100	2,000.00	-14,100
57	FORCE ACCOUNT -PERIODIC SITE MAINTENANCE	EST.			0.00%		0.00%
			10,000.00	10,000.00		10,000.00	
CONTRACT TOTAL			\$1,829,735.50	\$2,040,038.00	11.49%	\$2,130,326.00	16.43%