
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A050 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006203 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 3 WORK ORDER# : XL1347
HWY : SR 099 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 99
1ST AVE. S. BRIDGE
BRIDGE REPAIR - NISQUALLY EARTHQUAKE
01A050

MOWAT CONSTRUCTION COMPANY DIAMACO INC PCT CONSTRUCTION, INC.
20210 142ND AVE NE 40 LAKE BELLEVUE DR STE 100 7400 THIRD AVE S
98072

PROJECT : WOODINVILLE   WA  980721330 BELLEVUE   WA  980052480 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/03/2001
12:41

DOT_RGGB01

 ER-0101(195)

PREPARATION
1 MOBILIZATION

L.S. 20.00% 33.33 % 301.26 %
15,000.00 18,000.00 3,000 20,000.00 5,000 60,189.00 45,189

STRUCTURE
2  TRAFFIC BARRIER AND GIRDER STOP RECONSTRUCTION

L.S. 10.00% 147.24 % 3.85 %
30,000.00 33,000.00 3,000 74,173.00 44,173 31,154.00 1,154

3  STEEL GIRDER BEARING  MODIFICATION
L.S. -21.05% -31.58 % -53.01 %

95,000.00 75,000.00 -20,000 65,000.00 -30,000 44,638.00 -50,362
4 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

TRAFFIC
5 SEQUENTIAL ARROW SIGN

288.0000 HR 10.0000 2.0000 -80.00% 1.0000 -90.00 % 10.7300 7.30 %
2,880.00 576.00 -2,304 288.00 -2,592 3,090.24 210

6 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -95.00% -60.00 % -8.82 %

10,000.00 500.00 -9,500 4,000.00 -6,000 9,118.00 -882
7 TRAFFIC CONTROL VEHICLE

40.0000 DAY 70.0000 35.0000 -50.00% 10.0000 -85.71 % 85.8200 22.60 %
2,800.00 1,400.00 -1,400 400.00 -2,400 3,432.80 633

8 TRAFFIC CONTROL SUPERVISOR
320.0000 HR 40.0000 35.0000 -12.50% 1.0000 -97.50 % 38.6200 -3.45 %

12,800.00 11,200.00 -1,600 320.00 -12,480 12,358.40 -442
9 TRAFFIC CONTROL LABOR

180.0000 HR 35.0000 33.0000 -5.71% 33.0000 -5.71 % 38.6200 10.34 %
6,300.00 5,940.00 -360 5,940.00 -360 6,951.60 652

10 CONSTRUCTION SIGNS CLASS A
80.0000 S.F. 20.0000 30.0000 50.00% 10.0000 -50.00 % 17.1600 -14.20 %

1,600.00 2,400.00 800 800.00 -800 1,372.80 -227
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TRAFFIC
14 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
8,000.00 8,000.00 8,000.00 8,000.00

15 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 1,000.0000 -80.00% 5,000.0000 0.00 % 4,291.0000 -14.18 %

10,000.00 2,000.00 -8,000 10,000.00 0 8,582.00 -1,418
16 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

288.0000 HR 35.0000 35.0000 0.00% 1.0000 -97.14 % 48.2700 37.91 %
10,080.00 10,080.00 0 288.00 -9,792 13,901.76 3,822

OTHER ITEMS
11 FORCE ACCOUNT EPOXY CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

12 FORCE ACCOUNT CONCRETE SPALL REPAIR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
13 FORCE ACCOUNT LONGITUDINAL RESTRAINER INSPECTION & REPAIR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

17 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
18 SPILL PREVENTION PLAN

L.S. -50.00% -50.00 % -29.90 %
1,000.00 500.00 -500 500.00 -500 701.00 -299

CONTRACT TOTAL $235,459.00 $198,595.00 -15.66% $219,708.00 -6.69% $233,488.60 -0.84%


