
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C500 REVISION NO : 1 BIDS OPENED ON : Apr 18 2001
CONTRACT NO: 006095 REGION NO : 3 AWARDED ON : Apr 20 2001
VERSION NO : 2 WORK ORDER# : XL0730
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 5
TACOMA VIC. GUARDRAIL IMPROVEMENTS

01C500

PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

PROJECT : SUMNER   WA  983909568 WILSONVILLE   OR  970700347

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2001
15:24

DOT_RGGB01

 IM-0053(891)

PREPARATION
1 MOBILIZATION

L.S. 6.24% 145.42 %
60,000.00 63,743.21 3,743 147,250.00 87,250

2 REMOVING GUARDRAIL
13679.0000 L.F. 12.0000 2.6000 -78.33% 3.0000 -75.00 %

164,148.00 35,565.40 -128,583 41,037.00 -123,111
3 REMOVING GUARDRAIL ANCHOR

91.0000 EACH 200.0000 160.0000 -20.00% 340.0000 70.00 %
18,200.00 14,560.00 -3,640 30,940.00 12,740

GRADING
4 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0

STRUCTURE
6 CONC. CLASS 4000 FOR CURB

18.0000 C.Y. 450.0000 332.0000 -26.22% 370.0000 -17.78 %
8,100.00 5,976.00 -2,124 6,660.00 -1,440

7 CONC. CLASS 4000 FOR END POST
1.0000 C.Y. 450.0000 6,500.0000 1,344.44% 4,500.0000 900.00 %

450.00 6,500.00 6,050 4,500.00 4,050
8 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0

9 ST. REINF. BAR FOR CURB
1767.0000 LB. 0.5000 1.1000 120.00% 2.0000 300.00 %

883.50 1,943.70 1,060 3,534.00 2,651
TRAFFIC

5 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
344.0000 L.F. 54.0000 13.1000 -75.74% 15.0000 -72.22 %

18,576.00 4,506.40 -14,070 5,160.00 -13,416
10 BEAM GUARDRAIL TYPE 1

15712.0000 L.F. 12.0000 11.9000 -0.83% 14.0000 16.67 %
188,544.00 186,972.80 -1,571 219,968.00 31,424
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11  MODIFIED BEAM GUARDRAIL TYPE 1

206.0000 L.F. 30.0000 16.4000 -45.33% 18.0000 -40.00 %
6,180.00 3,378.40 -2,802 3,708.00 -2,472

12 BEAM GUARDRAIL TYPE THRIE BEAM
6701.0000 L.F. 45.0000 47.2000 4.89% 72.0000 60.00 %

301,545.00 316,287.20 14,742 482,472.00 180,927
13 BEAM GUARDRAIL TYPE 11

294.0000 L.F. 60.0000 37.8500 -36.92% 98.0000 63.33 %
17,640.00 11,127.90 -6,512 28,812.00 11,172

14 BEAM GUARDRAIL TYPE 10
756.0000 L.F. 50.0000 21.7000 -56.60% 30.0000 -40.00 %

37,800.00 16,405.20 -21,395 22,680.00 -15,120
15 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

7.0000 EACH 1,400.0000 1,280.0000 -8.57% 1,200.0000 -14.29 %
9,800.00 8,960.00 -840 8,400.00 -1,400

16 BEAM GUARDRAIL TRANSITION SECTION TYPE 10
10.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,200.0000 -20.00 %

15,000.00 12,000.00 -3,000 12,000.00 -3,000
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,200.0000 -20.00 %
1,500.00 1,200.00 -300 1,200.00 -300

18 BEAM GUARDRAIL TRANSITION SECTION TYPE 13
12.0000 EACH 1,500.0000 1,350.0000 -10.00% 1,500.0000 0.00 %

18,000.00 16,200.00 -1,800 18,000.00 0
19 BEAM GUARDRAIL TRANSITION SECTION TYPE 14

4.0000 EACH 1,500.0000 1,350.0000 -10.00% 1,500.0000 0.00 %
6,000.00 5,400.00 -600 6,000.00 0

20 BEAM GUARDRAIL TRANSITION SECTION TYPE 15
8.0000 EACH 1,500.0000 1,350.0000 -10.00% 1,500.0000 0.00 %

12,000.00 10,800.00 -1,200 12,000.00 0
21 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

16.0000 EACH 1,200.0000 1,200.0000 0.00% 1,200.0000 0.00 %
19,200.00 19,200.00 0 19,200.00 0
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22 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

3.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,200.0000 -20.00 %
4,500.00 3,600.00 -900 3,600.00 -900

23 BEAM GUARDRAIL TRANSITION SECTION TYPE 18
5.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,200.0000 -20.00 %

7,500.00 6,000.00 -1,500 6,000.00 -1,500
24 BEAM GUARDRAIL FLARED TERMINAL

54.0000 EACH 1,200.0000 1,800.0000 50.00% 1,750.0000 45.83 %
64,800.00 97,200.00 32,400 94,500.00 29,700

25 BEAM GUARDRAIL NON-FLARED TERMINAL
9.0000 EACH 1,350.0000 1,950.0000 44.44% 2,100.0000 55.56 %

12,150.00 17,550.00 5,400 18,900.00 6,750
26 BEAM GUARDRAIL BURIED TERMINAL

11.0000 EACH 630.0000 615.0000 -2.38% 725.0000 15.08 %
6,930.00 6,765.00 -165 7,975.00 1,045

27 BEAM GUARDRAIL ANCHOR TYPE 4
37.0000 EACH 600.0000 525.0000 -12.50% 485.0000 -19.17 %

22,200.00 19,425.00 -2,775 17,945.00 -4,255
28 REMOVING AND RESETTING BEAM GUARDRAIL

186.0000 L.F. 12.0000 9.5000 -20.83% 12.0000 0.00 %
2,232.00 1,767.00 -465 2,232.00 0

29 RAISING EXISTING BEAM GUARDRAIL
475.0000 L.F. 10.0000 3.7000 -63.00% 10.0000 0.00 %

4,750.00 1,757.50 -2,993 4,750.00 0
30 PRECAST CONC. BARRIER TYPE 2

98.0000 L.F. 50.0000 22.0000 -56.00% 30.0000 -40.00 %
4,900.00 2,156.00 -2,744 2,940.00 -1,960

31 PRECAST CONC. BARRIER TYPE 4
12.5000 L.F. 50.0000 23.0000 -54.00% 30.0000 -40.00 %

625.00 287.50 -338 375.00 -250
32 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 50,000.0000 41,970.0000 -16.06% 50,000.0000 0.00 %
50,000.00 41,970.00 -8,030 50,000.00 0
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33 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
3,700.00 3,700.00 3,700.00

34 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 5,000.0000 7,200.0000 44.00% 7,200.0000 44.00 %

15,000.00 21,600.00 6,600 21,600.00 6,600
35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

550.0000 HR 29.0000 36.0000 24.14% 33.5000 15.52 %
15,950.00 19,800.00 3,850 18,425.00 2,475

36 FLEXIBLE GUIDE POST
133.0000 EACH 12.0000 20.7000 72.50% 20.0000 66.67 %

1,596.00 2,753.10 1,157 2,660.00 1,064
37  BRIDGE MOUNTED GUIDE POST

68.0000 EACH 12.0000 23.9000 99.17% 40.0000 233.33 %
816.00 1,625.20 809 2,720.00 1,904

38 PERMANENT SIGNING
L.S. -24.93% 3.49 %

91,800.00 68,912.35 -22,888 95,000.00 3,200
39 SEQUENTIAL ARROW SIGN

3000.0000 HR 4.0000 3.0000 -25.00% 3.0000 -25.00 %
12,000.00 9,000.00 -3,000 9,000.00 -3,000

40 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 3,000.0000 5,500.0000 83.33% 6,000.0000 100.00 %

9,000.00 16,500.00 7,500 18,000.00 9,000
41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2600.0000 HR 5.0000 3.0000 -40.00% 2.5000 -50.00 %
13,000.00 7,800.00 -5,200 6,500.00 -6,500

42 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -37.87% -28.35 %

32,100.00 19,943.00 -12,157 23,000.00 -9,100
43 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 33.0000 34.5000 4.55% 35.0000 6.06 %
26,400.00 27,600.00 1,200 28,000.00 1,600
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44 TRAFFIC CONTROL LABOR

3250.0000 HR 29.0000 33.5000 15.52% 34.0000 17.24 %
94,250.00 108,875.00 14,625 110,500.00 16,250

45  TRAFFIC PATROLLER
700.0000 HR 29.0000 34.0000 17.24% 35.0000 20.69 %

20,300.00 23,800.00 3,500 24,500.00 4,200
46 CONSTRUCTION SIGNS CLASS A

360.0000 S.F. 2.0000 12.0000 500.00% 12.0000 500.00 %
720.00 4,320.00 3,600 4,320.00 3,600

OTHER ITEMS
47 BRIDGE END SIDEWALK RAMP

12.0000 EACH 120.0000 560.0000 366.67% 1,200.0000 900.00 %
1,440.00 6,720.00 5,280 14,400.00 12,960

48 CHAIN LINK FENCE TYPE 3
250.0000 L.F. 12.0000 7.7100 -35.75% 11.0000 -8.33 %

3,000.00 1,927.50 -1,073 2,750.00 -250
49 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH 50.0000 80.0000 60.00% 225.0000 350.00 %
250.00 400.00 150 1,125.00 875

50 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 650.0000 850.0000 30.77% 1,000.0000 53.85 %

650.00 850.00 200 1,000.00 350
51 SPILL PREVENTION PLAN

L.S. -68.67% -50.00 %
1,500.00 470.00 -1,030 750.00 -750

52  SPCC LEAD
60.0000 HR 25.0000 38.0000 52.00% 75.0000 200.00 %

1,500.00 2,280.00 780 4,500.00 3,000
53 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

54 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

5,600.00 5,600.00 5,600.00
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OTHER ITEMS
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

56 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

1,100.00 1,100.00 1,100.00
57  EROSION CONTROL LEAD

45.0000 HR 40.0000 38.0000 -5.00% 75.0000 87.50 %
1,800.00 1,710.00 -90 3,375.00 1,575

58  WATER POLLUTION PERVENTION PLAN
L.S. -6.00% 0.00 %

500.00 470.00 -30 500.00 0
59 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

18.0000 TON 150.0000 95.4500 -36.37% 300.0000 100.00 %
2,700.00 1,718.10 -982 5,400.00 2,700

60 BEAM GUARDRAIL TRANSITION SECTION TYPE 12
2.0000 EACH 1,500.0000 1,100.0000 -26.67% 1,100.0000 -26.67 %

3,000.00 2,200.00 -800 2,200.00 -800
61 CRUSHED SURFACING BASE COURSE

20.0000 TON 40.0000 35.9500 -10.13% 55.0000 37.50 %
800.00 719.00 -81 1,100.00 300

62 SELECT BORROW INCL. HAUL
1094.3000 TON 15.0000 30.1000 100.67% 40.0000 166.67 %

16,414.50 32,938.43 16,524 43,772.00 27,358
63 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 22.90% 120.40 %
2,500.00 3,072.50 573 5,510.00 3,010

CONTRACT TOTAL $1,464,539.00 $1,338,607.39 -8.60% $1,744,744.00 19.13%


