DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2002

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 08
PS&E JOB NO: 01Y005 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006313 REGGON NO : 5 AWARDED ON : Mar 18 2002
VERSI ON NO : 2 WORK ORDER# : XL0755
HAWY CSR 024 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 24 TRANSTATE PAVI NG CO. I NLAND ASPHALT COMPANY, A DI\ COLUMBI A ASPHALT & GRAVEL, |1
COLD CREEK RD. TO SR 240- PAVI NG 2000 E BEECH ST 802 N FANCHER RD 3307 RI VER RD
01Y005 98901- 2147 99212- 0928
PROJECT . STP- PMD2(001) YAKIMA WA 989091788 SPOKANE WA 992203366 YAKIMA WA 989021169
COUNTY(S) : BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
39, 000. 00 6, 500. 00 10, 000. 00 15, 220. 00
2 CLEARI NG AND GRUBBI NG - SITE Q& R-37
L.S.
1, 500. 00 0.00 0. 00 0.00
3 STRIPPING INCL. HAUL - SITE Q5 R-37
2242.0000 C.Y. 1. 5000 0. 0000 0. 0000 0. 0000
3,363. 00 0.00 0. 00 0.00
4 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
1, 100. 00 400. 00 400. 00 400. 00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
355. 0000 S.Y. 13. 0000 6. 5000 5.5000 8. 0000
4,615. 00 2,307.50 1, 952. 50 2, 840. 00
SURFACI NG
6  SHOULDER FI NI SHI NG
6. 0000 M. 2,300. 0000 1, 200. 0000 1, 525. 0000 1, 100. 0000
13, 800. 00 7,200. 00 9, 150. 00 6, 600. 00
LI QUI D ASPHALT
7 ASPHALT CRS-2
117. 0000 TON 300. 0000 165. 0000 160. 0000 180. 0000
35, 100. 00 19, 305. 00 18, 720. 00 21, 060. 00
8 ANTI - STRI PPI NG ADDI TI VE
EST.
8, 800. 00 8, 800. 00 8, 800. 00 8, 800. 00

Bl TUM NOUS SURFACE TREATMENT
9 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 1/2 TO 1/4
660. 0000 CY. 35. 0000 21. 0000 20. 0000 33. 9000
23, 100. 00 13, 860. 00 13, 200. 00 22,374.00
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ASPHALT CONCRETE PAVEMENI
10 ASPHALT CONC. PAVEMENT CL. A PG 64- 2!
8800. 0000 TON 31.5000 26. 0000 27.0000 28. 7500
277, 200. 00 228, 800. 00 237, 600. 00 253, 000. 00
11 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
8, 500. 00 8, 500. 00 8, 500. 00 8, 500. 00
12 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 500. 00 3, 500. 00 3, 500. 00 3, 500. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDING - SITE QS-R-37
1. 2000 ACRE 2, 500. 0000 0. 0000 0. 0000 0. 0000
3, 000. 00 0.00 0. 00 0.00
TRAFFI C
14 REPAI R | MPACT ATTENUATOR
EST.
5.00 5.00 5.00 5.00
15 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 500. 0000 500. 0000 500. 0000
5, 000. 00 500. 00 500. 00 500. 00
16 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 50. 0000 52. 0000 52. 0000 52. 0000
2, 000. 00 2,080. 00 2,080. 00 2,080. 00
17 FLEXI BLE GUI DE POST
91. 0000 EACH 25. 0000 21. 0000 21. 0000 21. 0000
2,275.00 1,911. 00 1,911. 00 1,911. 00
18 PAINT LINE
47000. 0000 L.F. 0. 1000 0.0700 0. 0700 0.0700
4,700. 00 3,290. 00 3,290. 00 3,290. 00

19 PAINTED W DE LI NE
40. 0000 L. F. 2.5000 2.0000 2. 0000 1. 8500
100. 00 80. 00 80. 00 74.00
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TRAFFI C
20 PAI NTED BARRI ER LI NE
340. 0000 L.F. 0. 7500 0. 8500 0. 8500 0. 7200
255. 00 289. 00 289. 00 244. 80
21 PLASTIC STOP LINE
26. 0000 L.F. 15. 0000 10. 0000 10. 0000 11. 5000
390. 00 260. 00 260. 00 299. 00
22 TEMPORARY PAVEMENT MARKI NG
15800. 0000 L.F. 0. 2500 0.0700 0. 0700 0.0700
3, 950. 00 1, 106. 00 1, 106. 00 1, 106. 00
23 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
24 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 5, 000. 0000 1, 500. 0000 1, 500. 0000 1, 500. 0000
10, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
25 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
240. 0000 HR 6. 0000 3.0000 3.0000 3.0000
1, 440. 00 720. 00 720. 00 720. 00
26 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 200. 00 150. 00 150. 00 150. 00
27 CONTRACTOR PI LOTED TRAFFI C CONTROL
144. 0000 HR 35. 0000 34. 0000 34. 0000 34. 0000
5, 040. 00 4,896. 00 4,896. 00 4,896. 00
28 TRAFFI C CONTROL LABOR
470. 0000 HR 32. 0000 31. 0000 31. 0000 31. 0000
15, 040. 00 14, 570. 00 14, 570. 00 14, 570. 00
29 TRAFFI C CONTROL VEHI CLE
17. 0000 DAY 50. 0000 50. 0000 50. 0000 50. 0000
850. 00 850. 00 850. 00 850. 00

30 TRAFFI C CONTROL SUPERVI SOR
220. 0000 HR 35. 0000 33. 0000 33. 0000 33. 0000
7,700. 00 7,260. 00 7, 260. 00 7,260. 00
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TRAFFI C
31 CONSTRUCTI ON SI GNS CLASS A
465. 0000 S. F. 13. 0000 4.0000 4.0000 4.0000
6, 045. 00 1, 860. 00 1, 860. 00 1, 860. 00
OTHER | TEMS
32 ADJUST MONUMENT CASE AND COVEF
14. 0000 EACH 210. 0000 75. 0000 160. 0000 125. 0000
2,940. 00 1, 050. 00 2,240.00 1, 750. 00
33 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
34 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00 5.00 5.00
35 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
36 SPCC PLAN
L.S.
500. 00 500. 00 315. 00 1, 000. 00

CONTRACT TOTAL $500, 012. 00 $346, 553. 50 $360, 208. 50 $390, 863. 80



