
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. GOODFELLOW BROS., INC.
19460 84TH AVE S 5802 CEMETERY RD 1407 N WALLA WALLA AVE
KENT WA  98032-1240 98223-7781 98801-1530

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.05 % 54.76 % 66.61 %
250,000.00 40,000.00 325,000.00 115,000.00 349,884.00 139,884.00210,000.00

4,000.0000
2 CLEARING AND GRUBBING

7.6000 ha -33.33 % 9,100.0000 51.67 % 18,000.0000 200.00 %
30,400.00 -15,200.00 69,160.00 23,560.00 136,800.00 91,200.00

6,000.0000
45,600.00

3  REMOVING DRAINAGE STRUCTURE
L.S. 33.33 % -6.67 % 86.67 %

1,000.00 250.00 700.00 -50.00 1,400.00 650.00750.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 90/145S

L.S. 20.00 % 188.00 % 100.00 %
30,000.00 5,000.00 72,000.00 47,000.00 50,000.00 25,000.0025,000.00

2.2500
5 REMOVING ASPHALT CONC. PAVEMENT

6215.0000 m2 -43.75 % 3.0000 -25.00 % 4.5000 12.50 %
13,983.75 -10,876.25 18,645.00 -6,215.00 27,967.50 3,107.50

4.0000
24,860.00

7.0500
6 REMOVING CONC. BARRIER

4.3000 m -64.75 % 120.0000 500.00 % 5.0000 -75.00 %
30.32 -55.69 516.00 430.00 21.50 -64.50

20.0000
86.00

5.9000
7 REMOVING GUARDRAIL

487.0000 m 18.00 % 6.0000 20.00 % 7.0000 40.00 %
2,873.30 438.30 2,922.00 487.00 3,409.00 974.00

5.0000
2,435.00

140.0000
8 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -6.67 % 140.0000 -6.67 % 200.0000 33.33 %
1,260.00 -90.00 1,260.00 -90.00 1,800.00 450.00

150.0000
1,350.00

1.3000
9 REMOVING PAINT LINE

10410.0000 m -13.33 % 1.3000 -13.33 % 1.3500 -10.00 %
13,533.00 -2,082.00 13,533.00 -2,082.00 14,053.50 -1,561.50

1.5000
15,615.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -80.00 % -60.00 % 0.00 %

200.00 -800.00 400.00 -600.00 1,000.00 0.001,000.00
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GRADING

6.1500
11 ROADWAY EXCAVATION INCL. HAUL

82010.0000 m3 13.89 % 5.1400 -4.81 % 7.0000 29.63 %
504,361.50 61,507.50 421,531.40 -21,322.60 574,070.00 131,216.00

5.4000
442,854.00

15.0000
12 GRAVEL BORROW INCL. HAUL

88.0000 t -40.00 % 25.0000 0.00 % 16.0000 -36.00 %
1,320.00 -880.00 2,200.00 0.00 1,408.00 -792.00

25.0000
2,200.00

0.6500
13 EMBANKMENT COMPACTION

32310.0000 m3 -56.67 % 1.8500 23.33 % 2.1000 40.00 %
21,001.50 -27,463.50 59,773.50 11,308.50 67,851.00 19,386.00

1.5000
48,465.00

DRAINAGE

1,800.0000
14 GRATE INLET TYPE 2

4.0000 EACH 20.00 % 2,600.0000 73.33 % 1,400.0000 -6.67 %
7,200.00 1,200.00 10,400.00 4,400.00 5,600.00 -400.00

1,500.0000
6,000.00

30.0000
15 QUARRY SPALLS

57.0000 t -21.05 % 80.0000 110.53 % 30.0000 -21.05 %
1,710.00 -456.00 4,560.00 2,394.00 1,710.00 -456.00

38.0000
2,166.00

12.0000
16  UNDERDRAIN PIPE 100 MM DIAM.

450.0000 m -52.00 % 32.0000 28.00 % 28.0000 12.00 %
5,400.00 -5,850.00 14,400.00 3,150.00 12,600.00 1,350.00

25.0000
11,250.00

25.0000
17 UNDERDRAIN PIPE 200 MM DIAM.

22.0000 m -37.50 % 80.0000 100.00 % 30.0000 -25.00 %
550.00 -330.00 1,760.00 880.00 660.00 -220.00

40.0000
880.00

12.0000
18 DRAIN PIPE 150 MM DIAM.

72.5000 m -60.00 % 60.0000 100.00 % 55.0000 83.33 %
870.00 -1,305.00 4,350.00 2,175.00 3,987.50 1,812.50

30.0000
2,175.00

25.0000
19 DRAIN PIPE 200 MM DIAM.

65.0000 m -28.57 % 60.0000 71.43 % 50.0000 42.86 %
1,625.00 -650.00 3,900.00 1,625.00 3,250.00 975.00

35.0000
2,275.00

100.0000
20 SCHEDULE A CULV. PIPE 300 MM DIAM.

6.0000 m 0.00 % 300.0000 200.00 % 135.0000 35.00 %
600.00 0.00 1,800.00 1,200.00 810.00 210.00

100.0000
600.00
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DRAINAGE

150.0000
21 SCHEDULE A CULV. PIPE 450 MM DIAM.

50.0000 m 50.00 % 194.0000 94.00 % 150.0000 50.00 %
7,500.00 2,500.00 9,700.00 4,700.00 7,500.00 2,500.00

100.0000
5,000.00

180.0000
22 SCHEDULE C CULV. PIPE 600 MM DIAM.

49.0000 m 44.00 % 200.0000 60.00 % 250.0000 100.00 %
8,820.00 2,695.00 9,800.00 3,675.00 12,250.00 6,125.00

125.0000
6,125.00

225.0000
23 SCHEDULE C CULV. PIPE 750 MM DIAM.

10.0000 m 21.62 % 300.0000 62.16 % 275.0000 48.65 %
2,250.00 400.00 3,000.00 1,150.00 2,750.00 900.00

185.0000
1,850.00

250.0000
24 CL. V REINF. CONC. CULV. PIPE 750 MM DIAM.

16.0000 m 25.00 % 350.0000 75.00 % 350.0000 75.00 %
4,000.00 800.00 5,600.00 2,400.00 5,600.00 2,400.00

200.0000
3,200.00

30.0000
25  FLEXIBLE DRAINAGE MARKER

5.0000 EACH -40.00 % 70.0000 40.00 % 25.0000 -50.00 %
150.00 -100.00 350.00 100.00 125.00 -125.00

50.0000
250.00

1,000.0000
26  REMOVE AND RESET DROP INLET TYPE 1

3.0000 EACH 0.00 % 500.0000 -50.00 % 1,000.0000 0.00 %
3,000.00 0.00 1,500.00 -1,500.00 3,000.00 0.00

1,000.0000
3,000.00

STORM SEWER

1,000.0000
27 CATCH BASIN TYPE 1

2.0000 EACH 0.00 % 1,000.0000 0.00 % 1,500.0000 50.00 %
2,000.00 0.00 2,000.00 0.00 3,000.00 1,000.00

1,000.0000
2,000.00

STRUCTURE

40.0000
28 STRUCTURE EXCAVATION CLASS A INCL. HAUL

120.0000 m3 -20.00 % 18.0000 -64.00 % 30.0000 -40.00 %
4,800.00 -1,200.00 2,160.00 -3,840.00 3,600.00 -2,400.00

50.0000
6,000.00

29 SHORING OR EXTRA EXCAVATION CL. A
L.S. 50.00 % 95.00 % 50.00 %

30,000.00 10,000.00 39,000.00 19,000.00 30,000.00 10,000.0020,000.00
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50.0000
30 GRAVEL BACKFILL FOR WALL

18.0000 m3 -16.67 % 40.0000 -33.33 % 75.0000 25.00 %
900.00 -180.00 720.00 -360.00 1,350.00 270.00

60.0000
1,080.00

2,200.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

60.0000 m3 528.57 % 2,100.0000 500.00 % 2,200.0000 528.57 %
132,000.00 111,000.00 126,000.00 105,000.00 132,000.00 111,000.00

350.0000
21,000.00

900.0000
32  CASING SHORING

6.0000 m 80.00 % 900.0000 80.00 % 900.0000 80.00 %
5,400.00 2,400.00 5,400.00 2,400.00 5,400.00 2,400.00

500.0000
3,000.00

600.0000
33  FURNISHING & PLACING TEMP. CASING FOR 1.525 DIAM. SHAFT

10.0000 m -25.00 % 600.0000 -25.00 % 600.0000 -25.00 %
6,000.00 -2,000.00 6,000.00 -2,000.00 6,000.00 -2,000.00

800.0000
8,000.00

900.0000
34  FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT

5.0000 m -10.00 % 900.0000 -10.00 % 900.0000 -10.00 %
4,500.00 -500.00 4,500.00 -500.00 4,500.00 -500.00

1,000.0000
5,000.00

3,500.0000
35  PLACING PERMANENT CASING FOR 1.525  DIAM. SHAFT

2.0000 EACH 250.00 % 3,500.0000 250.00 % 3,500.0000 250.00 %
7,000.00 5,000.00 7,000.00 5,000.00 7,000.00 5,000.00

1,000.0000
2,000.00

36  SHORING OR EXTRA EXCAVATION CL. A FOR 1.525 DIAM. SHAFT
L.S. -70.00 % 520.00 % -99.99 %

3,000.00 -7,000.00 62,000.00 52,000.00 1.00 -9,999.0010,000.00

350.0000
37  CONC. CLASS 28P FOR SHAFT

57.0000 m3 40.00 % 350.0000 40.00 % 350.0000 40.00 %
19,950.00 5,700.00 19,950.00 5,700.00 19,950.00 5,700.00

250.0000
14,250.00

0.5000
38  ST. REINF. BAR FOR SHAFT

6200.0000 kg -60.00 % 1.5000 20.00 % 0.5000 -60.00 %
3,100.00 -4,650.00 9,300.00 1,550.00 3,100.00 -4,650.00

1.2500
7,750.00

10.0000
39  CSL ACCESS TUBE

166.0000 m 0.00 % 15.0000 50.00 % 10.0000 0.00 %
1,660.00 0.00 2,490.00 830.00 1,660.00 0.00

10.0000
1,660.00

40  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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2.5000
41 ST. REINF. BAR FOR BRIDGE

2900.0000 kg 100.00 % 1.4500 16.00 % 2.5000 100.00 %
7,250.00 3,625.00 4,205.00 580.00 7,250.00 3,625.00

1.2500
3,625.00

900.0000
42 CONC. CLASS 28 FOR BRIDGE

55.0000 m3 50.00 % 1,100.0000 83.33 % 900.0000 50.00 %
49,500.00 16,500.00 60,500.00 27,500.00 49,500.00 16,500.00

600.0000
33,000.00

43 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
44 SUPERSTRUCTURE - BRIDGE NO. 90/145S WIDENING

L.S. 58.33 % 47.22 % 66.67 %
285,000.00 105,000.00 265,000.00 85,000.00 300,000.00 120,000.00180,000.00

275.0000
45 TRAFFIC BARRIER

114.0000 m 22.22 % 244.0000 8.44 % 275.0000 22.22 %
31,350.00 5,700.00 27,816.00 2,166.00 31,350.00 5,700.00

225.0000
25,650.00

SURFACING

12.8500
46 CRUSHED SURFACING BASE COURSE

16040.0000 t 7.08 % 13.5000 12.50 % 12.5000 4.17 %
206,114.00 13,634.00 216,540.00 24,060.00 200,500.00 8,020.00

12.0000
192,480.00

12.8500
47  CRUSHED SURFACING BASE COURSE - WASTE SITES

700.0000 t 7.08 % 12.0000 0.00 % 16.0000 33.33 %
8,995.00 595.00 8,400.00 0.00 11,200.00 2,800.00

12.0000
8,400.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
6,340.00 6,340.00 6,340.006,340.00
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CEMENT CONCRETE PAVEMENT

157.5000
49 CEMENT CONC. PAVEMENT

4190.0000 m3 -37.00 % 158.0000 -36.80 % 160.0000 -36.00 %
659,925.00 -387,575.00 662,020.00 -385,480.00 670,400.00 -377,100.00

250.0000
1,047,500.00

160.0000
50 BRIDGE APPROACH SLAB

76.0000 m2 -28.89 % 200.0000 -11.11 % 160.0000 -28.89 %
12,160.00 -4,940.00 15,200.00 -1,900.00 12,160.00 -4,940.00

225.0000
17,100.00

9.8500
51 EPOXY-COATED TIE BAR WITH DRILL HOLE

3780.0000 EACH 23.13 % 9.9000 23.75 % 10.0000 25.00 %
37,233.00 6,993.00 37,422.00 7,182.00 37,800.00 7,560.00

8.0000
30,240.00

ASPHALT CONCRETE PAVEMENT

34.0000
52 ASPHALT CONC. PAVEMENT CL. A PG 64-28

6340.0000 t -2.86 % 32.7000 -6.57 % 33.0000 -5.71 %
215,560.00 -6,340.00 207,318.00 -14,582.00 209,220.00 -12,680.00

35.0000
221,900.00

53 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

6,650.00 6,650.00 6,650.006,650.00
54 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,760.00 2,760.00 2,760.002,760.00

4.0000
55 LONGITUDINAL JOINT SEAL

6800.0000 m 60.00 % 2.5000 0.00 % 2.5000 0.00 %
27,200.00 10,200.00 17,000.00 0.00 17,000.00 0.00

2.5000
17,000.00

EROSION CONTROL AND PLANTING

100.0000
56 ESC LEAD

75.0000 DAY -50.00 % 10.0000 -95.00 % 100.0000 -50.00 %
7,500.00 -7,500.00 750.00 -14,250.00 7,500.00 -7,500.00

200.0000
15,000.00

3,000.0000
57 SEEDING AND MULCHING

6.0700 ha 20.00 % 2,800.0000 12.00 % 2,800.0000 12.00 %
18,210.00 3,035.00 16,996.00 1,821.00 16,996.00 1,821.00

2,500.0000
15,175.00
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EROSION CONTROL AND PLANTING

3,000.0000
58  SEEDING AND MULCHING - WASTE SITES

4.0000 ha 20.00 % 2,800.0000 12.00 % 2,800.0000 12.00 %
12,000.00 2,000.00 11,200.00 1,200.00 11,200.00 1,200.00

2,500.0000
10,000.00

16.2500
59 SILT FENCE

230.0000 m 8.33 % 16.5000 10.00 % 10.0000 -33.33 %
3,737.50 287.50 3,795.00 345.00 2,300.00 -1,150.00

15.0000
3,450.00

20.0000
60 STRAW BALE

60.0000 EACH 0.00 % 20.0000 0.00 % 15.0000 -25.00 %
1,200.00 0.00 1,200.00 0.00 900.00 -300.00

20.0000
1,200.00

61 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

TRAFFIC

125.0000
62 EXTRUDED CURB

20.0000 m 56.25 % 59.0000 -26.25 % 32.0000 -60.00 %
2,500.00 900.00 1,180.00 -420.00 640.00 -960.00

80.0000
1,600.00

1,040.0000
63 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -20.00 % 1,050.0000 -19.23 % 1,200.0000 -7.69 %
2,080.00 -520.00 2,100.00 -500.00 2,400.00 -200.00

1,300.0000
2,600.00

1,435.0000
64 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -28.25 % 1,450.0000 -27.50 % 2,100.0000 5.00 %
1,435.00 -565.00 1,450.00 -550.00 2,100.00 100.00

2,000.0000
2,000.00

605.0000
65 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

2.0000 EACH 21.00 % 600.0000 20.00 % 550.0000 10.00 %
1,210.00 210.00 1,200.00 200.00 1,100.00 100.00

500.0000
1,000.00

405.0000
66 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -19.00 % 400.0000 -20.00 % 450.0000 -10.00 %
810.00 -190.00 800.00 -200.00 900.00 -100.00

500.0000
1,000.00

28.7000
67 REMOVING AND RESETTING BEAM GUARDRAIL

460.0000 m 51.05 % 29.0000 52.63 % 32.0000 68.42 %
13,202.00 4,462.00 13,340.00 4,600.00 14,720.00 5,980.00

19.0000
8,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. GOODFELLOW BROS., INC.
19460 84TH AVE S 5802 CEMETERY RD 1407 N WALLA WALLA AVE
KENT WA  98032-1240 98223-7781 98801-1530

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

73.8000
68 PRECAST CONC. BARRIER TYPE 2

217.0000 m -1.60 % 74.0000 -1.33 % 80.0000 6.67 %
16,014.60 -260.40 16,058.00 -217.00 17,360.00 1,085.00

75.0000
16,275.00

33.3000
69 TEMPORARY CONC. BARRIER

3621.0000 m 11.00 % 35.6000 18.67 % 35.0000 16.67 %
120,579.30 11,949.30 128,907.60 20,277.60 126,735.00 18,105.00

30.0000
108,630.00

2,250.0000
70 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -55.00 % 2,250.0000 -55.00 % 3,500.0000 -30.00 %
2,250.00 -2,750.00 2,250.00 -2,750.00 3,500.00 -1,500.00

5,000.0000
5,000.00

71 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

21.5000
72 FLEXIBLE GUIDE POST

54.0000 EACH 7.50 % 22.0000 10.00 % 25.0000 25.00 %
1,161.00 81.00 1,188.00 108.00 1,350.00 270.00

20.0000
1,080.00

0.3700
73 PAINT LINE

6940.0000 m -7.50 % 0.4000 0.00 % 0.4000 0.00 %
2,567.80 -208.20 2,776.00 0.00 2,776.00 0.00

0.4000
2,776.00

2.7500
74 INSET PLASTIC LINE

3290.0000 m -54.17 % 2.8000 -53.33 % 2.7500 -54.17 %
9,047.50 -10,692.50 9,212.00 -10,528.00 9,047.50 -10,692.50

6.0000
19,740.00

8.5000
75  TEMPORARY PAVEMENT MARKING - BLACKOUT TAPE

870.0000 m 41.67 % 12.0000 100.00 % 9.0000 50.00 %
7,395.00 2,175.00 10,440.00 5,220.00 7,830.00 2,610.00

6.0000
5,220.00

0.8500
76 TEMPORARY PAVEMENT MARKING

11340.0000 m 240.00 % 0.8500 240.00 % 1.0000 300.00 %
9,639.00 6,804.00 9,639.00 6,804.00 11,340.00 8,505.00

0.2500
2,835.00

800.0000
77 SHOULDER RUMBLE STRIP TYPE 1

7.0000 km -11.11 % 1,500.0000 66.67 % 1,350.0000 50.00 %
5,600.00 -700.00 10,500.00 4,200.00 9,450.00 3,150.00

900.0000
6,300.00

78 PERMANENT SIGNING
L.S. 270.37 % 174.07 % 270.37 %

10,000.00 7,300.00 7,400.00 4,700.00 10,000.00 7,300.002,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. GOODFELLOW BROS., INC.
19460 84TH AVE S 5802 CEMETERY RD 1407 N WALLA WALLA AVE
KENT WA  98032-1240 98223-7781 98801-1530

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
79 TRAFFIC SAFETY DRUM

30.0000 EACH -50.00 % 80.0000 33.33 % 30.0000 -50.00 %
900.00 -900.00 2,400.00 600.00 900.00 -900.00

60.0000
1,800.00

1.5000
80 SEQUENTIAL ARROW SIGN

1990.0000 HR -50.00 % 0.1000 -96.67 % 1.5000 -50.00 %
2,985.00 -2,985.00 199.00 -5,771.00 2,985.00 -2,985.00

3.0000
5,970.00

1.5000
81  SEQUENTIAL ARROW SIGN - WASTE SITES

410.0000 HR -50.00 % 0.1000 -96.67 % 1.5000 -50.00 %
615.00 -615.00 41.00 -1,189.00 615.00 -615.00

3.0000
1,230.00

7,500.0000
82 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 150.00 % 12,000.0000 300.00 % 7,500.0000 150.00 %
7,500.00 4,500.00 12,000.00 9,000.00 7,500.00 4,500.00

3,000.0000
3,000.00

1.5000
83 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -62.50 % 0.1000 -97.50 % 1.5000 -62.50 %
2,985.00 -4,975.00 199.00 -7,761.00 2,985.00 -4,975.00

4.0000
7,960.00

2.0000
84  OPERATION OF PORTABLE CHANGABLE MESSAGE SIGN-WASTE SITE

410.0000 HR -50.00 % 0.1000 -97.50 % 2.0000 -50.00 %
820.00 -820.00 41.00 -1,599.00 820.00 -820.00

4.0000
1,640.00

85 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.33 % 155.56 % -88.89 %

300.00 -4,200.00 11,500.00 7,000.00 500.00 -4,000.004,500.00
86  TEMPORARY TRAFFIC CONTROL DIVICES - WASTE SITES

L.S. -40.00 % 100.00 % 0.00 %
300.00 -200.00 1,000.00 500.00 500.00 0.00500.00

33.0000
87 TRAFFIC CONTROL LABOR

1590.0000 HR 3.13 % 35.0000 9.38 % 33.0000 3.13 %
52,470.00 1,590.00 55,650.00 4,770.00 52,470.00 1,590.00

32.0000
50,880.00

33.0000
88  TRAFFIC CONTROL LABOR - WASTE SITES

410.0000 HR 3.13 % 35.0000 9.38 % 33.0000 3.13 %
13,530.00 410.00 14,350.00 1,230.00 13,530.00 410.00

32.0000
13,120.00

40.0000
89 TRAFFIC CONTROL VEHICLE

150.0000 DAY -11.11 % 1.0000 -97.78 % 40.0000 -11.11 %
6,000.00 -750.00 150.00 -6,600.00 6,000.00 -750.00

45.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. GOODFELLOW BROS., INC.
19460 84TH AVE S 5802 CEMETERY RD 1407 N WALLA WALLA AVE
KENT WA  98032-1240 98223-7781 98801-1530
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
90 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 6.06 % 0.1000 -99.70 % 35.0000 6.06 %
42,000.00 2,400.00 120.00 -39,480.00 42,000.00 2,400.00

33.0000
39,600.00

140.0000
91 CONSTRUCTION SIGNS CLASS A

30.0000 m2 7.69 % 0.0000 -100.00 % 140.0000 7.69 %
4,200.00 300.00 0.00 -3,900.00 4,200.00 300.00

130.0000
3,900.00

12.2000
92 BARRIER DELINEATOR

35.0000 EACH -18.67 % 4.0000 -73.33 % 5.0000 -66.67 %
427.00 -98.00 140.00 -385.00 175.00 -350.00

15.0000
525.00

OTHER ITEMS

200.0000
93  REMOVING AND RESETTING SPECIAL ELK FENCE

30.0000 m 100.00 % 72.0000 -28.00 % 100.0000 0.00 %
6,000.00 3,000.00 2,160.00 -840.00 3,000.00 0.00

100.0000
3,000.00

10.0000
94 STRUCTURE EXCAVATION CLASS B INCL. HAUL

270.0000 m3 -50.00 % 12.0000 -40.00 % 10.0000 -50.00 %
2,700.00 -2,700.00 3,240.00 -2,160.00 2,700.00 -2,700.00

20.0000
5,400.00

5.0000
95 SHORING OR EXTRA EXCAVATION CLASS B

41.0000 m2 -75.00 % 22.0000 10.00 % 5.0000 -75.00 %
205.00 -615.00 902.00 82.00 205.00 -615.00

20.0000
820.00

96 STRUCTURE SURVEYING
L.S. 87.50 % 25.00 % 87.50 %

15,000.00 7,000.00 10,000.00 2,000.00 15,000.00 7,000.008,000.00

300.0000
97 STRUCTURAL EARTH WALL

32.1000 m2 -93.39 % 290.0000 -93.61 % 450.0000 -90.09 %
9,630.00 -136,104.00 9,309.00 -136,425.00 14,445.00 -131,289.00

4,540.0000
145,734.00

50.0000
98 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

46.0000 m3 -21.88 % 45.0000 -29.69 % 65.0000 1.56 %
2,300.00 -644.00 2,070.00 -874.00 2,990.00 46.00

64.0000
2,944.00

3.0000
99 TRAINING

1000.0000 HR 50.00 % 2.0000 0.00 % 2.0000 0.00 %
3,000.00 1,000.00 2,000.00 0.00 2,000.00 0.00

2.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. GOODFELLOW BROS., INC.
19460 84TH AVE S 5802 CEMETERY RD 1407 N WALLA WALLA AVE
KENT WA  98032-1240 98223-7781 98801-1530

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00

101 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

103 SPCC PLAN
L.S. -83.33 % -83.33 % -83.33 %

500.00 -2,500.00 500.00 -2,500.00 500.00 -2,500.003,000.00

5.0000
104 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

54.1000 m2 -66.67 % 10.0000 -33.33 % 6.0000 -60.00 %
270.50 -541.00 541.00 -270.50 324.60 -486.90

15.0000
811.50

$3,132,267.57 -5.78% $3,282,851.50 -1.25% $3,525,193.10 6.04%$3,324,282.50CONTRACT TOTAL

$3,525,193.10$3,132,267.57 $3,282,851.50BASE TOTAL -5.78% -1.25% 6.04%$3,324,282.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

M. A. DEATLEY CONSTRUCTION, INC.TRI-STATE CONSTRUCTION, INC. WESTWAY CONSTRUCTION, INC.
829 EVANS ROAD 12011 NE MARX ST 2010 S FAIRVIEW HEIGHTS RD
99403-9701 97220-1061 MEDICAL LAKE WA  99022

PROJECT : CLARKSTON   WA  994030490 PORTLAND   OR  972940476 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 68.19 % 75.38 % 28.57 %
353,194.00 143,194.00 368,303.61 158,303.61 270,000.00 60,000.00210,000.00

25,000.0000
2 CLEARING AND GRUBBING

7.6000 ha 316.67 % 4,176.1600 -30.40 % 2,500.0000 -58.33 %
190,000.00 144,400.00 31,738.82 -13,861.18 19,000.00 -26,600.00

6,000.0000
45,600.00

3  REMOVING DRAINAGE STRUCTURE
L.S. 300.00 % 36.53 % 144.00 %

3,000.00 2,250.00 1,024.00 274.00 1,830.00 1,080.00750.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 90/145S

L.S. 40.00 % 24.80 % 120.00 %
35,000.00 10,000.00 31,200.00 6,200.00 55,000.00 30,000.0025,000.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

6215.0000 m2 150.00 % 3.8000 -5.00 % 1.0000 -75.00 %
62,150.00 37,290.00 23,617.00 -1,243.00 6,215.00 -18,645.00

4.0000
24,860.00

5.0000
6 REMOVING CONC. BARRIER

4.3000 m -75.00 % 39.3500 96.75 % 7.5000 -62.50 %
21.50 -64.50 169.21 83.21 32.25 -53.75

20.0000
86.00

6.5000
7 REMOVING GUARDRAIL

487.0000 m 30.00 % 7.3500 47.00 % 6.2500 25.00 %
3,165.50 730.50 3,579.45 1,144.45 3,043.75 608.75

5.0000
2,435.00

200.0000
8 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 33.33 % 105.0000 -30.00 % 148.0000 -1.33 %
1,800.00 450.00 945.00 -405.00 1,332.00 -18.00

150.0000
1,350.00

1.5000
9 REMOVING PAINT LINE

10410.0000 m 0.00 % 1.3700 -8.67 % 1.3500 -10.00 %
15,615.00 0.00 14,261.70 -1,353.30 14,053.50 -1,561.50

1.5000
15,615.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 50.00 % -24.00 % -75.00 %

1,500.00 500.00 760.00 -240.00 250.00 -750.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

M. A. DEATLEY CONSTRUCTION, INC.TRI-STATE CONSTRUCTION, INC. WESTWAY CONSTRUCTION, INC.
829 EVANS ROAD 12011 NE MARX ST 2010 S FAIRVIEW HEIGHTS RD
99403-9701 97220-1061 MEDICAL LAKE WA  99022

PROJECT : CLARKSTON   WA  994030490 PORTLAND   OR  972940476 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

6.0000
11 ROADWAY EXCAVATION INCL. HAUL

82010.0000 m3 11.11 % 9.7400 80.37 % 4.2000 -22.22 %
492,060.00 49,206.00 798,777.40 355,923.40 344,442.00 -98,412.00

5.4000
442,854.00

19.0000
12 GRAVEL BORROW INCL. HAUL

88.0000 t -24.00 % 12.1300 -51.48 % 10.0000 -60.00 %
1,672.00 -528.00 1,067.44 -1,132.56 880.00 -1,320.00

25.0000
2,200.00

1.0000
13 EMBANKMENT COMPACTION

32310.0000 m3 -33.33 % 1.9800 32.00 % 0.5000 -66.67 %
32,310.00 -16,155.00 63,973.80 15,508.80 16,155.00 -32,310.00

1.5000
48,465.00

DRAINAGE

1,500.0000
14 GRATE INLET TYPE 2

4.0000 EACH 0.00 % 1,180.0000 -21.33 % 1,900.0000 26.67 %
6,000.00 0.00 4,720.00 -1,280.00 7,600.00 1,600.00

1,500.0000
6,000.00

35.0000
15 QUARRY SPALLS

57.0000 t -7.89 % 16.7500 -55.92 % 80.0000 110.53 %
1,995.00 -171.00 954.75 -1,211.25 4,560.00 2,394.00

38.0000
2,166.00

30.0000
16  UNDERDRAIN PIPE 100 MM DIAM.

450.0000 m 20.00 % 80.0500 220.20 % 29.0000 16.00 %
13,500.00 2,250.00 36,022.50 24,772.50 13,050.00 1,800.00

25.0000
11,250.00

30.0000
17 UNDERDRAIN PIPE 200 MM DIAM.

22.0000 m -25.00 % 86.6400 116.60 % 52.0000 30.00 %
660.00 -220.00 1,906.08 1,026.08 1,144.00 264.00

40.0000
880.00

25.0000
18 DRAIN PIPE 150 MM DIAM.

72.5000 m -16.67 % 137.8200 359.40 % 53.0000 76.67 %
1,812.50 -362.50 9,991.95 7,816.95 3,842.50 1,667.50

30.0000
2,175.00

25.0000
19 DRAIN PIPE 200 MM DIAM.

65.0000 m -28.57 % 154.2300 340.66 % 63.0000 80.00 %
1,625.00 -650.00 10,024.95 7,749.95 4,095.00 1,820.00

35.0000
2,275.00

200.0000
20 SCHEDULE A CULV. PIPE 300 MM DIAM.

6.0000 m 100.00 % 160.8800 60.88 % 280.0000 180.00 %
1,200.00 600.00 965.28 365.28 1,680.00 1,080.00

100.0000
600.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

200.0000
21 SCHEDULE A CULV. PIPE 450 MM DIAM.

50.0000 m 100.00 % 186.9600 86.96 % 160.0000 60.00 %
10,000.00 5,000.00 9,348.00 4,348.00 8,000.00 3,000.00

100.0000
5,000.00

175.0000
22 SCHEDULE C CULV. PIPE 600 MM DIAM.

49.0000 m 40.00 % 223.1500 78.52 % 90.0000 -28.00 %
8,575.00 2,450.00 10,934.35 4,809.35 4,410.00 -1,715.00

125.0000
6,125.00

250.0000
23 SCHEDULE C CULV. PIPE 750 MM DIAM.

10.0000 m 35.14 % 265.6800 43.61 % 150.0000 -18.92 %
2,500.00 650.00 2,656.80 806.80 1,500.00 -350.00

185.0000
1,850.00

200.0000
24 CL. V REINF. CONC. CULV. PIPE 750 MM DIAM.

16.0000 m 0.00 % 292.0300 46.01 % 250.0000 25.00 %
3,200.00 0.00 4,672.48 1,472.48 4,000.00 800.00

200.0000
3,200.00

25.0000
25  FLEXIBLE DRAINAGE MARKER

5.0000 EACH -50.00 % 89.9000 79.80 % 30.0000 -40.00 %
125.00 -125.00 449.50 199.50 150.00 -100.00

50.0000
250.00

850.0000
26  REMOVE AND RESET DROP INLET TYPE 1

3.0000 EACH -15.00 % 446.0000 -55.40 % 1,220.0000 22.00 %
2,550.00 -450.00 1,338.00 -1,662.00 3,660.00 660.00

1,000.0000
3,000.00

STORM SEWER

1,800.0000
27 CATCH BASIN TYPE 1

2.0000 EACH 80.00 % 988.0000 -1.20 % 732.0000 -26.80 %
3,600.00 1,600.00 1,976.00 -24.00 1,464.00 -536.00

1,000.0000
2,000.00

STRUCTURE

20.0000
28 STRUCTURE EXCAVATION CLASS A INCL. HAUL

120.0000 m3 -60.00 % 47.6200 -4.76 % 16.0000 -68.00 %
2,400.00 -3,600.00 5,714.40 -285.60 1,920.00 -4,080.00

50.0000
6,000.00

29 SHORING OR EXTRA EXCAVATION CL. A
L.S. 50.00 % 61.20 % -91.00 %

30,000.00 10,000.00 32,240.00 12,240.00 1,800.00 -18,200.0020,000.00
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STRUCTURE

67.0000
30 GRAVEL BACKFILL FOR WALL

18.0000 m3 11.67 % 77.0300 28.38 % 82.0000 36.67 %
1,206.00 126.00 1,386.54 306.54 1,476.00 396.00

60.0000
1,080.00

2,200.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

60.0000 m3 528.57 % 2,288.0000 553.71 % 2,100.0000 500.00 %
132,000.00 111,000.00 137,280.00 116,280.00 126,000.00 105,000.00

350.0000
21,000.00

900.0000
32  CASING SHORING

6.0000 m 80.00 % 936.0000 87.20 % 900.0000 80.00 %
5,400.00 2,400.00 5,616.00 2,616.00 5,400.00 2,400.00

500.0000
3,000.00

600.0000
33  FURNISHING & PLACING TEMP. CASING FOR 1.525 DIAM. SHAFT

10.0000 m -25.00 % 624.0000 -22.00 % 600.0000 -25.00 %
6,000.00 -2,000.00 6,240.00 -1,760.00 6,000.00 -2,000.00

800.0000
8,000.00

900.0000
34  FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT

5.0000 m -10.00 % 936.0000 -6.40 % 600.0000 -40.00 %
4,500.00 -500.00 4,680.00 -320.00 3,000.00 -2,000.00

1,000.0000
5,000.00

3,500.0000
35  PLACING PERMANENT CASING FOR 1.525  DIAM. SHAFT

2.0000 EACH 250.00 % 3,640.0000 264.00 % 3,500.0000 250.00 %
7,000.00 5,000.00 7,280.00 5,280.00 7,000.00 5,000.00

1,000.0000
2,000.00

36  SHORING OR EXTRA EXCAVATION CL. A FOR 1.525 DIAM. SHAFT
L.S. -99.99 % -99.99 % -88.00 %

1.00 -9,999.00 1.04 -9,998.96 1,200.00 -8,800.0010,000.00

350.0000
37  CONC. CLASS 28P FOR SHAFT

57.0000 m3 40.00 % 364.0000 45.60 % 350.0000 40.00 %
19,950.00 5,700.00 20,748.00 6,498.00 19,950.00 5,700.00

250.0000
14,250.00

0.5000
38  ST. REINF. BAR FOR SHAFT

6200.0000 kg -60.00 % 0.5200 -58.40 % 2.6500 112.00 %
3,100.00 -4,650.00 3,224.00 -4,526.00 16,430.00 8,680.00

1.2500
7,750.00

10.0000
39  CSL ACCESS TUBE

166.0000 m 0.00 % 10.4000 4.00 % 16.0000 60.00 %
1,660.00 0.00 1,726.40 66.40 2,656.00 996.00

10.0000
1,660.00

40  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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STRUCTURE

2.5000
41 ST. REINF. BAR FOR BRIDGE

2900.0000 kg 100.00 % 2.6000 108.00 % 1.2200 -2.40 %
7,250.00 3,625.00 7,540.00 3,915.00 3,538.00 -87.00

1.2500
3,625.00

900.0000
42 CONC. CLASS 28 FOR BRIDGE

55.0000 m3 50.00 % 936.0000 56.00 % 1,010.0000 68.33 %
49,500.00 16,500.00 51,480.00 18,480.00 55,550.00 22,550.00

600.0000
33,000.00

43 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
44 SUPERSTRUCTURE - BRIDGE NO. 90/145S WIDENING

L.S. 50.00 % 64.67 % -16.39 %
270,000.00 90,000.00 296,400.00 116,400.00 150,500.00 -29,500.00180,000.00

275.0000
45 TRAFFIC BARRIER

114.0000 m 22.22 % 286.0000 27.11 % 191.0000 -15.11 %
31,350.00 5,700.00 32,604.00 6,954.00 21,774.00 -3,876.00

225.0000
25,650.00

SURFACING

11.5000
46 CRUSHED SURFACING BASE COURSE

16040.0000 t -4.17 % 13.5000 12.50 % 9.3500 -22.08 %
184,460.00 -8,020.00 216,540.00 24,060.00 149,974.00 -42,506.00

12.0000
192,480.00

11.5000
47  CRUSHED SURFACING BASE COURSE - WASTE SITES

700.0000 t -4.17 % 13.5000 12.50 % 10.0000 -16.67 %
8,050.00 -350.00 9,450.00 1,050.00 7,000.00 -1,400.00

12.0000
8,400.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
6,340.00 6,340.00 6,340.006,340.00
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CEMENT CONCRETE PAVEMENT

184.0000
49 CEMENT CONC. PAVEMENT

4190.0000 m3 -26.40 % 172.9500 -30.82 % 167.0000 -33.20 %
770,960.00 -276,540.00 724,660.50 -322,839.50 699,730.00 -347,770.00

250.0000
1,047,500.00

160.0000
50 BRIDGE APPROACH SLAB

76.0000 m2 -28.89 % 168.7900 -24.98 % 185.0000 -17.78 %
12,160.00 -4,940.00 12,828.04 -4,271.96 14,060.00 -3,040.00

225.0000
17,100.00

7.0000
51 EPOXY-COATED TIE BAR WITH DRILL HOLE

3780.0000 EACH -12.50 % 10.2400 28.00 % 9.8500 23.13 %
26,460.00 -3,780.00 38,707.20 8,467.20 37,233.00 6,993.00

8.0000
30,240.00

ASPHALT CONCRETE PAVEMENT

33.0000
52 ASPHALT CONC. PAVEMENT CL. A PG 64-28

6340.0000 t -5.71 % 34.3400 -1.89 % 34.0000 -2.86 %
209,220.00 -12,680.00 217,715.60 -4,184.40 215,560.00 -6,340.00

35.0000
221,900.00

53 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

6,650.00 6,650.00 6,650.006,650.00
54 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,760.00 2,760.00 2,760.002,760.00

5.0000
55 LONGITUDINAL JOINT SEAL

6800.0000 m 100.00 % 2.6000 4.00 % 2.7500 10.00 %
34,000.00 17,000.00 17,680.00 680.00 18,700.00 1,700.00

2.5000
17,000.00

EROSION CONTROL AND PLANTING

200.0000
56 ESC LEAD

75.0000 DAY 0.00 % 85.0000 -57.50 % 50.0000 -75.00 %
15,000.00 0.00 6,375.00 -8,625.00 3,750.00 -11,250.00

200.0000
15,000.00

4,700.0000
57 SEEDING AND MULCHING

6.0700 ha 88.00 % 4,935.0000 97.40 % 2,650.0000 6.00 %
28,529.00 13,354.00 29,955.45 14,780.45 16,085.50 910.50

2,500.0000
15,175.00
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EROSION CONTROL AND PLANTING

4,700.0000
58  SEEDING AND MULCHING - WASTE SITES

4.0000 ha 88.00 % 4,935.0000 97.40 % 2,650.0000 6.00 %
18,800.00 8,800.00 19,740.00 9,740.00 10,600.00 600.00

2,500.0000
10,000.00

10.0000
59 SILT FENCE

230.0000 m -33.33 % 9.7800 -34.80 % 15.0000 0.00 %
2,300.00 -1,150.00 2,249.40 -1,200.60 3,450.00 0.00

15.0000
3,450.00

13.0000
60 STRAW BALE

60.0000 EACH -35.00 % 12.0000 -40.00 % 10.0000 -50.00 %
780.00 -420.00 720.00 -480.00 600.00 -600.00

20.0000
1,200.00

61 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

TRAFFIC

150.0000
62 EXTRUDED CURB

20.0000 m 87.50 % 29.5200 -63.10 % 40.0000 -50.00 %
3,000.00 1,400.00 590.40 -1,009.60 800.00 -800.00

80.0000
1,600.00

1,150.0000
63 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -11.54 % 1,942.5000 49.42 % 1,100.0000 -15.38 %
2,300.00 -300.00 3,885.00 1,285.00 2,200.00 -400.00

1,300.0000
2,600.00

2,000.0000
64 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 0.00 % 1,942.5000 -2.88 % 1,519.0000 -24.05 %
2,000.00 0.00 1,942.50 -57.50 1,519.00 -481.00

2,000.0000
2,000.00

550.0000
65 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

2.0000 EACH 10.00 % 630.0000 26.00 % 640.0000 28.00 %
1,100.00 100.00 1,260.00 260.00 1,280.00 280.00

500.0000
1,000.00

450.0000
66 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -10.00 % 577.5000 15.50 % 425.0000 -15.00 %
900.00 -100.00 1,155.00 155.00 850.00 -150.00

500.0000
1,000.00

32.0000
67 REMOVING AND RESETTING BEAM GUARDRAIL

460.0000 m 68.42 % 21.0000 10.53 % 31.0000 63.16 %
14,720.00 5,980.00 9,660.00 920.00 14,260.00 5,520.00

19.0000
8,740.00
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22.0000
68 PRECAST CONC. BARRIER TYPE 2

217.0000 m -70.67 % 23.1000 -69.20 % 78.0000 4.00 %
4,774.00 -11,501.00 5,012.70 -11,262.30 16,926.00 651.00

75.0000
16,275.00

38.5000
69 TEMPORARY CONC. BARRIER

3621.0000 m 28.33 % 40.4300 34.77 % 35.0000 16.67 %
139,408.50 30,778.50 146,397.03 37,767.03 126,735.00 18,105.00

30.0000
108,630.00

3,500.0000
70 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -30.00 % 3,675.0000 -26.50 % 2,381.0000 -52.38 %
3,500.00 -1,500.00 3,675.00 -1,325.00 2,381.00 -2,619.00

5,000.0000
5,000.00

71 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

25.0000
72 FLEXIBLE GUIDE POST

54.0000 EACH 25.00 % 24.3600 21.80 % 24.0000 20.00 %
1,350.00 270.00 1,315.44 235.44 1,296.00 216.00

20.0000
1,080.00

0.3700
73 PAINT LINE

6940.0000 m -7.50 % 0.3900 -2.50 % 0.3900 -2.50 %
2,567.80 -208.20 2,706.60 -69.40 2,706.60 -69.40

0.4000
2,776.00

2.7500
74 INSET PLASTIC LINE

3290.0000 m -54.17 % 2.8900 -51.83 % 2.9000 -51.67 %
9,047.50 -10,692.50 9,508.10 -10,231.90 9,541.00 -10,199.00

6.0000
19,740.00

8.5000
75  TEMPORARY PAVEMENT MARKING - BLACKOUT TAPE

870.0000 m 41.67 % 8.9300 48.83 % 9.0000 50.00 %
7,395.00 2,175.00 7,769.10 2,549.10 7,830.00 2,610.00

6.0000
5,220.00

0.8500
76 TEMPORARY PAVEMENT MARKING

11340.0000 m 240.00 % 0.8900 256.00 % 0.5000 100.00 %
9,639.00 6,804.00 10,092.60 7,257.60 5,670.00 2,835.00

0.2500
2,835.00

1,000.0000
77 SHOULDER RUMBLE STRIP TYPE 1

7.0000 km 11.11 % 630.0000 -30.00 % 530.0000 -41.11 %
7,000.00 700.00 4,410.00 -1,890.00 3,710.00 -2,590.00

900.0000
6,300.00

78 PERMANENT SIGNING
L.S. 307.41 % 580.56 % 291.48 %

11,000.00 8,300.00 18,375.00 15,675.00 10,570.00 7,870.002,700.00
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30.0000
79 TRAFFIC SAFETY DRUM

30.0000 EACH -50.00 % 30.0000 -50.00 % 32.0000 -46.67 %
900.00 -900.00 900.00 -900.00 960.00 -840.00

60.0000
1,800.00

1.5000
80 SEQUENTIAL ARROW SIGN

1990.0000 HR -50.00 % 1.5000 -50.00 % 1.6000 -46.67 %
2,985.00 -2,985.00 2,985.00 -2,985.00 3,184.00 -2,786.00

3.0000
5,970.00

1.5000
81  SEQUENTIAL ARROW SIGN - WASTE SITES

410.0000 HR -50.00 % 1.5000 -50.00 % 1.6000 -46.67 %
615.00 -615.00 615.00 -615.00 656.00 -574.00

3.0000
1,230.00

7,500.0000
82 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 150.00 % 7,500.0000 150.00 % 7,939.0000 164.63 %
7,500.00 4,500.00 7,500.00 4,500.00 7,939.00 4,939.00

3,000.0000
3,000.00

1.5000
83 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -62.50 % 1.5000 -62.50 % 1.6000 -60.00 %
2,985.00 -4,975.00 2,985.00 -4,975.00 3,184.00 -4,776.00

4.0000
7,960.00

2.0000
84  OPERATION OF PORTABLE CHANGABLE MESSAGE SIGN-WASTE SITE

410.0000 HR -50.00 % 1.5000 -62.50 % 2.1000 -47.50 %
820.00 -820.00 615.00 -1,025.00 861.00 -779.00

4.0000
1,640.00

85 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.33 % -93.33 % -92.93 %

300.00 -4,200.00 300.00 -4,200.00 318.00 -4,182.004,500.00
86  TEMPORARY TRAFFIC CONTROL DIVICES - WASTE SITES

L.S. -40.00 % -40.00 % -36.40 %
300.00 -200.00 300.00 -200.00 318.00 -182.00500.00

33.0000
87 TRAFFIC CONTROL LABOR

1590.0000 HR 3.13 % 33.0000 3.13 % 34.0000 6.25 %
52,470.00 1,590.00 52,470.00 1,590.00 54,060.00 3,180.00

32.0000
50,880.00

33.0000
88  TRAFFIC CONTROL LABOR - WASTE SITES

410.0000 HR 3.13 % 33.0000 3.13 % 35.0000 9.38 %
13,530.00 410.00 13,530.00 410.00 14,350.00 1,230.00

32.0000
13,120.00

40.0000
89 TRAFFIC CONTROL VEHICLE

150.0000 DAY -11.11 % 40.0000 -11.11 % 43.0000 -4.44 %
6,000.00 -750.00 6,000.00 -750.00 6,450.00 -300.00

45.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

M. A. DEATLEY CONSTRUCTION, INC.TRI-STATE CONSTRUCTION, INC. WESTWAY CONSTRUCTION, INC.
829 EVANS ROAD 12011 NE MARX ST 2010 S FAIRVIEW HEIGHTS RD
99403-9701 97220-1061 MEDICAL LAKE WA  99022

PROJECT : CLARKSTON   WA  994030490 PORTLAND   OR  972940476 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
90 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 6.06 % 35.0000 6.06 % 37.0000 12.12 %
42,000.00 2,400.00 42,000.00 2,400.00 44,400.00 4,800.00

33.0000
39,600.00

140.0000
91 CONSTRUCTION SIGNS CLASS A

30.0000 m2 7.69 % 140.0000 7.69 % 148.0000 13.85 %
4,200.00 300.00 4,200.00 300.00 4,440.00 540.00

130.0000
3,900.00

5.0000
92 BARRIER DELINEATOR

35.0000 EACH -66.67 % 30.0000 100.00 % 13.0000 -13.33 %
175.00 -350.00 1,050.00 525.00 455.00 -70.00

15.0000
525.00

OTHER ITEMS

50.0000
93  REMOVING AND RESETTING SPECIAL ELK FENCE

30.0000 m -50.00 % 183.7500 83.75 % 250.0000 150.00 %
1,500.00 -1,500.00 5,512.50 2,512.50 7,500.00 4,500.00

100.0000
3,000.00

8.0000
94 STRUCTURE EXCAVATION CLASS B INCL. HAUL

270.0000 m3 -60.00 % 20.9200 4.60 % 6.0000 -70.00 %
2,160.00 -3,240.00 5,648.40 248.40 1,620.00 -3,780.00

20.0000
5,400.00

500.0000
95 SHORING OR EXTRA EXCAVATION CLASS B

41.0000 m2 2,400.00 % 9.6900 -51.55 % 45.0000 125.00 %
20,500.00 19,680.00 397.29 -422.71 1,845.00 1,025.00

20.0000
820.00

96 STRUCTURE SURVEYING
L.S. 68.75 % 22.50 % 62.50 %

13,500.00 5,500.00 9,800.00 1,800.00 13,000.00 5,000.008,000.00

410.0000
97 STRUCTURAL EARTH WALL

32.1000 m2 -90.97 % 214.6200 -95.27 % 300.0000 -93.39 %
13,161.00 -132,573.00 6,889.30 -138,844.70 9,630.00 -136,104.00

4,540.0000
145,734.00

85.0000
98 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

46.0000 m3 32.81 % 36.3300 -43.23 % 28.0000 -56.25 %
3,910.00 966.00 1,671.18 -1,272.82 1,288.00 -1,656.00

64.0000
2,944.00

1.0000
99 TRAINING

1000.0000 HR -50.00 % 2.0000 0.00 % 3.0000 50.00 %
1,000.00 -1,000.00 2,000.00 0.00 3,000.00 1,000.00

2.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y011 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006637 REGION NO : 5 AWARDED ON : Aug 22 2003
VERSION NO :2 WORK ORDER# : 0L2151
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I 90
HIGHLINE CANAL TO ELK HEIGHTS

01Y011

M. A. DEATLEY CONSTRUCTION, INC.TRI-STATE CONSTRUCTION, INC. WESTWAY CONSTRUCTION, INC.
829 EVANS ROAD 12011 NE MARX ST 2010 S FAIRVIEW HEIGHTS RD
99403-9701 97220-1061 MEDICAL LAKE WA  99022

PROJECT : CLARKSTON   WA  994030490 PORTLAND   OR  972940476 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
13:00

DOT_RGGB01

 , IM-0902(195)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00

101 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

103 SPCC PLAN
L.S. -83.33 % -80.00 % -75.00 %

500.00 -2,500.00 600.00 -2,400.00 750.00 -2,250.003,000.00

2.0000
104 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

54.1000 m2 -86.67 % 3.5900 -76.07 % 15.0000 0.00 %
108.20 -703.30 194.22 -617.28 811.50 0.00

15.0000
811.50

$3,576,943.50 7.60% $3,777,332.99 13.63% $2,816,875.60 -15.26%
LOW BIDDER  REJECTED 

$3,324,282.50CONTRACT TOTAL

$2,816,875.60$3,576,943.50 $3,777,332.99BASE TOTAL 7.60% 13.63% -15.26%$3,324,282.50

LOW BIDDER REJECTED


