
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z013 REVISION NO : BIDS OPENED ON : May 31 2001
CONTRACT NO: 006136 REGION NO : 6 AWARDED ON : Jun  5 2001
VERSION NO : 1 WORK ORDER# : XL1152
HWY : SR 090,260,261 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 & SR 260
RITZVILLE TO TOKIO AND
WELLSANDT RD U-XING 90/324
01Z013

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.TRANSTATE PAVING CO.
802 N FANCHER RD 843 KITTLESON RD 2000 E BEECH ST
99212-0928 98837-0738 98901-2147

PROJECT : SPOKANE   WA  992201016 MOSES LAKE   WA  988370142 YAKIMA   WA  989091788

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 827850

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2001
10:24

DOT_RGGB01

 IM-0905(094)

PREPARATION
1 MOBILIZATION

L.S. -39.69% 25.00 % 21.88 %
320,000.00 193,000.00 -127,000 400,000.00 80,000 390,000.00 70,000

2 CLEARING AND GRUBBING
59.7700 ha 2,500.0000 600.0000 -76.00% 300.0000 -88.00 % 500.0000 -80.00 %

149,425.00 35,862.00 -113,563 17,931.00 -131,494 29,885.00 -119,540
3 REMOVING CEMENT CONC. CURB

22.0000 m 10.0000 15.0000 50.00% 8.7500 -12.50 % 8.7500 -12.50 %
220.00 330.00 110 192.50 -28 192.50 -28

4 REMOVING GUARDRAIL
1347.8000 m 3.6000 5.0000 38.89% 4.9000 36.11 % 4.9000 36.11 %

4,852.08 6,739.00 1,887 6,604.22 1,752 6,604.22 1,752
5 REMOVING GUARDRAIL ANCHOR

80.0000 EACH 160.0000 170.0000 6.25% 165.0000 3.13 % 165.0000 3.13 %
12,800.00 13,600.00 800 13,200.00 400 13,200.00 400

6 REMOVING GUIDE POST
1126.0000 EACH 2.0000 2.5000 25.00% 2.2500 12.50 % 1.0000 -50.00 %

2,252.00 2,815.00 563 2,533.50 282 1,126.00 -1,126
7 REMOVING TEMPORARY PAVEMENT MARKING

52900.0000 m 0.1000 0.1200 20.00% 0.1100 10.00 % 0.1800 80.00 %
5,290.00 6,348.00 1,058 5,819.00 529 9,522.00 4,232

8 REMOVING PAINT LINE
1900.0000 m 1.5000 2.0000 33.33% 2.0000 33.33 % 1.3000 -13.33 %

2,850.00 3,800.00 950 3,800.00 950 2,470.00 -380
9 REMOVING CHAIN LINK FENCE

147.7000 m 8.0000 16.0000 100.00% 10.0000 25.00 % 6.0000 -25.00 %
1,181.60 2,363.20 1,182 1,477.00 295 886.20 -295

10 REMOVING WIRE FENCE
728.6000 m 3.0000 2.0000 -33.33% 5.0000 66.67 % 1.6400 -45.33 %

2,185.80 1,457.20 -729 3,643.00 1,457 1,194.90 -991
11  REMOVING MONUMENT CASE AND COVER

34.0000 EACH 125.0000 160.0000 28.00% 100.0000 -20.00 % 50.0000 -60.00 %
4,250.00 5,440.00 1,190 3,400.00 -850 1,700.00 -2,550
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GRADING
12 ROADWAY EXCAVATION INCL. HAUL

79591.0000 m3 4.0000 7.2500 81.25% 7.2500 81.25 % 8.0000 100.00 %
318,364.00 577,034.75 258,671 577,034.75 258,671 636,728.00 318,364

13 PAVEMENT REPAIR EXCAVATION INCL. HAUL
12850.0000 m2 5.0000 0.7500 -85.00% 3.2500 -35.00 % 0.9000 -82.00 %

64,250.00 9,637.50 -54,613 41,762.50 -22,488 11,565.00 -52,685
14 EMBANKMENT COMPACTION

60605.0000 m3 2.0000 0.3500 -82.50% 0.3500 -82.50 % 0.5000 -75.00 %
121,210.00 21,211.75 -99,998 21,211.75 -99,998 30,302.50 -90,908

DRAINAGE
15 DITCH EXCAVATION INCL. HAUL

6.5000 m3 10.0000 65.0000 550.00% 15.0000 50.00 % 18.0000 80.00 %
65.00 422.50 358 97.50 33 117.00 52

16 CONCRETE INLET
8.0000 EACH 1,000.0000 850.0000 -15.00% 900.0000 -10.00 % 1,000.0000 0.00 %

8,000.00 6,800.00 -1,200 7,200.00 -800 8,000.00 0
17 GRATE INLET TYPE 2

12.0000 EACH 1,500.0000 1,510.0000 0.67% 1,300.0000 -13.33 % 1,400.0000 -6.67 %
18,000.00 18,120.00 120 15,600.00 -2,400 16,800.00 -1,200

18 QUARRY SPALLS
2.6000 m3 300.0000 110.0000 -63.33% 70.0000 -76.67 % 80.0000 -73.33 %

780.00 286.00 -494 182.00 -598 208.00 -572
19 SCHEDULE A CULV. PIPE 450 MM DIAM.

223.9000 m 95.0000 112.0000 17.89% 80.0000 -15.79 % 90.0000 -5.26 %
21,270.50 25,076.80 3,806 17,912.00 -3,359 20,151.00 -1,120

20 SCHEDULE A CULV. PIPE 600 MM DIAM.
168.4000 m 110.0000 183.0000 66.36% 105.0000 -4.55 % 120.0000 9.09 %

18,524.00 30,817.20 12,293 17,682.00 -842 20,208.00 1,684
21  SCHEDULE A CULV. PIPE 900 MM DIAM.

2.6000 m 200.0000 400.0000 100.00% 160.0000 -20.00 % 180.0000 -10.00 %
520.00 1,040.00 520 416.00 -104 468.00 -52

22  SCHEDULE A CULV. PIPE 1200 MM DIAM.
5.4000 m 250.0000 450.0000 80.00% 300.0000 20.00 % 320.0000 28.00 %

1,350.00 2,430.00 1,080 1,620.00 270 1,728.00 378



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z013 REVISION NO : BIDS OPENED ON : May 31 2001
CONTRACT NO: 006136 REGION NO : 6 AWARDED ON : Jun  5 2001
VERSION NO : 1 WORK ORDER# : XL1152
HWY : SR 090,260,261 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 & SR 260
RITZVILLE TO TOKIO AND
WELLSANDT RD U-XING 90/324
01Z013

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.TRANSTATE PAVING CO.
802 N FANCHER RD 843 KITTLESON RD 2000 E BEECH ST
99212-0928 98837-0738 98901-2147

PROJECT : SPOKANE   WA  992201016 MOSES LAKE   WA  988370142 YAKIMA   WA  989091788

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 827850

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2001
10:24

DOT_RGGB01

 IM-0905(094)

DRAINAGE
23 PLAIN CONC. CULV. PIPE 450 MM DIAM.

15.9000 m 300.0000 200.0000 -33.33% 220.0000 -26.67 % 240.0000 -20.00 %
4,770.00 3,180.00 -1,590 3,498.00 -1,272 3,816.00 -954

24  FIELD BEVEL EXISTING CULVERT PIPE
3.0000 EACH 150.0000 225.0000 50.00% 100.0000 -33.33 % 100.0000 -33.33 %

450.00 675.00 225 300.00 -150 300.00 -150
SURFACING

25 CRUSHED SURFACING BASE COURSE
54000.0000 t 7.5000 9.9000 32.00% 9.7000 29.33 % 10.5000 40.00 %

405,000.00 534,600.00 129,600 523,800.00 118,800 567,000.00 162,000
LIQUID ASPHALT

26 ASPHALT FOR TACK COAT
57.0000 t 230.0000 200.0000 -13.04% 215.0000 -6.52 % 200.0000 -13.04 %

13,110.00 11,400.00 -1,710 12,255.00 -855 11,400.00 -1,710
27 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
27,000.00 27,000.00 27,000.00 27,000.00

28 ASPHALT FOR FOG SEAL
33.0000 t 250.0000 200.0000 -20.00% 210.0000 -16.00 % 300.0000 20.00 %

8,250.00 6,600.00 -1,650 6,930.00 -1,320 9,900.00 1,650
29  PAVING ASPHALT REVISION

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

ASPHALT CONCRETE PAVEMENT
30  CRACK SEALING

9300.0000 m 1.5000 1.2000 -20.00% 1.1500 -23.33 % 1.6500 10.00 %
13,950.00 11,160.00 -2,790 10,695.00 -3,255 15,345.00 1,395

31 PLANING BITUMINOUS PAVEMENT
248800.0000 m2 0.5500 0.9000 63.64% 0.7000 27.27 % 0.8500 54.55 %

136,840.00 223,920.00 87,080 174,160.00 37,320 211,480.00 74,640
32 ASPHALT CONC. FOR PAVEMENT REPAIR

2300.0000 t 45.0000 36.0000 -20.00% 35.0000 -22.22 % 75.0000 66.67 %
103,500.00 82,800.00 -20,700 80,500.00 -23,000 172,500.00 69,000
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ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 64-28

27200.0000 t 29.0000 29.5000 1.72% 30.0000 3.45 % 41.5000 43.10 %
788,800.00 802,400.00 13,600 816,000.00 27,200 1,128,800.00 340,000

34 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-28
22900.0000 t 30.0000 25.0000 -16.67% 28.5000 -5.00 % 35.0000 16.67 %

687,000.00 572,500.00 -114,500 652,650.00 -34,350 801,500.00 114,500
35 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
47,800.00 47,800.00 47,800.00 47,800.00

36 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

27,700.00 27,700.00 27,700.00 27,700.00
37  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
23,400.00 23,400.00 23,400.00 23,400.00

EROSION CONTROL AND PLANTING
38 SEEDING, FERTILIZING, AND MULCHING

35.4700 ha 2,500.0000 2,220.0000 -11.20% 2,215.0700 -11.40 % 2,215.0700 -11.40 %
88,675.00 78,743.40 -9,932 78,568.53 -10,106 78,568.53 -10,106

39 SEEDING, FERTILIZING, AND MULCHING - SITE QS-AD-23
2.2000 ha 2,500.0000 2,220.0000 -11.20% 2,215.0700 -11.40 % 2,215.0700 -11.40 %

5,500.00 4,884.00 -616 4,873.15 -627 4,873.15 -627
40 SOIL BINDER OR TACKING AGENT

35.4700 ha 300.0000 950.0000 216.67% 949.3200 216.44 % 949.3200 216.44 %
10,641.00 33,696.50 23,056 33,672.38 23,031 33,672.38 23,031

41 SOIL BINDER OR TACKING AGENT - SITE QS-AD-23
2.2000 ha 300.0000 950.0000 216.67% 949.3200 216.44 % 949.3200 216.44 %

660.00 2,090.00 1,430 2,088.50 1,429 2,088.50 1,429
42 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00
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43 CEMENT CONC. BARRIER CURB

90.0000 m 45.0000 85.0000 88.89% 50.0000 11.11 % 40.0000 -11.11 %
4,050.00 7,650.00 3,600 4,500.00 450 3,600.00 -450

44 BEAM GUARDRAIL TYPE 1
1503.3000 m 39.0000 36.0000 -7.69% 35.9000 -7.95 % 35.9000 -7.95 %

58,628.70 54,118.80 -4,510 53,968.47 -4,660 53,968.47 -4,660
45 BEAM GUARDRAIL TYPE THRIE BEAM

209.6000 m 120.0000 175.0000 45.83% 173.1000 44.25 % 173.1000 44.25 %
25,152.00 36,680.00 11,528 36,281.76 11,130 36,281.76 11,130

46 BEAM GUARDRAIL TYPE 11
118.0000 m 100.0000 150.0000 50.00% 148.8000 48.80 % 148.8000 48.80 %

11,800.00 17,700.00 5,900 17,558.40 5,758 17,558.40 5,758
47 BEAM GUARDRAIL TYPE 10

9.5000 m 90.0000 70.0000 -22.22% 67.6000 -24.89 % 67.6000 -24.89 %
855.00 665.00 -190 642.20 -213 642.20 -213

48 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
12.0000 EACH 1,000.0000 1,200.0000 20.00% 1,135.0000 13.50 % 1,135.0000 13.50 %

12,000.00 14,400.00 2,400 13,620.00 1,620 13,620.00 1,620
49 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

6.0000 EACH 1,000.0000 1,200.0000 20.00% 1,140.0000 14.00 % 1,140.0000 14.00 %
6,000.00 7,200.00 1,200 6,840.00 840 6,840.00 840

50 BEAM GUARDRAIL TRANSITION SECTION TYPE 14
4.0000 EACH 1,000.0000 1,200.0000 20.00% 1,140.0000 14.00 % 1,140.0000 14.00 %

4,000.00 4,800.00 800 4,560.00 560 4,560.00 560
51 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH 1,000.0000 1,200.0000 20.00% 1,165.0000 16.50 % 1,165.0000 16.50 %
2,000.00 2,400.00 400 2,330.00 330 2,330.00 330

52 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
17.0000 EACH 1,000.0000 1,000.0000 0.00% 955.0000 -4.50 % 955.0000 -4.50 %

17,000.00 17,000.00 0 16,235.00 -765 16,235.00 -765
53 BEAM GUARDRAIL FLARED TERMINAL

52.0000 EACH 1,700.0000 1,760.0000 3.53% 1,750.0000 2.94 % 1,750.0000 2.94 %
88,400.00 91,520.00 3,120 91,000.00 2,600 91,000.00 2,600
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54 BEAM GUARDRAIL BURIED TERMINAL

2.0000 EACH 650.0000 550.0000 -15.38% 520.0000 -20.00 % 520.0000 -20.00 %
1,300.00 1,100.00 -200 1,040.00 -260 1,040.00 -260

55 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,200.0000 2,200.0000 0.00% 2,100.0000 -4.55 % 2,100.0000 -4.55 %

4,400.00 4,400.00 0 4,200.00 -200 4,200.00 -200
56 BEAM GUARDRAIL ANCHOR TYPE 4

21.0000 EACH 450.0000 550.0000 22.22% 528.5000 17.44 % 528.5000 17.44 %
9,450.00 11,550.00 2,100 11,098.50 1,649 11,098.50 1,649

57 REMOVING AND RESETTING BEAM GUARDRAIL
183.0000 m 21.0000 28.0000 33.33% 27.2000 29.52 % 27.2000 29.52 %

3,843.00 5,124.00 1,281 4,977.60 1,135 4,977.60 1,135
58 RAISING EXISTING BEAM GUARDRAIL

457.2000 m 10.5000 8.0000 -23.81% 7.2000 -31.43 % 7.2000 -31.43 %
4,800.60 3,657.60 -1,143 3,291.84 -1,509 3,291.84 -1,509

59 TEMPORARY CONC. BARRIER
28.0000 m 35.0000 40.0000 14.29% 35.0000 0.00 % 35.0000 0.00 %

980.00 1,120.00 140 980.00 0 980.00 0
60  TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 2,000.0000 700.0000 -65.00% 650.0000 -67.50 % 650.0000 -67.50 %
2,000.00 700.00 -1,300 650.00 -1,350 650.00 -1,350

61  TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 16
1.0000 EACH 2,000.0000 1,000.0000 -50.00% 955.0000 -52.25 % 955.0000 -52.25 %

2,000.00 1,000.00 -1,000 955.00 -1,045 955.00 -1,045
62 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 10,000.0000 2,600.0000 -74.00% 2,500.0000 -75.00 % 2,500.0000 -75.00 %
10,000.00 2,600.00 -7,400 2,500.00 -7,500 2,500.00 -7,500

63 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
64 RESETTING IMPACT ATTENUATOR

1.0000 EACH 3,500.0000 1,100.0000 -68.57% 1,000.0000 -71.43 % 1,000.0000 -71.43 %
3,500.00 1,100.00 -2,400 1,000.00 -2,500 1,000.00 -2,500
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65 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 5,000.0000 700.0000 -86.00% 500.0000 -90.00 % 3,000.0000 -40.00 %
5,000.00 700.00 -4,300 500.00 -4,500 3,000.00 -2,000

66 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
80.0000 HR 45.0000 60.0000 33.33% 55.0000 22.22 % 55.0000 22.22 %

3,600.00 4,800.00 1,200 4,400.00 800 4,400.00 800
67 FLEXIBLE GUIDE POST

1117.0000 EACH 20.0000 17.0000 -15.00% 19.0000 -5.00 % 18.0000 -10.00 %
22,340.00 18,989.00 -3,351 21,223.00 -1,117 20,106.00 -2,234

68 PAINT LINE
149292.0000 m 0.1800 0.1800 -0.00% 0.1700 -5.56 % 0.2500 38.89 %

26,872.56 26,872.56 -0 25,379.64 -1,493 37,323.00 10,450
69 PAINTED WIDE LINE

3896.0000 m 1.0000 0.6000 -40.00% 0.5500 -45.00 % 0.5500 -45.00 %
3,896.00 2,337.60 -1,558 2,142.80 -1,753 2,142.80 -1,753

70 PAINTED DROP LANE LINE
200.0000 m 0.1800 0.5000 177.78% 0.4500 150.00 % 1.0000 455.56 %

36.00 100.00 64 90.00 54 200.00 164
71 PAINTED CROSSWALK LINE

52.5000 m2 15.0000 17.0000 13.33% 16.0000 6.67 % 15.0000 0.00 %
787.50 892.50 105 840.00 53 787.50 0

72 PAINTED STOP LINE
138.0000 m 6.0000 6.0000 0.00% 4.5000 -25.00 % 8.0000 33.33 %

828.00 828.00 0 621.00 -207 1,104.00 276
73 PAINTED TRAFFIC ARROW

20.0000 EACH 30.0000 25.0000 -16.67% 23.0000 -23.33 % 55.0000 83.33 %
600.00 500.00 -100 460.00 -140 1,100.00 500

74 PAINTED AERIAL SURVEILLANCE FULL MARKER
10.0000 EACH 30.0000 50.0000 66.67% 45.0000 50.00 % 55.0000 83.33 %

300.00 500.00 200 450.00 150 550.00 250
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 30.0000 50.0000 66.67% 45.0000 50.00 % 65.0000 116.67 %
240.00 400.00 160 360.00 120 520.00 280



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z013 REVISION NO : BIDS OPENED ON : May 31 2001
CONTRACT NO: 006136 REGION NO : 6 AWARDED ON : Jun  5 2001
VERSION NO : 1 WORK ORDER# : XL1152
HWY : SR 090,260,261 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 & SR 260
RITZVILLE TO TOKIO AND
WELLSANDT RD U-XING 90/324
01Z013

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.TRANSTATE PAVING CO.
802 N FANCHER RD 843 KITTLESON RD 2000 E BEECH ST
99212-0928 98837-0738 98901-2147

PROJECT : SPOKANE   WA  992201016 MOSES LAKE   WA  988370142 YAKIMA   WA  989091788

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 827850

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/01/2001
10:24

DOT_RGGB01

 IM-0905(094)

TRAFFIC
76 RECESSED PAVEMENT MARKER

17.3800 HUND 1,000.0000 1,350.0000 35.00% 850.0000 -15.00 % 850.0000 -15.00 %
17,380.00 23,463.00 6,083 14,773.00 -2,607 14,773.00 -2,607

77 TEMPORARY PAVEMENT MARKING
60950.0000 m 0.1600 0.2200 37.50% 0.1800 12.50 % 0.2000 25.00 %

9,752.00 13,409.00 3,657 10,971.00 1,219 12,190.00 2,438
78 CONTINUOUS SHOULDER RUMBLE STRIP

76.9300 km 260.0000 250.0000 -3.85% 410.0000 57.69 % 355.0000 36.54 %
20,001.80 19,232.50 -769 31,541.30 11,540 27,310.15 7,308

79 SIGN COVERING
2.0000 m2 45.0000 150.0000 233.33% 120.0000 166.67 % 125.0000 177.78 %

90.00 300.00 210 240.00 150 250.00 160
80 PERMANENT SIGNING

L.S. 3.23% -9.86 % -0.40 %
124,000.00 128,000.00 4,000 111,770.00 -12,230 123,500.00 -500

81 ILLUMINATION SYSTEM NO. 1
L.S. -45.00% 6.98 % 13.65 %

30,000.00 16,500.00 -13,500 32,095.00 2,095 34,095.00 4,095
82 ILLUMINATION SYSTEM NO. 2

L.S. -13.92% 4.94 % 7.47 %
79,000.00 68,000.00 -11,000 82,900.00 3,900 84,900.00 5,900

83 ILLUMINATION SYSTEM NO. 3
L.S. -4.76% 1.79 % 4.17 %

42,000.00 40,000.00 -2,000 42,750.00 750 43,750.00 1,750
84 ILLUMINATION SYSTEM NO. 4

L.S. -12.24% -5.82 % -3.87 %
49,000.00 43,000.00 -6,000 46,150.00 -2,850 47,102.00 -1,898

85 ILLUMINATION SYSTEM NO. 5
L.S. -1.27% 8.85 % 8.85 %

78,500.00 77,500.00 -1,000 85,450.00 6,950 85,450.00 6,950
86 ILLUMINATION SYSTEM NO. 6

L.S. 1.91% 6.43 % 9.87 %
78,500.00 80,000.00 1,500 83,550.00 5,050 86,250.00 7,750
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 IM-0905(094)

TRAFFIC
87 SEQUENTIAL ARROW SIGN

3700.0000 HR 3.0000 2.6000 -13.33% 2.5000 -16.67 % 3.0000 0.00 %
11,100.00 9,620.00 -1,480 9,250.00 -1,850 11,100.00 0

88 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 1,000.0000 5,100.0000 410.00% 5,000.0000 400.00 % 7,500.0000 650.00 %

3,000.00 15,300.00 12,300 15,000.00 12,000 22,500.00 19,500
89 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1400.0000 HR 6.0000 4.5000 -25.00% 4.0000 -33.33 % 3.7500 -37.50 %
8,400.00 6,300.00 -2,100 5,600.00 -2,800 5,250.00 -3,150

90 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -85.22% -86.96 % -78.26 %

11,500.00 1,700.00 -9,800 1,500.00 -10,000 2,500.00 -9,000
91 CONTRACTOR PILOTED TRAFFIC CONTROL

210.0000 HR 30.0000 31.0000 3.33% 30.0000 0.00 % 41.0000 36.67 %
6,300.00 6,510.00 210 6,300.00 0 8,610.00 2,310

92 TRAFFIC CONTROL LABOR
4800.0000 HR 31.0000 33.0000 6.45% 32.5000 4.84 % 31.0000 0.00 %

148,800.00 158,400.00 9,600 156,000.00 7,200 148,800.00 0
93 TRAFFIC CONTROL VEHICLE

100.0000 DAY 50.0000 65.0000 30.00% 60.0000 20.00 % 55.0000 10.00 %
5,000.00 6,500.00 1,500 6,000.00 1,000 5,500.00 500

94 TRAFFIC CONTROL SUPERVISOR
1100.0000 HR 32.0000 34.0000 6.25% 33.5000 4.69 % 34.0000 6.25 %

35,200.00 37,400.00 2,200 36,850.00 1,650 37,400.00 2,200
95 CONSTRUCTION SIGNS CLASS A

125.3800 m2 65.0000 50.0000 -23.08% 45.0000 -30.77 % 65.0000 0.00 %
8,149.70 6,269.00 -1,881 5,642.10 -2,508 8,149.70 0

OTHER ITEMS
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

280.0000 m3 9.5000 9.0000 -5.26% 10.0000 5.26 % 10.0000 5.26 %
2,660.00 2,520.00 -140 2,800.00 140 2,800.00 140

97 SHORING OR EXTRA EXCAVATION CLASS B
169.0000 m2 10.0000 6.0000 -40.00% 5.0000 -50.00 % 5.0000 -50.00 %

1,690.00 1,014.00 -676 845.00 -845 845.00 -845
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OTHER ITEMS
98 CHAIN LINK FENCE TYPE 3

155.8000 m 25.0000 22.0000 -12.00% 50.0000 100.00 % 21.3000 -14.80 %
3,895.00 3,427.60 -467 7,790.00 3,895 3,318.54 -576

99 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
5.0000 EACH 130.0000 110.0000 -15.38% 150.0000 15.38 % 100.0000 -23.08 %

650.00 550.00 -100 750.00 100 500.00 -150
100 WIRE FENCE TYPE 2

726.2000 m 15.0000 7.0000 -53.33% 10.0000 -33.33 % 6.8800 -54.13 %
10,893.00 5,083.40 -5,810 7,262.00 -3,631 4,996.26 -5,897

101  ADJUST INLET - CONCRETE INLET
2.0000 EACH 250.0000 350.0000 40.00% 750.0000 200.00 % 750.0000 200.00 %

500.00 700.00 200 1,500.00 1,000 1,500.00 1,000
102  ADJUST INLET - GRATE INLET TYPE 2

10.0000 EACH 275.0000 320.0000 16.36% 500.0000 81.82 % 500.0000 81.82 %
2,750.00 3,200.00 450 5,000.00 2,250 5,000.00 2,250

103 ADJUST MANHOLE
4.0000 EACH 300.0000 300.0000 0.00% 500.0000 66.67 % 500.0000 66.67 %

1,200.00 1,200.00 0 2,000.00 800 2,000.00 800
104  ADJUST MONUMENT CASE AND COVER

2.0000 EACH 225.0000 300.0000 33.33% 150.0000 -33.33 % 250.0000 11.11 %
450.00 600.00 150 300.00 -150 500.00 50

105 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -30.00% -50.00 % -50.00 %

5,000.00 3,500.00 -1,500 2,500.00 -2,500 2,500.00 -2,500
106 ADJUST VALVE BOX

6.0000 EACH 225.0000 350.0000 55.56% 350.0000 55.56 % 350.0000 55.56 %
1,350.00 2,100.00 750 2,100.00 750 2,100.00 750

107 TRAINING
800.0000 HR 2.0000 2.0000 0.00% 4.0000 100.00 % 2.0000 0.00 %

1,600.00 1,600.00 0 3,200.00 1,600 1,600.00 0
108 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00
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OTHER ITEMS
109 TRIMMING AND CLEANUP

L.S. -30.00% 100.00 % -55.00 %
10,000.00 7,000.00 -3,000 20,000.00 10,000 4,500.00 -5,500

110 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
111 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

112 SPILL PREVENTION PLAN
L.S. -60.00% 100.00 % -33.33 %

1,500.00 600.00 -900 3,000.00 1,500 1,000.00 -500
113 FIELD OFFICE BUILDING

L.S. -58.00% -50.00 % 0.00 %
10,000.00 4,200.00 -5,800 5,000.00 -5,000 10,000.00 0

114  STORMWATER INLET PROTECTION
31.0000 EACH 50.0000 20.0000 -60.00% 100.0000 100.00 % 100.0000 100.00 %

1,550.00 620.00 -930 3,100.00 1,550 3,100.00 1,550
115 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

3991.0000 m 15.0000 10.2500 -31.67% 6.1500 -59.00 % 10.0000 -33.33 %
59,865.00 40,907.75 -18,957 24,544.65 -35,320 39,910.00 -19,955

116 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
40850.0000 m2 1.5000 1.0500 -30.00% 1.2500 -16.67 % 1.5000 0.00 %

61,275.00 42,892.50 -18,383 51,062.50 -10,213 61,275.00 0

CONTRACT TOTAL $4,762,349.84 $4,694,206.61 -1.43% $4,959,494.05 4.14% $5,688,089.61 19.44%


