WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 03/09/2001

TI ME: 07: 10

* ok *

PS&E JOB NO: 01B009
CONTRACT NO: 006081

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Apr 12 2001
AWARDED ON : Apr 13 2001

VERSI ON NO : 1 WORK ORDER# : XL0951
HY CSR 024 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 24 CENTRAL WASHI NGTON ASPHALT, BASI N PAVI NG CO.
?o g;H%LS/ )‘Z le 843 KI TTLESON RD 320 RIVERVIEWRD S
01B009 98837- 0738 E. WENATCHEE 98802- 5300
PROJECT STP- PMD1( 001) MOSES LAKE WA 98837014: WENATCHEE WA 98807162¢
COUNTY(S) : ADAME CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 23.69% -58.44%
20, 212. 00 25, 000. 00 4,788 8, 400. 00 -11, 812
GRADI NG
2 ROADWAY EXCAVATI ON | NCL. HAUL
136. 0000 C.Y. 25. 0000 12. 0000 -52.00% 60. 0000 140. 00 %
3, 400. 00 1, 632. 00 -1,768 8, 160. 00 4,760
3 SHOULDER FI NI SHI NG
1.2000 M. 1, 000. 0000 3, 500. 0000 250. 00% 2, 625. 0000 162.50%
1, 200. 00 4, 200. 00 3,000 3, 150. 00 1, 950
DRAI NAGE
4 SCHEDULE A CULV. PIPE 12 IN. DI AM
505. 0000 L.F. 23. 0000 18. 5000 -19.57% 26. 2500 14.13%
11, 615. 00 9, 342.50 -2,273 13, 256. 25 1, 641
5 TRENCH DRAIN
110. 0000 L.F. 100. 0000 117. 0000 17.00% 100. 0000 0.00 %
11, 000. 00 12, 870. 00 1,870 11, 000. 00 0
6 BRI DGE DRAI N MODI FI CATI ONS
L.S. 11.60% 26. 66 %
5, 645. 00 6, 300. 00 655 7, 150. 00 1, 505
SURFACI NG
7 CRUSHED SURFACI NG TOP COURSE
58. 0000 TON 30. 0000 14. 0000 -53.33% 19. 0000 -36.67%
1, 740. 00 812. 00 -928 1,102. 00 -638
LI QUI D ASPHALT
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
2,195. 00 2,195. 00 2,195. 00
ASPHALT CONCRETE PAVEMENT
9 PLANI NG BI TUM NOUS PAVENENT
675. 0000 S.Y. 7.0000 7. 4500 6.43% 9. 0000 28.57%
4,725.00 5,028.75 304 6, 075. 00 1, 350



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 03/09/2001
TI ME: 07: 10

PS&E JOB NO: 01B009 REVI SION NO : 1 Bl DS OPENED ON : Apr 12 2001
CONTRACT NO: 006081 REGION NO : 2 AWARDED ON : Apr 13 2001
VERSI ON NO : 1 WORK ORDER# : XL0951
HY CSR 024 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 24 CENTRAL WASHI NGTON ASPHALT, BASI N PAVI NG CO.
?o g;H%LS/ )‘Z le 843 KI TTLESON RD 320 RIVERVIEWRD S
01B009 98837- 0738 E. WENATCHEE 98802- 5300
PROJECT STP- PMD1( 001) MOSES LAKE WA 98837014: WENATCHEE WA 98807162¢
COUNTY(S) : ADAME CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
10 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
341. 0000 TON 35. 0000 32.0000 -8.57% 36. 0000 2.86%
11, 935. 00 10, 912. 00 -1,023 12, 276. 00 341
11 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
4095. 0000 TON 35. 0000 31. 5000 -10.00% 36. 0000 2.86%
143, 325. 00 128, 992. 50 -14, 333 147, 420. 00 4,095
12 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
4,610. 00 4,610. 00 4,610. 00
13 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
1, 752. 00 1, 752. 00 1, 752. 00
14  ASPHALT CONC. APPROACH
20. 0000 EACH 300. 0000 340. 0000 13.33% 100. 0000 -66.67%
6, 000. 00 6, 800. 00 800 2, 000. 00 - 4,000
TRAFFI C
15 FLEXI BLE GUI DE POST
100. 0000 EACH 20. 0000 17. 2500 -13.75% 18. 0000 -10.00%
2, 000. 00 1, 725. 00 -275 1, 800. 00 -200
16 PAINT LI NE
9580. 0000 L.F. 0. 0900 0.2700 200. 00% 0. 2800 211.11%
862. 20 2, 586. 60 1,724 2,682.40 1,820
17  DURABLE LI NE
200. 0000 L.F. 5. 0000 2.5000 -50.00% 2. 6000 -48.00%
1, 000. 00 500. 00 -500 520. 00 - 480
18  DURABLE STOP LI NE
190. 0000 L.F. 8. 0000 5. 7500 -28.13% 6. 0000 -25.00%
1, 520. 00 1, 092. 50 -428 1, 140. 00 -380
19 TEMPORARY PAVEMENT MARKI NG
6390. 0000 L.F. 0. 1000 0. 0700 -30.00% 0. 0700 -30.00%
639. 00 447. 30 -192 447. 30 -192
20 SEQUENTI AL ARROW SI GN
100. 0000 HR 5. 0000 2.0000 -60.00% 2.1000 -58.00%
500. 00 200. 00 -300 210. 00 -290



DOT_RGGBO1

PS&E JOB NO: 01B009
CONTRACT NO: 006081

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/09/2001
TI ME: 07: 10

BI DS OPENED ON : Apr 12 2001

AWARDED ON : Apr 13 2001

VERSI ON NO : 1 WORK ORDER# : XL0951
HY CSR 024 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 24 CENTRAL WASHI NGTON ASPHALT, BASI N PAVI NG CO.
?o g;H%LS/ )‘Z le 843 KI TTLESON RD 320 RIVERVIEWRD S
01B009 98837- 0738 E. WENATCHEE 98802- 5300
PROJECT STP- PMD1( 001) MOSES LAKE WA 98837014: WENATCHEE WA 98807162¢
COUNTY(S) : ADAME CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 3, 000. 0000 1, 250. 0000 -58.33% 1, 300. 0000 -56.67%
6, 000. 00 2, 500. 00 - 3,500 2, 600. 00 - 3,400
22 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
300. 0000 HR 5. 0000 5. 0000 0. 00% 5. 2500 5.00 %
1, 500. 00 1, 500. 00 0 1, 575. 00 75
23 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -50. 00% -47.50%
1, 000. 00 500. 00 -500 525. 00 - 475
24 TRAFFI C CONTROL LABOR
400. 0000 HR 28. 0000 29.5000 5.36% 30. 0000 7.14%
11, 200. 00 11, 800. 00 600 12, 000. 00 800
25 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 50. 0000 40. 0000 -20.00% 41. 0000 -18.00%
1, 500. 00 1, 200. 00 -300 1, 230. 00 -270
26 TRAFFI C CONTROL SUPERVI SOR
300. 0000 HR 33. 0000 31. 5000 -4.55% 32. 0000 -3.03%
9, 900. 00 9, 450. 00 - 450 9, 600. 00 -300
27 CONSTRUCTI ON SI GNS CLASS A
380. 0000 S. F. 6. 0000 5. 0000 -16.67% 5. 2500 -12.50%
2, 280. 00 1, 900. 00 -380 1, 995. 00 -285
OTHER | TEMS
28 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 250. 0000 400. 0000 60. 00% 240. 0000 -4.00%
500. 00 800. 00 300 480. 00 -20
29 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
31 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 09/ 2001
* % * B| D CHECK REPORT * * = TI ME: 07: 10
PS&E JOB NO: 01B009 REVI SION NO : 1 Bl DS OPENED ON : Apr 12 2001
CONTRACT NO: 006081 REGION NO : 2 AWARDED ON : Apr 13 2001
VERSI ON NO : 1 WORK ORDER# : XL0951
HAWY CSR 024 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 24 CENTRAL WASHI NGTON ASPHALT, BASI N PAVI NG CO.
?o g;H%LS/ )‘Z le 843 KI TTLESON RD 320 RIVERVIEWRD S
01B009 98837- 0738 E. WENATCHEE 98802- 5300
PROJECT STP- PMD1( 001) MOSES LAKE WA 98837014: WENATCHEE WA 98807162¢
COUNTY(S) : ADAME CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
32 SPILL PREVENTI ON PLAN
L.S. 0. 00% 100. 00 %
500. 00 500. 00 0 1, 000. 00 500
33 MAI LBOX SUPPORT TYPE 1
2.0000 EACH 200. 0000 175. 0000 -12.50% 235. 0000 17.50%
400. 00 350. 00 -50 470. 00 70
34 MAI LBOX SUPPORT TYPE :
3. 0000 EACH 400. 0000 300. 0000 -25.00% 235. 0000 -41.25%
1, 200. 00 900. 00 -300 705. 00 - 495
CONTRACT TOTAL $272, 859. 20 $259, 402. 15 -4.93% $268, 529. 95 -1.59%




