
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

S. A. GONZALES CONSTRUCTION, INC.SCARSELLA BROS. INC. ELTING INCORPORATED
5516 N STARR ROAD 19460 84TH AVE S 780 82ND DR
99025 KENT WA  98032-1240 GLADSTONE OR  97027-1802

PROJECT : NEWMAN LAKE   WA  990258609 SEATTLE   WA  981680388 CLACKAMAS   OR  970150366

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100177

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 0.54% -40.48 % -39.68 %
248,656.00 250,000.00 1,344 148,000.00 -100,656 150,000.00 -98,656

2 CLEARING AND GRUBBING
97.2000 ACRE 1,500.0000 500.0000 -66.67% 425.0000 -71.67 % 500.0000 -66.67 %

145,800.00 48,600.00 -97,200 41,310.00 -104,490 48,600.00 -97,200
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -87.50% -75.00 % -43.75 %
400,000.00 50,000.00 -350,000 100,000.00 -300,000 225,000.00 -175,000

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

1752770.0000 C.Y. 1.2500 1.0000 -20.00% 1.2500 0.00 % 1.0000 -20.00 %
2,190,962.50 1,752,770.00 -438,193 2,190,962.50 0 1,752,770.00 -438,193

5 EMBANKMENT COMPACTION
1422470.0000 C.Y. 0.1250 0.1200 -4.00% 0.2000 60.00 % 0.1000 -20.00 %

177,808.75 170,696.40 -7,112 284,494.00 106,685 142,247.00 -35,562
DRAINAGE

6 DITCH EXCAVATION
1180.0000 C.Y. 3.0000 10.0000 233.33% 5.0000 66.67 % 5.0000 66.67 %

3,540.00 11,800.00 8,260 5,900.00 2,360 5,900.00 2,360
7 QUARRY SPALLS

638.0000 C.Y. 20.0000 22.5000 12.50% 25.0000 25.00 % 20.0000 0.00 %
12,760.00 14,355.00 1,595 15,950.00 3,190 12,760.00 0

8   DITCH LINING BALLAST
1179.0000 C.Y. 20.0000 12.0000 -40.00% 25.0000 25.00 % 19.0000 -5.00 %

23,580.00 14,148.00 -9,432 29,475.00 5,895 22,401.00 -1,179
9 SCHEDULE A CULV. PIPE 12 IN. DIAM.

88.0000 L.F. 18.0000 12.0000 -33.33% 16.5000 -8.33 % 20.0000 11.11 %
1,584.00 1,056.00 -528 1,452.00 -132 1,760.00 176

10 SCHEDULE A CULV. PIPE 18 IN. DIAM.
85.0000 L.F. 22.0000 18.0000 -18.18% 20.0000 -9.09 % 30.0000 36.36 %

1,870.00 1,530.00 -340 1,700.00 -170 2,550.00 680



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

S. A. GONZALES CONSTRUCTION, INC.SCARSELLA BROS. INC. ELTING INCORPORATED
5516 N STARR ROAD 19460 84TH AVE S 780 82ND DR
99025 KENT WA  98032-1240 GLADSTONE OR  97027-1802

PROJECT : NEWMAN LAKE   WA  990258609 SEATTLE   WA  981680388 CLACKAMAS   OR  970150366

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100177

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

STORM SEWER
11 TESTING STORM SEWER PIPE

1132.0000 L.F. 2.5000 2.0000 -20.00% 1.5000 -40.00 % 8.0000 220.00 %
2,830.00 2,264.00 -566 1,698.00 -1,132 9,056.00 6,226

12 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
1132.0000 L.F. 22.0000 16.5000 -25.00% 20.0000 -9.09 % 32.0000 45.45 %

24,904.00 18,678.00 -6,226 22,640.00 -2,264 36,224.00 11,320
SURFACING

13  SPECIAL CRUSHED SURFACING BASE COURSE
21060.0000 TON 8.0000 8.2500 3.13% 9.0000 12.50 % 10.0000 25.00 %

168,480.00 173,745.00 5,265 189,540.00 21,060 210,600.00 42,120
14 CRUSHED SURFACING BASE COURSE

2070.0000 TON 11.0000 9.0000 -18.18% 15.0000 36.36 % 10.0000 -9.09 %
22,770.00 18,630.00 -4,140 31,050.00 8,280 20,700.00 -2,070

EROSION CONTROL AND PLANTING
15 TOPSOIL TYPE B

46500.0000 C.Y. 5.0000 2.0000 -60.00% 2.2500 -55.00 % 4.5000 -10.00 %
232,500.00 93,000.00 -139,500 104,625.00 -127,875 209,250.00 -23,250

16 SEEDING, FERTILIZING, AND MULCHING
100.8000 ACRE 1,100.0000 980.0000 -10.91% 920.0000 -16.36 % 1,050.0000 -4.55 %

110,880.00 98,784.00 -12,096 92,736.00 -18,144 105,840.00 -5,040
17 COMPOST

14270.0000 C.Y. 20.0000 23.0000 15.00% 10.0000 -50.00 % 32.0000 60.00 %
285,400.00 328,210.00 42,810 142,700.00 -142,700 456,640.00 171,240

18 SOIL BINDER OR TACKING AGENT
100.8000 ACRE 200.0000 210.0000 5.00% 110.0000 -45.00 % 175.0000 -12.50 %

20,160.00 21,168.00 1,008 11,088.00 -9,072 17,640.00 -2,520
19 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
48,000.00 48,000.00 48,000.00 48,000.00

TRAFFIC
20 TYPE III BARRICADE

12.0000 EACH 200.0000 100.0000 -50.00% 200.0000 0.00 % 110.0000 -45.00 %
2,400.00 1,200.00 -1,200 2,400.00 0 1,320.00 -1,080



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

S. A. GONZALES CONSTRUCTION, INC.SCARSELLA BROS. INC. ELTING INCORPORATED
5516 N STARR ROAD 19460 84TH AVE S 780 82ND DR
99025 KENT WA  98032-1240 GLADSTONE OR  97027-1802

PROJECT : NEWMAN LAKE   WA  990258609 SEATTLE   WA  981680388 CLACKAMAS   OR  970150366

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100177

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

TRAFFIC
21 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -85.00% -25.00 % -75.00 %
2,000.00 300.00 -1,700 1,500.00 -500 500.00 -1,500

22 TRAFFIC CONTROL LABOR
220.0000 HR 32.0000 31.0000 -3.13% 35.0000 9.38 % 31.0000 -3.13 %

7,040.00 6,820.00 -220 7,700.00 660 6,820.00 -220
23 TRAFFIC CONTROL VEHICLE

160.0000 DAY 50.0000 15.0000 -70.00% 1.0000 -98.00 % 15.0000 -70.00 %
8,000.00 2,400.00 -5,600 160.00 -7,840 2,400.00 -5,600

24 TRAFFIC CONTROL SUPERVISOR
1280.0000 HR 33.0000 31.0000 -6.06% 1.0000 -96.97 % 31.0000 -6.06 %

42,240.00 39,680.00 -2,560 1,280.00 -40,960 39,680.00 -2,560
25 CONSTRUCTION SIGNS CLASS A

315.0000 S.F. 10.0000 6.0000 -40.00% 12.0000 20.00 % 7.0000 -30.00 %
3,150.00 1,890.00 -1,260 3,780.00 630 2,205.00 -945

OTHER ITEMS
26 STRUCTURE EXCAVATION CLASS B INCL. HAUL

666.0000 C.Y. 10.0000 10.0000 0.00% 5.0000 -50.00 % 10.0000 0.00 %
6,660.00 6,660.00 0 3,330.00 -3,330 6,660.00 0

27 CHAIN LINK FENCE TYPE 3
18490.0000 L.F. 7.0000 3.7000 -47.14% 3.5500 -49.29 % 3.7500 -46.43 %

129,430.00 68,413.00 -61,017 65,639.50 -63,791 69,337.50 -60,093
28 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

35.0000 EACH 150.0000 160.0000 6.67% 160.0000 6.67 % 160.0000 6.67 %
5,250.00 5,600.00 350 5,600.00 350 5,600.00 350

29 DOUBLE 20 FT. CHAIN LINK GATE
5.0000 EACH 1,000.0000 750.0000 -25.00% 750.0000 -25.00 % 750.0000 -25.00 %

5,000.00 3,750.00 -1,250 3,750.00 -1,250 3,750.00 -1,250
30 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
106,000.00 106,000.00 106,000.00 106,000.00

31 TRIMMING AND CLEANUP
L.S. 0.00% -86.67 % 400.00 %

15,000.00 15,000.00 0 2,000.00 -13,000 75,000.00 60,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

S. A. GONZALES CONSTRUCTION, INC.SCARSELLA BROS. INC. ELTING INCORPORATED
5516 N STARR ROAD 19460 84TH AVE S 780 82ND DR
99025 KENT WA  98032-1240 GLADSTONE OR  97027-1802

PROJECT : NEWMAN LAKE   WA  990258609 SEATTLE   WA  981680388 CLACKAMAS   OR  970150366

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100177

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

OTHER ITEMS
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

33 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
34 SPILL PREVENTION PLAN

L.S. 0.00% 100.00 % 0.00 %
1,000.00 1,000.00 0 2,000.00 1,000 1,000.00 0

35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
11230.0000 L.F. 3.0000 1.7500 -41.67% 2.0000 -33.33 % 0.7000 -76.67 %

33,690.00 19,652.50 -14,038 22,460.00 -11,230 7,861.00 -25,829
36 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1920.0000 S.Y. 2.0000 2.0000 0.00% 1.5000 -25.00 % 0.8000 -60.00 %
3,840.00 3,840.00 0 2,880.00 -960 1,536.00 -2,304

37 ASPHALT CONC. PAVEMENT CL. B
410.0000 TON 50.0000 41.0000 -18.00% 43.0000 -14.00 % 42.0000 -16.00 %

20,500.00 16,810.00 -3,690 17,630.00 -2,870 17,220.00 -3,280
38 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
410.00 410.00 410.00 410.00

39 FORCE ACCOUNT ASBESTOS HANDLING AND DISPOSAL
EST. 0.00% 0.00 % 0.00 %

75,000.00 75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $4,589,099.25 $3,491,863.90 -23.91% $3,786,844.00 -17.48% $3,900,241.50 -15.01%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

M. A. DEATLEY CONSTRUCTION, INC.STEELMAN-DUFF, INC. KLB CONSTRUCTION INC.
829 EVANS ROAD 1490 FAIR ST 3405 - 121ST ST SW
99403-9701 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994030490 CLARKSTON   WA  994032399 MUKILTEO   WA  982750158

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 36.43% -9.51 % -19.57 %
248,656.00 339,232.32 90,576 225,000.00 -23,656 200,000.00 -48,656

2 CLEARING AND GRUBBING
97.2000 ACRE 1,500.0000 300.0000 -80.00% 400.0000 -73.33 % 605.0000 -59.67 %

145,800.00 29,160.00 -116,640 38,880.00 -106,920 58,806.00 -86,994
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -77.50% -71.25 % -55.00 %
400,000.00 90,000.00 -310,000 115,000.00 -285,000 180,000.00 -220,000

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

1752770.0000 C.Y. 1.2500 1.0000 -20.00% 1.4500 16.00 % 1.0500 -16.00 %
2,190,962.50 1,752,770.00 -438,193 2,541,516.50 350,554 1,840,408.50 -350,554

5 EMBANKMENT COMPACTION
1422470.0000 C.Y. 0.1250 0.4000 220.00% 0.0000 -100.00 % 0.4000 220.00 %

177,808.75 568,988.00 391,179 0.00 -177,809 568,988.00 391,179
DRAINAGE

6 DITCH EXCAVATION
1180.0000 C.Y. 3.0000 5.5000 83.33% 4.0000 33.33 % 7.5000 150.00 %

3,540.00 6,490.00 2,950 4,720.00 1,180 8,850.00 5,310
7 QUARRY SPALLS

638.0000 C.Y. 20.0000 21.0000 5.00% 25.0000 25.00 % 28.0000 40.00 %
12,760.00 13,398.00 638 15,950.00 3,190 17,864.00 5,104

8   DITCH LINING BALLAST
1179.0000 C.Y. 20.0000 19.0000 -5.00% 20.0000 0.00 % 26.0000 30.00 %

23,580.00 22,401.00 -1,179 23,580.00 0 30,654.00 7,074
9 SCHEDULE A CULV. PIPE 12 IN. DIAM.

88.0000 L.F. 18.0000 22.0000 22.22% 16.0000 -11.11 % 30.0000 66.67 %
1,584.00 1,936.00 352 1,408.00 -176 2,640.00 1,056

10 SCHEDULE A CULV. PIPE 18 IN. DIAM.
85.0000 L.F. 22.0000 25.0000 13.64% 20.0000 -9.09 % 38.0000 72.73 %

1,870.00 2,125.00 255 1,700.00 -170 3,230.00 1,360



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

M. A. DEATLEY CONSTRUCTION, INC.STEELMAN-DUFF, INC. KLB CONSTRUCTION INC.
829 EVANS ROAD 1490 FAIR ST 3405 - 121ST ST SW
99403-9701 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994030490 CLARKSTON   WA  994032399 MUKILTEO   WA  982750158

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

STORM SEWER
11 TESTING STORM SEWER PIPE

1132.0000 L.F. 2.5000 0.4000 -84.00% 1.0000 -60.00 % 1.5000 -40.00 %
2,830.00 452.80 -2,377 1,132.00 -1,698 1,698.00 -1,132

12 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
1132.0000 L.F. 22.0000 15.0000 -31.82% 20.0000 -9.09 % 23.0000 4.55 %

24,904.00 16,980.00 -7,924 22,640.00 -2,264 26,036.00 1,132
SURFACING

13  SPECIAL CRUSHED SURFACING BASE COURSE
21060.0000 TON 8.0000 8.0000 0.00% 7.0000 -12.50 % 9.7500 21.88 %

168,480.00 168,480.00 0 147,420.00 -21,060 205,335.00 36,855
14 CRUSHED SURFACING BASE COURSE

2070.0000 TON 11.0000 9.0000 -18.18% 10.0000 -9.09 % 11.5000 4.55 %
22,770.00 18,630.00 -4,140 20,700.00 -2,070 23,805.00 1,035

EROSION CONTROL AND PLANTING
15 TOPSOIL TYPE B

46500.0000 C.Y. 5.0000 1.0000 -80.00% 2.0000 -60.00 % 5.0000 0.00 %
232,500.00 46,500.00 -186,000 93,000.00 -139,500 232,500.00 0

16 SEEDING, FERTILIZING, AND MULCHING
100.8000 ACRE 1,100.0000 1,000.0000 -9.09% 1,000.0000 -9.09 % 1,425.0000 29.55 %

110,880.00 100,800.00 -10,080 100,800.00 -10,080 143,640.00 32,760
17 COMPOST

14270.0000 C.Y. 20.0000 28.0000 40.00% 31.5000 57.50 % 15.5000 -22.50 %
285,400.00 399,560.00 114,160 449,505.00 164,105 221,185.00 -64,215

18 SOIL BINDER OR TACKING AGENT
100.8000 ACRE 200.0000 150.0000 -25.00% 170.0000 -15.00 % 215.0000 7.50 %

20,160.00 15,120.00 -5,040 17,136.00 -3,024 21,672.00 1,512
19 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
48,000.00 48,000.00 48,000.00 48,000.00

TRAFFIC
20 TYPE III BARRICADE

12.0000 EACH 200.0000 100.0000 -50.00% 100.0000 -50.00 % 425.0000 112.50 %
2,400.00 1,200.00 -1,200 1,200.00 -1,200 5,100.00 2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

M. A. DEATLEY CONSTRUCTION, INC.STEELMAN-DUFF, INC. KLB CONSTRUCTION INC.
829 EVANS ROAD 1490 FAIR ST 3405 - 121ST ST SW
99403-9701 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994030490 CLARKSTON   WA  994032399 MUKILTEO   WA  982750158

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

TRAFFIC
21 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -85.00% -85.00 % -75.00 %
2,000.00 300.00 -1,700 300.00 -1,700 500.00 -1,500

22 TRAFFIC CONTROL LABOR
220.0000 HR 32.0000 31.0000 -3.13% 31.0000 -3.13 % 35.0000 9.38 %

7,040.00 6,820.00 -220 6,820.00 -220 7,700.00 660
23 TRAFFIC CONTROL VEHICLE

160.0000 DAY 50.0000 15.0000 -70.00% 15.0000 -70.00 % 17.5000 -65.00 %
8,000.00 2,400.00 -5,600 2,400.00 -5,600 2,800.00 -5,200

24 TRAFFIC CONTROL SUPERVISOR
1280.0000 HR 33.0000 31.0000 -6.06% 31.0000 -6.06 % 32.0000 -3.03 %

42,240.00 39,680.00 -2,560 39,680.00 -2,560 40,960.00 -1,280
25 CONSTRUCTION SIGNS CLASS A

315.0000 S.F. 10.0000 6.0000 -40.00% 6.0000 -40.00 % 7.5000 -25.00 %
3,150.00 1,890.00 -1,260 1,890.00 -1,260 2,362.50 -788

OTHER ITEMS
26 STRUCTURE EXCAVATION CLASS B INCL. HAUL

666.0000 C.Y. 10.0000 4.0000 -60.00% 7.0000 -30.00 % 6.0000 -40.00 %
6,660.00 2,664.00 -3,996 4,662.00 -1,998 3,996.00 -2,664

27 CHAIN LINK FENCE TYPE 3
18490.0000 L.F. 7.0000 3.5500 -49.29% 4.5000 -35.71 % 5.4000 -22.86 %

129,430.00 65,639.50 -63,791 83,205.00 -46,225 99,846.00 -29,584
28 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

35.0000 EACH 150.0000 160.0000 6.67% 105.0000 -30.00 % 100.0000 -33.33 %
5,250.00 5,600.00 350 3,675.00 -1,575 3,500.00 -1,750

29 DOUBLE 20 FT. CHAIN LINK GATE
5.0000 EACH 1,000.0000 750.0000 -25.00% 650.0000 -35.00 % 450.0000 -55.00 %

5,000.00 3,750.00 -1,250 3,250.00 -1,750 2,250.00 -2,750
30 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
106,000.00 106,000.00 106,000.00 106,000.00

31 TRIMMING AND CLEANUP
L.S. -53.33% -66.67 % 66.67 %

15,000.00 7,000.00 -8,000 5,000.00 -10,000 25,000.00 10,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

M. A. DEATLEY CONSTRUCTION, INC.STEELMAN-DUFF, INC. KLB CONSTRUCTION INC.
829 EVANS ROAD 1490 FAIR ST 3405 - 121ST ST SW
99403-9701 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994030490 CLARKSTON   WA  994032399 MUKILTEO   WA  982750158

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 100310

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

OTHER ITEMS
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

33 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
34 SPILL PREVENTION PLAN

L.S. 0.00% 200.00 % 250.00 %
1,000.00 1,000.00 0 3,000.00 2,000 3,500.00 2,500

35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
11230.0000 L.F. 3.0000 1.7500 -41.67% 4.0000 33.33 % 3.1000 3.33 %

33,690.00 19,652.50 -14,038 44,920.00 11,230 34,813.00 1,123
36 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1920.0000 S.Y. 2.0000 1.0000 -50.00% 2.0000 0.00 % 4.2500 112.50 %
3,840.00 1,920.00 -1,920 3,840.00 0 8,160.00 4,320

37 ASPHALT CONC. PAVEMENT CL. B
410.0000 TON 50.0000 41.0000 -18.00% 41.0000 -18.00 % 46.0000 -8.00 %

20,500.00 16,810.00 -3,690 16,810.00 -3,690 18,860.00 -1,640
38 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
410.00 410.00 410.00 410.00

39 FORCE ACCOUNT ASBESTOS HANDLING AND DISPOSAL
EST. 0.00% 0.00 % 0.00 %

75,000.00 75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $4,589,099.25 $3,998,763.12 -12.86% $4,270,153.50 -6.95% $4,276,073.00 -6.82%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

N.A. DEGERSTROM, INC. KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
3303 N SULLIVAN RD 4904 LAKE WASHINGTON BLVD NE 1525 E MARINE VIEW DR
99216-1676

PROJECT : SPOKANE   WA  992100425 RENTON   WA  980561057 EVERETT   WA  982011927

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 70.92% 101.08 % 111.14 %
248,656.00 425,000.00 176,344 500,000.00 251,344 525,000.00 276,344

2 CLEARING AND GRUBBING
97.2000 ACRE 1,500.0000 718.0000 -52.13% 800.0000 -46.67 % 650.0000 -56.67 %

145,800.00 69,789.60 -76,010 77,760.00 -68,040 63,180.00 -82,620
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -81.25% -75.00 % -87.50 %
400,000.00 75,000.00 -325,000 100,000.00 -300,000 50,000.00 -350,000

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

1752770.0000 C.Y. 1.2500 1.2200 -2.40% 1.5000 20.00 % 2.0000 60.00 %
2,190,962.50 2,138,379.40 -52,583 2,629,155.00 438,193 3,505,540.00 1,314,578

5 EMBANKMENT COMPACTION
1422470.0000 C.Y. 0.1250 0.3800 204.00% 0.3000 140.00 % 0.1000 -20.00 %

177,808.75 540,538.60 362,730 426,741.00 248,932 142,247.00 -35,562
DRAINAGE

6 DITCH EXCAVATION
1180.0000 C.Y. 3.0000 6.0000 100.00% 8.0000 166.67 % 4.0000 33.33 %

3,540.00 7,080.00 3,540 9,440.00 5,900 4,720.00 1,180
7 QUARRY SPALLS

638.0000 C.Y. 20.0000 35.0000 75.00% 30.0000 50.00 % 30.0000 50.00 %
12,760.00 22,330.00 9,570 19,140.00 6,380 19,140.00 6,380

8   DITCH LINING BALLAST
1179.0000 C.Y. 20.0000 18.0000 -10.00% 25.0000 25.00 % 28.0000 40.00 %

23,580.00 21,222.00 -2,358 29,475.00 5,895 33,012.00 9,432
9 SCHEDULE A CULV. PIPE 12 IN. DIAM.

88.0000 L.F. 18.0000 15.0000 -16.67% 20.0000 11.11 % 50.0000 177.78 %
1,584.00 1,320.00 -264 1,760.00 176 4,400.00 2,816

10 SCHEDULE A CULV. PIPE 18 IN. DIAM.
85.0000 L.F. 22.0000 18.0000 -18.18% 25.0000 13.64 % 60.0000 172.73 %

1,870.00 1,530.00 -340 2,125.00 255 5,100.00 3,230



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

N.A. DEGERSTROM, INC. KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
3303 N SULLIVAN RD 4904 LAKE WASHINGTON BLVD NE 1525 E MARINE VIEW DR
99216-1676

PROJECT : SPOKANE   WA  992100425 RENTON   WA  980561057 EVERETT   WA  982011927

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

STORM SEWER
11 TESTING STORM SEWER PIPE

1132.0000 L.F. 2.5000 1.2000 -52.00% 5.0000 100.00 % 3.0000 20.00 %
2,830.00 1,358.40 -1,472 5,660.00 2,830 3,396.00 566

12 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
1132.0000 L.F. 22.0000 15.0000 -31.82% 25.0000 13.64 % 22.0000 0.00 %

24,904.00 16,980.00 -7,924 28,300.00 3,396 24,904.00 0
SURFACING

13  SPECIAL CRUSHED SURFACING BASE COURSE
21060.0000 TON 8.0000 9.0000 12.50% 11.0000 37.50 % 15.5000 93.75 %

168,480.00 189,540.00 21,060 231,660.00 63,180 326,430.00 157,950
14 CRUSHED SURFACING BASE COURSE

2070.0000 TON 11.0000 10.0000 -9.09% 15.0000 36.36 % 16.0000 45.45 %
22,770.00 20,700.00 -2,070 31,050.00 8,280 33,120.00 10,350

EROSION CONTROL AND PLANTING
15 TOPSOIL TYPE B

46500.0000 C.Y. 5.0000 5.7500 15.00% 1.0000 -80.00 % 2.0000 -60.00 %
232,500.00 267,375.00 34,875 46,500.00 -186,000 93,000.00 -139,500

16 SEEDING, FERTILIZING, AND MULCHING
100.8000 ACRE 1,100.0000 945.0000 -14.09% 1,100.0000 0.00 % 1,050.0000 -4.55 %

110,880.00 95,256.00 -15,624 110,880.00 0 105,840.00 -5,040
17 COMPOST

14270.0000 C.Y. 20.0000 18.0000 -10.00% 30.0000 50.00 % 30.0000 50.00 %
285,400.00 256,860.00 -28,540 428,100.00 142,700 428,100.00 142,700

18 SOIL BINDER OR TACKING AGENT
100.8000 ACRE 200.0000 113.0000 -43.50% 160.0000 -20.00 % 160.0000 -20.00 %

20,160.00 11,390.40 -8,770 16,128.00 -4,032 16,128.00 -4,032
19 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
48,000.00 48,000.00 48,000.00 48,000.00

TRAFFIC
20 TYPE III BARRICADE

12.0000 EACH 200.0000 103.0000 -48.50% 500.0000 150.00 % 150.0000 -25.00 %
2,400.00 1,236.00 -1,164 6,000.00 3,600 1,800.00 -600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

N.A. DEGERSTROM, INC. KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
3303 N SULLIVAN RD 4904 LAKE WASHINGTON BLVD NE 1525 E MARINE VIEW DR
99216-1676

PROJECT : SPOKANE   WA  992100425 RENTON   WA  980561057 EVERETT   WA  982011927

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

TRAFFIC
21 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -84.50% 375.00 % 150.00 %
2,000.00 310.00 -1,690 9,500.00 7,500 5,000.00 3,000

22 TRAFFIC CONTROL LABOR
220.0000 HR 32.0000 30.0000 -6.25% 31.0000 -3.13 % 31.0000 -3.13 %

7,040.00 6,600.00 -440 6,820.00 -220 6,820.00 -220
23 TRAFFIC CONTROL VEHICLE

160.0000 DAY 50.0000 15.4500 -69.10% 50.0000 0.00 % 15.0000 -70.00 %
8,000.00 2,472.00 -5,528 8,000.00 0 2,400.00 -5,600

24 TRAFFIC CONTROL SUPERVISOR
1280.0000 HR 33.0000 31.5000 -4.55% 31.0000 -6.06 % 32.0000 -3.03 %

42,240.00 40,320.00 -1,920 39,680.00 -2,560 40,960.00 -1,280
25 CONSTRUCTION SIGNS CLASS A

315.0000 S.F. 10.0000 6.2000 -38.00% 15.0000 50.00 % 15.0000 50.00 %
3,150.00 1,953.00 -1,197 4,725.00 1,575 4,725.00 1,575

OTHER ITEMS
26 STRUCTURE EXCAVATION CLASS B INCL. HAUL

666.0000 C.Y. 10.0000 8.0000 -20.00% 20.0000 100.00 % 10.0000 0.00 %
6,660.00 5,328.00 -1,332 13,320.00 6,660 6,660.00 0

27 CHAIN LINK FENCE TYPE 3
18490.0000 L.F. 7.0000 3.6500 -47.86% 5.0000 -28.57 % 5.0000 -28.57 %

129,430.00 67,488.50 -61,942 92,450.00 -36,980 92,450.00 -36,980
28 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

35.0000 EACH 150.0000 165.0000 10.00% 110.0000 -26.67 % 110.0000 -26.67 %
5,250.00 5,775.00 525 3,850.00 -1,400 3,850.00 -1,400

29 DOUBLE 20 FT. CHAIN LINK GATE
5.0000 EACH 1,000.0000 775.0000 -22.50% 700.0000 -30.00 % 500.0000 -50.00 %

5,000.00 3,875.00 -1,125 3,500.00 -1,500 2,500.00 -2,500
30 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
106,000.00 106,000.00 106,000.00 106,000.00

31 TRIMMING AND CLEANUP
L.S. -33.33% 0.00 % -43.33 %

15,000.00 10,000.00 -5,000 15,000.00 0 8,500.00 -6,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z012 REVISION NO : BIDS OPENED ON : Aug  2 2001
CONTRACT NO: 006195 REGION NO : 6 AWARDED ON : Aug  6 2001
VERSION NO : 2 WORK ORDER# : XL1154
HWY : SR 395 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 395
NSC-HAWTHORNE ROAD TO SR 2 GRADING

01Z012

N.A. DEGERSTROM, INC. KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
3303 N SULLIVAN RD 4904 LAKE WASHINGTON BLVD NE 1525 E MARINE VIEW DR
99216-1676

PROJECT : SPOKANE   WA  992100425 RENTON   WA  980561057 EVERETT   WA  982011927

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/06/2001
11:25

DOT_RGGB01

OTHER ITEMS
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

33 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
34 SPILL PREVENTION PLAN

L.S. 150.00% 400.00 % -54.60 %
1,000.00 2,500.00 1,500 5,000.00 4,000 454.00 -546

35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
11230.0000 L.F. 3.0000 4.5000 50.00% 6.0000 100.00 % 4.0000 33.33 %

33,690.00 50,535.00 16,845 67,380.00 33,690 44,920.00 11,230
36 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1920.0000 S.Y. 2.0000 2.2500 12.50% 2.0000 0.00 % 2.0000 0.00 %
3,840.00 4,320.00 480 3,840.00 0 3,840.00 0

37 ASPHALT CONC. PAVEMENT CL. B
410.0000 TON 50.0000 50.0000 0.00% 42.0000 -16.00 % 45.0000 -10.00 %

20,500.00 20,500.00 0 17,220.00 -3,280 18,450.00 -2,050
38 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
410.00 410.00 410.00 410.00

39 FORCE ACCOUNT ASBESTOS HANDLING AND DISPOSAL
EST. 0.00% 0.00 % 0.00 %

75,000.00 75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $4,589,099.25 $4,614,275.90 0.55% $5,219,573.00 13.74% $5,856,000.00 27.61%


