
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 5.57 % 0.32 % 9.63 %

1,231,390.00 1,300,000.00 68,610.00 1,235,361.00 3,971.00 1,350,000.00 118,610.00

4,500.0000
2 CLEARING AND GRUBBING

3.9000 ha 8,500.0000 -47.06 % 20,000.0000 135.29 % 25,000.0000 194.12 %

33,150.00 17,550.00 -15,600.00 78,000.00 44,850.00 97,500.00 64,350.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 500.0000 0.00 % 500.0000 0.00 % 300.0000 -40.00 %

5,000.00 5,000.00 0.00 5,000.00 0.00 3,000.00 -2,000.00

8.0000
4 REMOVING CEMENT CONC. SIDEWALK

340.0000 m2 20.0000 -60.00 % 12.0000 -40.00 % 5.0000 -75.00 %

6,800.00 2,720.00 -4,080.00 4,080.00 -2,720.00 1,700.00 -5,100.00

15.0000
5 REMOVING CEMENT CONC. CURB

7.0000 m 25.0000 -40.00 % 14.0000 -44.00 % 20.0000 -20.00 %

175.00 105.00 -70.00 98.00 -77.00 140.00 -35.00

4.0000
6 REMOVING ASPHALT CONC. PAVEMENT

19.0000 m2 25.0000 -84.00 % 29.0000 16.00 % 8.0000 -68.00 %

475.00 76.00 -399.00 551.00 76.00 152.00 -323.00

14.0000
7 REMOVING ASPHALT CONC. CURB

34.0000 m 10.0000 40.00 % 10.0000 0.00 % 25.0000 150.00 %

340.00 476.00 136.00 340.00 0.00 850.00 510.00

9.0000
8 REMOVING GUARDRAIL

790.0000 m 9.0000 0.00 % 6.0000 -33.33 % 9.0000 0.00 %

7,110.00 7,110.00 0.00 4,740.00 -2,370.00 7,110.00 0.00

150.0000
9 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 170.0000 -11.76 % 250.0000 47.06 % 150.0000 -11.76 %

3,060.00 2,700.00 -360.00 4,500.00 1,440.00 2,700.00 -360.00

1.2000
10 REMOVING PAINT LINE

9550.0000 m 1.5000 -20.00 % 1.3000 -13.33 % 1.5000 0.00 %

14,325.00 11,460.00 -2,865.00 12,415.00 -1,910.00 14,325.00 0.00

3.0000
11 REMOVING PLASTIC LINE

6800.0000 m 2.0000 50.00 % 3.0000 50.00 % 3.5000 75.00 %

13,600.00 20,400.00 6,800.00 20,400.00 6,800.00 23,800.00 10,200.00
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION

55.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 50.0000 10.00 % 56.0000 12.00 % 55.0000 10.00 %

550.00 605.00 55.00 616.00 66.00 605.00 55.00

110.0000
13 REMOVING RAISED PAVEMENT MARKER

40.5000 HUND 90.0000 22.22 % 110.0000 22.22 % 110.0000 22.22 %

3,645.00 4,455.00 810.00 4,455.00 810.00 4,455.00 810.00

15.0000
14 REMOVING CHAIN LINK FENCE

54.0000 m 15.0000 0.00 % 15.0000 0.00 % 6.0000 -60.00 %

810.00 810.00 0.00 810.00 0.00 324.00 -486.00

8.0000
15 REMOVING WIRE FENCE

360.0000 m 5.0000 60.00 % 6.0000 20.00 % 3.0000 -40.00 %

1,800.00 2,880.00 1,080.00 2,160.00 360.00 1,080.00 -720.00

GRADING

10.0000
16 ROADWAY EXCAVATION INCL. HAUL

19900.0000 m3 10.0000 0.00 % 14.0000 40.00 % 12.0000 20.00 %

199,000.00 199,000.00 0.00 278,600.00 79,600.00 238,800.00 39,800.00

3.0000
17 COMMON BORROW INCL. HAUL

2170.0000 m3 15.0000 -80.00 % 3.0000 -80.00 % 11.0000 -26.67 %

32,550.00 6,510.00 -26,040.00 6,510.00 -26,040.00 23,870.00 -8,680.00

11.0000
18 GRAVEL BORROW INCL. HAUL

79500.0000 t 10.0000 10.00 % 11.0000 10.00 % 10.0000 0.00 %

795,000.00 874,500.00 79,500.00 874,500.00 79,500.00 795,000.00 0.00

1.5000
19 EMBANKMENT COMPACTION

38300.0000 m3 2.0000 -25.00 % 0.1000 -95.00 % 1.5000 -25.00 %

76,600.00 57,450.00 -19,150.00 3,830.00 -72,770.00 57,450.00 -19,150.00

DRAINAGE

1,500.0000
20 GRATE INLET TYPE 1

2.0000 EACH 1,800.0000 -16.67 % 1,800.0000 0.00 % 1,650.0000 -8.33 %

3,600.00 3,000.00 -600.00 3,600.00 0.00 3,300.00 -300.00
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DRAINAGE

1,600.0000
21 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 -20.00 % 1,900.0000 -5.00 % 1,750.0000 -12.50 %

12,000.00 9,600.00 -2,400.00 11,400.00 -600.00 10,500.00 -1,500.00

32.0000
22 QUARRY SPALLS

165.0000 t 45.0000 -28.89 % 23.0000 -48.89 % 25.0000 -44.44 %

7,425.00 5,280.00 -2,145.00 3,795.00 -3,630.00 4,125.00 -3,300.00

14.0000
23 UNDERDRAIN PIPE 150 MM DIAM.

1766.0000 m 30.0000 -53.33 % 16.0000 -46.67 % 21.0000 -30.00 %

52,980.00 24,724.00 -28,256.00 28,256.00 -24,724.00 37,086.00 -15,894.00

15.0000
24 DRAIN PIPE 150 MM DIAM.

126.0000 m 30.0000 -50.00 % 22.0000 -26.67 % 26.0000 -13.33 %

3,780.00 1,890.00 -1,890.00 2,772.00 -1,008.00 3,276.00 -504.00

68.0000
25 SCHEDULE A CULV. PIPE 300 MM DIAM.

26.5000 m 75.0000 -9.33 % 88.0000 17.33 % 65.0000 -13.33 %

1,987.50 1,802.00 -185.50 2,332.00 344.50 1,722.50 -265.00

STORM SEWER

850.0000
26 CATCH BASIN TYPE 1L

5.0000 EACH 1,750.0000 -51.43 % 1,200.0000 -31.43 % 1,000.0000 -42.86 %

8,750.00 4,250.00 -4,500.00 6,000.00 -2,750.00 5,000.00 -3,750.00

750.0000
27 CATCH BASIN TYPE 1

55.0000 EACH 1,000.0000 -25.00 % 1,000.0000 0.00 % 800.0000 -20.00 %

55,000.00 41,250.00 -13,750.00 55,000.00 0.00 44,000.00 -11,000.00

2,000.0000
28 CATCH BASIN TYPE 2 1200 MM DIAM.

21.0000 EACH 2,500.0000 -20.00 % 2,400.0000 -4.00 % 1,900.0000 -24.00 %

52,500.00 42,000.00 -10,500.00 50,400.00 -2,100.00 39,900.00 -12,600.00

7,000.0000
29 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR

2.0000 EACH 4,000.0000 75.00 % 6,200.0000 55.00 % 4,000.0000 0.00 %

8,000.00 14,000.00 6,000.00 12,400.00 4,400.00 8,000.00 0.00

5.0000
30 TESTING STORM SEWER PIPE

2044.5000 m 5.0000 0.00 % 6.0000 20.00 % 7.0000 40.00 %

10,222.50 10,222.50 0.00 12,267.00 2,044.50 14,311.50 4,089.00
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STORM SEWER

70.0000
31 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1474.5000 m 65.0000 7.69 % 66.0000 1.54 % 60.0000 -7.69 %

95,842.50 103,215.00 7,372.50 97,317.00 1,474.50 88,470.00 -7,372.50

80.0000
32 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

589.0000 m 80.0000 0.00 % 22.0000 -72.50 % 90.0000 12.50 %

47,120.00 47,120.00 0.00 12,958.00 -34,162.00 53,010.00 5,890.00

95.0000
33 SCHEDULE B STORM SEWER PIPE 300 MM DIAM.

96.5000 m 100.0000 -5.00 % 26.0000 -74.00 % 95.0000 -5.00 %

9,650.00 9,167.50 -482.50 2,509.00 -7,141.00 9,167.50 -482.50

34  REMOVE AND REPLACE ASPHALT LINED DITCH
L.S. 186.76 % -17.90 % 83.82 %

2,720.00 7,800.00 5,080.00 2,233.00 -487.00 5,000.00 2,280.00

STRUCTURE

22.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1720.0000 m3 25.0000 -12.00 % 17.0000 -32.00 % 16.0000 -36.00 %

43,000.00 37,840.00 -5,160.00 29,240.00 -13,760.00 27,520.00 -15,480.00

36 SHORING OR EXTRA EXCAVATION CL. A 44TH HOV RAMP BRIDGE
L.S. -68.75 % 53.19 % 87.50 %

16,000.00 5,000.00 -11,000.00 24,511.00 8,511.00 30,000.00 14,000.00

37 SHORING OR EXTRA EXCAVATION CL. A PR RAMP BRIDGE
L.S. -50.00 % 50.00 % 0.00 %

30,000.00 15,000.00 -15,000.00 45,000.00 15,000.00 30,000.00 0.00

2.0000
38 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

576.0000 kg 1.5000 33.33 % 1.5000 0.00 % 2.0000 33.33 %

864.00 1,152.00 288.00 864.00 0.00 1,152.00 288.00

1.0000
39 ST. REINF. BAR FOR BRIDGE

157025.0000 kg 1.1000 -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

172,727.50 157,025.00 -15,702.50 157,025.00 -15,702.50 157,025.00 -15,702.50

1.0000
40 ST. REINF. BAR FOR WALL

5500.0000 kg 1.1000 -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

6,050.00 5,500.00 -550.00 5,500.00 -550.00 5,500.00 -550.00
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STRUCTURE

500.0000
41 CONC. CLASS 28 FOR WALL

120.0000 m3 450.0000 11.11 % 550.0000 22.22 % 465.0000 3.33 %

54,000.00 60,000.00 6,000.00 66,000.00 12,000.00 55,800.00 1,800.00

600.0000
42 CONC. CLASS 28 FOR BRIDGE

1537.0000 m3 450.0000 33.33 % 420.0000 -6.67 % 500.0000 11.11 %

691,650.00 922,200.00 230,550.00 645,540.00 -46,110.00 768,500.00 76,850.00

43 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

44 STRUCTURAL LOW ALLOY STEEL
L.S. 13.77 % 3.85 % -15.38 %

1,300,000.00 1,479,000.00 179,000.00 1,350,000.00 50,000.00 1,100,000.00 -200,000.00

4,000.0000
45 FABRIC PAD BEARING - SUPERSTR.

18.0000 EACH 1,500.0000 166.67 % 3,300.0000 120.00 % 1,700.0000 13.33 %

27,000.00 72,000.00 45,000.00 59,400.00 32,400.00 30,600.00 3,600.00

8,000.0000
46 PIN BEARING - SUPERSTR.

8.0000 EACH 6,000.0000 33.33 % 13,100.0000 118.33 % 10,000.0000 66.67 %

48,000.00 64,000.00 16,000.00 104,800.00 56,800.00 80,000.00 32,000.00

47 SUPERSTRUCTURE - 44TH HOV RAMP BRIDGE
L.S. 50.00 % 0.00 % 40.00 %

500,000.00 750,000.00 250,000.00 500,000.00 0.00 700,000.00 200,000.00

48 ROADWAY DECK - PR RAMP BRIDGE
L.S. 42.86 % 8.57 % 8.57 %

700,000.00 1,000,000.00 300,000.00 760,000.00 60,000.00 760,000.00 60,000.00

40.0000
49 CONDUIT PIPE 53 MM DIAM.

1180.0000 m 35.0000 14.29 % 32.0000 -8.57 % 35.0000 0.00 %

41,300.00 47,200.00 5,900.00 37,760.00 -3,540.00 41,300.00 0.00

165.0000
50 TRAFFIC BARRIER

576.0000 m 225.0000 -26.67 % 220.0000 -2.22 % 200.0000 -11.11 %

129,600.00 95,040.00 -34,560.00 126,720.00 -2,880.00 115,200.00 -14,400.00

400.0000
51 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

13.0000 m 800.0000 -50.00 % 560.0000 -30.00 % 200.0000 -75.00 %

10,400.00 5,200.00 -5,200.00 7,280.00 -3,120.00 2,600.00 -7,800.00
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STRUCTURE

40.0000
52  EXPANSION JOINT SYSTEM  SILICONE SEALANT - SUPERSTR.

44.0000 m 200.0000 -80.00 % 89.0000 -55.50 % 70.0000 -65.00 %

8,800.00 1,760.00 -7,040.00 3,916.00 -4,884.00 3,080.00 -5,720.00

200.0000
53  SOIL EXCAVATION FOR SHAFT  INCLUDING HAUL

743.0000 m3 500.6300 -60.05 % 480.0000 -4.12 % 200.0000 -60.05 %

371,968.09 148,600.00 -223,368.09 356,640.00 -15,328.09 148,600.00 -223,368.09

0.0000
54 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

100.0000
55  FURNISHING & PLACING TEMP. CASING FOR 2.440 DIAM. SHAFT

15.0000 m 400.0000 -75.00 % 100.0000 -75.00 % 650.0000 62.50 %

6,000.00 1,500.00 -4,500.00 1,500.00 -4,500.00 9,750.00 3,750.00

1,500.0000
56  FURNISHING PERMANENT CASING FOR 1.830 DIAM SHAFT

20.0000 m 500.0000 200.00 % 610.0000 22.00 % 1,300.0000 160.00 %

10,000.00 30,000.00 20,000.00 12,200.00 2,200.00 26,000.00 16,000.00

2,000.0000
57  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT

29.0000 m 600.0000 233.33 % 2,000.0000 233.33 % 1,800.0000 200.00 %

17,400.00 58,000.00 40,600.00 58,000.00 40,600.00 52,200.00 34,800.00

1,000.0000
58  PLACING PERMANENT CASING FOR 1.830 DIAM. SHAFT

6.0000 EACH 2,000.0000 -50.00 % 1,000.0000 -50.00 % 600.0000 -70.00 %

12,000.00 6,000.00 -6,000.00 6,000.00 -6,000.00 3,600.00 -8,400.00

1,000.0000
59  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

8.0000 EACH 3,000.0000 -66.67 % 1,000.0000 -66.67 % 600.0000 -80.00 %

24,000.00 8,000.00 -16,000.00 8,000.00 -16,000.00 4,800.00 -19,200.00

1.0000
60  CASING SHORING

24.0000 m 600.0000 -99.83 % 100.0000 -83.33 % 50.0000 -91.67 %

14,400.00 24.00 -14,376.00 2,400.00 -12,000.00 1,200.00 -13,200.00

61  SHORING OR EXTRA EXCAVATION CL. A  - 1.830 DIAM. SHAFT
L.S. -99.98 % 100.00 % -20.00 %

5,000.00 1.00 -4,999.00 10,000.00 5,000.00 4,000.00 -1,000.00

62  SHORING OR EXTRA EXCAVATION CL. A  - 2.440 DIAM. SHAFT
L.S. -99.99 % 301.25 % -50.00 %

8,000.00 1.00 -7,999.00 32,100.00 24,100.00 4,000.00 -4,000.00
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

325.0000
63  CONC. CLASS 28P FOR SHAFT

665.0000 m3 200.0000 62.50 % 200.0000 0.00 % 350.0000 75.00 %

133,000.00 216,125.00 83,125.00 133,000.00 0.00 232,750.00 99,750.00

0.0100
64  ST. REINF. BAR FOR SHAFT

105185.0000 kg 1.1000 -99.09 % 0.8000 -27.27 % 0.2000 -81.82 %

115,703.50 1,051.85 -114,651.65 84,148.00 -31,555.50 21,037.00 -94,666.50

15.0000
65  CSL ACCESS TUBE

1298.0000 m 8.0000 87.50 % 12.0000 50.00 % 18.0000 125.00 %

10,384.00 19,470.00 9,086.00 15,576.00 5,192.00 23,364.00 12,980.00

66  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.00 80,000.00

67  WORK ACCESS- PR RAMP BRIDGE
L.S. -100.00 % -100.00 % -76.00 %

250,000.00 1.00 -249,999.00 0.00 -250,000.00 60,000.00 -190,000.00

SURFACING

14.0000
68 CRUSHED SURFACING BASE COURSE

12780.0000 t 15.0000 -6.67 % 17.0000 13.33 % 15.5000 3.33 %

191,700.00 178,920.00 -12,780.00 217,260.00 25,560.00 198,090.00 6,390.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,200.00 18,200.00 18,200.00 18,200.00

CEMENT CONCRETE PAVEMENT

120.0000
70 CEMENT CONC. PAVEMENT

357.5000 m3 300.0000 -60.00 % 260.0000 -13.33 % 100.0000 -66.67 %

107,250.00 42,900.00 -64,350.00 92,950.00 -14,300.00 35,750.00 -71,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
71 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,360.00 3,360.00 3,360.00 3,360.00

72 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

130.0000
73 BRIDGE APPROACH SLAB

913.0000 m2 200.0000 -35.00 % 125.0000 -37.50 % 140.0000 -30.00 %

182,600.00 118,690.00 -63,910.00 114,125.00 -68,475.00 127,820.00 -54,780.00

ASPHALT CONCRETE PAVEMENT

78.0000
74 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

340.0000 t 60.0000 30.00 % 52.0000 -13.33 % 80.0000 33.33 %

20,400.00 26,520.00 6,120.00 17,680.00 -2,720.00 27,200.00 6,800.00

48.0000
75 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-22

11500.0000 t 50.0000 -4.00 % 48.0000 -4.00 % 51.0000 2.00 %

575,000.00 552,000.00 -23,000.00 552,000.00 -23,000.00 586,500.00 11,500.00

76 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,400.00 19,400.00 19,400.00 19,400.00

77 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

4,300.00 4,300.00 4,300.00 4,300.00

EROSION CONTROL AND PLANTING

25.0000
78  ESC LEAD

2000.0000 HR 80.0000 -68.75 % 1.0000 -98.75 % 1.0000 -98.75 %

160,000.00 50,000.00 -110,000.00 2,000.00 -158,000.00 2,000.00 -158,000.00

2,300.0000
79 SEEDING, FERTILIZING, AND MULCHING

2.8000 ha 2,500.0000 -8.00 % 2,400.0000 -4.00 % 2,300.0000 -8.00 %

7,000.00 6,440.00 -560.00 6,720.00 -280.00 6,440.00 -560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

60.0000
80 COMPOST

38.0000 m3 40.0000 50.00 % 62.0000 55.00 % 60.0000 50.00 %

1,520.00 2,280.00 760.00 2,356.00 836.00 2,280.00 760.00

1.4000
81 EROSION CONTROL BLANKET

4860.0000 m2 2.0000 -30.00 % 2.0000 0.00 % 2.0000 0.00 %

9,720.00 6,804.00 -2,916.00 9,720.00 0.00 9,720.00 0.00

1.0000
82 PLASTIC COVERING

1230.0000 m2 2.0000 -50.00 % 2.0000 0.00 % 3.0000 50.00 %

2,460.00 1,230.00 -1,230.00 2,460.00 0.00 3,690.00 1,230.00

17.0000
83 CHECK DAM

85.0000 m 15.0000 13.33 % 25.0000 66.67 % 50.0000 233.33 %

1,275.00 1,445.00 170.00 2,125.00 850.00 4,250.00 2,975.00

5.0000
84 STABILIZED CONSTRUCTION ENTRANCE

3024.0000 m2 15.0000 -66.67 % 10.0000 -33.33 % 16.0000 6.67 %

45,360.00 15,120.00 -30,240.00 30,240.00 -15,120.00 48,384.00 3,024.00

1,000.0000
85 TIRE WASH

10.0000 EACH 1,000.0000 0.00 % 1,700.0000 70.00 % 2,500.0000 150.00 %

10,000.00 10,000.00 0.00 17,000.00 7,000.00 25,000.00 15,000.00

90.0000
86 STREET CLEANING

1000.0000 HR 100.0000 -10.00 % 91.0000 -9.00 % 100.0000 0.00 %

100,000.00 90,000.00 -10,000.00 91,000.00 -9,000.00 100,000.00 0.00

50.0000
87 INLET PROTECTION

102.0000 EACH 100.0000 -50.00 % 94.0000 -6.00 % 100.0000 0.00 %

10,200.00 5,100.00 -5,100.00 9,588.00 -612.00 10,200.00 0.00

15.0000
88 SILT FENCE

750.0000 m 13.0000 15.38 % 12.0000 -7.69 % 16.0000 23.08 %

9,750.00 11,250.00 1,500.00 9,000.00 -750.00 12,000.00 2,250.00

89 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00 300,000.00

50.0000
90 TOPSOIL TYPE A

277.0000 m3 40.0000 25.00 % 58.0000 45.00 % 50.0000 25.00 %

11,080.00 13,850.00 2,770.00 16,066.00 4,986.00 13,850.00 2,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

9.0000
91 PSIPE BALD HIP ROSE, #1 CONT., 450MM

80.0000 EACH 8.0000 12.50 % 7.0000 -12.50 % 10.0000 25.00 %

640.00 720.00 80.00 560.00 -80.00 800.00 160.00

10.0000
92 PSIPE BEAKED HAZELNUT, #1 CONT., 450MM

40.0000 EACH 10.0000 0.00 % 7.0000 -30.00 % 10.0000 0.00 %

400.00 400.00 0.00 280.00 -120.00 400.00 0.00

12.0000
93 PSIPE BOSTON IVY, #1 CONT., 3 RUNNERS MIN.

290.0000 EACH 8.0000 50.00 % 10.0000 25.00 % 12.0000 50.00 %

2,320.00 3,480.00 1,160.00 2,900.00 580.00 3,480.00 1,160.00

9.0000
94 PSIPE CASCARA, #1 CONT., 450MM HT.

10.0000 EACH 8.0000 12.50 % 7.0000 -12.50 % 10.0000 25.00 %

80.00 90.00 10.00 70.00 -10.00 100.00 20.00

9.0000
95 PSIPE INDIAN PLUM, #1 CONT., 450MM HT.

70.0000 EACH 8.0000 12.50 % 6.0000 -25.00 % 10.0000 25.00 %

560.00 630.00 70.00 420.00 -140.00 700.00 140.00

9.0000
96 PSIPE RED ELDERBERRY, #1 CONT., 450MM HT.

113.0000 EACH 8.0000 12.50 % 6.0000 -25.00 % 10.0000 25.00 %

904.00 1,017.00 113.00 678.00 -226.00 1,130.00 226.00

9.0000
97 PSIPE SALAL, #1 CONT., 150MM HT.

50.0000 EACH 8.0000 12.50 % 6.0000 -25.00 % 10.0000 25.00 %

400.00 450.00 50.00 300.00 -100.00 500.00 100.00

9.0000
98 PSIPE TALL OREGON GRAPE, #1 CONT., 300MM HT.

50.0000 EACH 8.0000 12.50 % 7.0000 -12.50 % 10.0000 25.00 %

400.00 450.00 50.00 350.00 -50.00 500.00 100.00

9.0000
99 PSIPE VINE MAPLE, #1 CONT., 450MM HT.

20.0000 EACH 8.0000 12.50 % 6.0000 -25.00 % 10.0000 25.00 %

160.00 180.00 20.00 120.00 -40.00 200.00 40.00

14.0000
100 PSIPE DOUGLAS FIR, #2 CONT., 600MM HT.

46.0000 EACH 20.0000 -30.00 % 14.0000 -30.00 % 14.0000 -30.00 %

920.00 644.00 -276.00 644.00 -276.00 644.00 -276.00

14.0000
101 PSIPE WESTERN HEMLOCK, #2 CONT., 600MM HT.

15.0000 EACH 20.0000 -30.00 % 14.0000 -30.00 % 14.0000 -30.00 %

300.00 210.00 -90.00 210.00 -90.00 210.00 -90.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

14.0000
102 PSIPE WESTERN RED CEDAR, #2 CONT., 600MM HT.

31.0000 EACH 20.0000 -30.00 % 14.0000 -30.00 % 14.0000 -30.00 %

620.00 434.00 -186.00 434.00 -186.00 434.00 -186.00

9.0000
103 PSIPE WESTERN CRABAPPLE, #1 CONT.

10.0000 EACH 10.0000 -10.00 % 7.0000 -30.00 % 10.0000 0.00 %

100.00 90.00 -10.00 70.00 -30.00 100.00 0.00

9.0000
104 PSIPE OREGON ASH, #1 CONT.

2.0000 EACH 10.0000 -10.00 % 7.0000 -30.00 % 10.0000 0.00 %

20.00 18.00 -2.00 14.00 -6.00 20.00 0.00

9.0000
105 PSIPE RED-OSIER DOGWOOD, #1 CONT.

16.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

160.00 144.00 -16.00 96.00 -64.00 160.00 0.00

9.0000
106 PSIPE HAZELNUT, #1 CONT.

23.0000 EACH 10.0000 -10.00 % 7.0000 -30.00 % 10.0000 0.00 %

230.00 207.00 -23.00 161.00 -69.00 230.00 0.00

9.0000
107 PSIPE CREAMBUSH OCEAN-SPRAY, #1 CONT.

13.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

130.00 117.00 -13.00 78.00 -52.00 130.00 0.00

9.0000
108 PSIPE RED-FLOWERING CURRANT, #1 CONT.

80.0000 EACH 10.0000 -10.00 % 7.0000 -30.00 % 10.0000 0.00 %

800.00 720.00 -80.00 560.00 -240.00 800.00 0.00

9.0000
109 PSIPE NOOKA ROSE, #1 CONT.

40.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

400.00 360.00 -40.00 240.00 -160.00 400.00 0.00

9.0000
110 PSIPE SALMONBERRY, #1 CONT.

23.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

230.00 207.00 -23.00 138.00 -92.00 230.00 0.00

9.0000
111 PSIPE SNOWBERRY, #1 CONT.

76.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

760.00 684.00 -76.00 456.00 -304.00 760.00 0.00

9.0000
112 PSIPE WESTERN RED CEDAR, #1 CONT.

5.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

50.00 45.00 -5.00 30.00 -20.00 50.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

9.0000
113 PSIPE DOUGLAS FIR, #1 CONT.

3.0000 EACH 10.0000 -10.00 % 6.0000 -40.00 % 10.0000 0.00 %

30.00 27.00 -3.00 18.00 -12.00 30.00 0.00

9.0000
114 PSIPE WESTERN HEMLOCK, #1 CONT.

2.0000 EACH 10.0000 -10.00 % 20.0000 100.00 % 10.0000 0.00 %

20.00 18.00 -2.00 40.00 20.00 20.00 0.00

115 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

23,400.00 23,400.00 23,400.00 23,400.00

116 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

16,800.00 16,800.00 16,800.00 16,800.00

56.0000
117 SOIL AMENDMENT

70.0000 m3 45.0000 24.44 % 67.0000 48.89 % 60.0000 33.33 %

3,150.00 3,920.00 770.00 4,690.00 1,540.00 4,200.00 1,050.00

60.0000
118 BARK OR WOOD CHIP MULCH

97.0000 m3 45.0000 33.33 % 60.0000 33.33 % 60.0000 33.33 %

4,365.00 5,820.00 1,455.00 5,820.00 1,455.00 5,820.00 1,455.00

5,000.0000
119  SELECTIVE CLEARING, GRUBBING, AND PRUNING

0.6000 ha 4,500.0000 11.11 % 5,000.0000 11.11 % 5,000.0000 11.11 %

2,700.00 3,000.00 300.00 3,000.00 300.00 3,000.00 300.00

50.0000
120  BACKFILL FOR SAND DRAINS

19.0000 m3 30.0000 66.67 % 18.0000 -40.00 % 60.0000 100.00 %

570.00 950.00 380.00 342.00 -228.00 1,140.00 570.00

50.0000
121  PEA GRAVEL

55.0000 m3 35.0000 42.86 % 28.0000 -20.00 % 40.0000 14.29 %

1,925.00 2,750.00 825.00 1,540.00 -385.00 2,200.00 275.00

12.0000
122  CONSTRUCTION FENCE

280.0000 m 12.0000 0.00 % 2.0000 -83.33 % 16.0000 33.33 %

3,360.00 3,360.00 0.00 560.00 -2,800.00 4,480.00 1,120.00

16.0000
123  TEMPORARY EXTRUDED CURB

3840.0000 m 12.0000 33.33 % 11.0000 -8.33 % 12.0000 0.00 %

46,080.00 61,440.00 15,360.00 42,240.00 -3,840.00 46,080.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000
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NO.

ITEM DESCRIPTION UNIT
MEAS
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

300.0000
124  TEMPORARY CURB DRAIN

29.0000 EACH 260.0000 15.38 % 240.0000 -7.69 % 500.0000 92.31 %

7,540.00 8,700.00 1,160.00 6,960.00 -580.00 14,500.00 6,960.00

25.0000
125  GRAVEL SACK BARRIER

52.0000 m 100.0000 -75.00 % 56.0000 -44.00 % 20.0000 -80.00 %

5,200.00 1,300.00 -3,900.00 2,912.00 -2,288.00 1,040.00 -4,160.00

75.0000
126  ECOLOGY BLOCK BARRIER

135.0000 m 45.0000 66.67 % 40.0000 -11.11 % 50.0000 11.11 %

6,075.00 10,125.00 4,050.00 5,400.00 -675.00 6,750.00 675.00

25.0000
127  TEMPORARY SCHED. A  STORM SEWER PIPE  300MM DIAM.

585.0000 m 72.0000 -65.28 % 47.0000 -34.72 % 55.0000 -23.61 %

42,120.00 14,625.00 -27,495.00 27,495.00 -14,625.00 32,175.00 -9,945.00

400.0000
128  TEMPORARY CONC. INLET

2.0000 EACH 2,200.0000 -81.82 % 720.0000 -67.27 % 750.0000 -65.91 %

4,400.00 800.00 -3,600.00 1,440.00 -2,960.00 1,500.00 -2,900.00

75,000.0000
129  CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 30,000.0000 150.00 % 135,000.0000 350.00 % 125,000.0000 316.67 %

60,000.00 150,000.00 90,000.00 270,000.00 210,000.00 250,000.00 190,000.00

10.0000
130  OPERATION OF CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

3200.0000 HR 80.0000 -87.50 % 1.0000 -98.75 % 15.0000 -81.25 %

256,000.00 32,000.00 -224,000.00 3,200.00 -252,800.00 48,000.00 -208,000.00

131  QUALITY ASSURANCE PROJECT PLAN
L.S. -95.00 % -84.50 % -95.00 %

20,000.00 1,000.00 -19,000.00 3,100.00 -16,900.00 1,000.00 -19,000.00

132  SAND FILTRATION OPERATION PLAN
L.S. -96.67 % -89.67 % -96.67 %

30,000.00 1,000.00 -29,000.00 3,100.00 -26,900.00 1,000.00 -29,000.00

133  DATA SUMMARY REPORT
L.S. -90.00 % -48.00 % -90.00 %

10,000.00 1,000.00 -9,000.00 5,200.00 -4,800.00 1,000.00 -9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

94.0000
134 CEMENT CONC. BARRIER CURB

8.0000 m 70.0000 34.29 % 68.0000 -2.86 % 80.0000 14.29 %

560.00 752.00 192.00 544.00 -16.00 640.00 80.00

80.0000
135 INTEGRAL CEMENT CONC. BARRIER CURB

46.0000 m 45.0000 77.78 % 88.0000 95.56 % 60.0000 33.33 %

2,070.00 3,680.00 1,610.00 4,048.00 1,978.00 2,760.00 690.00

20.0000
136 EXTRUDED CURB

34.0000 m 25.0000 -20.00 % 20.0000 -20.00 % 20.0000 -20.00 %

850.00 680.00 -170.00 680.00 -170.00 680.00 -170.00

45.0000
137 TYPE C PRECAST TRAFFIC CURB

239.0000 m 32.0000 40.63 % 46.0000 43.75 % 45.0000 40.63 %

7,648.00 10,755.00 3,107.00 10,994.00 3,346.00 10,755.00 3,107.00

42.0000
138 BEAM GUARDRAIL TYPE 1

117.0000 m 42.0000 0.00 % 42.0000 0.00 % 42.0000 0.00 %

4,914.00 4,914.00 0.00 4,914.00 0.00 4,914.00 0.00

710.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 -40.83 % 800.0000 -33.33 % 710.0000 -40.83 %

1,200.00 710.00 -490.00 800.00 -400.00 710.00 -490.00

1,800.0000
140 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH 1,800.0000 0.00 % 1,800.0000 0.00 % 1,775.0000 -1.39 %

12,600.00 12,600.00 0.00 12,600.00 0.00 12,425.00 -175.00

75.0000
141 PRECAST CONC. BARRIER TYPE 2

2454.0000 m 80.0000 -6.25 % 73.0000 -8.75 % 70.0000 -12.50 %

196,320.00 184,050.00 -12,270.00 179,142.00 -17,178.00 171,780.00 -24,540.00

80.0000
142 PRECAST CONC. BARRIER TYPE 4

289.0000 m 80.0000 0.00 % 76.0000 -5.00 % 71.0000 -11.25 %

23,120.00 23,120.00 0.00 21,964.00 -1,156.00 20,519.00 -2,601.00

175.0000
143 SINGLE SLOPE CONC. BARRIER

409.0000 m 260.0000 -32.69 % 225.0000 -13.46 % 200.0000 -23.08 %

106,340.00 71,575.00 -34,765.00 92,025.00 -14,315.00 81,800.00 -24,540.00

25.0000
144 TEMPORARY CONC. BARRIER

4394.0000 m 40.0000 -37.50 % 32.0000 -20.00 % 33.0000 -17.50 %

175,760.00 109,850.00 -65,910.00 140,608.00 -35,152.00 145,002.00 -30,758.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

1,000.0000
145 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH 5,800.0000 -82.76 % 5,000.0000 -13.79 % 5,000.0000 -13.79 %

40,600.00 7,000.00 -33,600.00 35,000.00 -5,600.00 35,000.00 -5,600.00

35,000.0000
146 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 9,000.0000 288.89 % 40,000.0000 344.44 % 40,000.0000 344.44 %

18,000.00 70,000.00 52,000.00 80,000.00 62,000.00 80,000.00 62,000.00

147 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

750.0000
148 RESETTING IMPACT ATTENUATOR

3.0000 EACH 800.0000 -6.25 % 900.0000 12.50 % 1,000.0000 25.00 %

2,400.00 2,250.00 -150.00 2,700.00 300.00 3,000.00 600.00

10,000.0000
149 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 100.00 % 15,200.0000 204.00 % 15,000.0000 200.00 %

10,000.00 20,000.00 10,000.00 30,400.00 20,400.00 30,000.00 20,000.00

62.0000
150 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR 30.0000 106.67 % 41.0000 36.67 % 50.0000 66.67 %

3,000.00 6,200.00 3,200.00 4,100.00 1,100.00 5,000.00 2,000.00

0.3500
151 PAINT LINE

13440.0000 m 0.4000 -12.50 % 0.4000 0.00 % 0.5000 25.00 %

5,376.00 4,704.00 -672.00 5,376.00 0.00 6,720.00 1,344.00

6.0000
152 PLASTIC LINE

180.0000 m 4.0000 50.00 % 6.0000 50.00 % 6.0000 50.00 %

720.00 1,080.00 360.00 1,080.00 360.00 1,080.00 360.00

7.5000
153 PLASTIC WIDE LINE

16770.0000 m 4.0000 87.50 % 8.0000 100.00 % 7.5000 87.50 %

67,080.00 125,775.00 58,695.00 134,160.00 67,080.00 125,775.00 58,695.00

2.0000
154 PLASTIC SKIP WIDE LINE

250.0000 m 5.0000 -60.00 % 2.0000 -60.00 % 2.0000 -60.00 %

1,250.00 500.00 -750.00 500.00 -750.00 500.00 -750.00

35.0000
155 PLASTIC STOP LINE

21.0000 m 25.0000 40.00 % 35.0000 40.00 % 35.0000 40.00 %

525.00 735.00 210.00 735.00 210.00 735.00 210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

110.0000
156 PLASTIC TRAFFIC ARROW

9.0000 EACH 75.0000 46.67 % 110.0000 46.67 % 110.0000 46.67 %

675.00 990.00 315.00 990.00 315.00 990.00 315.00

50.0000
157 PLASTIC TRAFFIC LETTER

24.0000 EACH 25.0000 100.00 % 51.0000 104.00 % 50.0000 100.00 %

600.00 1,200.00 600.00 1,224.00 624.00 1,200.00 600.00

145.0000
158 PLASTIC HOV LANE SYMBOL TYPE 1

37.0000 EACH 150.0000 -3.33 % 150.0000 0.00 % 145.0000 -3.33 %

5,550.00 5,365.00 -185.00 5,550.00 0.00 5,365.00 -185.00

155.0000
159 PLASTIC HOV LANE SYMBOL TYPE  2

35.0000 EACH 150.0000 3.33 % 160.0000 6.67 % 155.0000 3.33 %

5,250.00 5,425.00 175.00 5,600.00 350.00 5,425.00 175.00

28.0000
160 PLASTIC DRAINAGE MARKING

84.0000 EACH 15.0000 86.67 % 28.0000 86.67 % 28.0000 86.67 %

1,260.00 2,352.00 1,092.00 2,352.00 1,092.00 2,352.00 1,092.00

155.0000
161 RAISED PAVEMENT MARKER TYPE 1

38.9000 HUND 175.0000 -11.43 % 160.0000 -8.57 % 155.0000 -11.43 %

6,807.50 6,029.50 -778.00 6,224.00 -583.50 6,029.50 -778.00

325.0000
162 RAISED PAVEMENT MARKER TYPE 2

17.5000 HUND 350.0000 -7.14 % 330.0000 -5.71 % 325.0000 -7.14 %

6,125.00 5,687.50 -437.50 5,775.00 -350.00 5,687.50 -437.50

1.5000
163 TEMPORARY PAVEMENT MARKING

18750.0000 m 0.3500 328.57 % 1.5000 328.57 % 1.6000 357.14 %

6,562.50 28,125.00 21,562.50 28,125.00 21,562.50 30,000.00 23,437.50

164 PERMANENT SIGNING
L.S. -85.05 % -39.46 % -40.21 %

66,900.00 10,000.00 -56,900.00 40,500.00 -26,400.00 40,000.00 -26,900.00

165 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. -33.33 % 13.33 % 0.00 %

15,000.00 10,000.00 -5,000.00 17,000.00 2,000.00 15,000.00 0.00

166 CANTILEVER SIGN STRUCTURE NO. 2 - RELOCATION
L.S. -33.33 % 13.33 % 0.00 %

15,000.00 10,000.00 -5,000.00 17,000.00 2,000.00 15,000.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC
167 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -33.33 % 50.00 % 66.67 %

6,000.00 4,000.00 -2,000.00 9,000.00 3,000.00 10,000.00 4,000.00

168 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. -16.67 % 73.33 % 66.67 %

6,000.00 5,000.00 -1,000.00 10,400.00 4,400.00 10,000.00 4,000.00

169 ILLUMINATION SYSTEM SUA 518
L.S. 777.71 % -12.23 % -41.49 %

1,709.00 15,000.00 13,291.00 1,500.00 -209.00 1,000.00 -709.00

170 ILLUMINATION SYSTEM SUA 4010
L.S. 231.94 % 89.68 % 89.68 %

10,544.00 35,000.00 24,456.00 20,000.00 9,456.00 20,000.00 9,456.00

171 ILLUMINATION SYSTEM SUA 1184
L.S. -93.75 % -83.34 % -83.34 %

240,132.00 15,000.00 -225,132.00 40,000.00 -200,132.00 40,000.00 -200,132.00

172 ILLUMINATION SYSTEM SUA 512
L.S. -7.71 % 109.19 % 115.34 %

81,265.00 75,000.00 -6,265.00 170,000.00 88,735.00 175,000.00 93,735.00

173 ILLUMINATION SYSTEM SUA 511
L.S. 684.52 % 130.13 % 161.51 %

1,912.00 15,000.00 13,088.00 4,400.00 2,488.00 5,000.00 3,088.00

65.0000
174 TRAFFIC SAFETY DRUM

250.0000 EACH 50.0000 30.00 % 15.0000 -70.00 % 40.0000 -20.00 %

12,500.00 16,250.00 3,750.00 3,750.00 -8,750.00 10,000.00 -2,500.00

10.0000
175 SEQUENTIAL ARROW SIGN

190.0000 HR 7.0000 42.86 % 5.0000 -28.57 % 7.0000 0.00 %

1,330.00 1,900.00 570.00 950.00 -380.00 1,330.00 0.00

1,000.0000
176 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 5,000.0000 -80.00 % 5,800.0000 16.00 % 5,000.0000 0.00 %

20,000.00 4,000.00 -16,000.00 23,200.00 3,200.00 20,000.00 0.00

20.0000
177 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 8.0000 150.00 % 10.0000 25.00 % 15.0000 87.50 %

1,280.00 3,200.00 1,920.00 1,600.00 320.00 2,400.00 1,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

75.0000
178 TYPE III BARRICADE

10.0000 EACH 300.0000 -75.00 % 150.0000 -50.00 % 50.0000 -83.33 %

3,000.00 750.00 -2,250.00 1,500.00 -1,500.00 500.00 -2,500.00

179 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -71.91 % 183.71 % 1,023.60 %

3,560.00 1,000.00 -2,560.00 10,100.00 6,540.00 40,000.00 36,440.00

29.0000
180 TRAFFIC CONTROL LABOR

8701.0000 HR 36.0000 -19.44 % 35.0000 -2.78 % 36.0000 0.00 %

313,236.00 252,329.00 -60,907.00 304,535.00 -8,701.00 313,236.00 0.00

30.0000
181 TRAFFIC CONTROL VEHICLE

500.0000 DAY 50.0000 -40.00 % 1.0000 -98.00 % 30.0000 -40.00 %

25,000.00 15,000.00 -10,000.00 500.00 -24,500.00 15,000.00 -10,000.00

0.0100
182 TRAFFIC CONTROL SUPERVISOR

5200.0000 HR 35.0000 -99.97 % 1.0000 -97.14 % 37.0000 5.71 %

182,000.00 52.00 -181,948.00 5,200.00 -176,800.00 192,400.00 10,400.00

225.0000
183 CONSTRUCTION SIGNS CLASS A

130.0000 m2 90.0000 150.00 % 66.0000 -26.67 % 200.0000 122.22 %

11,700.00 29,250.00 17,550.00 8,580.00 -3,120.00 26,000.00 14,300.00

184 FORCE ACCOUNT  ROLLING SLOWDOWN
EST. 0.00 % 0.00 % 0.00 %

3,216.00 3,216.00 3,216.00 3,216.00

ITS
185  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -51.28 % -50.69 % 16.94 %

51,310.45 25,000.00 -26,310.45 25,300.00 -26,010.45 60,000.00 8,689.55

186  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -77.46 % -65.74 % -32.37 %

44,360.35 10,000.00 -34,360.35 15,200.00 -29,160.35 30,000.00 -14,360.35

187  COMMUNICATION CONDUIT SYSTEM
L.S. 54.51 % 87.89 % 147.22 %

16,180.00 25,000.00 8,820.00 30,400.00 14,220.00 40,000.00 23,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

ITS
188  COMMUNICATION CABLE AND INTERFACE

L.S. 1,142.03 % 529.30 % 521.02 %

2,415.40 30,000.00 27,584.60 15,200.00 12,784.60 15,000.00 12,584.60

189  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 95.76 % 217.12 % 213.21 %

12,771.00 25,000.00 12,229.00 40,500.00 27,729.00 40,000.00 27,229.00

125.0000
190  DIRECTIONAL BORING

25.0000 m 115.0000 8.70 % 230.0000 100.00 % 230.0000 100.00 %

2,875.00 3,125.00 250.00 5,750.00 2,875.00 5,750.00 2,875.00

OTHER ITEMS

10.0000
191 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5381.0000 m3 15.0000 -33.33 % 5.0000 -66.67 % 11.0000 -26.67 %

80,715.00 53,810.00 -26,905.00 26,905.00 -53,810.00 59,191.00 -21,524.00

3.0000
192 SHORING OR EXTRA EXCAVATION CLASS B

2461.0000 m2 3.0000 0.00 % 2.0000 -33.33 % 8.0000 166.67 %

7,383.00 7,383.00 0.00 4,922.00 -2,461.00 19,688.00 12,305.00

50.0000
193 GRAVEL BACKFILL FOR DRAIN

355.0000 m3 30.0000 66.67 % 38.0000 26.67 % 42.0000 40.00 %

10,650.00 17,750.00 7,100.00 13,490.00 2,840.00 14,910.00 4,260.00

125.0000
194 CONTROLLED DENSITY FILL

168.0000 m3 85.0000 47.06 % 79.0000 -7.06 % 70.0000 -17.65 %

14,280.00 21,000.00 6,720.00 13,272.00 -1,008.00 11,760.00 -2,520.00

15.0000
195 WATER

500.0000 m3 1.0000 1,400.00 % 20.0000 1,900.00 % 10.0000 900.00 %

500.00 7,500.00 7,000.00 10,000.00 9,500.00 5,000.00 4,500.00

250.0000
196 PLUGGING EXISTING PIPE

9.0000 EACH 500.0000 -50.00 % 460.0000 -8.00 % 210.0000 -58.00 %

4,500.00 2,250.00 -2,250.00 4,140.00 -360.00 1,890.00 -2,610.00

197 STRUCTURE SURVEYING
L.S. -88.72 % -84.24 % -72.76 %

257,000.00 29,000.00 -228,000.00 40,500.00 -216,500.00 70,000.00 -187,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000
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NO.
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS
198 ROADWAY SURVEYING

L.S. -73.38 % -63.60 % -49.64 %

139,000.00 37,000.00 -102,000.00 50,600.00 -88,400.00 70,000.00 -69,000.00

1,200.0000
199 BOLLARD TYPE 1

1.0000 EACH 1,000.0000 20.00 % 310.0000 -69.00 % 750.0000 -25.00 %

1,000.00 1,200.00 200.00 310.00 -690.00 750.00 -250.00

750.0000
200 BOLLARD TYPE 2

2.0000 EACH 500.0000 50.00 % 330.0000 -34.00 % 500.0000 0.00 %

1,000.00 1,500.00 500.00 660.00 -340.00 1,000.00 0.00

45.0000
201 CONC. SLOPE PROTECTION

777.0000 m2 30.0000 50.00 % 80.0000 166.67 % 50.0000 66.67 %

23,310.00 34,965.00 11,655.00 62,160.00 38,850.00 38,850.00 15,540.00

36.0000
202 CHAIN LINK FENCE TYPE 1

278.0000 m 40.0000 -10.00 % 36.0000 -10.00 % 30.0000 -25.00 %

11,120.00 10,008.00 -1,112.00 10,008.00 -1,112.00 8,340.00 -2,780.00

110.0000
203 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

19.0000 EACH 100.0000 10.00 % 91.0000 -9.00 % 100.0000 0.00 %

1,900.00 2,090.00 190.00 1,729.00 -171.00 1,900.00 0.00

767.0000
204 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 900.0000 -14.78 % 1,500.0000 66.67 % 750.0000 -16.67 %

900.00 767.00 -133.00 1,500.00 600.00 750.00 -150.00

145.0000
205 STRUCTURAL EARTH WALL

4760.0000 m2 150.0000 -3.33 % 170.0000 13.33 % 190.0000 26.67 %

714,000.00 690,200.00 -23,800.00 809,200.00 95,200.00 904,400.00 190,400.00

250.0000
206 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 500.0000 -50.00 % 1,400.0000 180.00 % 500.0000 0.00 %

1,500.00 750.00 -750.00 4,200.00 2,700.00 1,500.00 0.00

225.0000
207 ADJUST CATCH BASIN

4.0000 EACH 300.0000 -25.00 % 300.0000 0.00 % 500.0000 66.67 %

1,200.00 900.00 -300.00 1,200.00 0.00 2,000.00 800.00

125.0000
208 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 300.0000 -58.33 % 280.0000 -6.67 % 300.0000 0.00 %

600.00 250.00 -350.00 560.00 -40.00 600.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS
209 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

210 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

211 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

212 SPCC PLAN
L.S. -75.00 % -75.00 % 0.00 %

2,000.00 500.00 -1,500.00 500.00 -1,500.00 2,000.00 0.00

213 FIELD OFFICE BUILDING
L.S. -50.00 % 0.00 % 0.00 %

20,000.00 10,000.00 -10,000.00 20,000.00 0.00 20,000.00 0.00

3.0000
214 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1500.0000 m2 3.0000 0.00 % 2.5000 -16.67 % 3.0000 0.00 %

4,500.00 4,500.00 0.00 3,750.00 -750.00 4,500.00 0.00

2.0000
215 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4300.0000 m2 3.0000 -33.33 % 1.5000 -50.00 % 2.0000 -33.33 %

12,900.00 8,600.00 -4,300.00 6,450.00 -6,450.00 8,600.00 -4,300.00

7.0000
216  TEMPORARY FENCE

500.0000 m 20.0000 -65.00 % 10.0000 -50.00 % 12.0000 -40.00 %

10,000.00 3,500.00 -6,500.00 5,000.00 -5,000.00 6,000.00 -4,000.00

63.0000
217  CHAIN LINK FENCE TYPE A

2.0000 m 120.0000 -47.50 % 41.0000 -65.83 % 65.0000 -45.83 %

240.00 126.00 -114.00 82.00 -158.00 130.00 -110.00

35.0000
218  CEMENT CONC. MEDIAN CAP

189.0000 m2 50.0000 -30.00 % 45.0000 -10.00 % 40.0000 -20.00 %

9,450.00 6,615.00 -2,835.00 8,505.00 -945.00 7,560.00 -1,890.00

3,000.0000
219  CAST - IN - PLACE  BARRIER  L-1

1.0000 EACH 2,100.0000 42.86 % 3,500.0000 66.67 % 3,800.0000 80.95 %

2,100.00 3,000.00 900.00 3,500.00 1,400.00 3,800.00 1,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS

3,000.0000
220  CAST - IN - PLACE  BARRIER  L-2

1.0000 EACH 1,600.0000 87.50 % 3,500.0000 118.75 % 3,800.0000 137.50 %

1,600.00 3,000.00 1,400.00 3,500.00 1,900.00 3,800.00 2,200.00

3,000.0000
221  CAST - IN - PLACE  BARRIER  L-3

1.0000 EACH 1,600.0000 87.50 % 3,500.0000 118.75 % 3,800.0000 137.50 %

1,600.00 3,000.00 1,400.00 3,500.00 1,900.00 3,800.00 2,200.00

3,000.0000
222  CAST - IN - PLACE  BARRIER  L-4

1.0000 EACH 2,100.0000 42.86 % 3,500.0000 66.67 % 3,800.0000 80.95 %

2,100.00 3,000.00 900.00 3,500.00 1,400.00 3,800.00 1,700.00

4,000.0000
223  CAST - IN - PLACE  BARRIER  M-1

1.0000 EACH 3,800.0000 5.26 % 8,700.0000 128.95 % 5,000.0000 31.58 %

3,800.00 4,000.00 200.00 8,700.00 4,900.00 5,000.00 1,200.00

8,000.0000
224  CAST - IN - PLACE  BARRIER  M-2

1.0000 EACH 6,000.0000 33.33 % 10,000.0000 66.67 % 11,000.0000 83.33 %

6,000.00 8,000.00 2,000.00 10,000.00 4,000.00 11,000.00 5,000.00

10,000.0000
225  CAST - IN - PLACE  BARRIER  M-3

1.0000 EACH 8,000.0000 25.00 % 15,000.0000 87.50 % 11,000.0000 37.50 %

8,000.00 10,000.00 2,000.00 15,000.00 7,000.00 11,000.00 3,000.00

4,000.0000
226  CAST - IN - PLACE  BARRIER  M-4

1.0000 EACH 3,800.0000 5.26 % 6,500.0000 71.05 % 5,000.0000 31.58 %

3,800.00 4,000.00 200.00 6,500.00 2,700.00 5,000.00 1,200.00

3,000.0000
227  CAST - IN - PLACE  BARRIER  R-1

1.0000 EACH 2,100.0000 42.86 % 3,500.0000 66.67 % 3,800.0000 80.95 %

2,100.00 3,000.00 900.00 3,500.00 1,400.00 3,800.00 1,700.00

3,000.0000
228  CAST - IN - PLACE  BARRIER  R-2

1.0000 EACH 1,600.0000 87.50 % 3,500.0000 118.75 % 3,800.0000 137.50 %

1,600.00 3,000.00 1,400.00 3,500.00 1,900.00 3,800.00 2,200.00

3,000.0000
229  CAST - IN - PLACE  BARRIER  R-3

1.0000 EACH 1,600.0000 87.50 % 3,500.0000 118.75 % 3,800.0000 137.50 %

1,600.00 3,000.00 1,400.00 3,500.00 1,900.00 3,800.00 2,200.00

3,000.0000
230  CAST - IN - PLACE  BARRIER  R-4

1.0000 EACH 2,100.0000 42.86 % 3,500.0000 66.67 % 3,800.0000 80.95 %

2,100.00 3,000.00 900.00 3,500.00 1,400.00 3,800.00 1,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS

3,000.0000
231  SINGLE SLOPE CONC. BARRIER LIGHT STANDARD SECTION

3.0000 EACH 3,200.0000 -6.25 % 3,300.0000 3.13 % 3,800.0000 18.75 %

9,600.00 9,000.00 -600.00 9,900.00 300.00 11,400.00 1,800.00

630.0000
232  RELOCATE EXISTING 6.1M SLIDE CHAIN LINK GATE

1.0000 EACH 1,500.0000 -58.00 % 910.0000 -39.33 % 650.0000 -56.67 %

1,500.00 630.00 -870.00 910.00 -590.00 650.00 -850.00

400.0000
233  REMOVING AND RESETTING BOLLARD

2.0000 EACH 300.0000 33.33 % 350.0000 16.67 % 80.0000 -73.33 %

600.00 800.00 200.00 700.00 100.00 160.00 -440.00

234  SHARED DRB COSTS - CREDIT
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00

50.0000
235  ASPHALT PAVEMENT RECONSTRUCTION

1189.0000 m2 20.0000 150.00 % 12.0000 -40.00 % 30.0000 50.00 %

23,780.00 59,450.00 35,670.00 14,268.00 -9,512.00 35,670.00 11,890.00

236  FORCE ACCOUNT POTHOLING FIBER OPTIC CONDUITS
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

237  FORCE ACCOUNT  UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

700.0000
238  FURNISHING AND JACKING STEEL CASING PIPE  600MM DIAM.

53.5000 m 400.0000 75.00 % 760.0000 90.00 % 900.0000 125.00 %

21,400.00 37,450.00 16,050.00 40,660.00 19,260.00 48,150.00 26,750.00

500.0000
239  SEW TRAFFIC BARRIER

1335.9000 m 400.0000 25.00 % 500.0000 25.00 % 450.0000 12.50 %

534,360.00 667,950.00 133,590.00 667,950.00 133,590.00 601,155.00 66,795.00

110.0000
240  MEDIAN TRAFFIC BARRIER

97.0000 m 300.0000 -63.33 % 220.0000 -26.67 % 200.0000 -33.33 %

29,100.00 10,670.00 -18,430.00 21,340.00 -7,760.00 19,400.00 -9,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
20210 142ND AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98072 PO BOX 940

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS
241  AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $13,867,842.79 $13,138,246.85 -5.26% $13,142,000.00 -5.23% $13,584,831.50 -2.04%

BASE TOTAL $13,867,842.79 $13,138,246.85 -5.26% $13,142,000.00 -5.23% $13,584,831.50 -2.04%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 5.57 % 10.44 % 15.32 %

1,231,390.00 1,300,000.00 68,610.00 1,360,000.00 128,610.00 1,420,000.00 188,610.00

4,500.0000
2 CLEARING AND GRUBBING

3.9000 ha 8,500.0000 -47.06 % 5,000.0000 -41.18 % 10,000.0000 17.65 %

33,150.00 17,550.00 -15,600.00 19,500.00 -13,650.00 39,000.00 5,850.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 500.0000 0.00 % 510.0000 2.00 % 500.0000 0.00 %

5,000.00 5,000.00 0.00 5,100.00 100.00 5,000.00 0.00

8.0000
4 REMOVING CEMENT CONC. SIDEWALK

340.0000 m2 20.0000 -60.00 % 8.1000 -59.50 % 6.0000 -70.00 %

6,800.00 2,720.00 -4,080.00 2,754.00 -4,046.00 2,040.00 -4,760.00

15.0000
5 REMOVING CEMENT CONC. CURB

7.0000 m 25.0000 -40.00 % 16.0000 -36.00 % 10.0000 -60.00 %

175.00 105.00 -70.00 112.00 -63.00 70.00 -105.00

4.0000
6 REMOVING ASPHALT CONC. PAVEMENT

19.0000 m2 25.0000 -84.00 % 4.5000 -82.00 % 5.0000 -80.00 %

475.00 76.00 -399.00 85.50 -389.50 95.00 -380.00

14.0000
7 REMOVING ASPHALT CONC. CURB

34.0000 m 10.0000 40.00 % 14.5000 45.00 % 15.0000 50.00 %

340.00 476.00 136.00 493.00 153.00 510.00 170.00

9.0000
8 REMOVING GUARDRAIL

790.0000 m 9.0000 0.00 % 9.0000 0.00 % 9.0000 0.00 %

7,110.00 7,110.00 0.00 7,110.00 0.00 7,110.00 0.00

200.0000
9 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 170.0000 17.65 % 155.0000 -8.82 % 150.0000 -11.76 %

3,060.00 3,600.00 540.00 2,790.00 -270.00 2,700.00 -360.00

1.3000
10 REMOVING PAINT LINE

9550.0000 m 1.5000 -13.33 % 1.2500 -16.67 % 1.2000 -20.00 %

14,325.00 12,415.00 -1,910.00 11,937.50 -2,387.50 11,460.00 -2,865.00

3.2500
11 REMOVING PLASTIC LINE

6800.0000 m 2.0000 62.50 % 3.1000 55.00 % 3.0000 50.00 %

13,600.00 22,100.00 8,500.00 21,080.00 7,480.00 20,400.00 6,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION

60.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 50.0000 20.00 % 56.0000 12.00 % 55.0000 10.00 %

550.00 660.00 110.00 616.00 66.00 605.00 55.00

115.0000
13 REMOVING RAISED PAVEMENT MARKER

40.5000 HUND 90.0000 27.78 % 115.0000 27.78 % 110.0000 22.22 %

3,645.00 4,657.50 1,012.50 4,657.50 1,012.50 4,455.00 810.00

8.0000
14 REMOVING CHAIN LINK FENCE

54.0000 m 15.0000 -46.67 % 15.0000 0.00 % 16.0000 6.67 %

810.00 432.00 -378.00 810.00 0.00 864.00 54.00

8.0000
15 REMOVING WIRE FENCE

360.0000 m 5.0000 60.00 % 6.0000 20.00 % 3.0000 -40.00 %

1,800.00 2,880.00 1,080.00 2,160.00 360.00 1,080.00 -720.00

GRADING

9.0000
16 ROADWAY EXCAVATION INCL. HAUL

19900.0000 m3 10.0000 -10.00 % 9.2500 -7.50 % 17.0000 70.00 %

199,000.00 179,100.00 -19,900.00 184,075.00 -14,925.00 338,300.00 139,300.00

3.0000
17 COMMON BORROW INCL. HAUL

2170.0000 m3 15.0000 -80.00 % 3.1000 -79.33 % 6.0000 -60.00 %

32,550.00 6,510.00 -26,040.00 6,727.00 -25,823.00 13,020.00 -19,530.00

10.0000
18 GRAVEL BORROW INCL. HAUL

79500.0000 t 10.0000 0.00 % 10.2500 2.50 % 12.0000 20.00 %

795,000.00 795,000.00 0.00 814,875.00 19,875.00 954,000.00 159,000.00

1.5000
19 EMBANKMENT COMPACTION

38300.0000 m3 2.0000 -25.00 % 1.5500 -22.50 % 0.1000 -95.00 %

76,600.00 57,450.00 -19,150.00 59,365.00 -17,235.00 3,830.00 -72,770.00

DRAINAGE

1,500.0000
20 GRATE INLET TYPE 1

2.0000 EACH 1,800.0000 -16.67 % 1,600.0000 -11.11 % 1,800.0000 0.00 %

3,600.00 3,000.00 -600.00 3,200.00 -400.00 3,600.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

DRAINAGE

1,600.0000
21 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 -20.00 % 1,700.0000 -15.00 % 2,000.0000 0.00 %

12,000.00 9,600.00 -2,400.00 10,200.00 -1,800.00 12,000.00 0.00

32.0000
22 QUARRY SPALLS

165.0000 t 45.0000 -28.89 % 33.0000 -26.67 % 25.0000 -44.44 %

7,425.00 5,280.00 -2,145.00 5,445.00 -1,980.00 4,125.00 -3,300.00

14.0000
23 UNDERDRAIN PIPE 150 MM DIAM.

1766.0000 m 30.0000 -53.33 % 14.5000 -51.67 % 9.0000 -70.00 %

52,980.00 24,724.00 -28,256.00 25,607.00 -27,373.00 15,894.00 -37,086.00

15.0000
24 DRAIN PIPE 150 MM DIAM.

126.0000 m 30.0000 -50.00 % 15.5000 -48.33 % 9.0000 -70.00 %

3,780.00 1,890.00 -1,890.00 1,953.00 -1,827.00 1,134.00 -2,646.00

68.0000
25 SCHEDULE A CULV. PIPE 300 MM DIAM.

26.5000 m 75.0000 -9.33 % 69.0000 -8.00 % 24.0000 -68.00 %

1,987.50 1,802.00 -185.50 1,828.50 -159.00 636.00 -1,351.50

STORM SEWER

850.0000
26 CATCH BASIN TYPE 1L

5.0000 EACH 1,750.0000 -51.43 % 860.0000 -50.86 % 1,320.0000 -24.57 %

8,750.00 4,250.00 -4,500.00 4,300.00 -4,450.00 6,600.00 -2,150.00

750.0000
27 CATCH BASIN TYPE 1

55.0000 EACH 1,000.0000 -25.00 % 760.0000 -24.00 % 1,250.0000 25.00 %

55,000.00 41,250.00 -13,750.00 41,800.00 -13,200.00 68,750.00 13,750.00

2,000.0000
28 CATCH BASIN TYPE 2 1200 MM DIAM.

21.0000 EACH 2,500.0000 -20.00 % 2,100.0000 -16.00 % 2,250.0000 -10.00 %

52,500.00 42,000.00 -10,500.00 44,100.00 -8,400.00 47,250.00 -5,250.00

7,000.0000
29 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR

2.0000 EACH 4,000.0000 75.00 % 7,100.0000 77.50 % 10,000.0000 150.00 %

8,000.00 14,000.00 6,000.00 14,200.00 6,200.00 20,000.00 12,000.00

5.0000
30 TESTING STORM SEWER PIPE

2044.5000 m 5.0000 0.00 % 5.1000 2.00 % 6.0000 20.00 %

10,222.50 10,222.50 0.00 10,426.95 204.45 12,267.00 2,044.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STORM SEWER

60.0000
31 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1474.5000 m 65.0000 -7.69 % 61.0000 -6.15 % 62.0000 -4.62 %

95,842.50 88,470.00 -7,372.50 89,944.50 -5,898.00 91,419.00 -4,423.50

80.0000
32 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

589.0000 m 80.0000 0.00 % 82.0000 2.50 % 74.0000 -7.50 %

47,120.00 47,120.00 0.00 48,298.00 1,178.00 43,586.00 -3,534.00

95.0000
33 SCHEDULE B STORM SEWER PIPE 300 MM DIAM.

96.5000 m 100.0000 -5.00 % 96.0000 -4.00 % 66.0000 -34.00 %

9,650.00 9,167.50 -482.50 9,264.00 -386.00 6,369.00 -3,281.00

34  REMOVE AND REPLACE ASPHALT LINED DITCH
L.S. 120.59 % 175.74 % 10.29 %

2,720.00 6,000.00 3,280.00 7,500.00 4,780.00 3,000.00 280.00

STRUCTURE

16.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1720.0000 m3 25.0000 -36.00 % 17.0000 -32.00 % 25.0000 0.00 %

43,000.00 27,520.00 -15,480.00 29,240.00 -13,760.00 43,000.00 0.00

36 SHORING OR EXTRA EXCAVATION CL. A 44TH HOV RAMP BRIDGE
L.S. 87.50 % 368.75 % 87.50 %

16,000.00 30,000.00 14,000.00 75,000.00 59,000.00 30,000.00 14,000.00

37 SHORING OR EXTRA EXCAVATION CL. A PR RAMP BRIDGE
L.S. 100.00 % 150.00 % 66.67 %

30,000.00 60,000.00 30,000.00 75,000.00 45,000.00 50,000.00 20,000.00

1.5000
38 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

576.0000 kg 1.5000 0.00 % 2.0000 33.33 % 1.5000 0.00 %

864.00 864.00 0.00 1,152.00 288.00 864.00 0.00

1.0000
39 ST. REINF. BAR FOR BRIDGE

157025.0000 kg 1.1000 -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

172,727.50 157,025.00 -15,702.50 157,025.00 -15,702.50 157,025.00 -15,702.50

1.0000
40 ST. REINF. BAR FOR WALL

5500.0000 kg 1.1000 -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

6,050.00 5,500.00 -550.00 5,500.00 -550.00 5,500.00 -550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

600.0000
41 CONC. CLASS 28 FOR WALL

120.0000 m3 450.0000 33.33 % 450.0000 0.00 % 450.0000 0.00 %

54,000.00 72,000.00 18,000.00 54,000.00 0.00 54,000.00 0.00

500.0000
42 CONC. CLASS 28 FOR BRIDGE

1537.0000 m3 450.0000 11.11 % 450.0000 0.00 % 575.0000 27.78 %

691,650.00 768,500.00 76,850.00 691,650.00 0.00 883,775.00 192,125.00

43 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

44 STRUCTURAL LOW ALLOY STEEL
L.S. 0.00 % 15.38 % -4.62 %

1,300,000.00 1,300,000.00 0.00 1,500,000.00 200,000.00 1,240,000.00 -60,000.00

3,000.0000
45 FABRIC PAD BEARING - SUPERSTR.

18.0000 EACH 1,500.0000 100.00 % 2,500.0000 66.67 % 4,000.0000 166.67 %

27,000.00 54,000.00 27,000.00 45,000.00 18,000.00 72,000.00 45,000.00

10,000.0000
46 PIN BEARING - SUPERSTR.

8.0000 EACH 6,000.0000 66.67 % 12,000.0000 100.00 % 6,000.0000 0.00 %

48,000.00 80,000.00 32,000.00 96,000.00 48,000.00 48,000.00 0.00

47 SUPERSTRUCTURE - 44TH HOV RAMP BRIDGE
L.S. 20.00 % -27.00 % 50.00 %

500,000.00 600,000.00 100,000.00 365,000.00 -135,000.00 750,000.00 250,000.00

48 ROADWAY DECK - PR RAMP BRIDGE
L.S. 42.86 % 57.14 % 19.71 %

700,000.00 1,000,000.00 300,000.00 1,100,000.00 400,000.00 838,000.00 138,000.00

32.0000
49 CONDUIT PIPE 53 MM DIAM.

1180.0000 m 35.0000 -8.57 % 20.0000 -42.86 % 31.0000 -11.43 %

41,300.00 37,760.00 -3,540.00 23,600.00 -17,700.00 36,580.00 -4,720.00

130.0000
50 TRAFFIC BARRIER

576.0000 m 225.0000 -42.22 % 165.0000 -26.67 % 220.0000 -2.22 %

129,600.00 74,880.00 -54,720.00 95,040.00 -34,560.00 126,720.00 -2,880.00

1,000.0000
51 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

13.0000 m 800.0000 25.00 % 500.0000 -37.50 % 400.0000 -50.00 %

10,400.00 13,000.00 2,600.00 6,500.00 -3,900.00 5,200.00 -5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

400.0000
52  EXPANSION JOINT SYSTEM  SILICONE SEALANT - SUPERSTR.

44.0000 m 200.0000 100.00 % 60.0000 -70.00 % 60.0000 -70.00 %

8,800.00 17,600.00 8,800.00 2,640.00 -6,160.00 2,640.00 -6,160.00

150.0000
53  SOIL EXCAVATION FOR SHAFT  INCLUDING HAUL

743.0000 m3 500.6300 -70.04 % 150.0000 -70.04 % 300.0000 -40.08 %

371,968.09 111,450.00 -260,518.09 111,450.00 -260,518.09 222,900.00 -149,068.09

0.0000
54 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

700.0000
55  FURNISHING & PLACING TEMP. CASING FOR 2.440 DIAM. SHAFT

15.0000 m 400.0000 75.00 % 660.0000 65.00 % 100.0000 -75.00 %

6,000.00 10,500.00 4,500.00 9,900.00 3,900.00 1,500.00 -4,500.00

1,500.0000
56  FURNISHING PERMANENT CASING FOR 1.830 DIAM SHAFT

20.0000 m 500.0000 200.00 % 1,400.0000 180.00 % 1,000.0000 100.00 %

10,000.00 30,000.00 20,000.00 28,000.00 18,000.00 20,000.00 10,000.00

2,000.0000
57  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT

29.0000 m 600.0000 233.33 % 1,850.0000 208.33 % 1,200.0000 100.00 %

17,400.00 58,000.00 40,600.00 53,650.00 36,250.00 34,800.00 17,400.00

800.0000
58  PLACING PERMANENT CASING FOR 1.830 DIAM. SHAFT

6.0000 EACH 2,000.0000 -60.00 % 610.0000 -69.50 % 3,300.0000 65.00 %

12,000.00 4,800.00 -7,200.00 3,660.00 -8,340.00 19,800.00 7,800.00

800.0000
59  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

8.0000 EACH 3,000.0000 -73.33 % 610.0000 -79.67 % 9,000.0000 200.00 %

24,000.00 6,400.00 -17,600.00 4,880.00 -19,120.00 72,000.00 48,000.00

500.0000
60  CASING SHORING

24.0000 m 600.0000 -16.67 % 1.0000 -99.83 % 100.0000 -83.33 %

14,400.00 12,000.00 -2,400.00 24.00 -14,376.00 2,400.00 -12,000.00

61  SHORING OR EXTRA EXCAVATION CL. A  - 1.830 DIAM. SHAFT
L.S. 0.00 % -99.98 % 60.00 %

5,000.00 5,000.00 0.00 1.00 -4,999.00 8,000.00 3,000.00

62  SHORING OR EXTRA EXCAVATION CL. A  - 2.440 DIAM. SHAFT
L.S. -37.50 % -99.99 % 25.00 %

8,000.00 5,000.00 -3,000.00 1.00 -7,999.00 10,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

350.0000
63  CONC. CLASS 28P FOR SHAFT

665.0000 m3 200.0000 75.00 % 360.0000 80.00 % 300.0000 50.00 %

133,000.00 232,750.00 99,750.00 239,400.00 106,400.00 199,500.00 66,500.00

1.1000
64  ST. REINF. BAR FOR SHAFT

105185.0000 kg 1.1000 0.00 % 1.0000 -9.09 % 1.0000 -9.09 %

115,703.50 115,703.50 0.00 105,185.00 -10,518.50 105,185.00 -10,518.50

15.0000
65  CSL ACCESS TUBE

1298.0000 m 8.0000 87.50 % 7.0000 -12.50 % 16.0000 100.00 %

10,384.00 19,470.00 9,086.00 9,086.00 -1,298.00 20,768.00 10,384.00

66  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.00 80,000.00

67  WORK ACCESS- PR RAMP BRIDGE
L.S. -60.00 % -40.00 % -100.00 %

250,000.00 100,000.00 -150,000.00 150,000.00 -100,000.00 1.00 -249,999.00

SURFACING

14.0000
68 CRUSHED SURFACING BASE COURSE

12780.0000 t 15.0000 -6.67 % 14.2500 -5.00 % 17.0000 13.33 %

191,700.00 178,920.00 -12,780.00 182,115.00 -9,585.00 217,260.00 25,560.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,200.00 18,200.00 18,200.00 18,200.00

CEMENT CONCRETE PAVEMENT

180.0000
70 CEMENT CONC. PAVEMENT

357.5000 m3 300.0000 -40.00 % 250.0000 -16.67 % 325.0000 8.33 %

107,250.00 64,350.00 -42,900.00 89,375.00 -17,875.00 116,187.50 8,937.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
71 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,360.00 3,360.00 3,360.00 3,360.00

72 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

180.0000
73 BRIDGE APPROACH SLAB

913.0000 m2 200.0000 -10.00 % 150.0000 -25.00 % 85.0000 -57.50 %

182,600.00 164,340.00 -18,260.00 136,950.00 -45,650.00 77,605.00 -104,995.00

ASPHALT CONCRETE PAVEMENT

86.0000
74 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

340.0000 t 60.0000 43.33 % 66.0000 10.00 % 85.0000 41.67 %

20,400.00 29,240.00 8,840.00 22,440.00 2,040.00 28,900.00 8,500.00

64.0000
75 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-22

11500.0000 t 50.0000 28.00 % 60.0000 20.00 % 58.0000 16.00 %

575,000.00 736,000.00 161,000.00 690,000.00 115,000.00 667,000.00 92,000.00

76 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,400.00 19,400.00 19,400.00 19,400.00

77 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

4,300.00 4,300.00 4,300.00 4,300.00

EROSION CONTROL AND PLANTING

55.0000
78  ESC LEAD

2000.0000 HR 80.0000 -31.25 % 55.0000 -31.25 % 1.0000 -98.75 %

160,000.00 110,000.00 -50,000.00 110,000.00 -50,000.00 2,000.00 -158,000.00

2,000.0000
79 SEEDING, FERTILIZING, AND MULCHING

2.8000 ha 2,500.0000 -20.00 % 2,350.0000 -6.00 % 2,300.0000 -8.00 %

7,000.00 5,600.00 -1,400.00 6,580.00 -420.00 6,440.00 -560.00
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01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

65.0000
80 COMPOST

38.0000 m3 40.0000 62.50 % 61.0000 52.50 % 60.0000 50.00 %

1,520.00 2,470.00 950.00 2,318.00 798.00 2,280.00 760.00

1.6000
81 EROSION CONTROL BLANKET

4860.0000 m2 2.0000 -20.00 % 1.5000 -25.00 % 1.4000 -30.00 %

9,720.00 7,776.00 -1,944.00 7,290.00 -2,430.00 6,804.00 -2,916.00

1.5000
82 PLASTIC COVERING

1230.0000 m2 2.0000 -25.00 % 1.6000 -20.00 % 2.0000 0.00 %

2,460.00 1,845.00 -615.00 1,968.00 -492.00 2,460.00 0.00

24.0000
83 CHECK DAM

85.0000 m 15.0000 60.00 % 25.0000 66.67 % 80.0000 433.33 %

1,275.00 2,040.00 765.00 2,125.00 850.00 6,800.00 5,525.00

14.0000
84 STABILIZED CONSTRUCTION ENTRANCE

3024.0000 m2 15.0000 -6.67 % 14.5000 -3.33 % 10.0000 -33.33 %

45,360.00 42,336.00 -3,024.00 43,848.00 -1,512.00 30,240.00 -15,120.00

2,500.0000
85 TIRE WASH

10.0000 EACH 1,000.0000 150.00 % 2,600.0000 160.00 % 2,500.0000 150.00 %

10,000.00 25,000.00 15,000.00 26,000.00 16,000.00 25,000.00 15,000.00

85.0000
86 STREET CLEANING

1000.0000 HR 100.0000 -15.00 % 86.0000 -14.00 % 90.0000 -10.00 %

100,000.00 85,000.00 -15,000.00 86,000.00 -14,000.00 90,000.00 -10,000.00

40.0000
87 INLET PROTECTION

102.0000 EACH 100.0000 -60.00 % 41.0000 -59.00 % 375.0000 275.00 %

10,200.00 4,080.00 -6,120.00 4,182.00 -6,018.00 38,250.00 28,050.00

10.0000
88 SILT FENCE

750.0000 m 13.0000 -23.08 % 10.5000 -19.23 % 15.0000 15.38 %

9,750.00 7,500.00 -2,250.00 7,875.00 -1,875.00 11,250.00 1,500.00

89 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00 300,000.00

27.0000
90 TOPSOIL TYPE A

277.0000 m3 40.0000 -32.50 % 51.0000 27.50 % 50.0000 25.00 %

11,080.00 7,479.00 -3,601.00 14,127.00 3,047.00 13,850.00 2,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

6.0000
91 PSIPE BALD HIP ROSE, #1 CONT., 450MM

80.0000 EACH 8.0000 -25.00 % 9.1000 13.75 % 9.0000 12.50 %

640.00 480.00 -160.00 728.00 88.00 720.00 80.00

6.5000
92 PSIPE BEAKED HAZELNUT, #1 CONT., 450MM

40.0000 EACH 10.0000 -35.00 % 10.2000 2.00 % 10.0000 0.00 %

400.00 260.00 -140.00 408.00 8.00 400.00 0.00

7.0000
93 PSIPE BOSTON IVY, #1 CONT., 3 RUNNERS MIN.

290.0000 EACH 8.0000 -12.50 % 12.2500 53.13 % 12.0000 50.00 %

2,320.00 2,030.00 -290.00 3,552.50 1,232.50 3,480.00 1,160.00

6.0000
94 PSIPE CASCARA, #1 CONT., 450MM HT.

10.0000 EACH 8.0000 -25.00 % 9.1000 13.75 % 9.0000 12.50 %

80.00 60.00 -20.00 91.00 11.00 90.00 10.00

5.0000
95 PSIPE INDIAN PLUM, #1 CONT., 450MM HT.

70.0000 EACH 8.0000 -37.50 % 9.1000 13.75 % 9.0000 12.50 %

560.00 350.00 -210.00 637.00 77.00 630.00 70.00

5.0000
96 PSIPE RED ELDERBERRY, #1 CONT., 450MM HT.

113.0000 EACH 8.0000 -37.50 % 9.1000 13.75 % 9.0000 12.50 %

904.00 565.00 -339.00 1,028.30 124.30 1,017.00 113.00

5.0000
97 PSIPE SALAL, #1 CONT., 150MM HT.

50.0000 EACH 8.0000 -37.50 % 9.1000 13.75 % 9.0000 12.50 %

400.00 250.00 -150.00 455.00 55.00 450.00 50.00

5.0000
98 PSIPE TALL OREGON GRAPE, #1 CONT., 300MM HT.

50.0000 EACH 8.0000 -37.50 % 9.1000 13.75 % 9.0000 12.50 %

400.00 250.00 -150.00 455.00 55.00 450.00 50.00

7.0000
99 PSIPE VINE MAPLE, #1 CONT., 450MM HT.

20.0000 EACH 8.0000 -12.50 % 9.1000 13.75 % 9.0000 12.50 %

160.00 140.00 -20.00 182.00 22.00 180.00 20.00

15.0000
100 PSIPE DOUGLAS FIR, #2 CONT., 600MM HT.

46.0000 EACH 20.0000 -25.00 % 14.2500 -28.75 % 14.0000 -30.00 %

920.00 690.00 -230.00 655.50 -264.50 644.00 -276.00

16.0000
101 PSIPE WESTERN HEMLOCK, #2 CONT., 600MM HT.

15.0000 EACH 20.0000 -20.00 % 14.2500 -28.75 % 14.0000 -30.00 %

300.00 240.00 -60.00 213.75 -86.25 210.00 -90.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

15.0000
102 PSIPE WESTERN RED CEDAR, #2 CONT., 600MM HT.

31.0000 EACH 20.0000 -25.00 % 14.2500 -28.75 % 14.0000 -30.00 %

620.00 465.00 -155.00 441.75 -178.25 434.00 -186.00

8.0000
103 PSIPE WESTERN CRABAPPLE, #1 CONT.

10.0000 EACH 10.0000 -20.00 % 9.1000 -9.00 % 9.0000 -10.00 %

100.00 80.00 -20.00 91.00 -9.00 90.00 -10.00

15.0000
104 PSIPE OREGON ASH, #1 CONT.

2.0000 EACH 10.0000 50.00 % 9.1000 -9.00 % 9.0000 -10.00 %

20.00 30.00 10.00 18.20 -1.80 18.00 -2.00

5.0000
105 PSIPE RED-OSIER DOGWOOD, #1 CONT.

16.0000 EACH 10.0000 -50.00 % 9.1000 -9.00 % 9.0000 -10.00 %

160.00 80.00 -80.00 145.60 -14.40 144.00 -16.00

7.0000
106 PSIPE HAZELNUT, #1 CONT.

23.0000 EACH 10.0000 -30.00 % 9.1000 -9.00 % 9.0000 -10.00 %

230.00 161.00 -69.00 209.30 -20.70 207.00 -23.00

7.0000
107 PSIPE CREAMBUSH OCEAN-SPRAY, #1 CONT.

13.0000 EACH 10.0000 -30.00 % 9.1000 -9.00 % 9.0000 -10.00 %

130.00 91.00 -39.00 118.30 -11.70 117.00 -13.00

6.0000
108 PSIPE RED-FLOWERING CURRANT, #1 CONT.

80.0000 EACH 10.0000 -40.00 % 9.1000 -9.00 % 9.0000 -10.00 %

800.00 480.00 -320.00 728.00 -72.00 720.00 -80.00

5.0000
109 PSIPE NOOKA ROSE, #1 CONT.

40.0000 EACH 10.0000 -50.00 % 9.1000 -9.00 % 9.0000 -10.00 %

400.00 200.00 -200.00 364.00 -36.00 360.00 -40.00

6.0000
110 PSIPE SALMONBERRY, #1 CONT.

23.0000 EACH 10.0000 -40.00 % 9.1000 -9.00 % 9.0000 -10.00 %

230.00 138.00 -92.00 209.30 -20.70 207.00 -23.00

5.0000
111 PSIPE SNOWBERRY, #1 CONT.

76.0000 EACH 10.0000 -50.00 % 9.1000 -9.00 % 9.0000 -10.00 %

760.00 380.00 -380.00 691.60 -68.40 684.00 -76.00

6.0000
112 PSIPE WESTERN RED CEDAR, #1 CONT.

5.0000 EACH 10.0000 -40.00 % 9.1000 -9.00 % 9.0000 -10.00 %

50.00 30.00 -20.00 45.50 -4.50 45.00 -5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

6.0000
113 PSIPE DOUGLAS FIR, #1 CONT.

3.0000 EACH 10.0000 -40.00 % 9.1000 -9.00 % 9.0000 -10.00 %

30.00 18.00 -12.00 27.30 -2.70 27.00 -3.00

7.0000
114 PSIPE WESTERN HEMLOCK, #1 CONT.

2.0000 EACH 10.0000 -30.00 % 9.1000 -9.00 % 9.0000 -10.00 %

20.00 14.00 -6.00 18.20 -1.80 18.00 -2.00

115 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

23,400.00 23,400.00 23,400.00 23,400.00

116 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

16,800.00 16,800.00 16,800.00 16,800.00

45.0000
117 SOIL AMENDMENT

70.0000 m3 45.0000 0.00 % 56.5000 25.56 % 56.0000 24.44 %

3,150.00 3,150.00 0.00 3,955.00 805.00 3,920.00 770.00

45.0000
118 BARK OR WOOD CHIP MULCH

97.0000 m3 45.0000 0.00 % 61.0000 35.56 % 60.0000 33.33 %

4,365.00 4,365.00 0.00 5,917.00 1,552.00 5,820.00 1,455.00

4,800.0000
119  SELECTIVE CLEARING, GRUBBING, AND PRUNING

0.6000 ha 4,500.0000 6.67 % 5,100.0000 13.33 % 5,000.0000 11.11 %

2,700.00 2,880.00 180.00 3,060.00 360.00 3,000.00 300.00

60.0000
120  BACKFILL FOR SAND DRAINS

19.0000 m3 30.0000 100.00 % 62.0000 106.67 % 100.0000 233.33 %

570.00 1,140.00 570.00 1,178.00 608.00 1,900.00 1,330.00

50.0000
121  PEA GRAVEL

55.0000 m3 35.0000 42.86 % 52.0000 48.57 % 55.0000 57.14 %

1,925.00 2,750.00 825.00 2,860.00 935.00 3,025.00 1,100.00

6.0000
122  CONSTRUCTION FENCE

280.0000 m 12.0000 -50.00 % 6.1000 -49.17 % 5.0000 -58.33 %

3,360.00 1,680.00 -1,680.00 1,708.00 -1,652.00 1,400.00 -1,960.00

12.0000
123  TEMPORARY EXTRUDED CURB

3840.0000 m 12.0000 0.00 % 11.2500 -6.25 % 11.0000 -8.33 %

46,080.00 46,080.00 0.00 43,200.00 -2,880.00 42,240.00 -3,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

300.0000
124  TEMPORARY CURB DRAIN

29.0000 EACH 260.0000 15.38 % 325.0000 25.00 % 150.0000 -42.31 %

7,540.00 8,700.00 1,160.00 9,425.00 1,885.00 4,350.00 -3,190.00

150.0000
125  GRAVEL SACK BARRIER

52.0000 m 100.0000 50.00 % 160.0000 60.00 % 85.0000 -15.00 %

5,200.00 7,800.00 2,600.00 8,320.00 3,120.00 4,420.00 -780.00

70.0000
126  ECOLOGY BLOCK BARRIER

135.0000 m 45.0000 55.56 % 72.0000 60.00 % 130.0000 188.89 %

6,075.00 9,450.00 3,375.00 9,720.00 3,645.00 17,550.00 11,475.00

25.0000
127  TEMPORARY SCHED. A  STORM SEWER PIPE  300MM DIAM.

585.0000 m 72.0000 -65.28 % 26.0000 -63.89 % 22.0000 -69.44 %

42,120.00 14,625.00 -27,495.00 15,210.00 -26,910.00 12,870.00 -29,250.00

400.0000
128  TEMPORARY CONC. INLET

2.0000 EACH 2,200.0000 -81.82 % 425.0000 -80.68 % 2,500.0000 13.64 %

4,400.00 800.00 -3,600.00 850.00 -3,550.00 5,000.00 600.00

80,000.0000
129  CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 30,000.0000 166.67 % 85,000.0000 183.33 % 100,000.0000 233.33 %

60,000.00 160,000.00 100,000.00 170,000.00 110,000.00 200,000.00 140,000.00

8.0000
130  OPERATION OF CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

3200.0000 HR 80.0000 -90.00 % 8.2500 -89.69 % 35.0000 -56.25 %

256,000.00 25,600.00 -230,400.00 26,400.00 -229,600.00 112,000.00 -144,000.00

131  QUALITY ASSURANCE PROJECT PLAN
L.S. -75.00 % -75.00 % -95.00 %

20,000.00 5,000.00 -15,000.00 5,000.00 -15,000.00 1,000.00 -19,000.00

132  SAND FILTRATION OPERATION PLAN
L.S. -83.33 % -83.33 % -96.67 %

30,000.00 5,000.00 -25,000.00 5,000.00 -25,000.00 1,000.00 -29,000.00

133  DATA SUMMARY REPORT
L.S. -50.00 % -50.00 % -90.00 %

10,000.00 5,000.00 -5,000.00 5,000.00 -5,000.00 1,000.00 -9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
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 DIRECT ACCESS
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DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

95.0000
134 CEMENT CONC. BARRIER CURB

8.0000 m 70.0000 35.71 % 95.0000 35.71 % 95.0000 35.71 %

560.00 760.00 200.00 760.00 200.00 760.00 200.00

80.0000
135 INTEGRAL CEMENT CONC. BARRIER CURB

46.0000 m 45.0000 77.78 % 80.0000 77.78 % 82.0000 82.22 %

2,070.00 3,680.00 1,610.00 3,680.00 1,610.00 3,772.00 1,702.00

20.0000
136 EXTRUDED CURB

34.0000 m 25.0000 -20.00 % 20.5000 -18.00 % 20.0000 -20.00 %

850.00 680.00 -170.00 697.00 -153.00 680.00 -170.00

45.0000
137 TYPE C PRECAST TRAFFIC CURB

239.0000 m 32.0000 40.63 % 46.0000 43.75 % 45.0000 40.63 %

7,648.00 10,755.00 3,107.00 10,994.00 3,346.00 10,755.00 3,107.00

42.0000
138 BEAM GUARDRAIL TYPE 1

117.0000 m 42.0000 0.00 % 41.5000 -1.19 % 42.0000 0.00 %

4,914.00 4,914.00 0.00 4,855.50 -58.50 4,914.00 0.00

725.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 -39.58 % 715.0000 -40.42 % 1,800.0000 50.00 %

1,200.00 725.00 -475.00 715.00 -485.00 1,800.00 600.00

1,800.0000
140 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH 1,800.0000 0.00 % 1,800.0000 0.00 % 2,000.0000 11.11 %

12,600.00 12,600.00 0.00 12,600.00 0.00 14,000.00 1,400.00

76.0000
141 PRECAST CONC. BARRIER TYPE 2

2454.0000 m 80.0000 -5.00 % 75.0000 -6.25 % 75.0000 -6.25 %

196,320.00 186,504.00 -9,816.00 184,050.00 -12,270.00 184,050.00 -12,270.00

76.0000
142 PRECAST CONC. BARRIER TYPE 4

289.0000 m 80.0000 -5.00 % 75.0000 -6.25 % 150.0000 87.50 %

23,120.00 21,964.00 -1,156.00 21,675.00 -1,445.00 43,350.00 20,230.00

200.0000
143 SINGLE SLOPE CONC. BARRIER

409.0000 m 260.0000 -23.08 % 165.0000 -36.54 % 200.0000 -23.08 %

106,340.00 81,800.00 -24,540.00 67,485.00 -38,855.00 81,800.00 -24,540.00

22.0000
144 TEMPORARY CONC. BARRIER

4394.0000 m 40.0000 -45.00 % 22.5000 -43.75 % 25.0000 -37.50 %

175,760.00 96,668.00 -79,092.00 98,865.00 -76,895.00 109,850.00 -65,910.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
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NO.
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

3,500.0000
145 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH 5,800.0000 -39.66 % 3,600.0000 -37.93 % 7,500.0000 29.31 %

40,600.00 24,500.00 -16,100.00 25,200.00 -15,400.00 52,500.00 11,900.00

40,000.0000
146 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 9,000.0000 344.44 % 40,000.0000 344.44 % 40,000.0000 344.44 %

18,000.00 80,000.00 62,000.00 80,000.00 62,000.00 80,000.00 62,000.00

147 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2,000.0000
148 RESETTING IMPACT ATTENUATOR

3.0000 EACH 800.0000 150.00 % 825.0000 3.13 % 5,000.0000 525.00 %

2,400.00 6,000.00 3,600.00 2,475.00 75.00 15,000.00 12,600.00

12,000.0000
149 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 140.00 % 10,500.0000 110.00 % 10,000.0000 100.00 %

10,000.00 24,000.00 14,000.00 21,000.00 11,000.00 20,000.00 10,000.00

40.0000
150 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR 30.0000 33.33 % 100.0000 233.33 % 85.0000 183.33 %

3,000.00 4,000.00 1,000.00 10,000.00 7,000.00 8,500.00 5,500.00

0.3500
151 PAINT LINE

13440.0000 m 0.4000 -12.50 % 0.3600 -10.00 % 0.3500 -12.50 %

5,376.00 4,704.00 -672.00 4,838.40 -537.60 4,704.00 -672.00

6.0000
152 PLASTIC LINE

180.0000 m 4.0000 50.00 % 6.1000 52.50 % 6.0000 50.00 %

720.00 1,080.00 360.00 1,098.00 378.00 1,080.00 360.00

7.5000
153 PLASTIC WIDE LINE

16770.0000 m 4.0000 87.50 % 7.6000 90.00 % 7.5000 87.50 %

67,080.00 125,775.00 58,695.00 127,452.00 60,372.00 125,775.00 58,695.00

2.0000
154 PLASTIC SKIP WIDE LINE

250.0000 m 5.0000 -60.00 % 2.1000 -58.00 % 2.0000 -60.00 %

1,250.00 500.00 -750.00 525.00 -725.00 500.00 -750.00

35.0000
155 PLASTIC STOP LINE

21.0000 m 25.0000 40.00 % 36.0000 44.00 % 35.0000 40.00 %

525.00 735.00 210.00 756.00 231.00 735.00 210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

110.0000
156 PLASTIC TRAFFIC ARROW

9.0000 EACH 75.0000 46.67 % 115.0000 53.33 % 110.0000 46.67 %

675.00 990.00 315.00 1,035.00 360.00 990.00 315.00

50.0000
157 PLASTIC TRAFFIC LETTER

24.0000 EACH 25.0000 100.00 % 52.0000 108.00 % 50.0000 100.00 %

600.00 1,200.00 600.00 1,248.00 648.00 1,200.00 600.00

145.0000
158 PLASTIC HOV LANE SYMBOL TYPE 1

37.0000 EACH 150.0000 -3.33 % 150.0000 0.00 % 145.0000 -3.33 %

5,550.00 5,365.00 -185.00 5,550.00 0.00 5,365.00 -185.00

155.0000
159 PLASTIC HOV LANE SYMBOL TYPE  2

35.0000 EACH 150.0000 3.33 % 160.0000 6.67 % 155.0000 3.33 %

5,250.00 5,425.00 175.00 5,600.00 350.00 5,425.00 175.00

28.0000
160 PLASTIC DRAINAGE MARKING

84.0000 EACH 15.0000 86.67 % 28.5000 90.00 % 28.0000 86.67 %

1,260.00 2,352.00 1,092.00 2,394.00 1,134.00 2,352.00 1,092.00

155.0000
161 RAISED PAVEMENT MARKER TYPE 1

38.9000 HUND 175.0000 -11.43 % 156.0000 -10.86 % 160.0000 -8.57 %

6,807.50 6,029.50 -778.00 6,068.40 -739.10 6,224.00 -583.50

325.0000
162 RAISED PAVEMENT MARKER TYPE 2

17.5000 HUND 350.0000 -7.14 % 330.0000 -5.71 % 326.0000 -6.86 %

6,125.00 5,687.50 -437.50 5,775.00 -350.00 5,705.00 -420.00

1.5000
163 TEMPORARY PAVEMENT MARKING

18750.0000 m 0.3500 328.57 % 1.5000 328.57 % 1.5000 328.57 %

6,562.50 28,125.00 21,562.50 28,125.00 21,562.50 28,125.00 21,562.50

164 PERMANENT SIGNING
L.S. -43.20 % -47.68 % -43.20 %

66,900.00 38,000.00 -28,900.00 35,000.00 -31,900.00 38,000.00 -28,900.00

165 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. 13.33 % 66.67 % 13.33 %

15,000.00 17,000.00 2,000.00 25,000.00 10,000.00 17,000.00 2,000.00

166 CANTILEVER SIGN STRUCTURE NO. 2 - RELOCATION
L.S. 13.33 % 66.67 % 13.33 %

15,000.00 17,000.00 2,000.00 25,000.00 10,000.00 17,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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NO.
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DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC
167 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 50.00 % 25.00 % 50.00 %

6,000.00 9,000.00 3,000.00 7,500.00 1,500.00 9,000.00 3,000.00

168 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 83.33 % 50.00 % 83.33 %

6,000.00 11,000.00 5,000.00 9,000.00 3,000.00 11,000.00 5,000.00

169 ILLUMINATION SYSTEM SUA 518
L.S. -12.23 % -85.37 % 17.03 %

1,709.00 1,500.00 -209.00 250.00 -1,459.00 2,000.00 291.00

170 ILLUMINATION SYSTEM SUA 4010
L.S. 80.20 % -17.49 % 80.20 %

10,544.00 19,000.00 8,456.00 8,700.00 -1,844.00 19,000.00 8,456.00

171 ILLUMINATION SYSTEM SUA 1184
L.S. -84.18 % -70.02 % -84.18 %

240,132.00 38,000.00 -202,132.00 72,000.00 -168,132.00 38,000.00 -202,132.00

172 ILLUMINATION SYSTEM SUA 512
L.S. 103.04 % 96.89 % 103.04 %

81,265.00 165,000.00 83,735.00 160,000.00 78,735.00 165,000.00 83,735.00

173 ILLUMINATION SYSTEM SUA 511
L.S. 161.51 % 56.90 % 161.51 %

1,912.00 5,000.00 3,088.00 3,000.00 1,088.00 5,000.00 3,088.00

50.0000
174 TRAFFIC SAFETY DRUM

250.0000 EACH 50.0000 0.00 % 56.0000 12.00 % 65.0000 30.00 %

12,500.00 12,500.00 0.00 14,000.00 1,500.00 16,250.00 3,750.00

4.0000
175 SEQUENTIAL ARROW SIGN

190.0000 HR 7.0000 -42.86 % 50.0000 614.29 % 15.0000 114.29 %

1,330.00 760.00 -570.00 9,500.00 8,170.00 2,850.00 1,520.00

4,000.0000
176 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 5,000.0000 -20.00 % 15,500.0000 210.00 % 7,500.0000 50.00 %

20,000.00 16,000.00 -4,000.00 62,000.00 42,000.00 30,000.00 10,000.00

40.0000
177 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 8.0000 400.00 % 50.0000 525.00 % 35.0000 337.50 %

1,280.00 6,400.00 5,120.00 8,000.00 6,720.00 5,600.00 4,320.00
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DOT_RGGB01

TRAFFIC

150.0000
178 TYPE III BARRICADE

10.0000 EACH 300.0000 -50.00 % 125.0000 -58.33 % 80.0000 -73.33 %

3,000.00 1,500.00 -1,500.00 1,250.00 -1,750.00 800.00 -2,200.00

179 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 321.35 % 2,708.99 % 321.35 %

3,560.00 15,000.00 11,440.00 100,000.00 96,440.00 15,000.00 11,440.00

36.0000
180 TRAFFIC CONTROL LABOR

8701.0000 HR 36.0000 0.00 % 35.0000 -2.78 % 38.0000 5.56 %

313,236.00 313,236.00 0.00 304,535.00 -8,701.00 330,638.00 17,402.00

80.0000
181 TRAFFIC CONTROL VEHICLE

500.0000 DAY 50.0000 60.00 % 5.0000 -90.00 % 60.0000 20.00 %

25,000.00 40,000.00 15,000.00 2,500.00 -22,500.00 30,000.00 5,000.00

40.0000
182 TRAFFIC CONTROL SUPERVISOR

5200.0000 HR 35.0000 14.29 % 5.0000 -85.71 % 1.0000 -97.14 %

182,000.00 208,000.00 26,000.00 26,000.00 -156,000.00 5,200.00 -176,800.00

140.0000
183 CONSTRUCTION SIGNS CLASS A

130.0000 m2 90.0000 55.56 % 180.0000 100.00 % 150.0000 66.67 %

11,700.00 18,200.00 6,500.00 23,400.00 11,700.00 19,500.00 7,800.00

184 FORCE ACCOUNT  ROLLING SLOWDOWN
EST. 0.00 % 0.00 % 0.00 %

3,216.00 3,216.00 3,216.00 3,216.00

ITS
185  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 16.94 % -47.38 % 16.94 %

51,310.45 60,000.00 8,689.55 27,000.00 -24,310.45 60,000.00 8,689.55

186  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -32.37 % -79.71 % -32.37 %

44,360.35 30,000.00 -14,360.35 9,000.00 -35,360.35 30,000.00 -14,360.35

187  COMMUNICATION CONDUIT SYSTEM
L.S. 128.68 % 239.93 % 128.68 %

16,180.00 37,000.00 20,820.00 55,000.00 38,820.00 37,000.00 20,820.00
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DOT_RGGB01

ITS
188  COMMUNICATION CABLE AND INTERFACE

L.S. 521.02 % 1,142.03 % 521.02 %

2,415.40 15,000.00 12,584.60 30,000.00 27,584.60 15,000.00 12,584.60

189  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 181.89 % 33.11 % 174.06 %

12,771.00 36,000.00 23,229.00 17,000.00 4,229.00 35,000.00 22,229.00

240.0000
190  DIRECTIONAL BORING

25.0000 m 115.0000 108.70 % 190.0000 65.22 % 230.0000 100.00 %

2,875.00 6,000.00 3,125.00 4,750.00 1,875.00 5,750.00 2,875.00

OTHER ITEMS

10.0000
191 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5381.0000 m3 15.0000 -33.33 % 10.2500 -31.67 % 28.0000 86.67 %

80,715.00 53,810.00 -26,905.00 55,155.25 -25,559.75 150,668.00 69,953.00

3.0000
192 SHORING OR EXTRA EXCAVATION CLASS B

2461.0000 m2 3.0000 0.00 % 3.2500 8.33 % 2.0000 -33.33 %

7,383.00 7,383.00 0.00 7,998.25 615.25 4,922.00 -2,461.00

50.0000
193 GRAVEL BACKFILL FOR DRAIN

355.0000 m3 30.0000 66.67 % 51.0000 70.00 % 55.0000 83.33 %

10,650.00 17,750.00 7,100.00 18,105.00 7,455.00 19,525.00 8,875.00

100.0000
194 CONTROLLED DENSITY FILL

168.0000 m3 85.0000 17.65 % 100.0000 17.65 % 70.0000 -17.65 %

14,280.00 16,800.00 2,520.00 16,800.00 2,520.00 11,760.00 -2,520.00

15.0000
195 WATER

500.0000 m3 1.0000 1,400.00 % 15.5000 1,450.00 % 20.0000 1,900.00 %

500.00 7,500.00 7,000.00 7,750.00 7,250.00 10,000.00 9,500.00

250.0000
196 PLUGGING EXISTING PIPE

9.0000 EACH 500.0000 -50.00 % 260.0000 -48.00 % 200.0000 -60.00 %

4,500.00 2,250.00 -2,250.00 2,340.00 -2,160.00 1,800.00 -2,700.00

197 STRUCTURE SURVEYING
L.S. -84.44 % -70.82 % -80.54 %

257,000.00 40,000.00 -217,000.00 75,000.00 -182,000.00 50,000.00 -207,000.00
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OTHER ITEMS
198 ROADWAY SURVEYING

L.S. -56.83 % -46.04 % 43.88 %

139,000.00 60,000.00 -79,000.00 75,000.00 -64,000.00 200,000.00 61,000.00

900.0000
199 BOLLARD TYPE 1

1.0000 EACH 1,000.0000 -10.00 % 350.0000 -65.00 % 1,000.0000 0.00 %

1,000.00 900.00 -100.00 350.00 -650.00 1,000.00 0.00

700.0000
200 BOLLARD TYPE 2

2.0000 EACH 500.0000 40.00 % 350.0000 -30.00 % 1,000.0000 100.00 %

1,000.00 1,400.00 400.00 700.00 -300.00 2,000.00 1,000.00

47.0000
201 CONC. SLOPE PROTECTION

777.0000 m2 30.0000 56.67 % 45.0000 50.00 % 40.0000 33.33 %

23,310.00 36,519.00 13,209.00 34,965.00 11,655.00 31,080.00 7,770.00

36.0000
202 CHAIN LINK FENCE TYPE 1

278.0000 m 40.0000 -10.00 % 36.0000 -10.00 % 36.0000 -10.00 %

11,120.00 10,008.00 -1,112.00 10,008.00 -1,112.00 10,008.00 -1,112.00

120.0000
203 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

19.0000 EACH 100.0000 20.00 % 115.0000 15.00 % 110.0000 10.00 %

1,900.00 2,280.00 380.00 2,185.00 285.00 2,090.00 190.00

800.0000
204 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 900.0000 -11.11 % 770.0000 -14.44 % 800.0000 -11.11 %

900.00 800.00 -100.00 770.00 -130.00 800.00 -100.00

155.0000
205 STRUCTURAL EARTH WALL

4760.0000 m2 150.0000 3.33 % 165.0000 10.00 % 150.0000 0.00 %

714,000.00 737,800.00 23,800.00 785,400.00 71,400.00 714,000.00 0.00

250.0000
206 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 500.0000 -50.00 % 260.0000 -48.00 % 500.0000 0.00 %

1,500.00 750.00 -750.00 780.00 -720.00 1,500.00 0.00

225.0000
207 ADJUST CATCH BASIN

4.0000 EACH 300.0000 -25.00 % 230.0000 -23.33 % 500.0000 66.67 %

1,200.00 900.00 -300.00 920.00 -280.00 2,000.00 800.00

125.0000
208 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 300.0000 -58.33 % 130.0000 -56.67 % 123.0000 -59.00 %

600.00 250.00 -350.00 260.00 -340.00 246.00 -354.00
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DOT_RGGB01

OTHER ITEMS
209 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

210 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

211 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

212 SPCC PLAN
L.S. 400.00 % 25.00 % -25.00 %

2,000.00 10,000.00 8,000.00 2,500.00 500.00 1,500.00 -500.00

213 FIELD OFFICE BUILDING
L.S. 0.00 % 25.00 % 25.00 %

20,000.00 20,000.00 0.00 25,000.00 5,000.00 25,000.00 5,000.00

2.0000
214 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1500.0000 m2 3.0000 -33.33 % 2.1000 -30.00 % 3.5700 19.00 %

4,500.00 3,000.00 -1,500.00 3,150.00 -1,350.00 5,355.00 855.00

2.0000
215 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4300.0000 m2 3.0000 -33.33 % 2.1000 -30.00 % 2.0800 -30.67 %

12,900.00 8,600.00 -4,300.00 9,030.00 -3,870.00 8,944.00 -3,956.00

12.0000
216  TEMPORARY FENCE

500.0000 m 20.0000 -40.00 % 12.0000 -40.00 % 10.0000 -50.00 %

10,000.00 6,000.00 -4,000.00 6,000.00 -4,000.00 5,000.00 -5,000.00

70.0000
217  CHAIN LINK FENCE TYPE A

2.0000 m 120.0000 -41.67 % 63.0000 -47.50 % 63.0000 -47.50 %

240.00 140.00 -100.00 126.00 -114.00 126.00 -114.00

40.0000
218  CEMENT CONC. MEDIAN CAP

189.0000 m2 50.0000 -20.00 % 39.0000 -22.00 % 50.0000 0.00 %

9,450.00 7,560.00 -1,890.00 7,371.00 -2,079.00 9,450.00 0.00

4,000.0000
219  CAST - IN - PLACE  BARRIER  L-1

1.0000 EACH 2,100.0000 90.48 % 2,800.0000 33.33 % 3,000.0000 42.86 %

2,100.00 4,000.00 1,900.00 2,800.00 700.00 3,000.00 900.00
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OTHER ITEMS

4,000.0000
220  CAST - IN - PLACE  BARRIER  L-2

1.0000 EACH 1,600.0000 150.00 % 2,800.0000 75.00 % 3,300.0000 106.25 %

1,600.00 4,000.00 2,400.00 2,800.00 1,200.00 3,300.00 1,700.00

4,000.0000
221  CAST - IN - PLACE  BARRIER  L-3

1.0000 EACH 1,600.0000 150.00 % 3,200.0000 100.00 % 3,300.0000 106.25 %

1,600.00 4,000.00 2,400.00 3,200.00 1,600.00 3,300.00 1,700.00

4,000.0000
222  CAST - IN - PLACE  BARRIER  L-4

1.0000 EACH 2,100.0000 90.48 % 3,200.0000 52.38 % 3,000.0000 42.86 %

2,100.00 4,000.00 1,900.00 3,200.00 1,100.00 3,000.00 900.00

7,000.0000
223  CAST - IN - PLACE  BARRIER  M-1

1.0000 EACH 3,800.0000 84.21 % 4,000.0000 5.26 % 6,000.0000 57.89 %

3,800.00 7,000.00 3,200.00 4,000.00 200.00 6,000.00 2,200.00

9,000.0000
224  CAST - IN - PLACE  BARRIER  M-2

1.0000 EACH 6,000.0000 50.00 % 11,500.0000 91.67 % 8,500.0000 41.67 %

6,000.00 9,000.00 3,000.00 11,500.00 5,500.00 8,500.00 2,500.00

11,000.0000
225  CAST - IN - PLACE  BARRIER  M-3

1.0000 EACH 8,000.0000 37.50 % 11,500.0000 43.75 % 11,000.0000 37.50 %

8,000.00 11,000.00 3,000.00 11,500.00 3,500.00 11,000.00 3,000.00

6,500.0000
226  CAST - IN - PLACE  BARRIER  M-4

1.0000 EACH 3,800.0000 71.05 % 4,500.0000 18.42 % 6,000.0000 57.89 %

3,800.00 6,500.00 2,700.00 4,500.00 700.00 6,000.00 2,200.00

4,000.0000
227  CAST - IN - PLACE  BARRIER  R-1

1.0000 EACH 2,100.0000 90.48 % 3,200.0000 52.38 % 3,000.0000 42.86 %

2,100.00 4,000.00 1,900.00 3,200.00 1,100.00 3,000.00 900.00

4,000.0000
228  CAST - IN - PLACE  BARRIER  R-2

1.0000 EACH 1,600.0000 150.00 % 3,200.0000 100.00 % 3,500.0000 118.75 %

1,600.00 4,000.00 2,400.00 3,200.00 1,600.00 3,500.00 1,900.00

4,000.0000
229  CAST - IN - PLACE  BARRIER  R-3

1.0000 EACH 1,600.0000 150.00 % 3,200.0000 100.00 % 3,500.0000 118.75 %

1,600.00 4,000.00 2,400.00 3,200.00 1,600.00 3,500.00 1,900.00

4,000.0000
230  CAST - IN - PLACE  BARRIER  R-4

1.0000 EACH 2,100.0000 90.48 % 3,600.0000 71.43 % 3,000.0000 42.86 %

2,100.00 4,000.00 1,900.00 3,600.00 1,500.00 3,000.00 900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS

4,000.0000
231  SINGLE SLOPE CONC. BARRIER LIGHT STANDARD SECTION

3.0000 EACH 3,200.0000 25.00 % 2,800.0000 -12.50 % 8,500.0000 165.63 %

9,600.00 12,000.00 2,400.00 8,400.00 -1,200.00 25,500.00 15,900.00

800.0000
232  RELOCATE EXISTING 6.1M SLIDE CHAIN LINK GATE

1.0000 EACH 1,500.0000 -46.67 % 640.0000 -57.33 % 1,000.0000 -33.33 %

1,500.00 800.00 -700.00 640.00 -860.00 1,000.00 -500.00

500.0000
233  REMOVING AND RESETTING BOLLARD

2.0000 EACH 300.0000 66.67 % 300.0000 0.00 % 500.0000 66.67 %

600.00 1,000.00 400.00 600.00 0.00 1,000.00 400.00

234  SHARED DRB COSTS - CREDIT
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00

22.0000
235  ASPHALT PAVEMENT RECONSTRUCTION

1189.0000 m2 20.0000 10.00 % 22.5000 12.50 % 25.0000 25.00 %

23,780.00 26,158.00 2,378.00 26,752.50 2,972.50 29,725.00 5,945.00

236  FORCE ACCOUNT POTHOLING FIBER OPTIC CONDUITS
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

237  FORCE ACCOUNT  UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

600.0000
238  FURNISHING AND JACKING STEEL CASING PIPE  600MM DIAM.

53.5000 m 400.0000 50.00 % 610.0000 52.50 % 500.0000 25.00 %

21,400.00 32,100.00 10,700.00 32,635.00 11,235.00 26,750.00 5,350.00

370.0000
239  SEW TRAFFIC BARRIER

1335.9000 m 400.0000 -7.50 % 360.0000 -10.00 % 430.0000 7.50 %

534,360.00 494,283.00 -40,077.00 480,924.00 -53,436.00 574,437.00 40,077.00

150.0000
240  MEDIAN TRAFFIC BARRIER

97.0000 m 300.0000 -50.00 % 135.0000 -55.00 % 200.0000 -33.33 %

29,100.00 14,550.00 -14,550.00 13,095.00 -16,005.00 19,400.00 -9,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS
241  AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $13,867,842.79 $13,610,896.00 -1.85% $13,670,392.85 -1.42% $14,285,348.50 3.01%

BASE TOTAL $13,867,842.79 $13,610,896.00 -1.85% $13,670,392.85 -1.42% $14,285,348.50 3.01%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -67.52 % 26.69 %

1,231,390.00 400,000.00 -831,390.00 1,560,000.00 328,610.00

14,000.0000
2 CLEARING AND GRUBBING

3.9000 ha 8,500.0000 64.71 % 10,000.0000 17.65 %

33,150.00 54,600.00 21,450.00 39,000.00 5,850.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 500.0000 -60.00 % 500.0000 0.00 %

5,000.00 2,000.00 -3,000.00 5,000.00 0.00

6.0000
4 REMOVING CEMENT CONC. SIDEWALK

340.0000 m2 20.0000 -70.00 % 12.0000 -40.00 %

6,800.00 2,040.00 -4,760.00 4,080.00 -2,720.00

18.0000
5 REMOVING CEMENT CONC. CURB

7.0000 m 25.0000 -28.00 % 12.0000 -52.00 %

175.00 126.00 -49.00 84.00 -91.00

10.0000
6 REMOVING ASPHALT CONC. PAVEMENT

19.0000 m2 25.0000 -60.00 % 12.0000 -52.00 %

475.00 190.00 -285.00 228.00 -247.00

8.0000
7 REMOVING ASPHALT CONC. CURB

34.0000 m 10.0000 -20.00 % 12.0000 20.00 %

340.00 272.00 -68.00 408.00 68.00

12.5000
8 REMOVING GUARDRAIL

790.0000 m 9.0000 38.89 % 10.0000 11.11 %

7,110.00 9,875.00 2,765.00 7,900.00 790.00

270.0000
9 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 170.0000 58.82 % 200.0000 17.65 %

3,060.00 4,860.00 1,800.00 3,600.00 540.00

1.5000
10 REMOVING PAINT LINE

9550.0000 m 1.5000 0.00 % 1.3000 -13.33 %

14,325.00 14,325.00 0.00 12,415.00 -1,910.00

3.0000
11 REMOVING PLASTIC LINE

6800.0000 m 2.0000 50.00 % 3.2500 62.50 %

13,600.00 20,400.00 6,800.00 22,100.00 8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

PREPARATION

50.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 50.0000 0.00 % 60.0000 20.00 %

550.00 550.00 0.00 660.00 110.00

125.0000
13 REMOVING RAISED PAVEMENT MARKER

40.5000 HUND 90.0000 38.89 % 125.0000 38.89 %

3,645.00 5,062.50 1,417.50 5,062.50 1,417.50

8.0000
14 REMOVING CHAIN LINK FENCE

54.0000 m 15.0000 -46.67 % 15.0000 0.00 %

810.00 432.00 -378.00 810.00 0.00

8.0000
15 REMOVING WIRE FENCE

360.0000 m 5.0000 60.00 % 7.5000 50.00 %

1,800.00 2,880.00 1,080.00 2,700.00 900.00

GRADING

15.5000
16 ROADWAY EXCAVATION INCL. HAUL

19900.0000 m3 10.0000 55.00 % 15.0000 50.00 %

199,000.00 308,450.00 109,450.00 298,500.00 99,500.00

12.0000
17 COMMON BORROW INCL. HAUL

2170.0000 m3 15.0000 -20.00 % 10.0000 -33.33 %

32,550.00 26,040.00 -6,510.00 21,700.00 -10,850.00

11.5000
18 GRAVEL BORROW INCL. HAUL

79500.0000 t 10.0000 15.00 % 12.5000 25.00 %

795,000.00 914,250.00 119,250.00 993,750.00 198,750.00

2.2500
19 EMBANKMENT COMPACTION

38300.0000 m3 2.0000 12.50 % 4.0000 100.00 %

76,600.00 86,175.00 9,575.00 153,200.00 76,600.00

DRAINAGE

2,600.0000
20 GRATE INLET TYPE 1

2.0000 EACH 1,800.0000 44.44 % 2,250.0000 25.00 %

3,600.00 5,200.00 1,600.00 4,500.00 900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

DRAINAGE

2,700.0000
21 GRATE INLET TYPE 2

6.0000 EACH 2,000.0000 35.00 % 2,250.0000 12.50 %

12,000.00 16,200.00 4,200.00 13,500.00 1,500.00

30.0000
22 QUARRY SPALLS

165.0000 t 45.0000 -33.33 % 50.0000 11.11 %

7,425.00 4,950.00 -2,475.00 8,250.00 825.00

17.0000
23 UNDERDRAIN PIPE 150 MM DIAM.

1766.0000 m 30.0000 -43.33 % 25.0000 -16.67 %

52,980.00 30,022.00 -22,958.00 44,150.00 -8,830.00

35.0000
24 DRAIN PIPE 150 MM DIAM.

126.0000 m 30.0000 16.67 % 25.0000 -16.67 %

3,780.00 4,410.00 630.00 3,150.00 -630.00

170.0000
25 SCHEDULE A CULV. PIPE 300 MM DIAM.

26.5000 m 75.0000 126.67 % 105.0000 40.00 %

1,987.50 4,505.00 2,517.50 2,782.50 795.00

STORM SEWER

1,000.0000
26 CATCH BASIN TYPE 1L

5.0000 EACH 1,750.0000 -42.86 % 1,305.0000 -25.43 %

8,750.00 5,000.00 -3,750.00 6,525.00 -2,225.00

900.0000
27 CATCH BASIN TYPE 1

55.0000 EACH 1,000.0000 -10.00 % 1,000.0000 0.00 %

55,000.00 49,500.00 -5,500.00 55,000.00 0.00

2,050.0000
28 CATCH BASIN TYPE 2 1200 MM DIAM.

21.0000 EACH 2,500.0000 -18.00 % 2,275.0000 -9.00 %

52,500.00 43,050.00 -9,450.00 47,775.00 -4,725.00

4,000.0000
29 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR

2.0000 EACH 4,000.0000 0.00 % 6,020.0000 50.50 %

8,000.00 8,000.00 0.00 12,040.00 4,040.00

5.0000
30 TESTING STORM SEWER PIPE

2044.5000 m 5.0000 0.00 % 6.5000 30.00 %

10,222.50 10,222.50 0.00 13,289.25 3,066.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STORM SEWER

75.0000
31 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1474.5000 m 65.0000 15.38 % 105.0000 61.54 %

95,842.50 110,587.50 14,745.00 154,822.50 58,980.00

105.0000
32 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

589.0000 m 80.0000 31.25 % 135.0000 68.75 %

47,120.00 61,845.00 14,725.00 79,515.00 32,395.00

180.0000
33 SCHEDULE B STORM SEWER PIPE 300 MM DIAM.

96.5000 m 100.0000 80.00 % 125.0000 25.00 %

9,650.00 17,370.00 7,720.00 12,062.50 2,412.50

34  REMOVE AND REPLACE ASPHALT LINED DITCH
L.S. -26.47 % 28.68 %

2,720.00 2,000.00 -720.00 3,500.00 780.00

STRUCTURE

26.0000
35 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1720.0000 m3 25.0000 4.00 % 30.0000 20.00 %

43,000.00 44,720.00 1,720.00 51,600.00 8,600.00

36 SHORING OR EXTRA EXCAVATION CL. A 44TH HOV RAMP BRIDGE
L.S. -75.00 % 87.50 %

16,000.00 4,000.00 -12,000.00 30,000.00 14,000.00

37 SHORING OR EXTRA EXCAVATION CL. A PR RAMP BRIDGE
L.S. 150.00 % 150.00 %

30,000.00 75,000.00 45,000.00 75,000.00 45,000.00

1.4000
38 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

576.0000 kg 1.5000 -6.67 % 2.0000 33.33 %

864.00 806.40 -57.60 1,152.00 288.00

1.0500
39 ST. REINF. BAR FOR BRIDGE

157025.0000 kg 1.1000 -4.55 % 1.0500 -4.55 %

172,727.50 164,876.25 -7,851.25 164,876.25 -7,851.25

1.0500
40 ST. REINF. BAR FOR WALL

5500.0000 kg 1.1000 -4.55 % 1.0500 -4.55 %

6,050.00 5,775.00 -275.00 5,775.00 -275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

450.0000
41 CONC. CLASS 28 FOR WALL

120.0000 m3 450.0000 0.00 % 550.0000 22.22 %

54,000.00 54,000.00 0.00 66,000.00 12,000.00

520.0000
42 CONC. CLASS 28 FOR BRIDGE

1537.0000 m3 450.0000 15.56 % 500.0000 11.11 %

691,650.00 799,240.00 107,590.00 768,500.00 76,850.00

43 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

44 STRUCTURAL LOW ALLOY STEEL
L.S. 19.23 % 0.00 %

1,300,000.00 1,550,000.00 250,000.00 1,300,000.00 0.00

5,400.0000
45 FABRIC PAD BEARING - SUPERSTR.

18.0000 EACH 1,500.0000 260.00 % 3,500.0000 133.33 %

27,000.00 97,200.00 70,200.00 63,000.00 36,000.00

11,500.0000
46 PIN BEARING - SUPERSTR.

8.0000 EACH 6,000.0000 91.67 % 10,000.0000 66.67 %

48,000.00 92,000.00 44,000.00 80,000.00 32,000.00

47 SUPERSTRUCTURE - 44TH HOV RAMP BRIDGE
L.S. 38.00 % 30.00 %

500,000.00 690,000.00 190,000.00 650,000.00 150,000.00

48 ROADWAY DECK - PR RAMP BRIDGE
L.S. 35.71 % 42.86 %

700,000.00 950,000.00 250,000.00 1,000,000.00 300,000.00

25.0000
49 CONDUIT PIPE 53 MM DIAM.

1180.0000 m 35.0000 -28.57 % 35.0000 0.00 %

41,300.00 29,500.00 -11,800.00 41,300.00 0.00

245.0000
50 TRAFFIC BARRIER

576.0000 m 225.0000 8.89 % 175.0000 -22.22 %

129,600.00 141,120.00 11,520.00 100,800.00 -28,800.00

500.0000
51 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

13.0000 m 800.0000 -37.50 % 650.0000 -18.75 %

10,400.00 6,500.00 -3,900.00 8,450.00 -1,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

130.0000
52  EXPANSION JOINT SYSTEM  SILICONE SEALANT - SUPERSTR.

44.0000 m 200.0000 -35.00 % 105.0000 -47.50 %

8,800.00 5,720.00 -3,080.00 4,620.00 -4,180.00

33.0000
53  SOIL EXCAVATION FOR SHAFT  INCLUDING HAUL

743.0000 m3 500.6300 -93.41 % 200.0000 -60.05 %

371,968.09 24,519.00 -347,449.09 148,600.00 -223,368.09

0.0000
54 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00

1,050.0000
55  FURNISHING & PLACING TEMP. CASING FOR 2.440 DIAM. SHAFT

15.0000 m 400.0000 162.50 % 650.0000 62.50 %

6,000.00 15,750.00 9,750.00 9,750.00 3,750.00

1,650.0000
56  FURNISHING PERMANENT CASING FOR 1.830 DIAM SHAFT

20.0000 m 500.0000 230.00 % 1,300.0000 160.00 %

10,000.00 33,000.00 23,000.00 26,000.00 16,000.00

2,500.0000
57  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT

29.0000 m 600.0000 316.67 % 1,800.0000 200.00 %

17,400.00 72,500.00 55,100.00 52,200.00 34,800.00

10,000.0000
58  PLACING PERMANENT CASING FOR 1.830 DIAM. SHAFT

6.0000 EACH 2,000.0000 400.00 % 600.0000 -70.00 %

12,000.00 60,000.00 48,000.00 3,600.00 -8,400.00

10,000.0000
59  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

8.0000 EACH 3,000.0000 233.33 % 600.0000 -80.00 %

24,000.00 80,000.00 56,000.00 4,800.00 -19,200.00

1,000.0000
60  CASING SHORING

24.0000 m 600.0000 66.67 % 200.0000 -66.67 %

14,400.00 24,000.00 9,600.00 4,800.00 -9,600.00

61  SHORING OR EXTRA EXCAVATION CL. A  - 1.830 DIAM. SHAFT
L.S. 940.00 % -90.00 %

5,000.00 52,000.00 47,000.00 500.00 -4,500.00

62  SHORING OR EXTRA EXCAVATION CL. A  - 2.440 DIAM. SHAFT
L.S. 550.00 % -93.75 %

8,000.00 52,000.00 44,000.00 500.00 -7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

STRUCTURE

160.0000
63  CONC. CLASS 28P FOR SHAFT

665.0000 m3 200.0000 -20.00 % 350.0000 75.00 %

133,000.00 106,400.00 -26,600.00 232,750.00 99,750.00

1.0500
64  ST. REINF. BAR FOR SHAFT

105185.0000 kg 1.1000 -4.55 % 1.1500 4.55 %

115,703.50 110,444.25 -5,259.25 120,962.75 5,259.25

32.0000
65  CSL ACCESS TUBE

1298.0000 m 8.0000 300.00 % 15.0000 87.50 %

10,384.00 41,536.00 31,152.00 19,470.00 9,086.00

66  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 %

80,000.00 80,000.00 80,000.00

67  WORK ACCESS- PR RAMP BRIDGE
L.S. -28.00 % -50.00 %

250,000.00 180,000.00 -70,000.00 125,000.00 -125,000.00

SURFACING

15.0000
68 CRUSHED SURFACING BASE COURSE

12780.0000 t 15.0000 0.00 % 17.5000 16.67 %

191,700.00 191,700.00 0.00 223,650.00 31,950.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

18,200.00 18,200.00 18,200.00

CEMENT CONCRETE PAVEMENT

270.0000
70 CEMENT CONC. PAVEMENT

357.5000 m3 300.0000 -10.00 % 300.0000 0.00 %

107,250.00 96,525.00 -10,725.00 107,250.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
71 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

3,360.00 3,360.00 3,360.00

72 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

175.0000
73 BRIDGE APPROACH SLAB

913.0000 m2 200.0000 -12.50 % 185.0000 -7.50 %

182,600.00 159,775.00 -22,825.00 168,905.00 -13,695.00

ASPHALT CONCRETE PAVEMENT

85.0000
74 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

340.0000 t 60.0000 41.67 % 90.0000 50.00 %

20,400.00 28,900.00 8,500.00 30,600.00 10,200.00

65.0000
75 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-22

11500.0000 t 50.0000 30.00 % 61.5000 23.00 %

575,000.00 747,500.00 172,500.00 707,250.00 132,250.00

76 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

19,400.00 19,400.00 19,400.00

77 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

4,300.00 4,300.00 4,300.00

EROSION CONTROL AND PLANTING

55.0000
78  ESC LEAD

2000.0000 HR 80.0000 -31.25 % 50.0000 -37.50 %

160,000.00 110,000.00 -50,000.00 100,000.00 -60,000.00

3,600.0000
79 SEEDING, FERTILIZING, AND MULCHING

2.8000 ha 2,500.0000 44.00 % 2,500.0000 0.00 %

7,000.00 10,080.00 3,080.00 7,000.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

40.0000
80 COMPOST

38.0000 m3 40.0000 0.00 % 110.0000 175.00 %

1,520.00 1,520.00 0.00 4,180.00 2,660.00

2.2000
81 EROSION CONTROL BLANKET

4860.0000 m2 2.0000 10.00 % 1.5500 -22.50 %

9,720.00 10,692.00 972.00 7,533.00 -2,187.00

2.2000
82 PLASTIC COVERING

1230.0000 m2 2.0000 10.00 % 5.0000 150.00 %

2,460.00 2,706.00 246.00 6,150.00 3,690.00

60.0000
83 CHECK DAM

85.0000 m 15.0000 300.00 % 50.0000 233.33 %

1,275.00 5,100.00 3,825.00 4,250.00 2,975.00

17.0000
84 STABILIZED CONSTRUCTION ENTRANCE

3024.0000 m2 15.0000 13.33 % 15.0000 0.00 %

45,360.00 51,408.00 6,048.00 45,360.00 0.00

4,200.0000
85 TIRE WASH

10.0000 EACH 1,000.0000 320.00 % 10,000.0000 900.00 %

10,000.00 42,000.00 32,000.00 100,000.00 90,000.00

120.0000
86 STREET CLEANING

1000.0000 HR 100.0000 20.00 % 120.0000 20.00 %

100,000.00 120,000.00 20,000.00 120,000.00 20,000.00

70.0000
87 INLET PROTECTION

102.0000 EACH 100.0000 -30.00 % 100.0000 0.00 %

10,200.00 7,140.00 -3,060.00 10,200.00 0.00

15.0000
88 SILT FENCE

750.0000 m 13.0000 15.38 % 17.5000 34.62 %

9,750.00 11,250.00 1,500.00 13,125.00 3,375.00

89 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00

38.0000
90 TOPSOIL TYPE A

277.0000 m3 40.0000 -5.00 % 55.0000 37.50 %

11,080.00 10,526.00 -554.00 15,235.00 4,155.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

5.5000
91 PSIPE BALD HIP ROSE, #1 CONT., 450MM

80.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

640.00 440.00 -200.00 800.00 160.00

5.5000
92 PSIPE BEAKED HAZELNUT, #1 CONT., 450MM

40.0000 EACH 10.0000 -45.00 % 11.0000 10.00 %

400.00 220.00 -180.00 440.00 40.00

5.5000
93 PSIPE BOSTON IVY, #1 CONT., 3 RUNNERS MIN.

290.0000 EACH 8.0000 -31.25 % 13.0000 62.50 %

2,320.00 1,595.00 -725.00 3,770.00 1,450.00

5.5000
94 PSIPE CASCARA, #1 CONT., 450MM HT.

10.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

80.00 55.00 -25.00 100.00 20.00

5.5000
95 PSIPE INDIAN PLUM, #1 CONT., 450MM HT.

70.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

560.00 385.00 -175.00 700.00 140.00

5.5000
96 PSIPE RED ELDERBERRY, #1 CONT., 450MM HT.

113.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

904.00 621.50 -282.50 1,130.00 226.00

5.5000
97 PSIPE SALAL, #1 CONT., 150MM HT.

50.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

400.00 275.00 -125.00 500.00 100.00

5.5000
98 PSIPE TALL OREGON GRAPE, #1 CONT., 300MM HT.

50.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

400.00 275.00 -125.00 500.00 100.00

5.5000
99 PSIPE VINE MAPLE, #1 CONT., 450MM HT.

20.0000 EACH 8.0000 -31.25 % 10.0000 25.00 %

160.00 110.00 -50.00 200.00 40.00

5.5000
100 PSIPE DOUGLAS FIR, #2 CONT., 600MM HT.

46.0000 EACH 20.0000 -72.50 % 15.5000 -22.50 %

920.00 253.00 -667.00 713.00 -207.00

5.5000
101 PSIPE WESTERN HEMLOCK, #2 CONT., 600MM HT.

15.0000 EACH 20.0000 -72.50 % 15.5000 -22.50 %

300.00 82.50 -217.50 232.50 -67.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
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NO.
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

9.0000
102 PSIPE WESTERN RED CEDAR, #2 CONT., 600MM HT.

31.0000 EACH 20.0000 -55.00 % 15.5000 -22.50 %

620.00 279.00 -341.00 480.50 -139.50

5.5000
103 PSIPE WESTERN CRABAPPLE, #1 CONT.

10.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

100.00 55.00 -45.00 100.00 0.00

5.5000
104 PSIPE OREGON ASH, #1 CONT.

2.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

20.00 11.00 -9.00 20.00 0.00

5.5000
105 PSIPE RED-OSIER DOGWOOD, #1 CONT.

16.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

160.00 88.00 -72.00 160.00 0.00

5.5000
106 PSIPE HAZELNUT, #1 CONT.

23.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

230.00 126.50 -103.50 230.00 0.00

5.5000
107 PSIPE CREAMBUSH OCEAN-SPRAY, #1 CONT.

13.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

130.00 71.50 -58.50 130.00 0.00

6.5000
108 PSIPE RED-FLOWERING CURRANT, #1 CONT.

80.0000 EACH 10.0000 -35.00 % 10.0000 0.00 %

800.00 520.00 -280.00 800.00 0.00

5.5000
109 PSIPE NOOKA ROSE, #1 CONT.

40.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

400.00 220.00 -180.00 400.00 0.00

5.5000
110 PSIPE SALMONBERRY, #1 CONT.

23.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

230.00 126.50 -103.50 230.00 0.00

5.5000
111 PSIPE SNOWBERRY, #1 CONT.

76.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

760.00 418.00 -342.00 760.00 0.00

5.5000
112 PSIPE WESTERN RED CEDAR, #1 CONT.

5.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

50.00 27.50 -22.50 50.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

EROSION CONTROL AND PLANTING

5.5000
113 PSIPE DOUGLAS FIR, #1 CONT.

3.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

30.00 16.50 -13.50 30.00 0.00

5.5000
114 PSIPE WESTERN HEMLOCK, #1 CONT.

2.0000 EACH 10.0000 -45.00 % 10.0000 0.00 %

20.00 11.00 -9.00 20.00 0.00

115 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

23,400.00 23,400.00 23,400.00

116 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 %

16,800.00 16,800.00 16,800.00

38.0000
117 SOIL AMENDMENT

70.0000 m3 45.0000 -15.56 % 61.0000 35.56 %

3,150.00 2,660.00 -490.00 4,270.00 1,120.00

38.0000
118 BARK OR WOOD CHIP MULCH

97.0000 m3 45.0000 -15.56 % 65.0000 44.44 %

4,365.00 3,686.00 -679.00 6,305.00 1,940.00

3,800.0000
119  SELECTIVE CLEARING, GRUBBING, AND PRUNING

0.6000 ha 4,500.0000 -15.56 % 5,500.0000 22.22 %

2,700.00 2,280.00 -420.00 3,300.00 600.00

57.0000
120  BACKFILL FOR SAND DRAINS

19.0000 m3 30.0000 90.00 % 100.0000 233.33 %

570.00 1,083.00 513.00 1,900.00 1,330.00

39.0000
121  PEA GRAVEL

55.0000 m3 35.0000 11.43 % 75.0000 114.29 %

1,925.00 2,145.00 220.00 4,125.00 2,200.00

12.5000
122  CONSTRUCTION FENCE

280.0000 m 12.0000 4.17 % 12.0000 0.00 %

3,360.00 3,500.00 140.00 3,360.00 0.00

10.0000
123  TEMPORARY EXTRUDED CURB

3840.0000 m 12.0000 -16.67 % 12.0000 0.00 %

46,080.00 38,400.00 -7,680.00 46,080.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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DOT_RGGB01

EROSION CONTROL AND PLANTING

45.0000
124  TEMPORARY CURB DRAIN

29.0000 EACH 260.0000 -82.69 % 350.0000 34.62 %

7,540.00 1,305.00 -6,235.00 10,150.00 2,610.00

81.0000
125  GRAVEL SACK BARRIER

52.0000 m 100.0000 -19.00 % 175.0000 75.00 %

5,200.00 4,212.00 -988.00 9,100.00 3,900.00

80.0000
126  ECOLOGY BLOCK BARRIER

135.0000 m 45.0000 77.78 % 125.0000 177.78 %

6,075.00 10,800.00 4,725.00 16,875.00 10,800.00

19.0000
127  TEMPORARY SCHED. A  STORM SEWER PIPE  300MM DIAM.

585.0000 m 72.0000 -73.61 % 105.0000 45.83 %

42,120.00 11,115.00 -31,005.00 61,425.00 19,305.00

440.0000
128  TEMPORARY CONC. INLET

2.0000 EACH 2,200.0000 -80.00 % 500.0000 -77.27 %

4,400.00 880.00 -3,520.00 1,000.00 -3,400.00

152,000.0000
129  CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 30,000.0000 406.67 % 125,000.0000 316.67 %

60,000.00 304,000.00 244,000.00 250,000.00 190,000.00

17.0000
130  OPERATION OF CHITOSAN - ENHANCED SAND FILTRATION SYSTEM

3200.0000 HR 80.0000 -78.75 % 40.0000 -50.00 %

256,000.00 54,400.00 -201,600.00 128,000.00 -128,000.00

131  QUALITY ASSURANCE PROJECT PLAN
L.S. -90.00 % -75.00 %

20,000.00 2,000.00 -18,000.00 5,000.00 -15,000.00

132  SAND FILTRATION OPERATION PLAN
L.S. -93.33 % -91.67 %

30,000.00 2,000.00 -28,000.00 2,500.00 -27,500.00

133  DATA SUMMARY REPORT
L.S. -80.00 % -80.00 %

10,000.00 2,000.00 -8,000.00 2,000.00 -8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
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TITLE :I 5
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ENGR'S. EST.

ITEM
NO.
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

60.0000
134 CEMENT CONC. BARRIER CURB

8.0000 m 70.0000 -14.29 % 120.0000 71.43 %

560.00 480.00 -80.00 960.00 400.00

45.0000
135 INTEGRAL CEMENT CONC. BARRIER CURB

46.0000 m 45.0000 0.00 % 100.0000 122.22 %

2,070.00 2,070.00 0.00 4,600.00 2,530.00

22.0000
136 EXTRUDED CURB

34.0000 m 25.0000 -12.00 % 25.0000 0.00 %

850.00 748.00 -102.00 850.00 0.00

50.0000
137 TYPE C PRECAST TRAFFIC CURB

239.0000 m 32.0000 56.25 % 50.0000 56.25 %

7,648.00 11,950.00 4,302.00 11,950.00 4,302.00

34.0000
138 BEAM GUARDRAIL TYPE 1

117.0000 m 42.0000 -19.05 % 45.0000 7.14 %

4,914.00 3,978.00 -936.00 5,265.00 351.00

1,550.0000
139 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

1.0000 EACH 1,200.0000 29.17 % 850.0000 -29.17 %

1,200.00 1,550.00 350.00 850.00 -350.00

1,750.0000
140 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH 1,800.0000 -2.78 % 2,000.0000 11.11 %

12,600.00 12,250.00 -350.00 14,000.00 1,400.00

86.0000
141 PRECAST CONC. BARRIER TYPE 2

2454.0000 m 80.0000 7.50 % 72.5000 -9.38 %

196,320.00 211,044.00 14,724.00 177,915.00 -18,405.00

86.0000
142 PRECAST CONC. BARRIER TYPE 4

289.0000 m 80.0000 7.50 % 75.0000 -6.25 %

23,120.00 24,854.00 1,734.00 21,675.00 -1,445.00

220.0000
143 SINGLE SLOPE CONC. BARRIER

409.0000 m 260.0000 -15.38 % 167.5000 -35.58 %

106,340.00 89,980.00 -16,360.00 68,507.50 -37,832.50

36.0000
144 TEMPORARY CONC. BARRIER

4394.0000 m 40.0000 -10.00 % 31.5000 -21.25 %

175,760.00 158,184.00 -17,576.00 138,411.00 -37,349.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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01/22/2003
09:33

DOT_RGGB01

TRAFFIC

6,200.0000
145 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH 5,800.0000 6.90 % 5,250.0000 -9.48 %

40,600.00 43,400.00 2,800.00 36,750.00 -3,850.00

45,000.0000
146 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 9,000.0000 400.00 % 41,500.0000 361.11 %

18,000.00 90,000.00 72,000.00 83,000.00 65,000.00

147 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

2,800.0000
148 RESETTING IMPACT ATTENUATOR

3.0000 EACH 800.0000 250.00 % 1,000.0000 25.00 %

2,400.00 8,400.00 6,000.00 3,000.00 600.00

9,500.0000
149 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 90.00 % 15,000.0000 200.00 %

10,000.00 19,000.00 9,000.00 30,000.00 20,000.00

40.0000
150 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR 30.0000 33.33 % 60.0000 100.00 %

3,000.00 4,000.00 1,000.00 6,000.00 3,000.00

7.0000
151 PAINT LINE

13440.0000 m 0.4000 1,650.00 % 0.4000 0.00 %

5,376.00 94,080.00 88,704.00 5,376.00 0.00

7.0000
152 PLASTIC LINE

180.0000 m 4.0000 75.00 % 7.0000 75.00 %

720.00 1,260.00 540.00 1,260.00 540.00

8.0000
153 PLASTIC WIDE LINE

16770.0000 m 4.0000 100.00 % 7.9000 97.50 %

67,080.00 134,160.00 67,080.00 132,483.00 65,403.00

2.2000
154 PLASTIC SKIP WIDE LINE

250.0000 m 5.0000 -56.00 % 2.5000 -50.00 %

1,250.00 550.00 -700.00 625.00 -625.00

40.0000
155 PLASTIC STOP LINE

21.0000 m 25.0000 60.00 % 40.0000 60.00 %

525.00 840.00 315.00 840.00 315.00
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TRAFFIC

100.0000
156 PLASTIC TRAFFIC ARROW

9.0000 EACH 75.0000 33.33 % 125.0000 66.67 %

675.00 900.00 225.00 1,125.00 450.00

100.0000
157 PLASTIC TRAFFIC LETTER

24.0000 EACH 25.0000 300.00 % 60.0000 140.00 %

600.00 2,400.00 1,800.00 1,440.00 840.00

160.0000
158 PLASTIC HOV LANE SYMBOL TYPE 1

37.0000 EACH 150.0000 6.67 % 155.0000 3.33 %

5,550.00 5,920.00 370.00 5,735.00 185.00

170.0000
159 PLASTIC HOV LANE SYMBOL TYPE  2

35.0000 EACH 150.0000 13.33 % 165.0000 10.00 %

5,250.00 5,950.00 700.00 5,775.00 525.00

50.0000
160 PLASTIC DRAINAGE MARKING

84.0000 EACH 15.0000 233.33 % 30.0000 100.00 %

1,260.00 4,200.00 2,940.00 2,520.00 1,260.00

275.0000
161 RAISED PAVEMENT MARKER TYPE 1

38.9000 HUND 175.0000 57.14 % 165.0000 -5.71 %

6,807.50 10,697.50 3,890.00 6,418.50 -389.00

300.0000
162 RAISED PAVEMENT MARKER TYPE 2

17.5000 HUND 350.0000 -14.29 % 340.0000 -2.86 %

6,125.00 5,250.00 -875.00 5,950.00 -175.00

1.5000
163 TEMPORARY PAVEMENT MARKING

18750.0000 m 0.3500 328.57 % 1.5500 342.86 %

6,562.50 28,125.00 21,562.50 29,062.50 22,500.00

164 PERMANENT SIGNING
L.S. -40.21 % -44.57 %

66,900.00 40,000.00 -26,900.00 37,085.00 -29,815.00

165 CANTILEVER SIGN STRUCTURE NO. 1 - RELOCATION
L.S. 33.33 % 10.78 %

15,000.00 20,000.00 5,000.00 16,617.00 1,617.00

166 CANTILEVER SIGN STRUCTURE NO. 2 - RELOCATION
L.S. 33.33 % 10.78 %

15,000.00 20,000.00 5,000.00 16,617.00 1,617.00
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TRAFFIC
167 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 66.67 % 43.75 %

6,000.00 10,000.00 4,000.00 8,625.00 2,625.00

168 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 83.33 % 67.71 %

6,000.00 11,000.00 5,000.00 10,062.50 4,062.50

169 ILLUMINATION SYSTEM SUA 518
L.S. 17.03 % -19.25 %

1,709.00 2,000.00 291.00 1,380.00 -329.00

170 ILLUMINATION SYSTEM SUA 4010
L.S. 108.65 % 75.92 %

10,544.00 22,000.00 11,456.00 18,549.00 8,005.00

171 ILLUMINATION SYSTEM SUA 1184
L.S. -82.09 % -84.25 %

240,132.00 43,000.00 -197,132.00 37,813.00 -202,319.00

172 ILLUMINATION SYSTEM SUA 512
L.S. 109.19 % 102.69 %

81,265.00 170,000.00 88,735.00 164,720.00 83,455.00

173 ILLUMINATION SYSTEM SUA 511
L.S. 161.51 % 123.72 %

1,912.00 5,000.00 3,088.00 4,277.50 2,365.50

60.0000
174 TRAFFIC SAFETY DRUM

250.0000 EACH 50.0000 20.00 % 75.0000 50.00 %

12,500.00 15,000.00 2,500.00 18,750.00 6,250.00

7.0000
175 SEQUENTIAL ARROW SIGN

190.0000 HR 7.0000 0.00 % 10.0000 42.86 %

1,330.00 1,330.00 0.00 1,900.00 570.00

11,000.0000
176 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 5,000.0000 120.00 % 7,500.0000 50.00 %

20,000.00 44,000.00 24,000.00 30,000.00 10,000.00

4.0000
177 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 8.0000 -50.00 % 25.0000 212.50 %

1,280.00 640.00 -640.00 4,000.00 2,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

TRAFFIC

150.0000
178 TYPE III BARRICADE

10.0000 EACH 300.0000 -50.00 % 250.0000 -16.67 %

3,000.00 1,500.00 -1,500.00 2,500.00 -500.00

179 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 602.25 % 883.15 %

3,560.00 25,000.00 21,440.00 35,000.00 31,440.00

35.0000
180 TRAFFIC CONTROL LABOR

8701.0000 HR 36.0000 -2.78 % 36.0000 0.00 %

313,236.00 304,535.00 -8,701.00 313,236.00 0.00

63.0000
181 TRAFFIC CONTROL VEHICLE

500.0000 DAY 50.0000 26.00 % 75.0000 50.00 %

25,000.00 31,500.00 6,500.00 37,500.00 12,500.00

37.0000
182 TRAFFIC CONTROL SUPERVISOR

5200.0000 HR 35.0000 5.71 % 38.0000 8.57 %

182,000.00 192,400.00 10,400.00 197,600.00 15,600.00

155.0000
183 CONSTRUCTION SIGNS CLASS A

130.0000 m2 90.0000 72.22 % 200.0000 122.22 %

11,700.00 20,150.00 8,450.00 26,000.00 14,300.00

184 FORCE ACCOUNT  ROLLING SLOWDOWN
EST. 0.00 % 0.00 %

3,216.00 3,216.00 3,216.00

ITS
185  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 20.83 % 13.00 %

51,310.45 62,000.00 10,689.55 57,983.00 6,672.55

186  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -30.12 % -34.67 %

44,360.35 31,000.00 -13,360.35 28,980.00 -15,380.35

187  COMMUNICATION CONDUIT SYSTEM
L.S. 147.22 % 123.89 %

16,180.00 40,000.00 23,820.00 36,225.00 20,045.00
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ITS
188  COMMUNICATION CABLE AND INTERFACE

L.S. 562.42 % 504.66 %

2,415.40 16,000.00 13,584.60 14,605.00 12,189.60

189  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 197.55 % 174.68 %

12,771.00 38,000.00 25,229.00 35,080.00 22,309.00

250.0000
190  DIRECTIONAL BORING

25.0000 m 115.0000 117.39 % 230.0000 100.00 %

2,875.00 6,250.00 3,375.00 5,750.00 2,875.00

OTHER ITEMS

4.0000
191 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5381.0000 m3 15.0000 -73.33 % 15.0000 0.00 %

80,715.00 21,524.00 -59,191.00 80,715.00 0.00

7.0000
192 SHORING OR EXTRA EXCAVATION CLASS B

2461.0000 m2 3.0000 133.33 % 5.0000 66.67 %

7,383.00 17,227.00 9,844.00 12,305.00 4,922.00

33.0000
193 GRAVEL BACKFILL FOR DRAIN

355.0000 m3 30.0000 10.00 % 60.0000 100.00 %

10,650.00 11,715.00 1,065.00 21,300.00 10,650.00

116.0000
194 CONTROLLED DENSITY FILL

168.0000 m3 85.0000 36.47 % 175.0000 105.88 %

14,280.00 19,488.00 5,208.00 29,400.00 15,120.00

17.0000
195 WATER

500.0000 m3 1.0000 1,600.00 % 25.0000 2,400.00 %

500.00 8,500.00 8,000.00 12,500.00 12,000.00

200.0000
196 PLUGGING EXISTING PIPE

9.0000 EACH 500.0000 -60.00 % 250.0000 -50.00 %

4,500.00 1,800.00 -2,700.00 2,250.00 -2,250.00

197 STRUCTURE SURVEYING
L.S. -84.82 % -64.98 %

257,000.00 39,000.00 -218,000.00 90,000.00 -167,000.00
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OTHER ITEMS
198 ROADWAY SURVEYING

L.S. -58.99 % -35.25 %

139,000.00 57,000.00 -82,000.00 90,000.00 -49,000.00

930.0000
199 BOLLARD TYPE 1

1.0000 EACH 1,000.0000 -7.00 % 1,000.0000 0.00 %

1,000.00 930.00 -70.00 1,000.00 0.00

650.0000
200 BOLLARD TYPE 2

2.0000 EACH 500.0000 30.00 % 800.0000 60.00 %

1,000.00 1,300.00 300.00 1,600.00 600.00

51.0000
201 CONC. SLOPE PROTECTION

777.0000 m2 30.0000 70.00 % 60.0000 100.00 %

23,310.00 39,627.00 16,317.00 46,620.00 23,310.00

25.0000
202 CHAIN LINK FENCE TYPE 1

278.0000 m 40.0000 -37.50 % 40.0000 0.00 %

11,120.00 6,950.00 -4,170.00 11,120.00 0.00

160.0000
203 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

19.0000 EACH 100.0000 60.00 % 125.0000 25.00 %

1,900.00 3,040.00 1,140.00 2,375.00 475.00

315.0000
204 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 900.0000 -65.00 % 1,000.0000 11.11 %

900.00 315.00 -585.00 1,000.00 100.00

325.0000
205 STRUCTURAL EARTH WALL

4760.0000 m2 150.0000 116.67 % 195.0000 30.00 %

714,000.00 1,547,000.00 833,000.00 928,200.00 214,200.00

415.0000
206 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 500.0000 -17.00 % 1,000.0000 100.00 %

1,500.00 1,245.00 -255.00 3,000.00 1,500.00

200.0000
207 ADJUST CATCH BASIN

4.0000 EACH 300.0000 -33.33 % 350.0000 16.67 %

1,200.00 800.00 -400.00 1,400.00 200.00

170.0000
208 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 300.0000 -43.33 % 350.0000 16.67 %

600.00 340.00 -260.00 700.00 100.00
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OTHER ITEMS
209 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

210 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00

211 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

212 SPCC PLAN
L.S. 50.00 % 75.00 %

2,000.00 3,000.00 1,000.00 3,500.00 1,500.00

213 FIELD OFFICE BUILDING
L.S. 25.00 % 0.00 %

20,000.00 25,000.00 5,000.00 20,000.00 0.00

4.7000
214 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1500.0000 m2 3.0000 56.67 % 3.0000 0.00 %

4,500.00 7,050.00 2,550.00 4,500.00 0.00

0.6800
215 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4300.0000 m2 3.0000 -77.33 % 3.0000 0.00 %

12,900.00 2,924.00 -9,976.00 12,900.00 0.00

1.0000
216  TEMPORARY FENCE

500.0000 m 20.0000 -95.00 % 25.0000 25.00 %

10,000.00 500.00 -9,500.00 12,500.00 2,500.00

26.0000
217  CHAIN LINK FENCE TYPE A

2.0000 m 120.0000 -78.33 % 100.0000 -16.67 %

240.00 52.00 -188.00 200.00 -40.00

34.0000
218  CEMENT CONC. MEDIAN CAP

189.0000 m2 50.0000 -32.00 % 45.4500 -9.10 %

9,450.00 6,426.00 -3,024.00 8,590.05 -859.95

4,300.0000
219  CAST - IN - PLACE  BARRIER  L-1

1.0000 EACH 2,100.0000 104.76 % 3,500.0000 66.67 %

2,100.00 4,300.00 2,200.00 3,500.00 1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS

4,800.0000
220  CAST - IN - PLACE  BARRIER  L-2

1.0000 EACH 1,600.0000 200.00 % 3,500.0000 118.75 %

1,600.00 4,800.00 3,200.00 3,500.00 1,900.00

4,700.0000
221  CAST - IN - PLACE  BARRIER  L-3

1.0000 EACH 1,600.0000 193.75 % 4,000.0000 150.00 %

1,600.00 4,700.00 3,100.00 4,000.00 2,400.00

4,500.0000
222  CAST - IN - PLACE  BARRIER  L-4

1.0000 EACH 2,100.0000 114.29 % 4,250.0000 102.38 %

2,100.00 4,500.00 2,400.00 4,250.00 2,150.00

8,300.0000
223  CAST - IN - PLACE  BARRIER  M-1

1.0000 EACH 3,800.0000 118.42 % 5,500.0000 44.74 %

3,800.00 8,300.00 4,500.00 5,500.00 1,700.00

12,000.0000
224  CAST - IN - PLACE  BARRIER  M-2

1.0000 EACH 6,000.0000 100.00 % 13,500.0000 125.00 %

6,000.00 12,000.00 6,000.00 13,500.00 7,500.00

16,000.0000
225  CAST - IN - PLACE  BARRIER  M-3

1.0000 EACH 8,000.0000 100.00 % 13,500.0000 68.75 %

8,000.00 16,000.00 8,000.00 13,500.00 5,500.00

8,300.0000
226  CAST - IN - PLACE  BARRIER  M-4

1.0000 EACH 3,800.0000 118.42 % 6,000.0000 57.89 %

3,800.00 8,300.00 4,500.00 6,000.00 2,200.00

4,400.0000
227  CAST - IN - PLACE  BARRIER  R-1

1.0000 EACH 2,100.0000 109.52 % 4,200.0000 100.00 %

2,100.00 4,400.00 2,300.00 4,200.00 2,100.00

4,900.0000
228  CAST - IN - PLACE  BARRIER  R-2

1.0000 EACH 1,600.0000 206.25 % 4,000.0000 150.00 %

1,600.00 4,900.00 3,300.00 4,000.00 2,400.00

4,800.0000
229  CAST - IN - PLACE  BARRIER  R-3

1.0000 EACH 1,600.0000 200.00 % 4,000.0000 150.00 %

1,600.00 4,800.00 3,200.00 4,000.00 2,400.00

4,500.0000
230  CAST - IN - PLACE  BARRIER  R-4

1.0000 EACH 2,100.0000 114.29 % 4,750.0000 126.19 %

2,100.00 4,500.00 2,400.00 4,750.00 2,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS

2,500.0000
231  SINGLE SLOPE CONC. BARRIER LIGHT STANDARD SECTION

3.0000 EACH 3,200.0000 -21.88 % 3,750.0000 17.19 %

9,600.00 7,500.00 -2,100.00 11,250.00 1,650.00

1,000.0000
232  RELOCATE EXISTING 6.1M SLIDE CHAIN LINK GATE

1.0000 EACH 1,500.0000 -33.33 % 800.0000 -46.67 %

1,500.00 1,000.00 -500.00 800.00 -700.00

535.0000
233  REMOVING AND RESETTING BOLLARD

2.0000 EACH 300.0000 78.33 % 650.0000 116.67 %

600.00 1,070.00 470.00 1,300.00 700.00

234  SHARED DRB COSTS - CREDIT
EST. 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00

46.0000
235  ASPHALT PAVEMENT RECONSTRUCTION

1189.0000 m2 20.0000 130.00 % 40.0000 100.00 %

23,780.00 54,694.00 30,914.00 47,560.00 23,780.00

236  FORCE ACCOUNT POTHOLING FIBER OPTIC CONDUITS
EST. 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00

237  FORCE ACCOUNT  UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

1,100.0000
238  FURNISHING AND JACKING STEEL CASING PIPE  600MM DIAM.

53.5000 m 400.0000 175.00 % 800.0000 100.00 %

21,400.00 58,850.00 37,450.00 42,800.00 21,400.00

240.0000
239  SEW TRAFFIC BARRIER

1335.9000 m 400.0000 -40.00 % 450.0000 12.50 %

534,360.00 320,616.00 -213,744.00 601,155.00 66,795.00

200.0000
240  MEDIAN TRAFFIC BARRIER

97.0000 m 300.0000 -33.33 % 175.0000 -41.67 %

29,100.00 19,400.00 -9,700.00 16,975.00 -12,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A021 REVISION NO : 1 BIDS OPENED ON : Feb  5 2003
CONTRACT NO :006469 REGION NO : 1 AWARDED ON : Feb 11 2003
VERSION NO :4 WORK ORDER# : XL1547
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I 5
LYNNWOOD PARK AND RIDE
 DIRECT ACCESS
02A021

MID-MOUNTAIN CONTRACTORS, INC SCARSELLA BROS. INC.
825 5TH AVE 19460 84TH AVE S
98033-6391 KENT WA  98032-1240

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981680697

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 746000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2003
09:33

DOT_RGGB01

OTHER ITEMS
241  AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $13,867,842.79 $14,870,148.40 7.23% $15,650,725.80 12.86%

BASE TOTAL $13,867,842.79 $14,870,148.40 7.23% $15,650,725.80 12.86%


