

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-3.02%		5.28%			31.40%	
			1,895,000.00		1,837,700.00		1,995,000.00	100,000.00	2,490,000.00	595,000.00
2	CLEARING AND GRUBBING									
	6.3000	ha	8,000.0000	87.50%	15,000.0000	125.00%	18,000.0000	15,000.0000	87.50%	
			50,400.00	44,100.00	94,500.00	63,000.00	113,400.00	94,500.00	44,100.00	
3	REMOVING DRAINAGE STRUCTURE									
	24.0000	EACH	350.0000	53.71%	538.0000	-14.29%	300.0000	200.0000	-42.86%	
			8,400.00	4,512.00	12,912.00	-1,200.00	7,200.00	4,800.00	-3,600.00	
4	REMOVING PORTION OF EXISTING BRIDGE 5/506E	L.S.		-30.00%		95.73%			-50.00%	
			20,000.00		14,000.00		39,146.16	19,146.16	10,000.00	-10,000.00
5	REMOVING EXISTING OVERLAY FROM BRIDGE DECK									
	1592.0000	m2	5.0000	78.00%	8.9000	200.00%	15.0000	20.0000	300.00%	
			7,960.00	6,208.80	14,168.80	15,920.00	23,880.00	31,840.00	23,880.00	
6	REMOVING CONC. BARRIER									
	335.0000	m	19.0000	-23.68%	14.5000	-28.95%	13.5000	25.0000	31.58%	
			6,365.00	4,857.50	4,857.50	-1,507.50	4,522.50	8,375.00	2,010.00	
7	REMOVING GUARDRAIL									
	1488.0000	m	9.0000	13.89%	10.2500	11.11%	10.0000	10.0000	11.11%	
			13,392.00	15,252.00	1,860.00	14,880.00	1,488.00	14,880.00	1,488.00	
8	REMOVING GUARDRAIL ANCHOR									
	13.0000	EACH	175.0000	-14.29%	150.0000	-20.00%	140.0000	200.0000	14.29%	
			2,275.00	1,950.00	1,950.00	-325.00	1,820.00	2,600.00	325.00	
9	REMOVING PAINT LINE									
	8315.0000	m	1.5000	-43.33%	0.8500	33.33%	2.0000	1.0000	-33.33%	
			12,472.50	7,067.75	7,067.75	-5,404.75	16,630.00	8,315.00	-4,157.50	
10	REMOVING PLASTIC LINE									
	3199.0000	m	3.0000	-40.00%	1.8000	0.00%	3.0000	2.0000	-33.33%	
			9,597.00	5,758.20	5,758.20	-3,838.80	9,597.00	6,398.00	-3,199.00	
11	REMOVING RAISED PAVEMENT MARKER									
	13.2700	HUND	115.0000	-11.30%	102.0000	6.09%	122.0000	100.0000	-13.04%	
			1,526.05	1,353.54	1,353.54	-172.51	1,618.94	1,327.00	-199.05	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING CHAIN LINK FENCE									
	481.0000	m	10.0000	8.0000	-20.00 %	6.0000	-40.00 %	6.0000	-40.00 %	
			4,810.00	3,848.00	-962.00	2,886.00	-1,924.00	2,886.00	-1,924.00	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	76761.0000	m3	10.0000	10.2500	2.50 %	13.0000	30.00 %	13.0000	30.00 %	
			767,610.00	786,800.25	19,190.25	997,893.00	230,283.00	997,893.00	230,283.00	
14	ROADWAY EXCAVATION INCL. HAUL - AREA FOR POND									
	79625.0000	m3	10.0000	9.2500	-7.50 %	12.0000	20.00 %	12.0000	20.00 %	
			796,250.00	736,531.25	-59,718.75	955,500.00	159,250.00	955,500.00	159,250.00	
15	SELECT BORROW INCL. HAUL									
	35945.0000	t	12.0000	8.5000	-29.17 %	7.0000	-41.67 %	0.0100	-99.92 %	
			431,340.00	305,532.50	-125,807.50	251,615.00	-179,725.00	359.45	-430,980.55	
16	GRAVEL BORROW INCL. HAUL									
	14017.0000	t	10.0000	8.1000	-19.00 %	9.0000	-10.00 %	11.0000	10.00 %	
			140,170.00	113,537.70	-26,632.30	126,153.00	-14,017.00	154,187.00	14,017.00	
17	EMBANKMENT COMPACTION									
	22711.0000	m3	3.0000	0.6500	-78.33 %	6.0000	100.00 %	5.0000	66.67 %	
			68,133.00	14,762.15	-53,370.85	136,266.00	68,133.00	113,555.00	45,422.00	
DRAINAGE										
18	DITCH EXCAVATION INCL. HAUL									
	44.0000	m3	8.0000	31.0000	287.50 %	48.0000	500.00 %	50.0000	525.00 %	
			352.00	1,364.00	1,012.00	2,112.00	1,760.00	2,200.00	1,848.00	
19	ASPHALT LINING FOR DITCHES									
	832.5000	m2	50.0000	10.0000	-80.00 %	10.0000	-80.00 %	12.0000	-76.00 %	
			41,625.00	8,325.00	-33,300.00	8,325.00	-33,300.00	9,990.00	-31,635.00	
20	GRATE INLET TYPE 2									
	88.0000	EACH	1,400.0000	1,990.0000	42.14 %	1,700.0000	21.43 %	2,000.0000	42.86 %	
			123,200.00	175,120.00	51,920.00	149,600.00	26,400.00	176,000.00	52,800.00	
21	DROP INLET TYPE 1									
	1.0000	EACH	2,500.0000	3,820.0000	52.80 %	3,000.0000	20.00 %	3,000.0000	20.00 %	
			2,500.00	3,820.00	1,320.00	3,000.00	500.00	3,000.00	500.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
22	CEMENT CONC. GUTTER									
	536.0000	m	50.0000	52.7000	5.40%	70.0000	40.00%	21.0000	-58.00%	
			26,800.00	28,247.20	1,447.20	37,520.00	10,720.00	11,256.00	-15,544.00	
23	QUARRY SPALLS									
	548.2000	m3	45.0000	66.0000	46.67%	40.0000	-11.11%	32.0000	-28.89%	
			24,669.00	36,181.20	11,512.20	21,928.00	-2,741.00	17,542.40	-7,126.60	
24	UNDERDRAIN PIPE 150 MM DIAM.									
	1395.0000	m	18.0000	32.0000	77.78%	17.0000	-5.56%	30.0000	66.67%	
			25,110.00	44,640.00	19,530.00	23,715.00	-1,395.00	41,850.00	16,740.00	
25	WASHED ROCK CORE									
	415.0000	m3	30.0000	35.0000	16.67%	42.0000	40.00%	27.0000	-10.00%	
			12,450.00	14,525.00	2,075.00	17,430.00	4,980.00	11,205.00	-1,245.00	
26	PLAIN CONC. CULV. PIPE 300 MM DIAM.									
	347.0000	m	70.0000	49.0000	-30.00%	60.0000	-14.29%	97.0000	38.57%	
			24,290.00	17,003.00	-7,287.00	20,820.00	-3,470.00	33,659.00	9,369.00	
27	PLAIN CONC. CULV. PIPE 450 MM DIAM.									
	238.0000	m	95.0000	67.0000	-29.47%	90.0000	-5.26%	130.0000	36.84%	
			22,610.00	15,946.00	-6,664.00	21,420.00	-1,190.00	30,940.00	8,330.00	
STORM SEWER										
28	CATCH BASIN TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR									
	4.0000	EACH	5,500.0000	3,765.0000	-31.55%	5,000.0000	-9.09%	6,000.0000	9.09%	
			22,000.00	15,060.00	-6,940.00	20,000.00	-2,000.00	24,000.00	2,000.00	
29	CATCH BASIN TYPE 2 1200 MM DIAM.									
	30.0000	EACH	1,800.0000	2,420.0000	34.44%	3,000.0000	66.67%	2,000.0000	11.11%	
			54,000.00	72,600.00	18,600.00	90,000.00	36,000.00	60,000.00	6,000.00	
30	CATCH BASIN TYPE 2 1350 MM DIAM.									
	15.0000	EACH	3,000.0000	3,220.0000	7.33%	3,000.0000	0.00%	3,000.0000	0.00%	
			45,000.00	48,300.00	3,300.00	45,000.00	0.00	45,000.00	0.00	
31	TESTING STORM SEWER PIPE									
	4271.4000	m	4.0000	3.5000	-12.50%	7.0000	75.00%	5.0000	25.00%	
			17,085.60	14,949.90	-2,135.70	29,899.80	12,814.20	21,357.00	4,271.40	
32	CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	68.5000	m	200.0000	77.6000	-61.20%	85.0000	-57.50%	145.0000	-27.50%	
			13,700.00	5,315.60	-8,384.40	5,822.50	-7,877.50	9,932.50	-3,767.50	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
33	CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	217.0000	m	180.0000	-37.22 %	113.0000	90.0000	-50.00 %	123.0000	-31.67 %	
			39,060.00		24,521.00	19,530.00	-19,530.00	26,691.00	-12,369.00	
34	CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.									
	161.5000	m	190.0000	-7.37 %	176.0000	110.0000	-42.11 %	180.0000	-5.26 %	
			30,685.00		28,424.00	17,765.00	-12,920.00	29,070.00	-1,615.00	
35	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.									
	1483.2000	m	60.0000	30.00 %	78.0000	45.0000	-25.00 %	90.0000	50.00 %	
			88,992.00		115,689.60	66,744.00	-22,248.00	133,488.00	44,496.00	
36	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.									
	1704.0000	m	95.0000	-3.16 %	92.0000	70.0000	-26.32 %	105.0000	10.53 %	
			161,880.00		156,768.00	119,280.00	-42,600.00	178,920.00	17,040.00	
37	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.									
	638.8500	m	120.0000	-11.67 %	106.0000	100.0000	-16.67 %	160.0000	33.33 %	
			76,662.00		67,718.10	63,885.00	-12,777.00	102,216.00	25,554.00	
38	SCHEDULE B STORM SEWER PIPE 600 MM DIAM.									
	17.9000	m	200.0000	-29.50 %	141.0000	120.0000	-40.00 %	160.0000	-20.00 %	
			3,580.00		2,523.90	2,148.00	-1,432.00	2,864.00	-716.00	
39	FURNISHING AND JACKING STEEL CASING PIPE 750 MM DIAM.									
	285.5000	m	550.0000	81.27 %	997.0000	1,100.0000	100.00 %	1,150.0000	109.09 %	
			157,025.00		284,643.50	314,050.00	157,025.00	328,325.00	171,300.00	
STRUCTURE										
40	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	7404.0000	m3	20.0000	-47.75 %	10.4500	20.0000	0.00 %	12.0000	-40.00 %	
			148,080.00		77,371.80	148,080.00	0.00	88,848.00	-59,232.00	
41	REMOVING OBSTRUCTIONS									
		EST.		0.00 %			0.00 %		0.00 %	
			20,000.00		20,000.00	20,000.00		20,000.00		
42	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.		-67.33 %			133.33 %		483.33 %	
			30,000.00		9,800.00	70,000.00	40,000.00	175,000.00	145,000.00	
43	DELETED ITEM									
	0.0100	EACH	0.0001	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %	
			0.00		0.00	0.00	0.00	0.00	0.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
44	SOIL EXCAVATION FOR SHAFT INCL. HAUL									
	113.0000	m3	300.0000	2,000.0000	566.67 %	1,100.0000	266.67 %	400.0000	33.33 %	
			33,900.00	226,000.00	192,100.00	124,300.00	90,400.00	45,200.00	11,300.00	
45	FURNISHING&PLACING TEMP. CASING FOR 1.830M DIAM. SHAFT									
	43.0000	m	300.0000	1,300.0000	333.33 %	1.0000	-99.67 %	1,100.0000	266.67 %	
			12,900.00	55,900.00	43,000.00	43.00	-12,857.00	47,300.00	34,400.00	
46	CASING SHORING									
	8.0000	m	100.0000	955.0000	855.00 %	115.0000	15.00 %	100.0000	0.00 %	
			800.00	7,640.00	6,840.00	920.00	120.00	800.00	0.00	
47	GRAVEL BACKFILL FOR WALL									
	2732.0000	m3	27.0000	26.5000	-1.85 %	40.0000	48.15 %	35.0000	29.63 %	
			73,764.00	72,398.00	-1,366.00	109,280.00	35,516.00	95,620.00	21,856.00	
48	ST. REINF. BAR FOR BRIDGE									
	81931.0000	kg	1.2500	1.4000	12.00 %	2.5000	100.00 %	1.5000	20.00 %	
			102,413.75	114,703.40	12,289.65	204,827.50	102,413.75	122,896.50	20,482.75	
49	ST. REINF. BAR FOR WALL									
	52263.0000	kg	1.0000	1.4000	40.00 %	1.9000	90.00 %	1.5000	50.00 %	
			52,263.00	73,168.20	20,905.20	99,299.70	47,036.70	78,394.50	26,131.50	
50	ST. REINF. BAR FOR SHAFT									
	7310.0000	kg	1.0000	1.5000	50.00 %	3.0000	200.00 %	1.5000	50.00 %	
			7,310.00	10,965.00	3,655.00	21,930.00	14,620.00	10,965.00	3,655.00	
51	ST. REINF. BAR FOR NORTH WALL									
	24000.0000	kg	1.0000	1.4000	40.00 %	1.9000	90.00 %	1.5000	50.00 %	
			24,000.00	33,600.00	9,600.00	45,600.00	21,600.00	36,000.00	12,000.00	
52	ST. REINF. BAR FOR SOUTH WALL									
	24100.0000	kg	1.0000	1.4000	40.00 %	1.9000	90.00 %	1.5000	50.00 %	
			24,100.00	33,740.00	9,640.00	45,790.00	21,690.00	36,150.00	12,050.00	
53	CSL ACCESS TUBES									
	245.0000	m	10.0000	29.0000	190.00 %	18.0000	80.00 %	11.0000	10.00 %	
			2,450.00	7,105.00	4,655.00	4,410.00	1,960.00	2,695.00	245.00	
54	CONC. CLASS 28 FOR WALL									
	1260.0000	m3	450.0000	377.0000	-16.22 %	625.0000	38.89 %	600.0000	33.33 %	
			567,000.00	475,020.00	-91,980.00	787,500.00	220,500.00	756,000.00	189,000.00	
55	CONC. CLASS 28 FOR SHAFT									
	7.0000	m3	500.0000	118.0000	-76.40 %	825.0000	65.00 %	400.0000	-20.00 %	
			3,500.00	826.00	-2,674.00	5,775.00	2,275.00	2,800.00	-700.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			2ND BIDDER			3RD BIDDER			5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE														
56	CONC. CLASS 28P FOR SHAFT													
	100.0000	m3	250.0000	627.0000	150.80 %	152.0000	-39.20 %	400.0000	60.00 %					
			25,000.00	62,700.00	37,700.00	15,200.00	-9,800.00	40,000.00	15,000.00					
57	CONC. CLASS 28 FOR NORTH WALL													
	319.0000	m3	400.0000	377.0000	-5.75 %	370.0000	-7.50 %	300.0000	-25.00 %					
			127,600.00	120,263.00	-7,337.00	118,030.00	-9,570.00	95,700.00	-31,900.00					
58	CONC. CLASS 28 FOR SOUTH WALL													
	338.0000	m3	400.0000	387.0000	-3.25 %	370.0000	-7.50 %	300.0000	-25.00 %					
			135,200.00	130,806.00	-4,394.00	125,060.00	-10,140.00	101,400.00	-33,800.00					
59	CONC. CLASS 28 FOR BRIDGE													
	1114.0000	m3	400.0000	420.0000	5.00 %	300.0000	-25.00 %	400.0000	0.00 %					
			445,600.00	467,880.00	22,280.00	334,200.00	-111,400.00	445,600.00	0.00					
60	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC													
			2.00	2.00	0.00 %	2.00	0.00 %	2.00	0.00 %					
61	SUPERSTRUCTURE - BR. NO. 5/206 E WIDENING L.S.													
			300,000.00	398,000.00	98,000.00	375,000.00	75,000.00	550,000.00	250,000.00					
62	SUPERSTRUCTURE - SOUTH 317TH UNDERCROSSING L.S.													
			700,000.00	947,000.00	247,000.00	1,200,000.00	500,000.00	1,287,000.20	587,000.20					
63	CONDUIT PIPE 53 MM DIAM.													
	596.0000	m	40.0000	35.0000	-12.50 %	50.0000	25.00 %	29.0000	-27.50 %					
			23,840.00	20,860.00	-2,980.00	29,800.00	5,960.00	17,284.00	-6,556.00					
64	TRAFFIC BARRIER													
	298.0000	m	235.0000	233.0000	-0.85 %	280.0000	19.15 %	250.0000	6.38 %					
			70,030.00	69,434.00	-596.00	83,440.00	13,410.00	74,500.00	4,470.00					
65	FURTHER DECK PREPARATION EST.													
			5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %					

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			2ND BIDDER			3RD BIDDER			5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING														
66	CRUSHED SURFACING BASE COURSE													
	32856.0000	t	14.0000	0.00 %		14.0000	0.00 %		18.0000	28.57 %		15.6000	11.43 %	
			459,984.00	0.00		459,984.00	0.00		591,408.00	131,424.00		512,553.60	52,569.60	
LIQUID ASPHALT														
67	ANTI-STRIPPING ADDITIVE													
		EST.		0.00 %			0.00 %			0.00 %			0.00 %	
			52,100.00			52,100.00			52,100.00			52,100.00		
CEMENT CONCRETE PAVEMENT														
68	CEMENT CONC. PAVEMENT													
	13136.0000	m3	250.0000	-37.60 %		156.0000	-37.60 %		153.0000	-38.80 %		175.0000	-30.00 %	
			3,284,000.00	1,234,784.00		2,049,216.00	1,234,784.00		2,009,808.00	1,274,192.00		2,298,800.00	-985,200.00	
69	MODIFIED CEMENT CONC. PAVEMENT													
	129.0000	m3	250.0000	47.60 %		369.0000	47.60 %		360.0000	44.00 %		500.0000	100.00 %	
			32,250.00	15,351.00		47,601.00	15,351.00		46,440.00	14,190.00		64,500.00	32,250.00	
70	DELETED ITEM													
	0.0100	EACH	0.0001	0.00 %		0.0000	0.00 %		0.0000	0.00 %		0.0000	0.00 %	
			0.00	0.00		0.00	0.00		0.00	0.00		0.00	0.00	
71	BRIDGE APPROACH SLAB													
	1470.0000	m2	225.0000	-39.42 %		136.3000	-39.42 %		210.0000	-6.67 %		160.0000	-28.89 %	
			330,750.00	-130,389.00		200,361.00	-130,389.00		308,700.00	-22,050.00		235,200.00	-95,550.00	
72	EPOXY-COATED DOWEL BAR WITH DRILL HOLE													
	132.0000	EACH	18.0000	19.44 %		21.5000	19.44 %		25.0000	38.89 %		25.0000	38.89 %	
			2,376.00	462.00		2,838.00	462.00		3,300.00	924.00		3,300.00	924.00	
73	EPOXY-COATED TIE BAR WITH DRILL HOLE													
	3215.0000	EACH	6.0000	16.67 %		7.0000	16.67 %		15.0000	150.00 %		9.0000	50.00 %	
			19,290.00	3,215.00		22,505.00	3,215.00		48,225.00	28,935.00		28,935.00	9,645.00	
74	REPLACE CEMENT CONCRETE PANEL													
	34.0000	m2	65.0000	992.31 %		710.0000	992.31 %		830.0000	1,176.92 %		700.0000	976.92 %	
			2,210.00	21,930.00		24,140.00	21,930.00		28,220.00	26,010.00		23,800.00	21,590.00	
75	RETROFIT DOWEL BARS													
	10236.0000	EACH	175.0000	-69.71 %		53.0000	-69.71 %		55.0000	-68.57 %		51.0000	-70.86 %	
			1,791,300.00	542,508.00		1,248,792.00	542,508.00		562,980.00	1,228,320.00		522,036.00	1,269,264.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
CEMENT CONCRETE PAVEMENT										
76	CLEAN AND RESEAL EXISTING JOINT									
	18480.0000	m	9.0000	-62.22 %	3.4000	3.5000	-61.11 %	3.5000	-61.11 %	3.5000
			166,320.00	-103,488.00	62,832.00	64,680.00	-101,640.00	64,680.00	-101,640.00	64,680.00
77	CEMENT CONC. PAVEMENT GRINDING									
	44380.0000	m2	12.0000	25.00 %	15.0000	15.0000	25.00 %	15.0000	25.00 %	15.0000
			532,560.00	133,140.00	665,700.00	665,700.00	133,140.00	665,700.00	133,140.00	665,700.00
78	STAINLESS STEEL CLAD DOWEL BAR									
	27974.0000	EACH	12.0000	60.42 %	19.2500	20.0000	66.67 %	19.0000	58.33 %	19.0000
			335,688.00	202,811.50	538,499.50	559,480.00	223,792.00	531,506.00	195,818.00	531,506.00
ASPHALT CONCRETE PAVEMENT										
79	PLANING BITUMINOUS PAVEMENT									
	2027.0000	m2	6.0000	100.00 %	12.0000	11.0000	83.33 %	8.0000	33.33 %	8.0000
			12,162.00	12,162.00	24,324.00	22,297.00	10,135.00	16,216.00	4,054.00	16,216.00
80	HMA CL. 12.5 MM PG 64-22									
	52100.0000	t	40.0000	-5.00 %	38.0000	41.0000	2.50 %	41.0000	2.50 %	41.0000
			2,084,000.00	-104,200.00	1,979,800.00	2,136,100.00	52,100.00	2,136,100.00	52,100.00	2,136,100.00
81	SAWCUT AND SEAL BRIDGE JOINT									
	60.1500	m	60.0000	-51.67 %	29.0000	30.0000	-50.00 %	30.0000	-50.00 %	30.0000
			3,609.00	-1,864.65	1,744.35	1,804.50	-1,804.50	1,804.50	-1,804.50	1,804.50
82	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC		0.00 %			0.00 %		0.00 %	
			62,570.00		62,570.00	62,570.00		62,570.00		62,570.00
83	COMPACTION PRICE ADJUSTMENT									
		CALC		0.00 %			0.00 %		0.00 %	
			42,300.00		42,300.00	42,300.00		42,300.00		42,300.00
EROSION CONTROL AND PLANTING										
84	ESC LEAD									
	300.0000	DAY	50.0000	-34.00 %	33.0000	0.0100	-99.98 %	20.0000	-60.00 %	20.0000
			15,000.00	-5,100.00	9,900.00	3.00	-14,997.00	6,000.00	-9,000.00	6,000.00
85	EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING									
	4.5200	ha	2,200.0000	154.55 %	5,600.0000	5,450.0000	147.73 %	1,500.0000	-31.82 %	1,500.0000
			9,944.00	15,368.00	25,312.00	24,634.00	14,690.00	6,780.00	-3,164.00	6,780.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND PLANTING									
86	COMPOST TYPE 1								
	349.0000	m3	35.0000	34.0000	-2.86 %	39.0000	11.43 %	40.0000	14.29 %
			12,215.00	11,866.00	-349.00	13,611.00	1,396.00	13,960.00	1,745.00
87	CHECK DAM								
	100.0000	m	40.0000	27.0000	-32.50 %	83.0000	107.50 %	30.0000	-25.00 %
			4,000.00	2,700.00	-1,300.00	8,300.00	4,300.00	3,000.00	-1,000.00
88	STABILIZED CONSTRUCTION ENTRANCE								
	302.0000	m2	17.0000	16.0000	-5.88 %	11.0000	-35.29 %	18.0000	5.88 %
			5,134.00	4,832.00	-302.00	3,322.00	-1,812.00	5,436.00	302.00
89	INLET PROTECTION								
	20.0000	EACH	110.0000	54.0000	-50.91 %	115.0000	4.55 %	150.0000	36.36 %
			2,200.00	1,080.00	-1,120.00	2,300.00	100.00	3,000.00	800.00
90	SILT FENCE								
	1185.0000	m	14.0000	9.0000	-35.71 %	15.0000	7.14 %	15.0000	7.14 %
			16,590.00	10,665.00	-5,925.00	17,775.00	1,185.00	17,775.00	1,185.00
91	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			74,500.00	74,500.00		74,500.00		74,500.00	
92	CONSTRUCTION FENCE								
	2375.0000	m	7.0000	13.0000	85.71 %	10.0000	42.86 %	10.0000	42.86 %
			16,625.00	30,875.00	14,250.00	23,750.00	7,125.00	23,750.00	7,125.00
93	TOPSOIL TYPE A								
	1443.0000	m3	35.0000	37.0000	5.71 %	33.0000	-5.71 %	33.0000	-5.71 %
			50,505.00	53,391.00	2,886.00	47,619.00	-2,886.00	47,619.00	-2,886.00
94	ADDITIONAL LAWN FERTILIZER								
	EST.				0.00 %		0.00 %		0.00 %
			1,005.00	1,005.00		1,005.00		1,005.00	
95	PSIPE - COTONEASTER "CORAL BEAUTY", 150 MM HT., #1 CONT.								
	125.0000	EACH	7.9000	9.0000	13.92 %	7.0000	-11.39 %	7.0000	-11.39 %
			987.50	1,125.00	137.50	875.00	-112.50	875.00	-112.50
96	PSIPE - CRINKLE-LEAF CREEPER, 150 MM HT., #1 CONT.								
	89.0000	EACH	8.0000	8.3000	3.75 %	7.0000	-12.50 %	7.0000	-12.50 %
			712.00	738.70	26.70	623.00	-89.00	623.00	-89.00
97	PSIPE - BEAKED HAZELNUT, 450 MM HT., #1 CONT.								
	71.0000	EACH	8.5000	8.0000	-5.88 %	7.0000	-17.65 %	7.0000	-17.65 %
			603.50	568.00	-35.50	497.00	-106.50	497.00	-106.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2004

TIME: 14:06

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004

AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
98	PSIPE - CORALBERRY, 450 MM HT., #1 CONT.	831.0000	EACH	10.2000	9.3000	-8.82 %	8.0000	-21.57 %	8.0000	-21.57 %
				8,476.20	7,728.30	-747.90	6,648.00	-1,828.20	6,648.00	-1,828.20
99	PSIPE - DWARF CRANBERRY BUSH, 450 MM HT., #1 CONT.	100.0000	EACH	12.5000	9.3000	-25.60 %	10.0000	-20.00 %	10.0000	-20.00 %
				1,250.00	930.00	-320.00	1,000.00	-250.00	1,000.00	-250.00
100	PSIPE - LOW OREGON GRAPE, 250 MM HT., #1 CONT.	223.0000	EACH	7.3000	12.3000	68.49 %	12.0000	64.38 %	6.0000	-17.81 %
				1,627.90	2,742.90	1,115.00	2,676.00	1,048.10	1,338.00	-289.90
101	PSIPE - OTTO LUYKEN LAUREL, 250 MM HT., #1 CONT.	3.0000	EACH	8.7500	19.0000	117.14 %	20.0000	128.57 %	8.0000	-8.57 %
				26.25	57.00	30.75	60.00	33.75	24.00	-2.25
102	PSIPE - RED FLOWERING CURRENT, 450 MM HT., #1 CONT.	180.0000	EACH	8.7500	7.0000	-20.00 %	7.0000	-20.00 %	6.0000	-31.43 %
				1,575.00	1,260.00	-315.00	1,260.00	-315.00	1,080.00	-495.00
103	PSIPE - RED OSIER DOGWOOD, 450 MM HT., #1 CONT.	853.0000	EACH	7.5000	7.0000	-6.67 %	8.0000	6.67 %	5.0000	-33.33 %
				6,397.50	5,971.00	-426.50	6,824.00	426.50	4,265.00	-2,132.50
104	PSIPE - SALAL, 250 MM HT., #1 CONT.	491.0000	EACH	8.0000	7.0000	-12.50 %	8.0000	0.00 %	7.0000	-12.50 %
				3,928.00	3,437.00	-491.00	3,928.00	0.00	3,437.00	-491.00
105	PSIPE - SALAL, 250 MM HT., #2 CONT.	795.0000	EACH	19.4000	11.0000	-43.30 %	13.0000	-32.99 %	12.0000	-38.14 %
				15,423.00	8,745.00	-6,678.00	10,335.00	-5,088.00	9,540.00	-5,883.00
106	PSIPE - SIBERIAN CYPRESS, 250 MM HT., #1 CONT.	170.0000	EACH	9.3000	9.0000	-3.23 %	11.0000	18.28 %	10.0000	7.53 %
				1,581.00	1,530.00	-51.00	1,870.00	289.00	1,700.00	119.00
107	PSIPE - TALL OREGON GRAPE, 450 MM HT., #1 CONT.	482.0000	EACH	6.0000	7.0000	16.67 %	7.0000	16.67 %	6.0000	0.00 %
				2,892.00	3,374.00	482.00	3,374.00	482.00	2,892.00	0.00
108	PSIPE - VINE MAPLE, 450 MM HT., #1 CONT.	36.0000	EACH	7.5000	7.0000	-6.67 %	8.0000	6.67 %	5.0000	-33.33 %
				270.00	252.00	-18.00	288.00	18.00	180.00	-90.00
109	PSIPE - DOUGLAS FIR, 600 MM HT., #2 CONT.	1327.0000	EACH	10.7000	6.0000	-43.93 %	6.0000	-43.93 %	11.0000	2.80 %
				14,198.90	7,962.00	-6,236.90	7,962.00	-6,236.90	14,597.00	398.10

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
110	PSIPE - MADRONE, 450 MM HT., #1 CONT.									
	71.0000 EACH		16.7500	19.0000	13.43 %	19.0000	13.43 %	13.0000	-22.39 %	
			1,189.25	1,349.00	159.75	1,349.00	159.75	923.00	-266.25	
111	PSIPE - WESTERN RED CEDAR, 600 MM HT., #2 CONT.									
	316.0000 EACH		12.5000	12.0000	-4.00 %	11.0000	-12.00 %	11.0000	-12.00 %	
			3,950.00	3,792.00	-158.00	3,476.00	-474.00	3,476.00	-474.00	
112	PSIPE WESTERN CEDAR "VIRESCENS", 600 MM HT., #2 CONT.									
	76.0000 EACH		25.0000	14.0000	-44.00 %	13.0000	-48.00 %	13.0000	-48.00 %	
			1,900.00	1,064.00	-836.00	988.00	-912.00	988.00	-912.00	
113	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			24,570.00	24,570.00		24,570.00		24,570.00		
114	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			14,320.00	14,320.00		14,320.00		14,320.00		
115	SOIL AMENDMENT									
	1924.0000 m3		35.0000	33.0000	-5.71 %	38.0000	8.57 %	37.0000	5.71 %	
			67,340.00	63,492.00	-3,848.00	73,112.00	5,772.00	71,188.00	3,848.00	
116	BARK OR WOOD CHIP MULCH									
	505.0000 m3		35.0000	30.0000	-14.29 %	36.0000	2.86 %	35.0000	0.00 %	
			17,675.00	15,150.00	-2,525.00	18,180.00	505.00	17,675.00	0.00	
117	SEEDED LAWN INSTALLATION									
	303.0000 m2		2.0000	3.5000	75.00 %	4.0000	100.00 %	8.0000	300.00 %	
			606.00	1,060.50	454.50	1,212.00	606.00	2,424.00	1,818.00	
118	LAWN MOWING									
	7891.0000 m2		26.0000	0.4000	-98.46 %	0.5000	-98.08 %	1.0000	-96.15 %	
			205,166.00	3,156.40	-202,009.60	3,945.50	-201,220.50	7,891.00	-197,275.00	
TRAFFIC										
119	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	319.0000 m		50.0000	50.9200	1.84 %	80.0000	60.00 %	50.0000	0.00 %	
			15,950.00	16,243.48	293.48	25,520.00	9,570.00	15,950.00	0.00	
120	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	43.0000 m		60.0000	53.0000	-11.67 %	90.0000	50.00 %	70.0000	16.67 %	
			2,580.00	2,279.00	-301.00	3,870.00	1,290.00	3,010.00	430.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
121	ROUNDAABOUT TRUCK APRON INNER CEMENT CONC. CURB									
	76.0000	m	50.0000	91.0000	82.00 %	85.0000	70.00 %	80.0000	60.00 %	
			3,800.00	6,916.00	3,116.00	6,460.00	2,660.00	6,080.00	2,280.00	
122	ROUNDAABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER									
	108.0000	m	50.0000	53.0000	6.00 %	73.0000	46.00 %	70.0000	40.00 %	
			5,400.00	5,724.00	324.00	7,884.00	2,484.00	7,560.00	2,160.00	
123	EXTRUDED CURB									
	616.0000	m	20.0000	9.7000	-51.50 %	14.0000	-30.00 %	9.0000	-55.00 %	
			12,320.00	5,975.20	-6,344.80	8,624.00	-3,696.00	5,544.00	-6,776.00	
124	TYPE A PRECAST TRAFFIC CURB									
	201.0000	m	50.0000	40.0000	-20.00 %	40.0000	-20.00 %	37.0000	-26.00 %	
			10,050.00	8,040.00	-2,010.00	8,040.00	-2,010.00	7,437.00	-2,613.00	
125	BEAM GUARDRAIL TYPE 1									
	4168.0000	m	45.0000	46.0000	2.22 %	43.0000	-4.44 %	44.0000	-2.22 %	
			187,560.00	191,728.00	4,168.00	179,224.00	-8,336.00	183,392.00	-4,168.00	
126	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	8.0000	EACH	1,500.0000	1,180.0000	-21.33 %	1,115.0000	-25.67 %	1,150.0000	-23.33 %	
			12,000.00	9,440.00	-2,560.00	8,920.00	-3,080.00	9,200.00	-2,800.00	
127	BEAM GUARDRAIL FLARED TERMINAL									
	7.0000	EACH	2,000.0000	1,800.0000	-10.00 %	1,700.0000	-15.00 %	1,750.0000	-12.50 %	
			14,000.00	12,600.00	-1,400.00	11,900.00	-2,100.00	12,250.00	-1,750.00	
128	BEAM GUARDRAIL BULL NOSE TERMINAL									
	2.0000	EACH	3,000.0000	7,260.0000	142.00 %	6,800.0000	126.67 %	7,000.0000	133.33 %	
			6,000.00	14,520.00	8,520.00	13,600.00	7,600.00	14,000.00	8,000.00	
129	BEAM GUARDRAIL ANCHOR TYPE 4									
	12.0000	EACH	625.0000	515.0000	-17.60 %	500.0000	-20.00 %	500.0000	-20.00 %	
			7,500.00	6,180.00	-1,320.00	6,000.00	-1,500.00	6,000.00	-1,500.00	
130	PRECAST CONC. BARRIER TYPE 2									
	599.0000	m	80.0000	79.0000	-1.25 %	83.0000	3.75 %	80.0000	0.00 %	
			47,920.00	47,321.00	-599.00	49,717.00	1,797.00	47,920.00	0.00	
131	PRECAST CONC. BARRIER TYPE 5									
	31.0000	m	80.0000	119.0000	48.75 %	121.0000	51.25 %	120.0000	50.00 %	
			2,480.00	3,689.00	1,209.00	3,751.00	1,271.00	3,720.00	1,240.00	
132	C.I.P. CONC. BARRIER TYPE 2									
	255.0000	m	850.0000	537.0000	-36.82 %	350.0000	-58.82 %	240.0000	-71.76 %	
			216,750.00	136,935.00	-79,815.00	89,250.00	-127,500.00	61,200.00	-155,550.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
133	C.I.P. CONC. BARRIER TYPE 2A								
	298.0000	m	850.0000	716.0000	-15.76 %	1,000.0000	17.65 %	950.0000	11.76 %
			253,300.00	213,368.00	-39,932.00	298,000.00	44,700.00	283,100.00	29,800.00
134	C.I.P. CONC. BARRIER TYPE 2B								
	275.0000	m	850.0000	716.0000	-15.76 %	950.0000	11.76 %	1,200.0000	41.18 %
			233,750.00	196,900.00	-36,850.00	261,250.00	27,500.00	330,000.00	96,250.00
135	C.I.P. CONC. BARRIER TYPE 4A								
	1511.0000	m	250.0000	270.0000	8.00 %	175.0000	-30.00 %	160.0000	-36.00 %
			377,750.00	407,970.00	30,220.00	264,425.00	-113,325.00	241,760.00	-135,990.00
136	C.I.P. CONC. BARRIER TYPE 4B								
	38.0000	m	850.0000	507.0000	-40.35 %	525.0000	-38.24 %	660.0000	-22.35 %
			32,300.00	19,266.00	-13,034.00	19,950.00	-12,350.00	25,080.00	-7,220.00
137	C.I.P. CONC. BARRIER TRANSITION TYPE 1								
	2.0000	EACH	2,000.0000	5,975.0000	198.75 %	8,500.0000	325.00 %	9,700.0000	385.00 %
			4,000.00	11,950.00	7,950.00	17,000.00	13,000.00	19,400.00	15,400.00
138	CEMENT CONC. CAP								
	463.0000	m2	60.0000	72.0000	20.00 %	55.0000	-8.33 %	45.0000	-25.00 %
			27,780.00	33,336.00	5,556.00	25,465.00	-2,315.00	20,835.00	-6,945.00
139	TEMPORARY CONC. BARRIER LEADING END TREATMENT								
	1.0000	EACH	200.0000	333.0000	66.50 %	350.0000	75.00 %	325.0000	62.50 %
			200.00	333.00	133.00	350.00	150.00	325.00	125.00
140	TEMPORARY CONC. BARRIER								
	13005.0000	m	50.0000	27.7000	-44.60 %	26.0000	-48.00 %	27.0000	-46.00 %
			650,250.00	360,238.50	-290,011.50	338,130.00	-312,120.00	351,135.00	-299,115.00
141	TEMPORARY IMPACT ATTENUATOR								
	6.0000	EACH	5,000.0000	4,433.0000	-11.34 %	4,100.0000	-18.00 %	4,300.0000	-14.00 %
			30,000.00	26,598.00	-3,402.00	24,600.00	-5,400.00	25,800.00	-4,200.00
142	PERMANENT IMPACT ATTENUATOR								
	2.0000	EACH	35,000.0000	23,270.0000	-33.51 %	22,000.0000	-37.14 %	23,000.0000	-34.29 %
			70,000.00	46,540.00	-23,460.00	44,000.00	-26,000.00	46,000.00	-24,000.00
143	REPAIR IMPACT ATTENUATOR								
		EST.			0.00 %		0.00 %		0.00 %
			12,000.00	12,000.00		12,000.00		12,000.00	
144	RESETTING IMPACT ATTENUATOR								
	8.0000	EACH	800.0000	890.0000	11.25 %	850.0000	6.25 %	900.0000	12.50 %
			6,400.00	7,120.00	720.00	6,800.00	400.00	7,200.00	800.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
145	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000 EACH		5,000.0000	136.00 %	11,800.0000	300.00 %	20,000.0000	140.00 %	12,000.0000	140.00 %
			15,000.00		35,400.00		60,000.00		36,000.00	
146	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	1795.0000 HR		45.0000	4.44 %	47.0000	-99.98 %	0.0100	0.00 %	45.0000	0.00 %
			80,775.00		84,365.00		17.95		80,775.00	
147	PAINT LINE									
	13646.0000 m		0.4500	-11.11 %	0.4000	-11.11 %	0.4000	11.11 %	0.5000	11.11 %
			6,140.70		5,458.40		5,458.40		6,823.00	
148	PLASTIC DROP LANE LINE									
	793.0000 m		3.5000	-57.14 %	1.5000	14.29 %	4.0000	-42.86 %	2.0000	-42.86 %
			2,775.50		1,189.50		3,172.00		1,586.00	
149	PAINTED WIDE LINE									
	1712.0000 m		1.5000	-46.67 %	0.8000	-66.67 %	0.5000	-33.33 %	1.0000	-33.33 %
			2,568.00		1,369.60		856.00		1,712.00	
150	PLASTIC WIDE LINE									
	8001.0000 m		5.0000	50.00 %	7.5000	60.00 %	8.0000	40.00 %	7.0000	40.00 %
			40,005.00		60,007.50		64,008.00		56,007.00	
151	PAINTED DOTTED WIDE LINE									
	40.0000 m		1.5000	43.33 %	2.1500	-33.33 %	1.0000	33.33 %	2.0000	33.33 %
			60.00		86.00		40.00		80.00	
152	PLASTIC DOTTED WIDE LINE									
	356.0000 m		5.0000	-40.00 %	3.0000	0.00 %	5.0000	-40.00 %	3.0000	-40.00 %
			1,780.00		1,068.00		1,780.00		1,068.00	
153	PLASTIC CROSSWALK LINE									
	30.0000 m2		50.0000	20.00 %	60.0000	24.00 %	62.0000	10.00 %	55.0000	10.00 %
			1,500.00		1,800.00		1,860.00		1,650.00	
154	PLASTIC STOP LINE									
	28.0000 m		20.0000	35.00 %	27.0000	55.00 %	31.0000	25.00 %	25.0000	25.00 %
			560.00		756.00		868.00		700.00	
155	PLASTIC TRAFFIC ARROW									
	8.0000 EACH		110.0000	21.82 %	134.0000	39.09 %	153.0000	13.64 %	125.0000	13.64 %
			880.00		1,072.00		1,224.00		1,000.00	
156	PLASTIC TRAFFIC LETTER									
	8.0000 EACH		50.0000	18.00 %	59.0000	104.00 %	102.0000	10.00 %	55.0000	10.00 %
			400.00		472.00		816.00		440.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
157	PLASTIC HOV LANE SYMBOL TYPE 1 35.0000	EACH	150.0000 5,250.00	10.67 % 560.00	166.0000 5,810.00	153.0000 5,355.00	2.00 % 105.00	155.0000 5,425.00	3.33 % 175.00	
158	PLASTIC HOV LANE SYMBOL TYPE 2 7.0000	EACH	170.0000 1,190.00	-46.47 % -553.00	91.0000 637.00	153.0000 1,071.00	-10.00 % -119.00	85.0000 595.00	-50.00 % -595.00	
159	PLASTIC DRAINAGE MARKING 139.0000	EACH	28.0000 3,892.00	-46.43 % -1,807.00	15.0000 2,085.00	14.0000 1,946.00	-50.00 % -1,946.00	14.0000 1,946.00	-50.00 % -1,946.00	
160	RAISED PAVEMENT MARKER TYPE 1 50.2500	HUND	170.0000 8,542.50	23.53 % 2,010.00	210.0000 10,552.50	165.0000 8,291.25	-2.94 % -251.25	195.0000 9,798.75	14.71 % 1,256.25	
161	RAISED PAVEMENT MARKER TYPE 2 19.3600	HUND	350.0000 6,776.00	-7.71 % -522.72	323.0000 6,253.28	305.0000 5,904.80	-12.86 % -871.20	300.0000 5,808.00	-14.29 % -968.00	
162	TEMPORARY PAVEMENT MARKING 38375.0000	m	1.7000 65,237.50	-35.29 % -23,025.00	1.1000 42,212.50	2.0000 76,750.00	17.65 % 11,512.50	1.0000 38,375.00	-41.18 % -26,862.50	
163	PERMANENT SIGNING L.S.		123,845.00	-42.67 % -52,845.00	71,000.00	80,000.00	-35.40 % -43,845.00	70,000.00	-43.48 % -53,845.00	
164	CANTILEVER SIGN STRUCTURE NO. 1 L.S.		25,000.00	44.00 % 11,000.00	36,000.00	33,000.00	32.00 % 8,000.00	35,000.00	40.00 % 10,000.00	
165	CANTILEVER SIGN STRUCTURE NO. 2 L.S.		30,000.00	20.00 % 6,000.00	36,000.00	33,000.00	10.00 % 3,000.00	35,000.00	16.67 % 5,000.00	
166	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.00 % 0.00	0.0000 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
167	CANTILEVER SIGN STRUCTURE NO. 4 L.S.		30,000.00	20.00 % 6,000.00	36,000.00	42,000.00	40.00 % 12,000.00	35,000.00	16.67 % 5,000.00	
168	CANTILEVER SIGN STRUCTURE NO. 5 L.S.		40,000.00	10.00 % 4,000.00	44,000.00	41,000.00	2.50 % 1,000.00	40,000.00	0.00 % 0.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
169	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.		93.75 %		50.00 %		87.50 %		
			8,000.00	15,500.00	7,500.00	12,000.00	4,000.00	15,000.00	7,000.00	
170	TEMPORARY ILLUMINATION SYSTEM	L.S.		3.80 %		-14.18 %		-18.27 %		
			489,400.00	508,000.00	18,600.00	420,000.00	-69,400.00	400,000.00	-89,400.00	
171	ILLUMINATION SYSTEM SAD4989, SAD2055, & SAD911	L.S.		-24.69 %		-39.95 %		-39.95 %		
			832,600.00	627,000.00	-205,600.00	500,000.00	-332,600.00	500,000.00	-332,600.00	
172	ILLUMINATION SYSTEM CITY OF FEDERAL WAY	L.S.		-25.71 %		-32.60 %		-37.30 %		
			63,800.00	47,400.00	-16,400.00	43,000.00	-20,800.00	40,000.00	-23,800.00	
173	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.		-80.19 %		7.30 %		-83.49 %		
			60,575.60	12,000.00	-48,575.60	65,000.00	4,424.40	10,000.00	-50,575.60	
174	TRAFFIC SIGNAL SYSTEM DETECTION	L.S.		-26.72 %		-53.85 %		-35.90 %		
			39,000.00	28,580.00	-10,420.00	18,000.00	-21,000.00	25,000.00	-14,000.00	
175	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		-9.49 %		-12.98 %		-12.98 %		
			28,727.50	26,000.00	-2,727.50	25,000.00	-3,727.50	25,000.00	-3,727.50	
176	COMMUNICATION CABLE AND INTERFACE	L.S.		713.75 %		129.23 %		587.68 %		
			8,725.00	71,000.00	62,275.00	20,000.00	11,275.00	60,000.00	51,275.00	
177	VIDEO, VOICE & DATA DISTR. & TRANS. SYSTEM	L.S.		216.22 %		45.95 %		143.25 %		
			4,111.00	13,000.00	8,889.00	6,000.00	1,889.00	10,000.00	5,889.00	
178	DIRECTIONAL BORING	m		-0.00 %		33.93 %		10.71 %		
	394.6500		112.0000	112.0000	-0.00 %	150.0000	33.93 %	124.0000	10.71 %	
			44,200.80	44,200.80	-0.00	59,197.50	14,996.70	48,936.60	4,735.80	
179	COMMUNICATION CONDUIT SYSTEM	L.S.		-57.27 %		18.69 %		137.38 %		
			42,126.00	18,000.00	-24,126.00	50,000.00	7,874.00	100,000.00	57,874.00	
180	LOOP REPLACEMENT TYPE R1	EACH		123.68 %		189.47 %		163.16 %		
	1.0000		380.0000	850.0000	123.68 %	1,100.0000	189.47 %	1,000.0000	163.16 %	
			380.00	850.00	470.00	1,100.00	720.00	1,000.00	620.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
181	LOOP REPLACEMENT TYPE R2												
	1.0000	EACH	760.0000	1,700.0000	123.68 %	2,000.0000	163.16 %	2,000.0000	163.16 %				
			760.00	1,700.00	940.00	2,000.00	1,240.00	2,000.00	1,240.00				
182	LOOP REPLACEMENT TYPE R3												
	1.0000	EACH	1,140.0000	2,200.0000	92.98 %	2,500.0000	119.30 %	2,000.0000	75.44 %				
			1,140.00	2,200.00	1,060.00	2,500.00	1,360.00	2,000.00	860.00				
183	FORCE ACCOUNT LOOP TESTING												
		EST.			0.00 %		0.00 %		0.00 %				
			2,000.00	2,000.00		2,000.00		2,000.00					
184	FORCE ACCOUNT ROLLING SLOWDOWN												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
185	SEQUENTIAL ARROW SIGN												
	1531.0000	HR	7.0000	2.1500	-69.29 %	5.0000	-28.57 %	3.0000	-57.14 %				
			10,717.00	3,291.65	-7,425.35	7,655.00	-3,062.00	4,593.00	-6,124.00				
186	PORTABLE CHANGEABLE MESSAGE SIGN												
	2.0000	EACH	5,000.0000	10,225.0000	104.50 %	15,000.0000	200.00 %	12,000.0000	140.00 %				
			10,000.00	20,450.00	10,450.00	30,000.00	20,000.00	24,000.00	14,000.00				
187	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	1710.0000	HR	5.0000	2.1500	-57.00 %	8.0000	60.00 %	2.0000	-60.00 %				
			8,550.00	3,676.50	-4,873.50	13,680.00	5,130.00	3,420.00	-5,130.00				
188	TYPE III BARRICADE												
	2.0000	EACH	300.0000	54.0000	-82.00 %	200.0000	-33.33 %	200.0000	-33.33 %				
			600.00	108.00	-492.00	400.00	-200.00	400.00	-200.00				
189	TEMPORARY TRAFFIC CONTROL DEVICES												
		L.S.			129.29 %		92.68 %		131.21 %				
			25,950.00	59,500.00	33,550.00	50,000.00	24,050.00	60,000.00	34,050.00				
190	TRAFFIC CONTROL LABOR												
	7000.0000	HR	35.0000	43.0000	22.86 %	40.0000	14.29 %	40.0000	14.29 %				
			245,000.00	301,000.00	56,000.00	280,000.00	35,000.00	280,000.00	35,000.00				
191	TRAFFIC CONTROL VEHICLE												
	300.0000	DAY	45.0000	108.0000	140.00 %	125.0000	177.78 %	100.0000	122.22 %				
			13,500.00	32,400.00	18,900.00	37,500.00	24,000.00	30,000.00	16,500.00				
192	TRAFFIC CONTROL SUPERVISOR												
	3000.0000	HR	40.0000	45.0000	12.50 %	42.0000	5.00 %	42.0000	5.00 %				
			120,000.00	135,000.00	15,000.00	126,000.00	6,000.00	126,000.00	6,000.00				

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
193	CONSTRUCTION SIGNS CLASS A									
	116.0000	m2	200.0000	172.1800	-13.91 %	165.0000	-17.50 %	200.0000	0.00 %	
			23,200.00	19,972.88	-3,227.12	19,140.00	-4,060.00	23,200.00	0.00	
OTHER ITEMS										
194	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11915.0000	m3	12.0000	11.3500	-5.42 %	5.0000	-58.33 %	12.0000	0.00 %	
			142,980.00	135,235.25	-7,744.75	59,575.00	-83,405.00	142,980.00	0.00	
195	SHORING OR EXTRA EXCAVATION CLASS B									
	4799.0000	m2	8.0000	4.2500	-46.88 %	1.0000	-87.50 %	10.0000	25.00 %	
			38,392.00	20,395.75	-17,996.25	4,799.00	-33,593.00	47,990.00	9,598.00	
196	GRAVEL BACKFILL FOR DRAIN									
	283.0000	m3	40.0000	28.0000	-30.00 %	30.0000	-25.00 %	30.0000	-25.00 %	
			11,320.00	7,924.00	-3,396.00	8,490.00	-2,830.00	8,490.00	-2,830.00	
197	PLUGGING EXISTING PIPE									
	24.0000	EACH	200.0000	430.0000	115.00 %	280.0000	40.00 %	250.0000	25.00 %	
			4,800.00	10,320.00	5,520.00	6,720.00	1,920.00	6,000.00	1,200.00	
198	STRUCTURE SURVEYING									
		L.S.			-83.33 %		-76.67 %		-33.33 %	
			150,000.00	25,000.00	-125,000.00	35,000.00	-115,000.00	100,000.00	-50,000.00	
199	ROADWAY SURVEYING									
		L.S.			-10.44 %		64.98 %		34.68 %	
			148,500.00	133,000.00	-15,500.00	245,000.00	96,500.00	200,000.00	51,500.00	
200	CEMENT CONC. SIDEWALK									
	1125.0000	m2	28.0000	32.0000	14.29 %	80.0000	185.71 %	40.0000	42.86 %	
			31,500.00	36,000.00	4,500.00	90,000.00	58,500.00	45,000.00	13,500.00	
201	COATED CHAIN LINK FENCE TYPE 3									
	57.0000	m	50.0000	45.0000	-10.00 %	70.0000	40.00 %	70.0000	40.00 %	
			2,850.00	2,565.00	-285.00	3,990.00	1,140.00	3,990.00	1,140.00	
202	CABLE FENCE									
	536.0000	m	100.0000	149.0000	49.00 %	250.0000	150.00 %	215.0000	115.00 %	
			53,600.00	79,864.00	26,264.00	134,000.00	80,400.00	115,240.00	61,640.00	
203	STRUCTURAL EARTH WALL									
	3809.0000	m2	230.0000	129.0000	-43.91 %	200.0000	-13.04 %	230.0000	0.00 %	
			876,070.00	491,361.00	-384,709.00	761,800.00	-114,270.00	876,070.00	0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2004

TIME: 14:06

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			2ND BIDDER			3RD BIDDER			5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
OTHER ITEMS														
204	SEW TRAFFIC BARRIER 758.0000	m	480.0000 363,840.00	-0.21 % -758.00	479.0000 363,082.00	-0.21 % -758.00	550.0000 416,900.00	14.58 % 53,060.00	620.0000 469,960.00	29.17 % 106,120.00				
205	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 24598.0000	m3	20.0000 491,960.00	55.00 % 270,578.00	31.0000 762,538.00	55.00 % 270,578.00	24.0000 590,352.00	20.00 % 98,392.00	26.0000 639,548.00	30.00 % 147,588.00				
206	CONNECTION TO DRAINAGE STRUCTURE 14.0000	EACH	750.0000 10,500.00	-21.33 % -2,240.00	590.0000 8,260.00	-21.33 % -2,240.00	750.0000 10,500.00	0.00 % 0.00	1,250.0000 17,500.00	66.67 % 7,000.00				
207	ADJUST MANHOLE 2.0000	EACH	350.0000 700.00	14.29 % 100.00	400.0000 800.00	14.29 % 100.00	350.0000 700.00	0.00 % 0.00	1,200.0000 2,400.00	242.86 % 1,700.00				
208	ADJUST CATCH BASIN 3.0000	EACH	375.0000 1,125.00	-6.67 % -75.00	350.0000 1,050.00	-6.67 % -75.00	340.0000 1,020.00	-9.33 % -105.00	750.0000 2,250.00	100.00 % 1,125.00				
209	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00				
210	ADJUST VALVE BOX 4.0000	EACH	300.0000 1,200.00	-1.67 % -20.00	295.0000 1,180.00	-1.67 % -20.00	340.0000 1,360.00	13.33 % 160.00	500.0000 2,000.00	66.67 % 800.00				
211	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL EST.		9,000.00	0.00 %	9,000.00	0.00 %	9,000.00	0.00 %	9,000.00	0.00 %				
212	FORCE ACCOUNT PROTECTION FOR HILLSIDE SEEP EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %				
213	TRAINING 3000.0000	HR	2.0000 6,000.00	-50.00 % -3,000.00	1.0000 3,000.00	-50.00 % -3,000.00	5.0000 15,000.00	150.00 % 9,000.00	1.0000 3,000.00	-50.00 % -3,000.00				
214	ROADSIDE CLEANUP EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %				
215	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %				

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
216	MINOR CHANGE								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
217	FIELD OFFICE BUILDING								
		L.S.			-44.00 %			-34.00 %	-60.00 %
			50,000.00	28,000.00	-22,000.00	33,000.00	-17,000.00	20,000.00	-30,000.00
218	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	3676.0000	m2	3.0000	1.9000	-36.67 %	1.0000	-66.67 %	3.0000	0.00 %
			11,028.00	6,984.40	-4,043.60	3,676.00	-7,352.00	11,028.00	0.00
		BASE TOTAL	\$25,259,230.00	\$22,212,120.38	-12.06 %	\$23,843,000.00	-5.61 %	\$24,749,840.00	-2.02 %
ALTERNATE A1									
219	MODIFIED CONC. OVERLAY								
	52.0000	m3	1,300.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			67,600.00	0.00	-67,600.00	0.00	-67,600.00	0.00	-67,600.00
220	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	1355.0000	m2	15.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			20,325.00	0.00	-20,325.00	0.00	-20,325.00	0.00	-20,325.00
221	RAPID SET LATEX MODIFIED CONC. TRIAL OVERLAY								
		L.S.			-100.00 %			-100.00 %	-100.00 %
			5,000.00	0.00	-5,000.00	0.00	-5,000.00	0.00	-5,000.00
222	SCARIFYING CONC. SURFACE								
	1355.0000	m2	10.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			13,550.00	0.00	-13,550.00	0.00	-13,550.00	0.00	-13,550.00
		ALTERNATE A1 TOTAL	\$106,475.00		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE
ALTERNATE A2									
223	POLYESTER CONCRETE TRIAL OVERLAY								
		L.S.			60.00 %			100.00 %	500.00 %
			5,000.00	8,000.00	3,000.00	10,000.00	5,000.00	30,000.00	25,000.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A2									
224	POLYESTER CONCRETE OVERLAY								
	26.0000	m3	4,500.0000	88.89%	8,500.0000	100.00%	9,000.0000	77.78%	117,000.00
			117,000.00	104,000.00	221,000.00	117,000.00	234,000.00	208,000.00	91,000.00
	ALTERNATE A2 TOTAL		<u>\$122,000.00</u>	<u>87.70%</u>	<u>\$229,000.00</u>	<u>100.00%</u>	<u>\$244,000.00</u>	<u>\$238,000.00</u>	<u>95.08%</u>
	BASE TOTAL		<u>\$25,259,230.00</u>	<u>-12.06%</u>	<u>\$22,212,120.38</u>	<u>-5.61%</u>	<u>\$23,843,000.00</u>	<u>\$24,749,840.00</u>	<u>-2.02%</u>
	BASE + A1 CONTRACT TOTAL (A)		<u>\$25,365,705.00</u>		NO BID THIS ALTERNATE			NO BID THIS ALTERNATE	
	BASE + A2 CONTRACT TOTAL (A)		<u>\$25,381,230.00</u>	<u>-11.58%</u>	<u>\$22,441,120.38</u>	<u>-5.10%</u>	<u>\$24,087,000.00</u>	<u>\$24,987,840.00</u>	<u>-1.55%</u>

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		26.81 %						28.23 %
			1,895,000.00		2,403,000.00	508,000.00	1,300,000.00	-595,000.00	2,430,000.00	535,000.00
2	CLEARING AND GRUBBING									
	6.3000	ha	8,000.0000	112.50 %	17,000.0000	12,000.0000	12,000.0000	50.00 %	15,000.0000	87.50 %
			50,400.00		107,100.00	56,700.00	75,600.00	25,200.00	94,500.00	44,100.00
3	REMOVING DRAINAGE STRUCTURE									
	24.0000	EACH	350.0000	77.14 %	620.0000	200.0000	200.0000	-42.86 %	200.0000	-42.86 %
			8,400.00		14,880.00	6,480.00	4,800.00	-3,600.00	4,800.00	-3,600.00
4	REMOVING PORTION OF EXISTING BRIDGE 5/506E									
		L.S.		75.00 %				-25.00 %		25.00 %
			20,000.00		35,000.00	15,000.00	15,000.00	-5,000.00	25,000.00	5,000.00
5	REMOVING EXISTING OVERLAY FROM BRIDGE DECK									
	1592.0000	m2	5.0000	200.00 %	15.0000	10.0000	10.0000	100.00 %	6.0000	20.00 %
			7,960.00		23,880.00	15,920.00	15,920.00	7,960.00	9,552.00	1,592.00
6	REMOVING CONC. BARRIER									
	335.0000	m	19.0000	-26.32 %	14.0000	10.0000	10.0000	-47.37 %	13.5000	-28.95 %
			6,365.00		4,690.00	-1,675.00	3,350.00	-3,015.00	4,522.50	-1,842.50
7	REMOVING GUARDRAIL									
	1488.0000	m	9.0000	5.56 %	9.5000	10.0000	10.0000	11.11 %	10.0000	11.11 %
			13,392.00		14,136.00	744.00	14,880.00	1,488.00	14,880.00	1,488.00
8	REMOVING GUARDRAIL ANCHOR									
	13.0000	EACH	175.0000	-20.00 %	140.0000	150.0000	150.0000	-14.29 %	150.0000	-14.29 %
			2,275.00		1,820.00	-455.00	1,950.00	-325.00	1,950.00	-325.00
9	REMOVING PAINT LINE									
	8315.0000	m	1.5000	-46.67 %	0.8000	0.9000	0.9000	-40.00 %	0.8500	-43.33 %
			12,472.50		6,652.00	-5,820.50	7,483.50	-4,989.00	7,067.75	-5,404.75
10	REMOVING PLASTIC LINE									
	3199.0000	m	3.0000	-43.33 %	1.7000	1.8000	1.8000	-40.00 %	1.7500	-41.67 %
			9,597.00		5,438.30	-4,158.70	5,758.20	-3,838.80	5,598.25	-3,998.75
11	REMOVING RAISED PAVEMENT MARKER									
	13.2700	HUND	115.0000	-17.39 %	95.0000	100.0000	100.0000	-13.04 %	100.0000	-13.04 %
			1,526.05		1,260.65	-265.40	1,327.00	-199.05	1,327.00	-199.05

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING CHAIN LINK FENCE									
	481.0000	m	10.0000	60.00 %	16.0000	0.00 %	10.0000	0.00 %	6.0000	-40.00 %
			4,810.00	2,886.00	7,696.00	0.00	4,810.00	2,886.00	2,886.00	-1,924.00
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	76761.0000	m3	10.0000	40.00 %	14.0000	10.00 %	11.0000	10.00 %	13.5000	35.00 %
			767,610.00	307,044.00	1,074,654.00	76,761.00	844,371.00	76,761.00	1,036,273.50	268,663.50
14	ROADWAY EXCAVATION INCL. HAUL - AREA FOR POND									
	79625.0000	m3	10.0000	30.00 %	13.0000	0.00 %	10.0000	0.00 %	11.5000	15.00 %
			796,250.00	238,875.00	1,035,125.00	796,250.00	796,250.00	0.00	915,687.50	119,437.50
15	SELECT BORROW INCL. HAUL									
	35945.0000	t	12.0000	-99.92 %	0.0100	-50.00 %	6.0000	-50.00 %	0.0100	-99.92 %
			431,340.00	-430,980.55	359.45	-215,670.00	215,670.00	-215,670.00	359.45	-430,980.55
16	GRAVEL BORROW INCL. HAUL									
	14017.0000	t	10.0000	0.00 %	10.0000	-20.00 %	8.0000	-20.00 %	13.0000	30.00 %
			140,170.00	0.00	140,170.00	-28,034.00	112,136.00	-28,034.00	182,221.00	42,051.00
17	EMBANKMENT COMPACTION									
	22711.0000	m3	3.0000	-50.00 %	1.5000	-33.33 %	2.0000	-33.33 %	4.5000	50.00 %
			68,133.00	-34,066.50	34,066.50	-22,711.00	45,422.00	-22,711.00	102,199.50	34,066.50
DRAINAGE										
18	DITCH EXCAVATION INCL. HAUL									
	44.0000	m3	8.0000	400.00 %	40.0000	150.00 %	20.0000	150.00 %	55.0000	587.50 %
			352.00	1,408.00	1,760.00	880.00	880.00	528.00	2,420.00	2,068.00
19	ASPHALT LINING FOR DITCHES									
	832.5000	m2	50.0000	-80.00 %	10.0000	-74.00 %	13.0000	-74.00 %	11.0000	-78.00 %
			41,625.00	-33,300.00	8,325.00	-30,802.50	10,822.50	-30,802.50	9,157.50	-32,467.50
20	GRATE INLET TYPE 2									
	88.0000	EACH	1,400.0000	42.86 %	2,000.0000	28.57 %	1,800.0000	28.57 %	2,000.0000	42.86 %
			123,200.00	52,800.00	176,000.00	35,200.00	158,400.00	35,200.00	176,000.00	52,800.00
21	DROP INLET TYPE 1									
	1.0000	EACH	2,500.0000	16.00 %	2,900.0000	60.00 %	4,000.0000	60.00 %	2,800.0000	12.00 %
			2,500.00	400.00	2,900.00	1,500.00	4,000.00	1,500.00	2,800.00	300.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
22	CEMENT CONC. GUTTER									
	536.0000	m	50.0000	30.0000	-40.00 %	40.0000	-20.00 %	50.0000	0.00 %	
			26,800.00	16,080.00	-10,720.00	21,440.00	-5,360.00	26,800.00	0.00	
23	QUARRY SPALLS									
	548.2000	m3	45.0000	55.0000	22.22 %	45.0000	0.00 %	31.0000	-31.11 %	
			24,669.00	30,151.00	5,482.00	24,669.00	0.00	16,994.20	-7,674.80	
24	UNDERDRAIN PIPE 150 MM DIAM.									
	1395.0000	m	18.0000	14.0000	-22.22 %	12.0000	-33.33 %	29.0000	61.11 %	
			25,110.00	19,530.00	-5,580.00	16,740.00	-8,370.00	40,455.00	15,345.00	
25	WASHED ROCK CORE									
	415.0000	m3	30.0000	46.0000	53.33 %	35.0000	16.67 %	27.0000	-10.00 %	
			12,450.00	19,090.00	6,640.00	14,525.00	2,075.00	11,205.00	-1,245.00	
26	PLAIN CONC. CULV. PIPE 300 MM DIAM.									
	347.0000	m	70.0000	62.0000	-11.43 %	70.0000	0.00 %	93.0000	32.86 %	
			24,290.00	21,514.00	-2,776.00	24,290.00	0.00	32,271.00	7,981.00	
27	PLAIN CONC. CULV. PIPE 450 MM DIAM.									
	238.0000	m	95.0000	102.0000	7.37 %	80.0000	-15.79 %	130.0000	36.84 %	
			22,610.00	24,276.00	1,666.00	19,040.00	-3,570.00	30,940.00	8,330.00	
STORM SEWER										
28	CATCH BASIN TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR									
	4.0000	EACH	5,500.0000	6,850.0000	24.55 %	6,500.0000	18.18 %	5,200.0000	-5.45 %	
			22,000.00	27,400.00	5,400.00	26,000.00	4,000.00	20,800.00	-1,200.00	
29	CATCH BASIN TYPE 2 1200 MM DIAM.									
	30.0000	EACH	1,800.0000	2,075.0000	15.28 %	2,200.0000	22.22 %	1,800.0000	0.00 %	
			54,000.00	62,250.00	8,250.00	66,000.00	12,000.00	54,000.00	0.00	
30	CATCH BASIN TYPE 2 1350 MM DIAM.									
	15.0000	EACH	3,000.0000	2,450.0000	-18.33 %	3,000.0000	0.00 %	2,850.0000	-5.00 %	
			45,000.00	36,750.00	-8,250.00	45,000.00	0.00	42,750.00	-2,250.00	
31	TESTING STORM SEWER PIPE									
	4271.4000	m	4.0000	13.0000	225.00 %	6.0000	50.00 %	5.0000	25.00 %	
			17,085.60	55,528.20	38,442.60	25,628.40	8,542.80	21,357.00	4,271.40	
32	CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	68.5000	m	200.0000	64.0000	-68.00 %	80.0000	-60.00 %	150.0000	-25.00 %	
			13,700.00	4,384.00	-9,316.00	5,480.00	-8,220.00	10,275.00	-3,425.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
44	SOIL EXCAVATION FOR SHAFT INCL. HAUL									
	113.0000	m3	300.0000	233.33 %	1,000.0000	233.33 %	1,000.0000	233.33 %	950.0000	216.67 %
			33,900.00	79,100.00	113,000.00	79,100.00	113,000.00	79,100.00	107,350.00	73,450.00
45	FURNISHING&PLACING TEMP. CASING FOR 1.830M DIAM. SHAFT									
	43.0000	m	300.0000	-99.33 %	2.0000	-99.67 %	1.0000	-99.67 %	1.0000	-99.67 %
			12,900.00	-12,814.00	86.00	-12,857.00	43.00	-12,857.00	43.00	-12,857.00
46	CASING SHORING									
	8.0000	m	100.0000	0.00 %	100.0000	0.00 %	100.0000	0.00 %	100.0000	0.00 %
			800.00	0.00	800.00	0.00	800.00	0.00	800.00	0.00
47	GRAVEL BACKFILL FOR WALL									
	2732.0000	m3	27.0000	40.74 %	38.0000	3.70 %	28.0000	3.70 %	30.0000	11.11 %
			73,764.00	30,052.00	103,816.00	2,732.00	76,496.00	2,732.00	81,960.00	8,196.00
48	ST. REINF. BAR FOR BRIDGE									
	81931.0000	kg	1.2500	76.00 %	2.2000	60.00 %	2.0000	60.00 %	1.5000	20.00 %
			102,413.75	77,834.45	180,248.20	61,448.25	163,862.00	61,448.25	122,896.50	20,482.75
49	ST. REINF. BAR FOR WALL									
	52263.0000	kg	1.0000	120.00 %	2.2000	120.00 %	2.2000	120.00 %	1.5000	50.00 %
			52,263.00	62,715.60	114,978.60	62,715.60	114,978.60	62,715.60	78,394.50	26,131.50
50	ST. REINF. BAR FOR SHAFT									
	7310.0000	kg	1.0000	225.00 %	3.2500	100.00 %	2.0000	100.00 %	1.3500	35.00 %
			7,310.00	16,447.50	23,757.50	7,310.00	14,620.00	7,310.00	9,868.50	2,558.50
51	ST. REINF. BAR FOR NORTH WALL									
	24000.0000	kg	1.0000	120.00 %	2.2000	100.00 %	2.0000	100.00 %	1.2500	25.00 %
			24,000.00	28,800.00	52,800.00	24,000.00	48,000.00	24,000.00	30,000.00	6,000.00
52	ST. REINF. BAR FOR SOUTH WALL									
	24100.0000	kg	1.0000	120.00 %	2.2000	100.00 %	2.0000	100.00 %	1.2500	25.00 %
			24,100.00	28,920.00	53,020.00	24,100.00	48,200.00	24,100.00	30,125.00	6,025.00
53	CSL ACCESS TUBES									
	245.0000	m	10.0000	300.00 %	40.0000	150.00 %	25.0000	150.00 %	10.0000	0.00 %
			2,450.00	7,350.00	9,800.00	3,675.00	6,125.00	3,675.00	2,450.00	0.00
54	CONC. CLASS 28 FOR WALL									
	1260.0000	m3	450.0000	77.78 %	800.0000	-15.56 %	380.0000	-15.56 %	800.0000	77.78 %
			567,000.00	441,000.00	1,008,000.00	-88,200.00	478,800.00	-88,200.00	1,008,000.00	441,000.00
55	CONC. CLASS 28 FOR SHAFT									
	7.0000	m3	500.0000	140.00 %	1,200.0000	-50.00 %	250.0000	-50.00 %	300.0000	-40.00 %
			3,500.00	4,900.00	8,400.00	-1,750.00	1,750.00	-1,750.00	2,100.00	-1,400.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
56	CONC. CLASS 28P FOR SHAFT									
	100.0000	m3	250.0000	-20.00 %	200.0000	-20.00 %	150.0000	-40.00 %	160.0000	-36.00 %
			25,000.00	-5,000.00	20,000.00	-5,000.00	15,000.00	-10,000.00	16,000.00	-9,000.00
57	CONC. CLASS 28 FOR NORTH WALL									
	319.0000	m3	400.0000	62.50 %	650.0000	62.50 %	300.0000	-25.00 %	400.0000	0.00 %
			127,600.00	79,750.00	207,350.00	79,750.00	95,700.00	-31,900.00	127,600.00	0.00
58	CONC. CLASS 28 FOR SOUTH WALL									
	338.0000	m3	400.0000	62.50 %	650.0000	62.50 %	300.0000	-25.00 %	400.0000	0.00 %
			135,200.00	84,500.00	219,700.00	84,500.00	101,400.00	-33,800.00	135,200.00	0.00
59	CONC. CLASS 28 FOR BRIDGE									
	1114.0000	m3	400.0000	0.00 %	400.0000	0.00 %	400.0000	0.00 %	500.0000	25.00 %
			445,600.00	0.00	445,600.00	0.00	445,600.00	0.00	557,000.00	111,400.00
60	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC									
			2.00	0.00 %	2.00	0.00 %	2.00	0.00 %	2.00	0.00 %
61	SUPERSTRUCTURE - BR. NO. 5/206 E WIDENING L.S.									
			300,000.00	133.33 %	700,000.00	133.33 %	370,000.00	23.33 %	350,000.00	16.67 %
				400,000.00	400,000.00	400,000.00	370,000.00	70,000.00	350,000.00	50,000.00
62	SUPERSTRUCTURE - SOUTH 317TH UNDERCROSSING L.S.									
			700,000.00	42.86 %	1,000,000.00	42.86 %	1,000,000.00	42.86 %	1,103,700.00	57.67 %
				300,000.00	300,000.00	300,000.00	300,000.00	300,000.00	1,103,700.00	403,700.00
63	CONDUIT PIPE 53 MM DIAM.									
	596.0000	m	40.0000	-85.00 %	6.0000	-85.00 %	30.0000	-25.00 %	30.0000	-25.00 %
			23,840.00	-20,264.00	3,576.00	-20,264.00	17,880.00	-5,960.00	17,880.00	-5,960.00
64	TRAFFIC BARRIER									
	298.0000	m	235.0000	36.17 %	320.0000	36.17 %	300.0000	27.66 %	250.0000	6.38 %
			70,030.00	25,330.00	95,360.00	25,330.00	89,400.00	19,370.00	74,500.00	4,470.00
65	FURTHER DECK PREPARATION EST.									
			5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING										
66	CRUSHED SURFACING BASE COURSE									
	32856.0000	t	14.0000	28.57 %	18.0000	0.00 %	14.0000	0.00 %	18.0000	28.57 %
			459,984.00	131,424.00	591,408.00	0.00	459,984.00	0.00	591,408.00	131,424.00
LIQUID ASPHALT										
67	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			52,100.00		52,100.00		52,100.00		52,100.00	
CEMENT CONCRETE PAVEMENT										
68	CEMENT CONC. PAVEMENT									
	13136.0000	m3	250.0000	-43.20 %	142.0000	-40.00 %	150.0000	-40.00 %	150.0000	-40.00 %
			3,284,000.00	1,418,688.00	1,865,312.00	1,313,600.00	1,970,400.00	1,313,600.00	1,970,400.00	1,313,600.00
69	MODIFIED CEMENT CONC. PAVEMENT									
	129.0000	m3	250.0000	80.00 %	450.0000	40.00 %	350.0000	40.00 %	350.0000	40.00 %
			32,250.00	25,800.00	58,050.00	12,900.00	45,150.00	12,900.00	45,150.00	12,900.00
70	DELETED ITEM									
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
71	BRIDGE APPROACH SLAB									
	1470.0000	m2	225.0000	-42.22 %	130.0000	-24.44 %	170.0000	-24.44 %	150.0000	-33.33 %
			330,750.00	-139,650.00	191,100.00	-80,850.00	249,900.00	-80,850.00	220,500.00	-110,250.00
72	EPOXY-COATED DOWEL BAR WITH DRILL HOLE									
	132.0000	EACH	18.0000	-38.89 %	11.0000	11.11 %	20.0000	11.11 %	25.0000	38.89 %
			2,376.00	1,452.00	1,452.00	264.00	2,640.00	264.00	3,300.00	924.00
73	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	3215.0000	EACH	6.0000	0.00 %	6.0000	16.67 %	7.0000	16.67 %	6.6000	10.00 %
			19,290.00	19,290.00	19,290.00	3,215.00	22,505.00	3,215.00	21,219.00	1,929.00
74	REPLACE CEMENT CONCRETE PANEL									
	34.0000	m2	65.0000	361.54 %	300.0000	976.92 %	700.0000	976.92 %	675.0000	938.46 %
			2,210.00	7,990.00	10,200.00	21,590.00	23,800.00	21,590.00	22,950.00	20,740.00
75	RETROFIT DOWEL BARS									
	10236.0000	EACH	175.0000	-65.71 %	60.0000	-71.43 %	50.0000	-71.43 %	50.0000	-71.43 %
			1,791,300.00	614,160.00	1,177,140.00	511,800.00	1,279,500.00	511,800.00	1,279,500.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
CEMENT CONCRETE PAVEMENT										
76	CLEAN AND RESEAL EXISTING JOINT									
	18480.0000	m	9.0000	3.1500	-65.00 %	4.0000	-55.56 %	3.2500	-63.89 %	
			166,320.00	58,212.00	-108,108.00	73,920.00	-92,400.00	60,060.00	-106,260.00	
77	CEMENT CONC. PAVEMENT GRINDING									
	44380.0000	m2	12.0000	14.0000	16.67 %	12.5000	4.17 %	15.0000	25.00 %	
			532,560.00	621,320.00	88,760.00	554,750.00	22,190.00	665,700.00	133,140.00	
78	STAINLESS STEEL CLAD DOWEL BAR									
	27974.0000	EACH	12.0000	12.5000	4.17 %	20.0000	66.67 %	19.0000	58.33 %	
			335,688.00	349,675.00	13,987.00	559,480.00	223,792.00	531,506.00	195,818.00	
ASPHALT CONCRETE PAVEMENT										
79	PLANING BITUMINOUS PAVEMENT									
	2027.0000	m2	6.0000	7.0000	16.67 %	6.0000	0.00 %	14.2500	137.50 %	
			12,162.00	14,189.00	2,027.00	12,162.00	0.00	28,884.75	16,722.75	
80	HMA CL. 12.5 MM PG 64-22									
	52100.0000	t	40.0000	40.4000	1.00 %	41.0000	2.50 %	42.5000	6.25 %	
			2,084,000.00	2,104,840.00	20,840.00	2,136,100.00	52,100.00	2,214,250.00	130,250.00	
81	SAWCUT AND SEAL BRIDGE JOINT									
	60.1500	m	60.0000	100.0000	66.67 %	27.0000	-55.00 %	27.0000	-55.00 %	
			3,609.00	6,015.00	2,406.00	1,624.05	-1,984.95	1,624.05	-1,984.95	
82	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			62,570.00	62,570.00		62,570.00		62,570.00		
83	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			42,300.00	42,300.00		42,300.00		42,300.00		
EROSION CONTROL AND PLANTING										
84	ESC LEAD									
	300.0000	DAY	50.0000	1.0000	-98.00 %	50.0000	0.00 %	25.0000	-50.00 %	
			15,000.00	300.00	-14,700.00	15,000.00	0.00	7,500.00	-7,500.00	
85	EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING									
	4.5200	ha	2,200.0000	1,500.0000	-31.82 %	3,000.0000	36.36 %	5,300.0000	140.91 %	
			9,944.00	6,780.00	-3,164.00	13,560.00	3,616.00	23,956.00	14,012.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
86	COMPOST TYPE 1										
	349.0000	m3	35.0000	39.0000	11.43 %	33.0000	-5.71 %	33.0000	-5.71 %		
			12,215.00	13,611.00	1,396.00	11,517.00	-698.00	11,517.00	-698.00		
87	CHECK DAM										
	100.0000	m	40.0000	120.0000	200.00 %	60.0000	50.00 %	50.0000	25.00 %		
			4,000.00	12,000.00	8,000.00	6,000.00	2,000.00	5,000.00	1,000.00		
88	STABILIZED CONSTRUCTION ENTRANCE										
	302.0000	m2	17.0000	35.0000	105.88 %	10.0000	-41.18 %	16.0000	-5.88 %		
			5,134.00	10,570.00	5,436.00	3,020.00	-2,114.00	4,832.00	-302.00		
89	INLET PROTECTION										
	20.0000	EACH	110.0000	150.0000	36.36 %	60.0000	-45.45 %	125.0000	13.64 %		
			2,200.00	3,000.00	800.00	1,200.00	-1,000.00	2,500.00	300.00		
90	SILT FENCE										
	1185.0000	m	14.0000	25.0000	78.57 %	10.0000	-28.57 %	21.0000	50.00 %		
			16,590.00	29,625.00	13,035.00	11,850.00	-4,740.00	24,885.00	8,295.00		
91	EROSION/WATER POLLUTION CONTROL										
	EST.				0.00 %		0.00 %		0.00 %		
			74,500.00	74,500.00		74,500.00		74,500.00			
92	CONSTRUCTION FENCE										
	2375.0000	m	7.0000	10.0000	42.86 %	7.0000	0.00 %	7.5000	7.14 %		
			16,625.00	23,750.00	7,125.00	16,625.00	0.00	17,812.50	1,187.50		
93	TOPSOIL TYPE A										
	1443.0000	m3	35.0000	33.0000	-5.71 %	32.0000	-8.57 %	35.0000	0.00 %		
			50,505.00	47,619.00	-2,886.00	46,176.00	-4,329.00	50,505.00	0.00		
94	ADDITIONAL LAWN FERTILIZER										
	EST.				0.00 %		0.00 %		0.00 %		
			1,005.00	1,005.00		1,005.00		1,005.00			
95	PSIPE - COTONEASTER "CORAL BEAUTY", 150 MM HT., #1 CONT.										
	125.0000	EACH	7.9000	7.0000	-11.39 %	6.0000	-24.05 %	8.5000	7.59 %		
			987.50	875.00	-112.50	750.00	-237.50	1,062.50	75.00		
96	PSIPE - CRINKLE-LEAF CREEPER, 150 MM HT., #1 CONT.										
	89.0000	EACH	8.0000	7.0000	-12.50 %	7.0000	-12.50 %	7.8000	-2.50 %		
			712.00	623.00	-89.00	623.00	-89.00	694.20	-17.80		
97	PSIPE - BEAKED HAZELNUT, 450 MM HT., #1 CONT.										
	71.0000	EACH	8.5000	7.0000	-17.65 %	6.0000	-29.41 %	7.5000	-11.76 %		
			603.50	497.00	-106.50	426.00	-177.50	532.50	-71.00		

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
98	PSIPE - CORALBERRY, 450 MM HT., #1 CONT.									
	831.0000 EACH		10.2000	8.0000	-21.57%	6.0000	-41.18%	8.8000	-13.73%	
			8,476.20	6,648.00	-1,828.20	4,986.00	-3,490.20	7,312.80	-1,163.40	
99	PSIPE - DWARF CRANBERRY BUSH, 450 MM HT., #1 CONT.									
	100.0000 EACH		12.5000	10.0000	-20.00%	6.0000	-52.00%	8.8000	-29.60%	
			1,250.00	1,000.00	-250.00	600.00	-650.00	880.00	-370.00	
100	PSIPE - LOW OREGON GRAPE, 250 MM HT., #1 CONT.									
	223.0000 EACH		7.3000	6.0000	-17.81%	7.0000	-4.11%	11.6000	58.90%	
			1,627.90	1,338.00	-289.90	1,561.00	-66.90	2,586.80	958.90	
101	PSIPE - OTTO LUYKEN LAUREL, 250 MM HT., #1 CONT.									
	3.0000 EACH		8.7500	8.0000	-8.57%	55.0000	528.57%	17.6000	101.14%	
			26.25	24.00	-2.25	165.00	138.75	52.80	26.55	
102	PSIPE - RED FLOWERING CURRENT, 450 MM HT., #1 CONT.									
	180.0000 EACH		8.7500	6.0000	-31.43%	6.0000	-31.43%	7.1000	-18.86%	
			1,575.00	1,080.00	-495.00	1,080.00	-495.00	1,278.00	-297.00	
103	PSIPE - RED OSIER DOGWOOD, 450 MM HT., #1 CONT.									
	853.0000 EACH		7.5000	5.0000	-33.33%	5.0000	-33.33%	7.1000	-5.33%	
			6,397.50	4,265.00	-2,132.50	4,265.00	-2,132.50	6,056.30	-341.20	
104	PSIPE - SALAL, 250 MM HT., #1 CONT.									
	491.0000 EACH		8.0000	7.0000	-12.50%	5.0000	-37.50%	7.1000	-11.25%	
			3,928.00	3,437.00	-491.00	2,455.00	-1,473.00	3,486.10	-441.90	
105	PSIPE - SALAL, 250 MM HT., #2 CONT.									
	795.0000 EACH		19.4000	12.0000	-38.14%	13.0000	-32.99%	10.8000	-44.33%	
			15,423.00	9,540.00	-5,883.00	10,335.00	-5,088.00	8,586.00	-6,837.00	
106	PSIPE - SIBERIAN CYPRESS, 250 MM HT., #1 CONT.									
	170.0000 EACH		9.3000	10.0000	7.53%	8.0000	-13.98%	8.8000	-5.38%	
			1,581.00	1,700.00	119.00	1,360.00	-221.00	1,496.00	-85.00	
107	PSIPE - TALL OREGON GRAPE, 450 MM HT., #1 CONT.									
	482.0000 EACH		6.0000	6.0000	0.00%	5.0000	-16.67%	7.1000	18.33%	
			2,892.00	2,892.00	0.00	2,410.00	-482.00	3,422.20	530.20	
108	PSIPE - VINE MAPLE, 450 MM HT., #1 CONT.									
	36.0000 EACH		7.5000	5.0000	-33.33%	6.0000	-20.00%	7.1000	-5.33%	
			270.00	180.00	-90.00	216.00	-54.00	255.60	-14.40	
109	PSIPE - DOUGLAS FIR, 600 MM HT., #2 CONT.									
	1327.0000 EACH		10.7000	11.0000	2.80%	14.0000	30.84%	5.6000	-47.66%	
			14,198.90	14,597.00	398.10	18,578.00	4,379.10	7,431.20	-6,767.70	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
110	PSIPE - MADRONE, 450 MM HT., #1 CONT.										
	71.0000 EACH		16.7500	13.0000	-22.39 %	16.0000	-4.48 %	17.6000	5.07 %		
			1,189.25	923.00	-266.25	1,136.00	-53.25	1,249.60	60.35		
111	PSIPE - WESTERN RED CEDAR, 600 MM HT., #2 CONT.										
	316.0000 EACH		12.5000	11.0000	-12.00 %	16.0000	28.00 %	11.6000	-7.20 %		
			3,950.00	3,476.00	-474.00	5,056.00	1,106.00	3,665.60	-284.40		
112	PSIPE WESTERN CEDAR "VIRESCENS", 600 MM HT., #2 CONT.										
	76.0000 EACH		25.0000	13.0000	-48.00 %	16.0000	-36.00 %	13.0000	-48.00 %		
			1,900.00	988.00	-912.00	1,216.00	-684.00	988.00	-912.00		
113	PLANT ESTABLISHMENT - SECOND YEAR										
	EST.				0.00 %		0.00 %		0.00 %		
			24,570.00	24,570.00		24,570.00		24,570.00			
114	PLANT ESTABLISHMENT - THIRD YEAR										
	EST.				0.00 %		0.00 %		0.00 %		
			14,320.00	14,320.00		14,320.00		14,320.00			
115	SOIL AMENDMENT										
	1924.0000 m3		35.0000	37.0000	5.71 %	31.0000	-11.43 %	32.0000	-8.57 %		
			67,340.00	71,188.00	3,848.00	59,644.00	-7,696.00	61,568.00	-5,772.00		
116	BARK OR WOOD CHIP MULCH										
	505.0000 m3		35.0000	35.0000	0.00 %	30.0000	-14.29 %	28.0000	-20.00 %		
			17,675.00	17,675.00	0.00	15,150.00	-2,525.00	14,140.00	-3,535.00		
117	SEEDED LAWN INSTALLATION										
	303.0000 m2		2.0000	8.0000	300.00 %	1.5000	-25.00 %	3.2500	62.50 %		
			606.00	2,424.00	1,818.00	454.50	-151.50	984.75	378.75		
118	LAWN MOWING										
	7891.0000 m2		26.0000	0.5000	-98.08 %	0.2500	-99.04 %	0.4000	-98.46 %		
			205,166.00	3,945.50	-201,220.50	1,972.75	-203,193.25	3,156.40	-202,009.60		
TRAFFIC											
119	CEMENT CONC. TRAFFIC CURB AND GUTTER										
	319.0000 m		50.0000	25.0000	-50.00 %	40.0000	-20.00 %	35.0000	-30.00 %		
			15,950.00	7,975.00	-7,975.00	12,760.00	-3,190.00	11,165.00	-4,785.00		
120	MOUNTABLE CEMENT CONC. TRAFFIC CURB										
	43.0000 m		60.0000	35.0000	-41.67 %	55.0000	-8.33 %	50.0000	-16.67 %		
			2,580.00	1,505.00	-1,075.00	2,365.00	-215.00	2,150.00	-430.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2004

TIME: 14:06

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
121	ROUNDAABOUT TRUCK APRON INNER CEMENT CONC. CURB									
	76.0000	m	50.0000	-50.00 %	25.0000	90.0000	80.00 %	80.0000	60.00 %	
			3,800.00		1,900.00	6,840.00		6,080.00	2,280.00	
122	ROUNDAABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER									
	108.0000	m	50.0000	-40.00 %	30.0000	55.0000	10.00 %	70.0000	40.00 %	
			5,400.00		3,240.00	5,940.00		7,560.00	2,160.00	
123	EXTRUDED CURB									
	616.0000	m	20.0000	-55.00 %	9.0000	10.0000	-50.00 %	10.0000	-50.00 %	
			12,320.00		5,544.00	6,160.00		6,160.00	-6,160.00	
124	TYPE A PRECAST TRAFFIC CURB									
	201.0000	m	50.0000	-26.00 %	37.0000	40.0000	-20.00 %	38.0000	-24.00 %	
			10,050.00		7,437.00	8,040.00		7,638.00	-2,412.00	
125	BEAM GUARDRAIL TYPE 1									
	4168.0000	m	45.0000	-5.56 %	42.5000	44.0000	-2.22 %	43.0000	-4.44 %	
			187,560.00		177,140.00	183,392.00		179,224.00	-8,336.00	
126	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	8.0000	EACH	1,500.0000	-26.67 %	1,100.0000	1,200.0000	-20.00 %	1,200.0000	-20.00 %	
			12,000.00		8,800.00	9,600.00		9,600.00	-2,400.00	
127	BEAM GUARDRAIL FLARED TERMINAL									
	7.0000	EACH	2,000.0000	-16.00 %	1,680.0000	1,800.0000	-10.00 %	1,700.0000	-15.00 %	
			14,000.00		11,760.00	12,600.00		11,900.00	-2,100.00	
128	BEAM GUARDRAIL BULL NOSE TERMINAL									
	2.0000	EACH	3,000.0000	125.00 %	6,750.0000	7,000.0000	133.33 %	6,800.0000	126.67 %	
			6,000.00		13,500.00	14,000.00		13,600.00	7,600.00	
129	BEAM GUARDRAIL ANCHOR TYPE 4									
	12.0000	EACH	625.0000	-23.20 %	480.0000	500.0000	-20.00 %	490.0000	-21.60 %	
			7,500.00		5,760.00	6,000.00		5,880.00	-1,620.00	
130	PRECAST CONC. BARRIER TYPE 2									
	599.0000	m	80.0000	-7.50 %	74.0000	90.0000	12.50 %	74.0000	-7.50 %	
			47,920.00		44,326.00	53,910.00		44,326.00	-3,594.00	
131	PRECAST CONC. BARRIER TYPE 5									
	31.0000	m	80.0000	38.75 %	111.0000	100.0000	25.00 %	115.0000	43.75 %	
			2,480.00		3,441.00	3,100.00		3,565.00	1,085.00	
132	C.I.P. CONC. BARRIER TYPE 2									
	255.0000	m	850.0000	-61.18 %	330.0000	320.0000	-62.35 %	150.0000	-82.35 %	
			216,750.00		84,150.00	81,600.00		38,250.00	-178,500.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
133	C.I.P. CONC. BARRIER TYPE 2A									
	298.0000	m	850.0000	82.35 %	1,550.0000	690.0000	-18.82 %	800.0000	-5.88 %	
			253,300.00		461,900.00	205,620.00	-47,680.00	238,400.00	-14,900.00	
134	C.I.P. CONC. BARRIER TYPE 2B									
	275.0000	m	850.0000	88.24 %	1,600.0000	1,200.0000	41.18 %	1,000.0000	17.65 %	
			233,750.00		440,000.00	330,000.00	96,250.00	275,000.00	41,250.00	
135	C.I.P. CONC. BARRIER TYPE 4A									
	1511.0000	m	250.0000	-30.00 %	175.0000	150.0000	-40.00 %	125.0000	-50.00 %	
			377,750.00		264,425.00	226,650.00	-151,100.00	188,875.00	-188,875.00	
136	C.I.P. CONC. BARRIER TYPE 4B									
	38.0000	m	850.0000	2.94 %	875.0000	580.0000	-31.76 %	550.0000	-35.29 %	
			32,300.00		33,250.00	22,040.00	-10,260.00	20,900.00	-11,400.00	
137	C.I.P. CONC. BARRIER TRANSITION TYPE 1									
	2.0000	EACH	2,000.0000	-35.00 %	1,300.0000	6,000.0000	200.00 %	9,000.0000	350.00 %	
			4,000.00		2,600.00	12,000.00	8,000.00	18,000.00	14,000.00	
138	CEMENT CONC. CAP									
	463.0000	m2	60.0000	50.00 %	90.0000	42.0000	-30.00 %	45.0000	-25.00 %	
			27,780.00		41,670.00	19,446.00	-8,334.00	20,835.00	-6,945.00	
139	TEMPORARY CONC. BARRIER LEADING END TREATMENT									
	1.0000	EACH	200.0000	275.00 %	750.0000	1,500.0000	650.00 %	320.0000	60.00 %	
			200.00		750.00	1,500.00	1,300.00	320.00	120.00	
140	TEMPORARY CONC. BARRIER									
	13005.0000	m	50.0000	-40.00 %	30.0000	20.0000	-60.00 %	26.0000	-48.00 %	
			650,250.00		390,150.00	260,100.00	-390,150.00	338,130.00	-312,120.00	
141	TEMPORARY IMPACT ATTENUATOR									
	6.0000	EACH	5,000.0000	-14.00 %	4,300.0000	5,000.0000	0.00 %	4,200.0000	-16.00 %	
			30,000.00		25,800.00	30,000.00	0.00	25,200.00	-4,800.00	
142	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	35,000.0000	-38.21 %	21,625.0000	25,000.0000	-28.57 %	22,000.0000	-37.14 %	
			70,000.00		43,250.00	50,000.00	-20,000.00	44,000.00	-26,000.00	
143	REPAIR IMPACT ATTENUATOR									
		EST.		0.00 %			0.00 %		0.00 %	
			12,000.00		12,000.00	12,000.00		12,000.00		
144	RESETTING IMPACT ATTENUATOR									
	8.0000	EACH	800.0000	525.00 %	5,000.0000	2,500.0000	212.50 %	850.0000	6.25 %	
			6,400.00		40,000.00	20,000.00	13,600.00	6,800.00	400.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
145	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000 EACH		5,000.0000	10,000.0000	100.00 %	5,000.0000	0.00 %	15,000.0000	200.00 %	
			15,000.00	30,000.00	15,000.00	15,000.00	0.00	45,000.00	30,000.00	
146	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	1795.0000 HR		45.0000	1.0000	-97.78 %	45.0000	0.00 %	44.0000	-2.22 %	
			80,775.00	1,795.00	-78,980.00	80,775.00	0.00	78,980.00	-1,795.00	
147	PAINT LINE									
	13646.0000 m		0.4500	0.4000	-11.11 %	0.5000	11.11 %	0.4500	0.00 %	
			6,140.70	5,458.40	-682.30	6,823.00	682.30	6,140.70	0.00	
148	PLASTIC DROP LANE LINE									
	793.0000 m		3.5000	1.4500	-58.57 %	1.5000	-57.14 %	1.5000	-57.14 %	
			2,775.50	1,149.85	-1,625.65	1,189.50	-1,586.00	1,189.50	-1,586.00	
149	PAINTED WIDE LINE									
	1712.0000 m		1.5000	0.7500	-50.00 %	1.0000	-33.33 %	0.8000	-46.67 %	
			2,568.00	1,284.00	-1,284.00	1,712.00	-856.00	1,369.60	-1,198.40	
150	PLASTIC WIDE LINE									
	8001.0000 m		5.0000	7.0000	40.00 %	7.0000	40.00 %	7.5000	50.00 %	
			40,005.00	56,007.00	16,002.00	56,007.00	16,002.00	60,007.50	20,002.50	
151	PAINTED DOTTED WIDE LINE									
	40.0000 m		1.5000	2.0000	33.33 %	2.0000	33.33 %	2.1000	40.00 %	
			60.00	80.00	20.00	80.00	20.00	84.00	24.00	
152	PLASTIC DOTTED WIDE LINE									
	356.0000 m		5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.0000	-40.00 %	
			1,780.00	1,068.00	-712.00	1,068.00	-712.00	1,068.00	-712.00	
153	PLASTIC CROSSWALK LINE									
	30.0000 m2		50.0000	55.0000	10.00 %	60.0000	20.00 %	60.0000	20.00 %	
			1,500.00	1,650.00	150.00	1,800.00	300.00	1,800.00	300.00	
154	PLASTIC STOP LINE									
	28.0000 m		20.0000	25.0000	25.00 %	30.0000	50.00 %	30.0000	50.00 %	
			560.00	700.00	140.00	840.00	280.00	840.00	280.00	
155	PLASTIC TRAFFIC ARROW									
	8.0000 EACH		110.0000	125.0000	13.64 %	130.0000	18.18 %	130.0000	18.18 %	
			880.00	1,000.00	120.00	1,040.00	160.00	1,040.00	160.00	
156	PLASTIC TRAFFIC LETTER									
	8.0000 EACH		50.0000	55.0000	10.00 %	60.0000	20.00 %	60.0000	20.00 %	
			400.00	440.00	40.00	480.00	80.00	480.00	80.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2004

TIME: 14:06

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
157	PLASTIC HOV LANE SYMBOL TYPE 1 35.0000	EACH	150.0000 5,250.00	155.0000 5,425.00	3.33 % 175.00	160.0000 5,600.00	6.67 % 350.00	160.0000 5,600.00	6.67 % 350.00
158	PLASTIC HOV LANE SYMBOL TYPE 2 7.0000	EACH	170.0000 1,190.00	85.0000 595.00	-50.00 % -595.00	90.0000 630.00	-47.06 % -560.00	90.0000 630.00	-47.06 % -560.00
159	PLASTIC DRAINAGE MARKING 139.0000	EACH	28.0000 3,892.00	14.0000 1,946.00	-50.00 % -1,946.00	14.0000 1,946.00	-50.00 % -1,946.00	15.0000 2,085.00	-46.43 % -1,807.00
160	RAISED PAVEMENT MARKER TYPE 1 50.2500	HUND	170.0000 8,542.50	195.0000 9,798.75	14.71 % 1,256.25	200.0000 10,050.00	17.65 % 1,507.50	200.0000 10,050.00	17.65 % 1,507.50
161	RAISED PAVEMENT MARKER TYPE 2 19.3600	HUND	350.0000 6,776.00	300.0000 5,808.00	-14.29 % -968.00	300.0000 5,808.00	-14.29 % -968.00	310.0000 6,001.60	-11.43 % -774.40
162	TEMPORARY PAVEMENT MARKING 38375.0000	m	1.7000 65,237.50	1.0000 38,375.00	-41.18 % -26,862.50	1.0000 38,375.00	-41.18 % -26,862.50	1.0500 40,293.75	-38.24 % -24,943.75
163	PERMANENT SIGNING L.S.		123,845.00	80,000.00	-35.40 % -43,845.00	60,000.00	-51.55 % -63,845.00	65,000.00	-47.52 % -58,845.00
164	CANTILEVER SIGN STRUCTURE NO. 1 L.S.		25,000.00	48,000.00	92.00 % 23,000.00	35,000.00	40.00 % 10,000.00	35,000.00	40.00 % 10,000.00
165	CANTILEVER SIGN STRUCTURE NO. 2 L.S.		30,000.00	49,000.00	63.33 % 19,000.00	35,000.00	16.67 % 5,000.00	35,000.00	16.67 % 5,000.00
166	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
167	CANTILEVER SIGN STRUCTURE NO. 4 L.S.		30,000.00	50,000.00	66.67 % 20,000.00	35,000.00	16.67 % 5,000.00	35,000.00	16.67 % 5,000.00
168	CANTILEVER SIGN STRUCTURE NO. 5 L.S.		40,000.00	51,000.00	27.50 % 11,000.00	40,000.00	0.00 % 0.00	35,000.00	-12.50 % -5,000.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
169	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.		62.50 %		87.50 %		75.00 %		
			8,000.00		13,000.00		15,000.00		14,000.00	6,000.00
170	TEMPORARY ILLUMINATION SYSTEM	L.S.		-41.77 %		-12.14 %		-12.14 %		
			489,400.00		285,000.00		430,000.00		430,000.00	-59,400.00
171	ILLUMINATION SYSTEM SAD4989, SAD2055, & SAD911	L.S.		-20.73 %		-36.34 %		-36.94 %		
			832,600.00		660,000.00		530,000.00		525,000.00	-307,600.00
172	ILLUMINATION SYSTEM CITY OF FEDERAL WAY	L.S.		-37.30 %		-37.30 %		-29.47 %		
			63,800.00		40,000.00		40,000.00		45,000.00	-18,800.00
173	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.		-38.92 %		-80.19 %		-75.24 %		
			60,575.60		37,000.00		12,000.00		15,000.00	-45,575.60
174	TRAFFIC SIGNAL SYSTEM DETECTION	L.S.		15.38 %		-35.90 %		-35.90 %		
			39,000.00		45,000.00		25,000.00		25,000.00	-14,000.00
175	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		18.35 %		-23.42 %		-12.98 %		
			28,727.50		34,000.00		22,000.00		25,000.00	-3,727.50
176	COMMUNICATION CABLE AND INTERFACE	L.S.		289.68 %		587.68 %		644.99 %		
			8,725.00		34,000.00		60,000.00		65,000.00	56,275.00
177	VIDEO, VOICE & DATA DISTR. & TRANS. SYSTEM	L.S.		264.87 %		191.90 %		191.90 %		
			4,111.00		15,000.00		12,000.00		12,000.00	7,889.00
178	DIRECTIONAL BORING	m		-10.71 %		11.61 %		11.61 %		
	394.6500		112.0000		100.0000		125.0000		125.0000	11.61 %
			44,200.80		39,465.00		49,331.25		49,331.25	5,130.45
179	COMMUNICATION CONDUIT SYSTEM	L.S.		28.19 %		137.38 %		137.38 %		
			42,126.00		54,000.00		100,000.00		100,000.00	57,874.00
180	LOOP REPLACEMENT TYPE R1	EACH		31.58 %		110.53 %		97.37 %		
	1.0000		380.0000		500.0000		800.0000		750.0000	97.37 %
			380.00		500.00		800.00		750.00	370.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
181	LOOP REPLACEMENT TYPE R2										
	1.0000	EACH	760.0000	1,000.0000	31.58 %	1,500.0000	97.37 %	1,500.0000	97.37 %		
			760.00	1,000.00	240.00	1,500.00	740.00	1,500.00	740.00		
182	LOOP REPLACEMENT TYPE R3										
	1.0000	EACH	1,140.0000	1,500.0000	31.58 %	2,000.0000	75.44 %	1,900.0000	66.67 %		
			1,140.00	1,500.00	360.00	2,000.00	860.00	1,900.00	760.00		
183	FORCE ACCOUNT LOOP TESTING										
		EST.			0.00 %		0.00 %		0.00 %		
			2,000.00	2,000.00		2,000.00		2,000.00			
184	FORCE ACCOUNT ROLLING SLOWDOWN										
		EST.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
185	SEQUENTIAL ARROW SIGN										
	1531.0000	HR	7.0000	13.0000	85.71 %	4.0000	-42.86 %	7.0000	0.00 %		
			10,717.00	19,903.00	9,186.00	6,124.00	-4,593.00	10,717.00	0.00		
186	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	5,000.0000	5,000.0000	0.00 %	10,000.0000	100.00 %	25,000.0000	400.00 %		
			10,000.00	10,000.00	0.00	20,000.00	10,000.00	50,000.00	40,000.00		
187	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	1710.0000	HR	5.0000	30.0000	500.00 %	5.0000	0.00 %	3.5000	-30.00 %		
			8,550.00	51,300.00	42,750.00	8,550.00	0.00	5,985.00	-2,565.00		
188	TYPE III BARRICADE										
	2.0000	EACH	300.0000	560.0000	86.67 %	150.0000	-50.00 %	275.0000	-8.33 %		
			600.00	1,120.00	520.00	300.00	-300.00	550.00	-50.00		
189	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			285.36 %		-3.66 %		92.68 %		
			25,950.00	100,000.00	74,050.00	25,000.00	-950.00	50,000.00	24,050.00		
190	TRAFFIC CONTROL LABOR										
	7000.0000	HR	35.0000	50.0000	42.86 %	35.0000	0.00 %	41.0000	17.14 %		
			245,000.00	350,000.00	105,000.00	245,000.00	0.00	287,000.00	42,000.00		
191	TRAFFIC CONTROL VEHICLE										
	300.0000	DAY	45.0000	140.0000	211.11 %	100.0000	122.22 %	110.0000	144.44 %		
			13,500.00	42,000.00	28,500.00	30,000.00	16,500.00	33,000.00	19,500.00		
192	TRAFFIC CONTROL SUPERVISOR										
	3000.0000	HR	40.0000	0.0100	-99.98 %	45.0000	12.50 %	52.0000	30.00 %		
			120,000.00	30.00	-119,970.00	135,000.00	15,000.00	156,000.00	36,000.00		

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
193	CONSTRUCTION SIGNS CLASS A									
	116.0000	m2	200.0000	62.50 %	325.0000	120.0000	-40.00 %	150.0000	-25.00 %	
			23,200.00	14,500.00	37,700.00	13,920.00	-9,280.00	17,400.00	-5,800.00	
OTHER ITEMS										
194	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11915.0000	m3	12.0000	100.00 %	24.0000	8.0000	-33.33 %	10.6000	-11.67 %	
			142,980.00	142,980.00	285,960.00	95,320.00	-47,660.00	126,299.00	-16,681.00	
195	SHORING OR EXTRA EXCAVATION CLASS B									
	4799.0000	m2	8.0000	-87.50 %	1.0000	1.0000	-87.50 %	9.2500	15.63 %	
			38,392.00	-33,593.00	4,799.00	4,799.00	-33,593.00	44,390.75	5,998.75	
196	GRAVEL BACKFILL FOR DRAIN									
	283.0000	m3	40.0000	30.00 %	52.0000	27.0000	-32.50 %	31.0000	-22.50 %	
			11,320.00	3,396.00	14,716.00	7,641.00	-3,679.00	8,773.00	-2,547.00	
197	PLUGGING EXISTING PIPE									
	24.0000	EACH	200.0000	80.00 %	360.0000	250.0000	25.00 %	260.0000	30.00 %	
			4,800.00	3,840.00	8,640.00	6,000.00	1,200.00	6,240.00	1,440.00	
198	STRUCTURE SURVEYING									
		L.S.		-40.00 %			-73.33 %		-33.33 %	
			150,000.00	-60,000.00	90,000.00	40,000.00	-110,000.00	100,000.00	-50,000.00	
199	ROADWAY SURVEYING									
		L.S.		102.02 %			1.01 %		88.55 %	
			148,500.00	151,500.00	300,000.00	150,000.00	1,500.00	280,000.00	131,500.00	
200	CEMENT CONC. SIDEWALK									
	1125.0000	m2	28.0000	42.86 %	40.0000	35.0000	25.00 %	32.0000	14.29 %	
			31,500.00	13,500.00	45,000.00	39,375.00	7,875.00	36,000.00	4,500.00	
201	COATED CHAIN LINK FENCE TYPE 3									
	57.0000	m	50.0000	10.00 %	55.0000	70.0000	40.00 %	39.0000	-22.00 %	
			2,850.00	285.00	3,135.00	3,990.00	1,140.00	2,223.00	-627.00	
202	CABLE FENCE									
	536.0000	m	100.0000	-62.00 %	38.0000	60.0000	-40.00 %	133.0000	33.00 %	
			53,600.00	-33,232.00	20,368.00	32,160.00	-21,440.00	71,288.00	17,688.00	
203	STRUCTURAL EARTH WALL									
	3809.0000	m2	230.0000	-17.39 %	190.0000	170.0000	-26.09 %	220.0000	-4.35 %	
			876,070.00	-152,360.00	723,710.00	647,530.00	-228,540.00	837,980.00	-38,090.00	

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
204	SEW TRAFFIC BARRIER									
	758.0000	m	480.0000	25.00 %	600.0000	25.00 %	450.0000	-6.25 %		
			363,840.00		454,800.00		341,100.00			
205	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	24598.0000	m3	20.0000	67.50 %	33.5000	20.00 %	26.5000	32.50 %		
			491,960.00		824,033.00		651,847.00			
206	CONNECTION TO DRAINAGE STRUCTURE									
	14.0000	EACH	750.0000	-10.00 %	675.0000	-66.67 %	1,300.0000	73.33 %		
			10,500.00		9,450.00		18,200.00			
207	ADJUST MANHOLE									
	2.0000	EACH	350.0000	71.43 %	600.0000	-28.57 %	1,300.0000	271.43 %		
			700.00		1,200.00		2,600.00			
208	ADJUST CATCH BASIN									
	3.0000	EACH	375.0000	60.00 %	600.0000	-33.33 %	800.0000	113.33 %		
			1,125.00		1,800.00		2,400.00			
209	DELETED ITEM									
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00		0.00		0.00			
210	ADJUST VALVE BOX									
	4.0000	EACH	300.0000	100.00 %	600.0000	-33.33 %	525.0000	75.00 %		
			1,200.00		2,400.00		2,100.00			
211	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL									
		EST.		0.00 %		0.00 %		0.00 %		
			9,000.00		9,000.00		9,000.00			
212	FORCE ACCOUNT PROTECTION FOR HILLSIDE SEEP									
		EST.		0.00 %		0.00 %		0.00 %		
			25,000.00		25,000.00		25,000.00			
213	TRAINING									
	3000.0000	HR	2.0000	-50.00 %	1.0000	0.00 %	2.0000	0.00 %		
			6,000.00		3,000.00		6,000.00			
214	ROADSIDE CLEANUP									
		EST.		0.00 %		0.00 %		0.00 %		
			5,000.00		5,000.00		5,000.00			
215	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00 %		0.00 %		0.00 %		
			5.00		5.00		5.00			

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
216	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
217	FIELD OFFICE BUILDING								
		L.S.			-40.00 %		-60.00 %		-50.00 %
			50,000.00	30,000.00	-20,000.00	20,000.00	-30,000.00	25,000.00	-25,000.00
218	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	3676.0000	m2	3.0000	3.0000	0.00 %	2.0000	-33.33 %	2.6000	-13.33 %
			11,028.00	11,028.00	0.00	7,352.00	-3,676.00	9,557.60	-1,470.40
	BASE TOTAL		\$25,259,230.00	\$25,143,231.15	-0.46 %	\$21,093,025.75	-16.49 %	\$24,187,471.75	-4.24 %
ALTERNATE A1									
219	MODIFIED CONC. OVERLAY								
	52.0000	m3	1,300.0000	0.0000	-100.00 %	2,500.0000	92.31 %	2,750.0000	111.54 %
			67,600.00	0.00	-67,600.00	130,000.00	62,400.00	143,000.00	75,400.00
220	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	1355.0000	m2	15.0000	0.0000	-100.00 %	35.0000	133.33 %	10.0000	-33.33 %
			20,325.00	0.00	-20,325.00	47,425.00	27,100.00	13,550.00	-6,775.00
221	RAPID SET LATEX MODIFIED CONC. TRIAL OVERLAY								
		L.S.			-100.00 %		100.00 %		100.00 %
			5,000.00	0.00	-5,000.00	10,000.00	5,000.00	10,000.00	5,000.00
222	SCARIFYING CONC. SURFACE								
	1355.0000	m2	10.0000	0.0000	-100.00 %	16.0000	60.00 %	18.0000	80.00 %
			13,550.00	0.00	-13,550.00	21,680.00	8,130.00	24,390.00	10,840.00
	ALTERNATE A1 TOTAL		\$106,475.00	NO BID THIS ALTERNATE		\$209,105.00	96.39 %	\$190,940.00	79.33 %
ALTERNATE A2									
223	POLYESTER CONCRETE TRIAL OVERLAY								
		L.S.			60.00 %		70.00 %		-100.00 %
			5,000.00	8,000.00	3,000.00	8,500.00	3,500.00	0.00	-5,000.00

PS&E JOB NO : 02A051 REVISION NO : 1
 CONTRACT NO : 006757 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL1692
 HWY : SR 005
 TITLE : I-5
 FEDERAL WAY - S 317TH STREET
 HOV DIRECT ACCESS
 02A051
 PROJECT : IM-0053 (910)
 COUNTY(S) : KING

BIDS OPENED ON : May 5 2004
 AWARDED ON : May 20 2004

----- 6TH BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			6TH BIDDER			LOW BIDDER			4TH BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
ALTERNATE A2															
224	POLYESTER CONCRETE OVERLAY														
	26.0000	m3	4,500.0000	8,800.0000	95.56%	8,000.0000	77.78%	0.0000	-100.00%						
			117,000.00	228,800.00	111,800.00	208,000.00	91,000.00	0.00	-117,000.00						
	ALTERNATE A2 TOTAL		\$122,000.00	\$236,800.00	94.10%	\$216,500.00	77.46%	NO BID THIS ALTERNATE							
BASE TOTAL			\$25,259,230.00	\$25,143,231.15	-0.46%	\$21,093,025.75	-16.49%	\$24,187,471.75	-4.24%						
BASE + A1 CONTRACT TOTAL (A)			\$25,365,705.00	NO BID THIS ALTERNATE			\$21,302,130.75	-16.02%	\$24,378,411.75	-3.89%					
BASE + A2 CONTRACT TOTAL (A)			\$25,381,230.00	\$25,380,031.15	0.00%	\$21,309,525.75	-16.04%	NO BID THIS ALTERNATE							
										LOW BIDDER REJECTED			4TH BIDDER REJECTED		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 02A051

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 006757

* * * RANKED BY DOLLAR AMOUNT * * *

May 5 2004

TITLE: I-5

REGION: 1

FEDERAL WAY - S 317TH STREET
HOV DIRECT ACCESS
02A051

HWY: SR 005

1	\$21,302,130.75	BASE + A1	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
2	\$21,309,525.75	BASE + A2	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
3	\$22,441,120.38	BASE + A2	ICON MATERIALS, A DIVISION OF CPM DEVELOPMENT CORPORATION 6819 S 228TH ST KENT, WA 98032-2961 PO BOX 88050 TUKWILA, WA 981382050
4	\$24,087,000.00	BASE + A2	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT, WA 982011927
5	\$24,378,411.75	BASE + A1	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 PO BOX 4008 SPOKANE, WA 992020008
6	\$24,987,840.00	BASE + A2	GUY F. ATKINSON CONSTRUCTION LLC 600 NACHES AVE SW #120 98055-2267 PO BOX 940 RENTON, WA 980570940
7	\$25,380,031.15	BASE + A2	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON, WA 980561057

