
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

CONTROLLED RAIN, LLC BUCKLEY NURSERY COMPANY, INC. PAUL BROTHERS, INC.
9326 KIMMIE ST SW 16819 - 92ND ST E 8601 SE REVENUE RD
TUMWATER, WA  98512-9119

PROJECT : LACEY    WA  985095696 SUMNER   WA  983908106 BORING   OR  970098458

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : 100305 CONTRACTOR NUMBER : 650410

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

PREPARATION
1 MOBILIZATION

L.S. -70.53 % -48.82 % -25.79 %

45,813.00 13,500.00 -32,313.00 23,445.00 -22,368.00 34,000.00 -11,813.00

65.0000
2  STUMP GRINDING

15.0000 EACH 200.0000 -67.50 % 250.0000 25.00 % 95.0000 -52.50 %

3,000.00 975.00 -2,025.00 3,750.00 750.00 1,425.00 -1,575.00

IRRIGATION AND WATER DISTRIBUTION
3 IRRIGATION SYSTEM

L.S. 19.34 % 7.76 % 13.75 %

80,000.00 95,468.00 15,468.00 86,205.00 6,205.00 91,000.00 11,000.00

EROSION CONTROL AND PLANTING

26.0000
4 COMPOST TYPE 1

475.0000 C.Y. 40.0000 -35.00 % 36.2500 -9.38 % 25.4000 -36.50 %

19,000.00 12,350.00 -6,650.00 17,218.75 -1,781.25 12,065.00 -6,935.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

25.0000
6 TOPSOIL TYPE A

130.0000 C.Y. 25.0000 0.00 % 38.5000 54.00 % 30.0000 20.00 %

3,250.00 3,250.00 0.00 5,005.00 1,755.00 3,900.00 650.00

5.6500
7 PSIPE COMPACT OREGON GRAPE

3842.0000 EACH 10.0000 -43.50 % 7.6500 -23.50 % 6.6500 -33.50 %

38,420.00 21,707.30 -16,712.70 29,391.30 -9,028.70 25,549.30 -12,870.70

4.5000
8 PSIPE GRO-LO FRAGRANT SUMAC

3842.0000 EACH 10.0000 -55.00 % 6.5000 -35.00 % 4.2500 -57.50 %

38,420.00 17,289.00 -21,131.00 24,973.00 -13,447.00 16,328.50 -22,091.50

3.9200
9 PSIPE HANCOCK CORALBERRY

3842.0000 EACH 10.0000 -60.80 % 4.9000 -51.00 % 4.2500 -57.50 %

38,420.00 15,060.64 -23,359.36 18,825.80 -19,594.20 16,328.50 -22,091.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

CONTROLLED RAIN, LLC BUCKLEY NURSERY COMPANY, INC. PAUL BROTHERS, INC.
9326 KIMMIE ST SW 16819 - 92ND ST E 8601 SE REVENUE RD
TUMWATER, WA  98512-9119

PROJECT : LACEY    WA  985095696 SUMNER   WA  983908106 BORING   OR  970098458

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : 100305 CONTRACTOR NUMBER : 650410

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

5.2500
10 PSIPE TALL OREGON GRAPE

269.0000 EACH 10.0000 -47.50 % 6.0000 -40.00 % 6.7000 -33.00 %

2,690.00 1,412.25 -1,277.75 1,614.00 -1,076.00 1,802.30 -887.70

3.6500
11 PSIPE NOOTKA ROSE

269.0000 EACH 10.0000 -63.50 % 3.8000 -62.00 % 3.0000 -70.00 %

2,690.00 981.85 -1,708.15 1,022.20 -1,667.80 807.00 -1,883.00

3.6500
12 PSIPE SALMONBERRY

269.0000 EACH 10.0000 -63.50 % 3.4000 -66.00 % 3.0000 -70.00 %

2,690.00 981.85 -1,708.15 914.60 -1,775.40 807.00 -1,883.00

3.6500
13 PSIPE SNOWBERRY

269.0000 EACH 10.0000 -63.50 % 3.7500 -62.50 % 3.0000 -70.00 %

2,690.00 981.85 -1,708.15 1,008.75 -1,681.25 807.00 -1,883.00

6.0000
14 PSIPE KELSEY DOGWOOD

160.0000 EACH 10.0000 -40.00 % 6.7000 -33.00 % 6.6000 -34.00 %

1,600.00 960.00 -640.00 1,072.00 -528.00 1,056.00 -544.00

6.0000
15 PSIPE CREEPING OREGON GRAPE

160.0000 EACH 10.0000 -40.00 % 5.7500 -42.50 % 6.6000 -34.00 %

1,600.00 960.00 -640.00 920.00 -680.00 1,056.00 -544.00

6.0000
16 PSIPE CREEPING SNOWBERRY

160.0000 EACH 10.0000 -40.00 % 6.4500 -35.50 % 8.0000 -20.00 %

1,600.00 960.00 -640.00 1,032.00 -568.00 1,280.00 -320.00

4.5000
17 PSIPE SERVICEBERRY

8.0000 EACH 10.0000 -55.00 % 4.9000 -51.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 39.20 -40.80 24.00 -56.00

4.5000
18 PSIPE REDOSIER DOGWOOD

8.0000 EACH 10.0000 -55.00 % 3.2500 -67.50 % 3.0000 -70.00 %

80.00 36.00 -44.00 26.00 -54.00 24.00 -56.00

4.5000
19 PSIPE TWINBERRY

8.0000 EACH 10.0000 -55.00 % 3.3000 -67.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 26.40 -53.60 24.00 -56.00

4.5000
20 PSIPE INDIAN PLUM

8.0000 EACH 10.0000 -55.00 % 9.1000 -9.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 72.80 -7.20 24.00 -56.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

CONTROLLED RAIN, LLC BUCKLEY NURSERY COMPANY, INC. PAUL BROTHERS, INC.
9326 KIMMIE ST SW 16819 - 92ND ST E 8601 SE REVENUE RD
TUMWATER, WA  98512-9119

PROJECT : LACEY    WA  985095696 SUMNER   WA  983908106 BORING   OR  970098458

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : 100305 CONTRACTOR NUMBER : 650410

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

4.5000
21 PSIPE NINEBARK

8.0000 EACH 10.0000 -55.00 % 9.1000 -9.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 72.80 -7.20 24.00 -56.00

4.5000
22 PSIPE RED FLOWERING CURRANT

8.0000 EACH 10.0000 -55.00 % 3.5000 -65.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 28.00 -52.00 24.00 -56.00

4.5000
23 PSIPE THIMBLEBERRY

8.0000 EACH 10.0000 -55.00 % 9.1000 -9.00 % 3.0000 -70.00 %

80.00 36.00 -44.00 72.80 -7.20 24.00 -56.00

4.5000
24 PSIPE BLUE ELDERBERRY

8.0000 EACH 10.0000 -55.00 % 3.5500 -64.50 % 3.0000 -70.00 %

80.00 36.00 -44.00 28.40 -51.60 24.00 -56.00

5.0500
25 PSIPE TAIWAN CREEPING RUBUS

546.0000 EACH 10.0000 -49.50 % 5.6500 -43.50 % 6.2000 -38.00 %

5,460.00 2,757.30 -2,702.70 3,084.90 -2,375.10 3,385.20 -2,074.80

224.0000
26 PSIPE AMERICAN CHESTNUT

23.0000 EACH 400.0000 -44.00 % 282.0000 -29.50 % 385.0000 -3.75 %

9,200.00 5,152.00 -4,048.00 6,486.00 -2,714.00 8,855.00 -345.00

310.0000
27 PSIPE KATSURA TREE

26.0000 EACH 400.0000 -22.50 % 329.0000 -17.75 % 355.0000 -11.25 %

10,400.00 8,060.00 -2,340.00 8,554.00 -1,846.00 9,230.00 -1,170.00

330.0000
28 PSIPE EUROPEAN BEECH

19.0000 EACH 400.0000 -17.50 % 340.2500 -14.94 % 330.0000 -17.50 %

7,600.00 6,270.00 -1,330.00 6,464.75 -1,135.25 6,270.00 -1,330.00

330.0000
29 PSIPE COPPER BEECH

18.0000 EACH 400.0000 -17.50 % 340.2500 -14.94 % 362.0000 -9.50 %

7,200.00 5,940.00 -1,260.00 6,124.50 -1,075.50 6,516.00 -684.00

285.0000
30 PSIPE AUTUMN GOLD GINKGO

36.0000 EACH 400.0000 -28.75 % 323.0000 -19.25 % 325.0000 -18.75 %

14,400.00 10,260.00 -4,140.00 11,628.00 -2,772.00 11,700.00 -2,700.00

310.0000
31 PSIPE TULIP TREE

33.0000 EACH 400.0000 -22.50 % 327.0000 -18.25 % 360.0000 -10.00 %

13,200.00 10,230.00 -2,970.00 10,791.00 -2,409.00 11,880.00 -1,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

CONTROLLED RAIN, LLC BUCKLEY NURSERY COMPANY, INC. PAUL BROTHERS, INC.
9326 KIMMIE ST SW 16819 - 92ND ST E 8601 SE REVENUE RD
TUMWATER, WA  98512-9119

PROJECT : LACEY    WA  985095696 SUMNER   WA  983908106 BORING   OR  970098458

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : 100305 CONTRACTOR NUMBER : 650410

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

280.0000
32 PSIPE WILLOW OAK

16.0000 EACH 400.0000 -30.00 % 329.0000 -17.75 % 365.0000 -8.75 %

6,400.00 4,480.00 -1,920.00 5,264.00 -1,136.00 5,840.00 -560.00

270.0000
33 PSIPE NORTHERN RED OAK

45.0000 EACH 400.0000 -32.50 % 329.0000 -17.75 % 375.0000 -6.25 %

18,000.00 12,150.00 -5,850.00 14,805.00 -3,195.00 16,875.00 -1,125.00

330.0000
34 PSIPE AMERICAN ELM

26.0000 EACH 400.0000 -17.50 % 422.0000 5.50 % 360.0000 -10.00 %

10,400.00 8,580.00 -1,820.00 10,972.00 572.00 9,360.00 -1,040.00

17.0000
35 PSIPE WESTERN HEMLOCK

30.0000 EACH 20.0000 -15.00 % 10.2500 -48.75 % 5.7500 -71.25 %

600.00 510.00 -90.00 307.50 -292.50 172.50 -427.50

17.0000
36 PSIPE SITKA SPRUCE

30.0000 EACH 20.0000 -15.00 % 10.2500 -48.75 % 8.2500 -58.75 %

600.00 510.00 -90.00 307.50 -292.50 247.50 -352.50

17.0000
37 PSIPE WESTERN RED CEDAR

40.0000 EACH 20.0000 -15.00 % 10.2500 -48.75 % 5.7500 -71.25 %

800.00 680.00 -120.00 410.00 -390.00 230.00 -570.00

4.0000
38 FERTILIZER

400.0000 LB. 1.0000 300.00 % 2.7500 175.00 % 4.0000 300.00 %

400.00 1,600.00 1,200.00 1,100.00 700.00 1,600.00 1,200.00

27.5000
39 BARK OR WOOD CHIP MULCH

870.0000 C.Y. 40.0000 -31.25 % 34.7000 -13.25 % 28.7500 -28.13 %

34,800.00 23,925.00 -10,875.00 30,189.00 -4,611.00 25,012.50 -9,787.50

1.4300
40 SEEDED LAWN INSTALLATION

9680.0000 S.Y. 0.2100 580.95 % 0.4500 114.29 % 1.8000 757.14 %

2,032.80 13,842.40 11,809.60 4,356.00 2,323.20 17,424.00 15,391.20

0.0700
41 LAWN MOWING

96800.0000 S.Y. 0.1000 -30.00 % 0.0800 -20.00 % 0.0800 -20.00 %

9,680.00 6,776.00 -2,904.00 7,744.00 -1,936.00 7,744.00 -1,936.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

CONTROLLED RAIN, LLC BUCKLEY NURSERY COMPANY, INC. PAUL BROTHERS, INC.
9326 KIMMIE ST SW 16819 - 92ND ST E 8601 SE REVENUE RD
TUMWATER, WA  98512-9119

PROJECT : LACEY    WA  985095696 SUMNER   WA  983908106 BORING   OR  970098458

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : 100305 CONTRACTOR NUMBER : 650410

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

OTHER ITEMS

40.0000
42 GRAVEL BACKFILL FOR DRAIN

3.0000 C.Y. 80.0000 -50.00 % 110.0000 37.50 % 70.0000 -12.50 %

240.00 120.00 -120.00 330.00 90.00 210.00 -30.00

1,140.0000
43  BENCH

10.0000 EACH 1,000.0000 14.00 % 1,328.0000 32.80 % 1,325.0000 32.50 %

10,000.00 11,400.00 1,400.00 13,280.00 3,280.00 13,250.00 3,250.00

44 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

45 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

46 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $463,939.80 $340,372.44 -26.63% $378,965.95 -18.32% $384,209.30 -17.19%

BASE TOTAL $463,939.80 $340,372.44 -26.63% $378,965.95 -18.32% $384,209.30 -17.19%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

A-1 LANDSCAPING AND CONSTRUCTI TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY
20607 STATE ROUTE 9 SE 699 STRANDER BLVD STE A 9416 MARTIN LUTHER KING JR. WA
SNOHOMISH 98296 TUKWILA  WA  98188-2922

PROJECT : LYNNWOOD   WA  980460822 SEATTLE   WA  981689667 SEATTLE   WA  981185418

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

PREPARATION
1 MOBILIZATION

L.S. -16.18 % -12.69 % 1.74 %

45,813.00 38,400.00 -7,413.00 40,000.00 -5,813.00 46,611.00 798.00

350.0000
2  STUMP GRINDING

15.0000 EACH 200.0000 75.00 % 470.0000 135.00 % 229.0000 14.50 %

3,000.00 5,250.00 2,250.00 7,050.00 4,050.00 3,435.00 435.00

IRRIGATION AND WATER DISTRIBUTION
3 IRRIGATION SYSTEM

L.S. 3.06 % 40.00 % 57.94 %

80,000.00 82,450.00 2,450.00 112,000.00 32,000.00 126,352.00 46,352.00

EROSION CONTROL AND PLANTING

36.0000
4 COMPOST TYPE 1

475.0000 C.Y. 40.0000 -10.00 % 26.0000 -35.00 % 29.0000 -27.50 %

19,000.00 17,100.00 -1,900.00 12,350.00 -6,650.00 13,775.00 -5,225.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

29.0000
6 TOPSOIL TYPE A

130.0000 C.Y. 25.0000 16.00 % 31.0000 24.00 % 28.0000 12.00 %

3,250.00 3,770.00 520.00 4,030.00 780.00 3,640.00 390.00

5.8000
7 PSIPE COMPACT OREGON GRAPE

3842.0000 EACH 10.0000 -42.00 % 5.5000 -45.00 % 10.0000 0.00 %

38,420.00 22,283.60 -16,136.40 21,131.00 -17,289.00 38,420.00 0.00

5.6000
8 PSIPE GRO-LO FRAGRANT SUMAC

3842.0000 EACH 10.0000 -44.00 % 5.5000 -45.00 % 6.0000 -40.00 %

38,420.00 21,515.20 -16,904.80 21,131.00 -17,289.00 23,052.00 -15,368.00

4.9500
9 PSIPE HANCOCK CORALBERRY

3842.0000 EACH 10.0000 -50.50 % 5.2000 -48.00 % 6.0000 -40.00 %

38,420.00 19,017.90 -19,402.10 19,978.40 -18,441.60 23,052.00 -15,368.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

A-1 LANDSCAPING AND CONSTRUCTI TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY
20607 STATE ROUTE 9 SE 699 STRANDER BLVD STE A 9416 MARTIN LUTHER KING JR. WA
SNOHOMISH 98296 TUKWILA  WA  98188-2922

PROJECT : LYNNWOOD   WA  980460822 SEATTLE   WA  981689667 SEATTLE   WA  981185418

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

8.9000
10 PSIPE TALL OREGON GRAPE

269.0000 EACH 10.0000 -11.00 % 5.0000 -50.00 % 7.0000 -30.00 %

2,690.00 2,394.10 -295.90 1,345.00 -1,345.00 1,883.00 -807.00

2.9000
11 PSIPE NOOTKA ROSE

269.0000 EACH 10.0000 -71.00 % 4.0000 -60.00 % 5.0000 -50.00 %

2,690.00 780.10 -1,909.90 1,076.00 -1,614.00 1,345.00 -1,345.00

2.8500
12 PSIPE SALMONBERRY

269.0000 EACH 10.0000 -71.50 % 4.0000 -60.00 % 6.0000 -40.00 %

2,690.00 766.65 -1,923.35 1,076.00 -1,614.00 1,614.00 -1,076.00

2.9000
13 PSIPE SNOWBERRY

269.0000 EACH 10.0000 -71.00 % 4.0000 -60.00 % 5.0000 -50.00 %

2,690.00 780.10 -1,909.90 1,076.00 -1,614.00 1,345.00 -1,345.00

5.9000
14 PSIPE KELSEY DOGWOOD

160.0000 EACH 10.0000 -41.00 % 6.0000 -40.00 % 7.0000 -30.00 %

1,600.00 944.00 -656.00 960.00 -640.00 1,120.00 -480.00

5.8000
15 PSIPE CREEPING OREGON GRAPE

160.0000 EACH 10.0000 -42.00 % 6.0000 -40.00 % 8.0000 -20.00 %

1,600.00 928.00 -672.00 960.00 -640.00 1,280.00 -320.00

5.9000
16 PSIPE CREEPING SNOWBERRY

160.0000 EACH 10.0000 -41.00 % 7.0000 -30.00 % 8.0000 -20.00 %

1,600.00 944.00 -656.00 1,120.00 -480.00 1,280.00 -320.00

6.0000
17 PSIPE SERVICEBERRY

8.0000 EACH 10.0000 -40.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 48.00 -32.00 32.00 -48.00 40.00 -40.00

8.0000
18 PSIPE REDOSIER DOGWOOD

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 4.0000 -60.00 %

80.00 64.00 -16.00 32.00 -48.00 32.00 -48.00

8.0000
19 PSIPE TWINBERRY

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00

8.0000
20 PSIPE INDIAN PLUM

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

A-1 LANDSCAPING AND CONSTRUCTI TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY
20607 STATE ROUTE 9 SE 699 STRANDER BLVD STE A 9416 MARTIN LUTHER KING JR. WA
SNOHOMISH 98296 TUKWILA  WA  98188-2922

PROJECT : LYNNWOOD   WA  980460822 SEATTLE   WA  981689667 SEATTLE   WA  981185418

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

8.0000
21 PSIPE NINEBARK

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00

8.0000
22 PSIPE RED FLOWERING CURRANT

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00

8.0000
23 PSIPE THIMBLEBERRY

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00

8.0000
24 PSIPE BLUE ELDERBERRY

8.0000 EACH 10.0000 -20.00 % 4.0000 -60.00 % 5.0000 -50.00 %

80.00 64.00 -16.00 32.00 -48.00 40.00 -40.00

6.4000
25 PSIPE TAIWAN CREEPING RUBUS

546.0000 EACH 10.0000 -36.00 % 6.0000 -40.00 % 7.0000 -30.00 %

5,460.00 3,494.40 -1,965.60 3,276.00 -2,184.00 3,822.00 -1,638.00

345.0000
26 PSIPE AMERICAN CHESTNUT

23.0000 EACH 400.0000 -13.75 % 400.0000 0.00 % 310.0000 -22.50 %

9,200.00 7,935.00 -1,265.00 9,200.00 0.00 7,130.00 -2,070.00

388.0000
27 PSIPE KATSURA TREE

26.0000 EACH 400.0000 -3.00 % 350.0000 -12.50 % 317.0000 -20.75 %

10,400.00 10,088.00 -312.00 9,100.00 -1,300.00 8,242.00 -2,158.00

295.0000
28 PSIPE EUROPEAN BEECH

19.0000 EACH 400.0000 -26.25 % 350.0000 -12.50 % 317.0000 -20.75 %

7,600.00 5,605.00 -1,995.00 6,650.00 -950.00 6,023.00 -1,577.00

305.0000
29 PSIPE COPPER BEECH

18.0000 EACH 400.0000 -23.75 % 350.0000 -12.50 % 360.0000 -10.00 %

7,200.00 5,490.00 -1,710.00 6,300.00 -900.00 6,480.00 -720.00

390.0000
30 PSIPE AUTUMN GOLD GINKGO

36.0000 EACH 400.0000 -2.50 % 330.0000 -17.50 % 329.0000 -17.75 %

14,400.00 14,040.00 -360.00 11,880.00 -2,520.00 11,844.00 -2,556.00

377.0000
31 PSIPE TULIP TREE

33.0000 EACH 400.0000 -5.75 % 345.0000 -13.75 % 317.0000 -20.75 %

13,200.00 12,441.00 -759.00 11,385.00 -1,815.00 10,461.00 -2,739.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

A-1 LANDSCAPING AND CONSTRUCTI TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY
20607 STATE ROUTE 9 SE 699 STRANDER BLVD STE A 9416 MARTIN LUTHER KING JR. WA
SNOHOMISH 98296 TUKWILA  WA  98188-2922

PROJECT : LYNNWOOD   WA  980460822 SEATTLE   WA  981689667 SEATTLE   WA  981185418

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

290.0000
32 PSIPE WILLOW OAK

16.0000 EACH 400.0000 -27.50 % 345.0000 -13.75 % 317.0000 -20.75 %

6,400.00 4,640.00 -1,760.00 5,520.00 -880.00 5,072.00 -1,328.00

355.0000
33 PSIPE NORTHERN RED OAK

45.0000 EACH 400.0000 -11.25 % 345.0000 -13.75 % 317.0000 -20.75 %

18,000.00 15,975.00 -2,025.00 15,525.00 -2,475.00 14,265.00 -3,735.00

385.0000
34 PSIPE AMERICAN ELM

26.0000 EACH 400.0000 -3.75 % 350.0000 -12.50 % 317.0000 -20.75 %

10,400.00 10,010.00 -390.00 9,100.00 -1,300.00 8,242.00 -2,158.00

365.0000
35 PSIPE WESTERN HEMLOCK

30.0000 EACH 20.0000 1,725.00 % 10.0000 -50.00 % 18.0000 -10.00 %

600.00 10,950.00 10,350.00 300.00 -300.00 540.00 -60.00

18.0000
36 PSIPE SITKA SPRUCE

30.0000 EACH 20.0000 -10.00 % 10.0000 -50.00 % 18.0000 -10.00 %

600.00 540.00 -60.00 300.00 -300.00 540.00 -60.00

16.0000
37 PSIPE WESTERN RED CEDAR

40.0000 EACH 20.0000 -20.00 % 10.0000 -50.00 % 18.0000 -10.00 %

800.00 640.00 -160.00 400.00 -400.00 720.00 -80.00

1.2000
38 FERTILIZER

400.0000 LB. 1.0000 20.00 % 1.0000 0.00 % 6.0000 500.00 %

400.00 480.00 80.00 400.00 0.00 2,400.00 2,000.00

29.0000
39 BARK OR WOOD CHIP MULCH

870.0000 C.Y. 40.0000 -27.50 % 25.0000 -37.50 % 23.0000 -42.50 %

34,800.00 25,230.00 -9,570.00 21,750.00 -13,050.00 20,010.00 -14,790.00

0.1600
40 SEEDED LAWN INSTALLATION

9680.0000 S.Y. 0.2100 -23.81 % 0.4500 114.29 % 2.0000 852.38 %

2,032.80 1,548.80 -484.00 4,356.00 2,323.20 19,360.00 17,327.20

0.0300
41 LAWN MOWING

96800.0000 S.Y. 0.1000 -70.00 % 0.1500 50.00 % 0.1200 20.00 %

9,680.00 2,904.00 -6,776.00 14,520.00 4,840.00 11,616.00 1,936.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

A-1 LANDSCAPING AND CONSTRUCTI TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY
20607 STATE ROUTE 9 SE 699 STRANDER BLVD STE A 9416 MARTIN LUTHER KING JR. WA
SNOHOMISH 98296 TUKWILA  WA  98188-2922

PROJECT : LYNNWOOD   WA  980460822 SEATTLE   WA  981689667 SEATTLE   WA  981185418

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

OTHER ITEMS

40.0000
42 GRAVEL BACKFILL FOR DRAIN

3.0000 C.Y. 80.0000 -50.00 % 100.0000 25.00 % 24.0000 -70.00 %

240.00 120.00 -120.00 300.00 60.00 72.00 -168.00

1,900.0000
43  BENCH

10.0000 EACH 1,000.0000 90.00 % 1,200.0000 20.00 % 1,372.0000 37.20 %

10,000.00 19,000.00 9,000.00 12,000.00 2,000.00 13,720.00 3,720.00

44 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

45 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

46 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $463,939.80 $388,954.85 -16.16% $407,805.40 -12.10% $459,079.00 -1.05%

BASE TOTAL $463,939.80 $388,954.85 -16.16% $407,805.40 -12.10% $459,079.00 -1.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

SAYBR CONTRACTORS MATIA CONTRACTORS, INC. BARTELS NORTHWESTERN LANDSCAPE
12115 CANYON RD E 6910 SALISHAN PARKWAY STE 101 5524 66TH AVE E

98371

PROJECT : PUYALLUP   WA  983734459 FERNDALE   WA  982488314 PUYALLUP   WA  983710224

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100436 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100289

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

PREPARATION
1 MOBILIZATION

L.S. 11.76 % 70.26 % -41.02 %

45,813.00 51,200.00 5,387.00 78,000.00 32,187.00 27,021.59 -18,791.41

115.0000
2  STUMP GRINDING

15.0000 EACH 200.0000 -42.50 % 200.0000 0.00 % 90.6300 -54.69 %

3,000.00 1,725.00 -1,275.00 3,000.00 0.00 1,359.45 -1,640.55

IRRIGATION AND WATER DISTRIBUTION
3 IRRIGATION SYSTEM

L.S. 55.20 % 56.84 % 50.97 %

80,000.00 124,160.00 44,160.00 125,475.00 45,475.00 120,777.00 40,777.00

EROSION CONTROL AND PLANTING

28.0000
4 COMPOST TYPE 1

475.0000 C.Y. 40.0000 -30.00 % 43.0000 7.50 % 67.0900 67.73 %

19,000.00 13,300.00 -5,700.00 20,425.00 1,425.00 31,867.75 12,867.75

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

56.0000
6 TOPSOIL TYPE A

130.0000 C.Y. 25.0000 124.00 % 45.0000 80.00 % 65.8800 163.52 %

3,250.00 7,280.00 4,030.00 5,850.00 2,600.00 8,564.40 5,314.40

7.5000
7 PSIPE COMPACT OREGON GRAPE

3842.0000 EACH 10.0000 -25.00 % 14.0000 40.00 % 6.2400 -37.60 %

38,420.00 28,815.00 -9,605.00 53,788.00 15,368.00 23,974.08 -14,445.92

7.5000
8 PSIPE GRO-LO FRAGRANT SUMAC

3842.0000 EACH 10.0000 -25.00 % 9.0000 -10.00 % 6.7700 -32.30 %

38,420.00 28,815.00 -9,605.00 34,578.00 -3,842.00 26,010.34 -12,409.66

7.5000
9 PSIPE HANCOCK CORALBERRY

3842.0000 EACH 10.0000 -25.00 % 10.0000 0.00 % 6.2400 -37.60 %

38,420.00 28,815.00 -9,605.00 38,420.00 0.00 23,974.08 -14,445.92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

SAYBR CONTRACTORS MATIA CONTRACTORS, INC. BARTELS NORTHWESTERN LANDSCAPE
12115 CANYON RD E 6910 SALISHAN PARKWAY STE 101 5524 66TH AVE E

98371

PROJECT : PUYALLUP   WA  983734459 FERNDALE   WA  982488314 PUYALLUP   WA  983710224

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100436 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100289

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

16.0000
10 PSIPE TALL OREGON GRAPE

269.0000 EACH 10.0000 60.00 % 12.0000 20.00 % 6.6800 -33.20 %

2,690.00 4,304.00 1,614.00 3,228.00 538.00 1,796.92 -893.08

7.0000
11 PSIPE NOOTKA ROSE

269.0000 EACH 10.0000 -30.00 % 10.0000 0.00 % 5.1900 -48.10 %

2,690.00 1,883.00 -807.00 2,690.00 0.00 1,396.11 -1,293.89

7.0000
12 PSIPE SALMONBERRY

269.0000 EACH 10.0000 -30.00 % 9.0000 -10.00 % 5.3700 -46.30 %

2,690.00 1,883.00 -807.00 2,421.00 -269.00 1,444.53 -1,245.47

7.0000
13 PSIPE SNOWBERRY

269.0000 EACH 10.0000 -30.00 % 9.0000 -10.00 % 4.9700 -50.30 %

2,690.00 1,883.00 -807.00 2,421.00 -269.00 1,336.93 -1,353.07

9.0000
14 PSIPE KELSEY DOGWOOD

160.0000 EACH 10.0000 -10.00 % 15.0000 50.00 % 6.5800 -34.20 %

1,600.00 1,440.00 -160.00 2,400.00 800.00 1,052.80 -547.20

9.0000
15 PSIPE CREEPING OREGON GRAPE

160.0000 EACH 10.0000 -10.00 % 15.0000 50.00 % 6.7800 -32.20 %

1,600.00 1,440.00 -160.00 2,400.00 800.00 1,084.80 -515.20

9.0000
16 PSIPE CREEPING SNOWBERRY

160.0000 EACH 10.0000 -10.00 % 15.0000 50.00 % 6.2400 -37.60 %

1,600.00 1,440.00 -160.00 2,400.00 800.00 998.40 -601.60

15.0000
17 PSIPE SERVICEBERRY

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 7.9000 -21.00 %

80.00 120.00 40.00 200.00 120.00 63.20 -16.80

15.0000
18 PSIPE REDOSIER DOGWOOD

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 5.0400 -49.60 %

80.00 120.00 40.00 200.00 120.00 40.32 -39.68

15.0000
19 PSIPE TWINBERRY

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 5.1900 -48.10 %

80.00 120.00 40.00 200.00 120.00 41.52 -38.48

15.0000
20 PSIPE INDIAN PLUM

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 6.9400 -30.60 %

80.00 120.00 40.00 200.00 120.00 55.52 -24.48



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

SAYBR CONTRACTORS MATIA CONTRACTORS, INC. BARTELS NORTHWESTERN LANDSCAPE
12115 CANYON RD E 6910 SALISHAN PARKWAY STE 101 5524 66TH AVE E

98371

PROJECT : PUYALLUP   WA  983734459 FERNDALE   WA  982488314 PUYALLUP   WA  983710224

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100436 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100289

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

15.0000
21 PSIPE NINEBARK

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 5.1900 -48.10 %

80.00 120.00 40.00 200.00 120.00 41.52 -38.48

15.0000
22 PSIPE RED FLOWERING CURRANT

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 5.3700 -46.30 %

80.00 120.00 40.00 200.00 120.00 42.96 -37.04

15.0000
23 PSIPE THIMBLEBERRY

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 6.3300 -36.70 %

80.00 120.00 40.00 200.00 120.00 50.64 -29.36

15.0000
24 PSIPE BLUE ELDERBERRY

8.0000 EACH 10.0000 50.00 % 25.0000 150.00 % 5.1900 -48.10 %

80.00 120.00 40.00 200.00 120.00 41.52 -38.48

15.0000
25 PSIPE TAIWAN CREEPING RUBUS

546.0000 EACH 10.0000 50.00 % 12.0000 20.00 % 6.7800 -32.20 %

5,460.00 8,190.00 2,730.00 6,552.00 1,092.00 3,701.88 -1,758.12

323.0000
26 PSIPE AMERICAN CHESTNUT

23.0000 EACH 400.0000 -19.25 % 600.0000 50.00 % 420.8400 5.21 %

9,200.00 7,429.00 -1,771.00 13,800.00 4,600.00 9,679.32 479.32

358.0000
27 PSIPE KATSURA TREE

26.0000 EACH 400.0000 -10.50 % 600.0000 50.00 % 408.0700 2.02 %

10,400.00 9,308.00 -1,092.00 15,600.00 5,200.00 10,609.82 209.82

358.0000
28 PSIPE EUROPEAN BEECH

19.0000 EACH 400.0000 -10.50 % 600.0000 50.00 % 367.9400 -8.02 %

7,600.00 6,802.00 -798.00 11,400.00 3,800.00 6,990.86 -609.14

432.0000
29 PSIPE COPPER BEECH

18.0000 EACH 400.0000 8.00 % 600.0000 50.00 % 367.9400 -8.02 %

7,200.00 7,776.00 576.00 10,800.00 3,600.00 6,622.92 -577.08

318.0000
30 PSIPE AUTUMN GOLD GINKGO

36.0000 EACH 400.0000 -20.50 % 400.0000 0.00 % 360.0600 -9.99 %

14,400.00 11,448.00 -2,952.00 14,400.00 0.00 12,962.16 -1,437.84

319.0000
31 PSIPE TULIP TREE

33.0000 EACH 400.0000 -20.25 % 600.0000 50.00 % 367.9400 -8.01 %

13,200.00 10,527.00 -2,673.00 19,800.00 6,600.00 12,142.02 -1,057.98



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

SAYBR CONTRACTORS MATIA CONTRACTORS, INC. BARTELS NORTHWESTERN LANDSCAPE
12115 CANYON RD E 6910 SALISHAN PARKWAY STE 101 5524 66TH AVE E

98371

PROJECT : PUYALLUP   WA  983734459 FERNDALE   WA  982488314 PUYALLUP   WA  983710224

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100436 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100289

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

EROSION CONTROL AND PLANTING

319.0000
32 PSIPE WILLOW OAK

16.0000 EACH 400.0000 -20.25 % 600.0000 50.00 % 367.9400 -8.02 %

6,400.00 5,104.00 -1,296.00 9,600.00 3,200.00 5,887.04 -512.96

311.0000
33 PSIPE NORTHERN RED OAK

45.0000 EACH 400.0000 -22.25 % 600.0000 50.00 % 367.9400 -8.02 %

18,000.00 13,995.00 -4,005.00 27,000.00 9,000.00 16,557.30 -1,442.70

322.0000
34 PSIPE AMERICAN ELM

26.0000 EACH 400.0000 -19.50 % 600.0000 50.00 % 367.9400 -8.01 %

10,400.00 8,372.00 -2,028.00 15,600.00 5,200.00 9,566.44 -833.56

25.0000
35 PSIPE WESTERN HEMLOCK

30.0000 EACH 20.0000 25.00 % 20.0000 0.00 % 18.3700 -8.15 %

600.00 750.00 150.00 600.00 0.00 551.10 -48.90

25.0000
36 PSIPE SITKA SPRUCE

30.0000 EACH 20.0000 25.00 % 20.0000 0.00 % 18.3700 -8.15 %

600.00 750.00 150.00 600.00 0.00 551.10 -48.90

22.0000
37 PSIPE WESTERN RED CEDAR

40.0000 EACH 20.0000 10.00 % 20.0000 0.00 % 18.3700 -8.15 %

800.00 880.00 80.00 800.00 0.00 734.80 -65.20

1.5700
38 FERTILIZER

400.0000 LB. 1.0000 57.00 % 3.0000 200.00 % 0.4200 -58.00 %

400.00 628.00 228.00 1,200.00 800.00 168.00 -232.00

26.0000
39 BARK OR WOOD CHIP MULCH

870.0000 C.Y. 40.0000 -35.00 % 31.0000 -22.50 % 43.9800 9.95 %

34,800.00 22,620.00 -12,180.00 26,970.00 -7,830.00 38,262.60 3,462.60

0.8500
40 SEEDED LAWN INSTALLATION

9680.0000 S.Y. 0.2100 304.76 % 1.1000 423.81 % 0.3000 42.86 %

2,032.80 8,228.00 6,195.20 10,648.00 8,615.20 2,904.00 871.20

0.0750
41 LAWN MOWING

96800.0000 S.Y. 0.1000 -25.00 % 0.1600 60.00 % 3.5400 3,440.00 %

9,680.00 7,260.00 -2,420.00 15,488.00 5,808.00 342,672.00 332,992.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C531 REVISION NO : 1 BIDS OPENED ON : Feb 20 2003
CONTRACT NO :006500 REGION NO : 3 AWARDED ON : Feb 24 2003
VERSION NO :1 WORK ORDER# : TA1962
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :
DESCHUTES PARKWAY - PHASE 3

02C531

SAYBR CONTRACTORS MATIA CONTRACTORS, INC. BARTELS NORTHWESTERN LANDSCAPE
12115 CANYON RD E 6910 SALISHAN PARKWAY STE 101 5524 66TH AVE E

98371

PROJECT : PUYALLUP   WA  983734459 FERNDALE   WA  982488314 PUYALLUP   WA  983710224

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100436 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100289

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2003
07:32

DOT_RGGB01

ER-0101(220)

OTHER ITEMS

70.0000
42 GRAVEL BACKFILL FOR DRAIN

3.0000 C.Y. 80.0000 -12.50 % 100.0000 25.00 % 71.9900 -10.01 %

240.00 210.00 -30.00 300.00 60.00 215.97 -24.03

1,320.0000
43  BENCH

10.0000 EACH 1,000.0000 32.00 % 1,050.0000 5.00 % 1,554.3000 55.43 %

10,000.00 13,200.00 3,200.00 10,500.00 500.00 15,543.00 5,543.00

44 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

45 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

46 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $463,939.80 $462,824.00 -0.24% $610,758.00 31.65% $789,362.71 70.14%

BASE TOTAL $463,939.80 $462,824.00 -0.24% $610,758.00 31.65% $789,362.71 70.14%


