
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

F.E. WARD, INC. ONE WAY CONSTRUCTION, INC. CONCRETE BARRIER, INC.
2710 NE 78TH ST 24635 HWY 20 13036 BEVERLY PARK ROAD

98284-8012

PROJECT : VANCOUVER   WA  986650692 SEDRO WOOLLEY   WA  982841173 MUKILTEO   WA  982755846

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100183

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. 47.22 % -13.89 % 52.78 %

36,000.00 53,000.00 17,000 31,000.00 -5,000 55,000.00 19,000

2 REMOVING PORTION OF EXISTING BRIDGE 153/20
L.S. 53.85 % 47.50 % 130.77 %

65,000.00 100,000.00 35,000 95,875.00 30,875 150,000.00 85,000

3  REMOVING BRIDGE END SIDEWALK RAMP
2.0000 EACH 300.0000 200.0000 -33.33 % 100.0000 -66.67 % 250.0000 -16.67 %

600.00 400.00 -200 200.00 -400 500.00 -100

4 REMOVING BITUMINOUS PAVEMENT
80.0000 S.Y. 20.0000 15.0000 -25.00 % 3.0000 -85.00 % 25.0000 25.00 %

1,600.00 1,200.00 -400 240.00 -1,360 2,000.00 400

5 REMOVING GUARDRAIL
400.0000 L.F. 3.0000 2.1500 -28.33 % 2.7500 -8.33 % 5.0000 66.67 %

1,200.00 860.00 -340 1,100.00 -100 2,000.00 800

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 140.0000 -6.67 % 315.0000 110.00 % 250.0000 66.67 %

1,200.00 1,120.00 -80 2,520.00 1,320 2,000.00 800

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 10.00 % 0.00 % 100.00 %

500.00 550.00 50 500.00 0 1,000.00 500
STRUCTURE

8 SUPERSTRUCTURE - BRIDGE NO. 153/20 REPAIR
L.S. -4.07 % 21.66 % 41.30 %

230,000.00 220,650.00 -9,350 279,825.00 49,825 325,000.00 95,000

9 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00
SURFACING

10 CRUSHED SURFACING TOP COURSE
20.0000 C.Y. 40.0000 50.0000 25.00 % 30.0000 -25.00 % 35.0000 -12.50 %

800.00 1,000.00 200 600.00 -200 700.00 -100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

F.E. WARD, INC. ONE WAY CONSTRUCTION, INC. CONCRETE BARRIER, INC.
2710 NE 78TH ST 24635 HWY 20 13036 BEVERLY PARK ROAD

98284-8012

PROJECT : VANCOUVER   WA  986650692 SEDRO WOOLLEY   WA  982841173 MUKILTEO   WA  982755846

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100183

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PAVEMENT REPAIR

20.0000 TON 100.0000 100.0000 0.00 % 240.0000 140.00 % 250.0000 150.00 %

2,000.00 2,000.00 0 4,800.00 2,800 5,000.00 3,000
EROSION CONTROL AND PLANTING

12 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

13 BEAM GUARDRAIL TYPE 1
275.0000 L.F. 12.0000 13.1000 9.17 % 12.6000 5.00 % 20.0000 66.67 %

3,300.00 3,602.50 303 3,465.00 165 5,500.00 2,200

14 BEAM GUARDRAIL TRANSITION SECTION TYPE 10
2.0000 EACH 1,250.0000 1,300.0000 4.00 % 1,075.0000 -14.00 % 1,500.0000 20.00 %

2,500.00 2,600.00 100 2,150.00 -350 3,000.00 500

15 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
2.0000 EACH 1,250.0000 1,300.0000 4.00 % 1,075.0000 -14.00 % 1,500.0000 20.00 %

2,500.00 2,600.00 100 2,150.00 -350 3,000.00 500

16 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,900.0000 1,875.0000 -1.32 % 1,575.0000 -17.11 % 2,000.0000 5.26 %

7,600.00 7,500.00 -100 6,300.00 -1,300 8,000.00 400

17 TEMPORARY CONC. BARRIER
450.0000 L.F. 12.0000 13.0000 8.33 % 11.5500 -3.75 % 20.0000 66.67 %

5,400.00 5,850.00 450 5,197.50 -203 9,000.00 3,600

18  RESET TEMPORARY CONC. BARRIER
762.5000 L.F. 10.0000 4.1000 -59.00 % 11.5500 15.50 % 4.0000 -60.00 %

7,625.00 3,126.25 -4,499 8,806.88 1,182 3,050.00 -4,575

19 TEMPORARY IMPACT ATTENUATOR
2.0000 EACH 2,500.0000 2,050.0000 -18.00 % 2,100.0000 -16.00 % 3,500.0000 40.00 %

5,000.00 4,100.00 -900 4,200.00 -800 7,000.00 2,000

20 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

F.E. WARD, INC. ONE WAY CONSTRUCTION, INC. CONCRETE BARRIER, INC.
2710 NE 78TH ST 24635 HWY 20 13036 BEVERLY PARK ROAD

98284-8012

PROJECT : VANCOUVER   WA  986650692 SEDRO WOOLLEY   WA  982841173 MUKILTEO   WA  982755846

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100183

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
21 RESETTING IMPACT ATTENUATOR

2.0000 EACH 500.0000 810.0000 62.00 % 900.0000 80.00 % 250.0000 -50.00 %

1,000.00 1,620.00 620 1,800.00 800 500.00 -500

22 FLEXIBLE GUIDE POST
8.0000 EACH 25.0000 24.0000 -4.00 % 30.0000 20.00 % 100.0000 300.00 %

200.00 192.00 -8 240.00 40 800.00 600

23 PAINT LINE
1611.0000 L.F. 0.3500 0.8500 142.86 % 1.0000 185.71 % 1.0000 185.71 %

563.85 1,369.35 805 1,611.00 1,047 1,611.00 1,047

24 PAINTED STOP LINE
22.0000 L.F. 3.2500 8.0000 146.15 % 15.0000 361.54 % 10.0000 207.69 %

71.50 176.00 105 330.00 259 220.00 149

25 TEMPORARY PAVEMENT MARKING
1474.0000 L.F. 0.5000 3.2000 540.00 % 2.0000 300.00 % 3.2500 550.00 %

737.00 4,716.80 3,980 2,948.00 2,211 4,790.50 4,054

26 TEMPORARY ILLUMINATION SYSTEM
L.S. -32.14 % -28.57 % -64.29 %

14,000.00 9,500.00 -4,500 10,000.00 -4,000 5,000.00 -9,000

27  TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
L.S. 30.00 % 33.25 % 0.00 %

30,000.00 39,000.00 9,000 39,975.00 9,975 30,000.00 0

28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 1,500.0000 8,000.0000 433.33 % 1,500.0000 0.00 % 5,000.0000 233.33 %

3,000.00 16,000.00 13,000 3,000.00 0 10,000.00 7,000

29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
5376.0000 HR 3.0000 0.1000 -96.67 % 2.0000 -33.33 % 1.0000 -66.67 %

16,128.00 537.60 -15,590 10,752.00 -5,376 5,376.00 -10,752

30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 100.00 % 0.00 % 100.00 %

500.00 1,000.00 500 500.00 0 1,000.00 500

31 TRAFFIC CONTROL LABOR
210.0000 HR 31.0000 32.0000 3.23 % 33.0000 6.45 % 40.0000 29.03 %

6,510.00 6,720.00 210 6,930.00 420 8,400.00 1,890



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

F.E. WARD, INC. ONE WAY CONSTRUCTION, INC. CONCRETE BARRIER, INC.
2710 NE 78TH ST 24635 HWY 20 13036 BEVERLY PARK ROAD

98284-8012

PROJECT : VANCOUVER   WA  986650692 SEDRO WOOLLEY   WA  982841173 MUKILTEO   WA  982755846

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100183

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
32 TRAFFIC CONTROL VEHICLE

80.0000 DAY 40.0000 40.0000 0.00 % 32.0000 -20.00 % 25.0000 -37.50 %

3,200.00 3,200.00 0 2,560.00 -640 2,000.00 -1,200

33 TRAFFIC CONTROL SUPERVISOR
960.0000 HR 32.0000 33.0000 3.13 % 35.0000 9.38 % 1.0000 -96.88 %

30,720.00 31,680.00 960 33,600.00 2,880 960.00 -29,760

34 CONSTRUCTION SIGNS CLASS A
164.0000 S.F. 7.0000 6.0000 -14.29 % 10.0000 42.86 % 12.0000 71.43 %

1,148.00 984.00 -164 1,640.00 492 1,968.00 820
OTHER ITEMS

35 BRIDGE END SIDEWALK RAMP
2.0000 EACH 200.0000 300.0000 50.00 % 250.0000 25.00 % 300.0000 50.00 %

400.00 600.00 200 500.00 100 600.00 200

36 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

37 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

38 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

39 SPCC PLAN
L.S. 300.00 % 0.00 % 200.00 %

500.00 2,000.00 1,500 500.00 0 1,500.00 1,000

CONTRACT TOTAL $484,508.35 $532,459.50 9.90% $568,820.38 17.40% $659,480.50 36.11%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- 4TH BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 100262

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. 177.78 %
36,000.00 100,000.00 64,000

2 REMOVING PORTION OF EXISTING BRIDGE 153/20
L.S. 40.49 %

65,000.00 91,321.18 26,321
3  REMOVING BRIDGE END SIDEWALK RAMP

2.0000 EACH 300.0000 524.6200 74.87 %
600.00 1,049.24 449

4 REMOVING BITUMINOUS PAVEMENT
80.0000 S.Y. 20.0000 37.3100 86.55 %

1,600.00 2,984.80 1,385
5 REMOVING GUARDRAIL

400.0000 L.F. 3.0000 2.2800 -24.00 %
1,200.00 912.00 -288

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 148.7600 -0.83 %

1,200.00 1,190.08 -10
7 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 112.52 %
500.00 1,062.60 563

STRUCTURE
8 SUPERSTRUCTURE - BRIDGE NO. 153/20 REPAIR

L.S. 200.27 %
230,000.00 690,615.12 460,615

9 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

1.00 1.00
SURFACING

10 CRUSHED SURFACING TOP COURSE
20.0000 C.Y. 40.0000 74.3800 85.95 %

800.00 1,487.60 688



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- 4TH BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 100262

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PAVEMENT REPAIR

20.0000 TON 100.0000 248.9300 148.93 %
2,000.00 4,978.60 2,979

EROSION CONTROL AND PLANTING
12 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 %
1,000.00 1,000.00

TRAFFIC
13 BEAM GUARDRAIL TYPE 1

275.0000 L.F. 12.0000 13.9200 16.00 %
3,300.00 3,828.00 528

14 BEAM GUARDRAIL TRANSITION SECTION TYPE 10
2.0000 EACH 1,250.0000 1,381.3800 10.51 %

2,500.00 2,762.76 263
15 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

2.0000 EACH 1,250.0000 1,381.3800 10.51 %
2,500.00 2,762.76 263

16 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,900.0000 1,992.3800 4.86 %

7,600.00 7,969.52 370
17 TEMPORARY CONC. BARRIER

450.0000 L.F. 12.0000 13.8100 15.08 %
5,400.00 6,214.50 815

18  RESET TEMPORARY CONC. BARRIER
762.5000 L.F. 10.0000 4.3600 -56.40 %

7,625.00 3,324.50 -4,301
19 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 2,500.0000 2,178.3300 -12.87 %
5,000.00 4,356.66 -643

20 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- 4TH BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 100262

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
21 RESETTING IMPACT ATTENUATOR

2.0000 EACH 500.0000 860.7100 72.14 %
1,000.00 1,721.42 721

22 FLEXIBLE GUIDE POST
8.0000 EACH 25.0000 26.5700 6.28 %

200.00 212.56 13
23 PAINT LINE

1611.0000 L.F. 0.3500 1.3800 294.29 %
563.85 2,223.18 1,659

24 PAINTED STOP LINE
22.0000 L.F. 3.2500 15.9400 390.46 %

71.50 350.68 279
25 TEMPORARY PAVEMENT MARKING

1474.0000 L.F. 0.5000 3.1900 538.00 %
737.00 4,702.06 3,965

26 TEMPORARY ILLUMINATION SYSTEM
L.S. -27.89 %

14,000.00 10,094.70 -3,905
27  TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

L.S. 38.14 %
30,000.00 41,441.40 11,441

28 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 1,500.0000 8,500.8000 466.72 %

3,000.00 17,001.60 14,002
29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5376.0000 HR 3.0000 0.1100 -96.33 %
16,128.00 591.36 -15,537

30 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 112.52 %

500.00 1,062.60 563
31 TRAFFIC CONTROL LABOR

210.0000 HR 31.0000 34.0000 9.68 %
6,510.00 7,140.00 630



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B005 REVISION NO : 1 BIDS OPENED ON : Feb 28 2002
CONTRACT NO :006315 REGION NO : 2 AWARDED ON : Feb 28 2002
VERSION NO :1 WORK ORDER# : XL1620
HWY :SR 153 ------- 4TH BIDDER -------

TITLE :SR153/CARLTON
BRIDGE153/20 - REPAIR

02B005

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) :OKANOGAN CONTRACTOR NUMBER : 100262

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/21/2002
20:17

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
32 TRAFFIC CONTROL VEHICLE

80.0000 DAY 40.0000 42.5000 6.25 %
3,200.00 3,400.00 200

33 TRAFFIC CONTROL SUPERVISOR
960.0000 HR 32.0000 35.0700 9.59 %

30,720.00 33,667.20 2,947
34 CONSTRUCTION SIGNS CLASS A

164.0000 S.F. 7.0000 6.3800 -8.86 %
1,148.00 1,046.32 -102

OTHER ITEMS
35 BRIDGE END SIDEWALK RAMP

2.0000 EACH 200.0000 318.7800 59.39 %
400.00 637.56 238

36 ROADSIDE CLEANUP
EST. 0.00 %

1,000.00 1,000.00
37 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.00 5.00

38 MINOR CHANGE
CALC 0.00 %

-1.00 -1.00
39 SPCC PLAN

L.S. 31.16 %
500.00 655.78 156

CONTRACT TOTAL $484,508.35 $1,055,773.34 117.91%


