
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

PREPARATION
1 MOBILIZATION

L.S. -35.87 % 25.33 % -37.80 %

375,000.00 240,500.00 -134,500.00 470,000.00 95,000.00 233,250.00 -141,750.00

2 CLEARING AND GRUBBING
L.S. 109.88 % -7.41 % 8.02 %

32,400.00 68,000.00 35,600.00 30,000.00 -2,400.00 35,000.00 2,600.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

15.0000 EACH 500.0000 -60.00 % 500.0000 0.00 % 530.0000 6.00 %

7,500.00 3,000.00 -4,500.00 7,500.00 0.00 7,950.00 450.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 164.35 % 92.31 % 46.15 %

13,000.00 34,365.00 21,365.00 25,000.00 12,000.00 19,000.00 6,000.00

0.4200
5 REMOVING PAINT LINE

12600.0000 L.F. 0.2500 68.00 % 0.1000 -60.00 % 0.4000 60.00 %

3,150.00 5,292.00 2,142.00 1,260.00 -1,890.00 5,040.00 1,890.00

4.0000
6 REMOVING CHAIN LINK FENCE

1690.0000 L.F. 3.0000 33.33 % 2.0000 -33.33 % 4.1500 38.33 %

5,070.00 6,760.00 1,690.00 3,380.00 -1,690.00 7,013.50 1,943.50

7  INTERSECTION BEACON SYSTEM REMOVAL
L.S. 405.00 % 400.00 % 200.00 %

1,000.00 5,050.00 4,050.00 5,000.00 4,000.00 3,000.00 2,000.00

GRADING

9.2500
8 ROADWAY EXCAVATION INCL. HAUL

38400.0000 C.Y. 8.5000 8.82 % 5.0000 -41.18 % 10.1000 18.82 %

326,400.00 355,200.00 28,800.00 192,000.00 -134,400.00 387,840.00 61,440.00

8.1000
9  POND EXCAVATION INCL HAUL

2005.0000 C.Y. 10.0000 -19.00 % 10.0000 0.00 % 4.7500 -52.50 %

20,050.00 16,240.50 -3,809.50 20,050.00 0.00 9,523.75 -10,526.25
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GRADING

12.5000
10 GRAVEL BORROW INCL. HAUL

1000.0000 TON 12.0000 4.17 % 10.0000 -16.67 % 13.3500 11.25 %

12,000.00 12,500.00 500.00 10,000.00 -2,000.00 13,350.00 1,350.00

DRAINAGE

1,750.0000
11 GRATE INLET TYPE 1

8.0000 EACH 1,700.0000 2.94 % 2,000.0000 17.65 % 1,635.0000 -3.82 %

13,600.00 14,000.00 400.00 16,000.00 2,400.00 13,080.00 -520.00

25.0000
12 QUARRY SPALLS

43.0000 TON 35.0000 -28.57 % 30.0000 -14.29 % 45.0000 28.57 %

1,505.00 1,075.00 -430.00 1,290.00 -215.00 1,935.00 430.00

11.1000
13 UNDERDRAIN PIPE 6 IN. DIAM.

1116.0000 L.F. 5.0000 122.00 % 5.0000 0.00 % 16.1500 223.00 %

5,580.00 12,387.60 6,807.60 5,580.00 0.00 18,023.40 12,443.40

41.4000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.

362.0000 L.F. 27.0000 53.33 % 35.0000 29.63 % 61.4500 127.59 %

9,774.00 14,986.80 5,212.80 12,670.00 2,896.00 22,244.90 12,470.90

STORM SEWER

1,775.0000
15 CATCH BASIN TYPE 1L

4.0000 EACH 1,300.0000 36.54 % 1,000.0000 -23.08 % 1,175.0000 -9.62 %

5,200.00 7,100.00 1,900.00 4,000.00 -1,200.00 4,700.00 -500.00

3,400.0000
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR

3.0000 EACH 5,000.0000 -32.00 % 3,000.0000 -40.00 % 2,925.0000 -41.50 %

15,000.00 10,200.00 -4,800.00 9,000.00 -6,000.00 8,775.00 -6,225.00

690.0000
17 CATCH BASIN TYPE 1

72.0000 EACH 1,000.0000 -31.00 % 1,500.0000 50.00 % 1,300.0000 30.00 %

72,000.00 49,680.00 -22,320.00 108,000.00 36,000.00 93,600.00 21,600.00

1,650.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

12.0000 EACH 1,800.0000 -8.33 % 2,100.0000 16.67 % 2,155.0000 19.72 %

21,600.00 19,800.00 -1,800.00 25,200.00 3,600.00 25,860.00 4,260.00
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STORM SEWER

1.5000
19 TESTING STORM SEWER PIPE

8734.0000 L.F. 1.0000 50.00 % 1.0000 0.00 % 0.4000 -60.00 %

8,734.00 13,101.00 4,367.00 8,734.00 0.00 3,493.60 -5,240.40

37.9000
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1723.0000 L.F. 30.0000 26.33 % 24.0000 -20.00 % 40.0000 33.33 %

51,690.00 65,301.70 13,611.70 41,352.00 -10,338.00 68,920.00 17,230.00

55.0000
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

170.0000 L.F. 35.0000 57.14 % 30.0000 -14.29 % 58.0000 65.71 %

5,950.00 9,350.00 3,400.00 5,100.00 -850.00 9,860.00 3,910.00

34.7000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5944.0000 L.F. 18.0000 92.78 % 25.0000 38.89 % 26.0000 44.44 %

106,992.00 206,256.80 99,264.80 148,600.00 41,608.00 154,544.00 47,552.00

41.6500
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

897.0000 L.F. 22.0000 89.32 % 32.0000 45.45 % 37.0000 68.18 %

19,734.00 37,360.05 17,626.05 28,704.00 8,970.00 33,189.00 13,455.00

SANITARY SEWER

2.5000
24 TESTING SEWER PIPE

368.0000 L.F. 2.0000 25.00 % 5.0000 150.00 % 1.8000 -10.00 %

736.00 920.00 184.00 1,840.00 1,104.00 662.40 -73.60

45.0000
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.

61.0000 L.F. 30.0000 50.00 % 33.0000 10.00 % 55.0000 83.33 %

1,830.00 2,745.00 915.00 2,013.00 183.00 3,355.00 1,525.00

51.0000
26  PVC SANITARY SEWER PIPE 18 IN. DIAM.

307.0000 L.F. 36.0000 41.67 % 38.0000 5.56 % 67.0000 86.11 %

11,052.00 15,657.00 4,605.00 11,666.00 614.00 20,569.00 9,517.00

WATER LINES

2,750.0000
27 MOVING EXISTING HYDRANT

7.0000 EACH 3,000.0000 -8.33 % 1,200.0000 -60.00 % 1,200.0000 -60.00 %

21,000.00 19,250.00 -1,750.00 8,400.00 -12,600.00 8,400.00 -12,600.00
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WATER LINES

22.0000
28  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

40.0000 L.F. 15.0000 46.67 % 20.0000 33.33 % 38.0000 153.33 %

600.00 880.00 280.00 800.00 200.00 1,520.00 920.00

24.0000
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

75.0000 L.F. 18.0000 33.33 % 24.0000 33.33 % 41.0000 127.78 %

1,350.00 1,800.00 450.00 1,800.00 450.00 3,075.00 1,725.00

30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00 % 0.00 % 0.00 %

4,400.00 4,400.00 4,400.00 4,400.00

STRUCTURE

26.5000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

163.0000 C.Y. 18.0000 47.22 % 14.0000 -22.22 % 22.0000 22.22 %

2,934.00 4,319.50 1,385.50 2,282.00 -652.00 3,586.00 652.00

32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 50.00 % 2,400.00 % 55.00 %

1,000.00 1,500.00 500.00 25,000.00 24,000.00 1,550.00 550.00

25.0000
33 GRAVEL BACKFILL FOR WALL

133.0000 C.Y. 35.0000 -28.57 % 28.0000 -20.00 % 33.0000 -5.71 %

4,655.00 3,325.00 -1,330.00 3,724.00 -931.00 4,389.00 -266.00

1.5500
34 ST. REINF. BAR FOR WALL

4600.0000 LB. 0.5000 210.00 % 1.0000 100.00 % 1.0500 110.00 %

2,300.00 7,130.00 4,830.00 4,600.00 2,300.00 4,830.00 2,530.00

450.0000
35 CONC. CLASS 4000 FOR WALL

65.2000 C.Y. 350.0000 28.57 % 500.0000 42.86 % 805.0000 130.00 %

22,820.00 29,340.00 6,520.00 32,600.00 9,780.00 52,486.00 29,666.00

700.0000
36 CONC. CLASS 4000 FOR WALL AND STAIRS

23.5000 C.Y. 400.0000 75.00 % 600.0000 50.00 % 675.0000 68.75 %

9,400.00 16,450.00 7,050.00 14,100.00 4,700.00 15,862.50 6,462.50
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STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

SURFACING

12.1000
38 CRUSHED SURFACING BASE COURSE

13793.0000 TON 13.5000 -10.37 % 12.5000 -7.41 % 11.0000 -18.52 %

186,205.50 166,895.30 -19,310.20 172,412.50 -13,793.00 151,723.00 -34,482.50

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,920.00 16,920.00 16,920.00 16,920.00

CEMENT CONCRETE PAVEMENT

46.0000
40 CEMENT CONC. APPROACH 3 DAY

703.0000 S.Y. 30.0000 53.33 % 44.0000 46.67 % 38.0000 26.67 %

21,090.00 32,338.00 11,248.00 30,932.00 9,842.00 26,714.00 5,624.00

51.0000
41  MODIFIED CEMENT CONC. APPROACH 3-DAY

821.0000 S.Y. 35.0000 45.71 % 56.0000 60.00 % 45.0000 28.57 %

28,735.00 41,871.00 13,136.00 45,976.00 17,241.00 36,945.00 8,210.00

65.0000
42  CEMENT CONCRETE ROADWAY CROSSWALK

837.0000 S.Y. 70.0000 -7.14 % 65.0000 -7.14 % 68.0000 -2.86 %

58,590.00 54,405.00 -4,185.00 54,405.00 -4,185.00 56,916.00 -1,674.00

65.0000
43  CEMENT CONCRETE ROADWAY INTERSECTION

1075.0000 S.Y. 70.0000 -7.14 % 68.0000 -2.86 % 95.0000 35.71 %

75,250.00 69,875.00 -5,375.00 73,100.00 -2,150.00 102,125.00 26,875.00
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ASPHALT CONCRETE PAVEMENT

2.7500
44 PLANING BITUMINOUS PAVEMENT

6490.0000 S.Y. 4.0000 -31.25 % 2.3000 -42.50 % 2.2500 -43.75 %

25,960.00 17,847.50 -8,112.50 14,927.00 -11,033.00 14,602.50 -11,357.50

44.6000
45  ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28

1030.0000 TON 45.0000 -0.89 % 44.5000 -1.11 % 44.1000 -2.00 %

46,350.00 45,938.00 -412.00 45,835.00 -515.00 45,423.00 -927.00

44.9000
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

5410.0000 TON 43.0000 4.42 % 44.0000 2.33 % 44.1000 2.56 %

232,630.00 242,909.00 10,279.00 238,040.00 5,410.00 238,581.00 5,951.00

44.6000
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28

8610.0000 TON 41.0000 8.78 % 44.0000 7.32 % 44.1000 7.56 %

353,010.00 384,006.00 30,996.00 378,840.00 25,830.00 379,701.00 26,691.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,940.00 18,940.00 18,940.00 18,940.00

49 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,730.00 13,730.00 13,730.00 13,730.00

50  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2,150.00 2,150.00 2,150.00 2,150.00

84.0000
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28

126.0000 TON 65.0000 29.23 % 84.0000 29.23 % 85.0000 30.77 %

8,190.00 10,584.00 2,394.00 10,584.00 2,394.00 10,710.00 2,520.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S. -3.33 % -10.00 % 24.67 %

30,000.00 29,000.00 -1,000.00 27,000.00 -3,000.00 37,400.00 7,400.00

EROSION CONTROL AND PLANTING

310.0000
54 ESC LEAD

170.0000 DAY 50.0000 520.00 % 25.0000 -50.00 % 105.0000 110.00 %

8,500.00 52,700.00 44,200.00 4,250.00 -4,250.00 17,850.00 9,350.00

650.0000
55 SEEDING, FERTILIZING, AND MULCHING

8.7700 ACRE 2,500.0000 -74.00 % 1,750.0000 -30.00 % 1,815.0000 -27.40 %

21,925.00 5,700.50 -16,224.50 15,347.50 -6,577.50 15,917.55 -6,007.45

40.0000
56 CHECK DAM

80.0000 L.F. 2.5000 1,500.00 % 20.0000 700.00 % 15.0000 500.00 %

200.00 3,200.00 3,000.00 1,600.00 1,400.00 1,200.00 1,000.00

10.5000
57 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. 10.0000 5.00 % 5.0000 -50.00 % 13.4000 34.00 %

4,000.00 4,200.00 200.00 2,000.00 -2,000.00 5,360.00 1,360.00

80.0000
58 INLET PROTECTION

111.0000 EACH 50.0000 60.00 % 35.0000 -30.00 % 85.0000 70.00 %

5,550.00 8,880.00 3,330.00 3,885.00 -1,665.00 9,435.00 3,885.00

3.7500
59 SILT FENCE

9820.0000 L.F. 3.0000 25.00 % 5.0000 66.67 % 2.2000 -26.67 %

29,460.00 36,825.00 7,365.00 49,100.00 19,640.00 21,604.00 -7,856.00

60 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

72,500.00 72,500.00 72,500.00 72,500.00

32.1000
61 TOPSOIL TYPE A

165.0000 C.Y. 20.0000 60.50 % 30.0000 50.00 % 30.0000 50.00 %

3,300.00 5,296.50 1,996.50 4,950.00 1,650.00 4,950.00 1,650.00

11.7500
62 TOPSOIL TYPE C

4470.0000 C.Y. 6.5000 80.77 % 15.0000 130.77 % 16.5000 153.85 %

29,055.00 52,522.50 23,467.50 67,050.00 37,995.00 73,755.00 44,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

EROSION CONTROL AND PLANTING

12.0000
63 PLANT SELECTION STREET SHRUB MIX

1019.0000 EACH 15.0000 -20.00 % 10.0000 -33.33 % 11.1500 -25.67 %

15,285.00 12,228.00 -3,057.00 10,190.00 -5,095.00 11,361.85 -3,923.15

3.3500
64 PSIPE ROADSIDE RESTORATION PLANT MIX

4650.0000 EACH 2.2500 48.89 % 2.0000 -11.11 % 3.3500 48.89 %

10,462.50 15,577.50 5,115.00 9,300.00 -1,162.50 15,577.50 5,115.00

37.5000
65 BARK OR WOOD CHIP MULCH

55.0000 C.Y. 30.0000 25.00 % 36.0000 20.00 % 37.0000 23.33 %

1,650.00 2,062.50 412.50 1,980.00 330.00 2,035.00 385.00

6.1000
66 SOD INSTALLATION

1805.0000 S.Y. 5.0000 22.00 % 6.0000 20.00 % 6.5000 30.00 %

9,025.00 11,010.50 1,985.50 10,830.00 1,805.00 11,732.50 2,707.50

0.8500
67  SEEDED LAWN INSTALLATION

1250.0000 S.Y. 2.5000 -66.00 % 1.0000 -60.00 % 0.7500 -70.00 %

3,125.00 1,062.50 -2,062.50 1,250.00 -1,875.00 937.50 -2,187.50

135.0000
68  STREET TREE PLANTING

72.0000 EACH 285.0000 -52.63 % 110.0000 -61.40 % 135.0000 -52.63 %

20,520.00 9,720.00 -10,800.00 7,920.00 -12,600.00 9,720.00 -10,800.00

1,075.0000
69  SEEDING AND MULCHING

5.0000 ACRE 1,500.0000 -28.33 % 975.0000 -35.00 % 1,015.0000 -32.33 %

7,500.00 5,375.00 -2,125.00 4,875.00 -2,625.00 5,075.00 -2,425.00

70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

TRAFFIC

6.1500
71 CEMENT CONC. BARRIER CURB AND GUTTER

12226.0000 L.F. 12.0000 -48.75 % 7.4000 -38.33 % 7.9500 -33.75 %

146,712.00 75,189.90 -71,522.10 90,472.40 -56,239.60 97,196.70 -49,515.30

8.7500
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER

3853.0000 L.F. 15.0000 -41.67 % 10.5000 -30.00 % 11.3000 -24.67 %

57,795.00 33,713.75 -24,081.25 40,456.50 -17,338.50 43,538.90 -14,256.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

30.0000
73 EXTRUDED CURB

30.0000 L.F. 7.0000 328.57 % 5.0000 -28.57 % 5.0000 -28.57 %

210.00 900.00 690.00 150.00 -60.00 150.00 -60.00

13.5000
74 BEAM GUARDRAIL TYPE 1

1150.0000 L.F. 12.0000 12.50 % 12.0000 0.00 % 13.3500 11.25 %

13,800.00 15,525.00 1,725.00 13,800.00 0.00 15,352.50 1,552.50

1,950.0000
75 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 -2.50 % 1,900.0000 -5.00 % 1,970.0000 -1.50 %

4,000.00 3,900.00 -100.00 3,800.00 -200.00 3,940.00 -60.00

14.0000
76 TEMPORARY CONC. BARRIER

825.0000 L.F. 12.0000 16.67 % 15.0000 25.00 % 15.8500 32.08 %

9,900.00 11,550.00 1,650.00 12,375.00 2,475.00 13,076.25 3,176.25

5,100.0000
77 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 4,000.0000 27.50 % 4,000.0000 0.00 % 5,200.0000 30.00 %

4,000.00 5,100.00 1,100.00 4,000.00 0.00 5,200.00 1,200.00

78 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

22.0000
79 FLEXIBLE GUIDE POST

37.0000 EACH 20.0000 10.00 % 30.0000 50.00 % 25.0000 25.00 %

740.00 814.00 74.00 1,110.00 370.00 925.00 185.00

0.2000
80 PAINT LINE

29900.0000 L.F. 0.1000 100.00 % 0.1000 0.00 % 0.1600 60.00 %

2,990.00 5,980.00 2,990.00 2,990.00 0.00 4,784.00 1,794.00

0.5500
81 PAINTED WIDE LINE

510.0000 L.F. 0.5000 10.00 % 0.4000 -20.00 % 0.4500 -10.00 %

255.00 280.50 25.50 204.00 -51.00 229.50 -25.50

4.2500
82 PLASTIC STOP LINE

320.0000 L.F. 5.0000 -15.00 % 4.0000 -20.00 % 4.1500 -17.00 %

1,600.00 1,360.00 -240.00 1,280.00 -320.00 1,328.00 -272.00

95.0000
83 PLASTIC TRAFFIC ARROW

28.0000 EACH 75.0000 26.67 % 80.0000 6.67 % 85.0000 13.33 %

2,100.00 2,660.00 560.00 2,240.00 140.00 2,380.00 280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

115.0000
84 PLASTIC ACCESS PARKING SPACE SYMBOL

4.0000 EACH 150.0000 -23.33 % 100.0000 -33.33 % 105.0000 -30.00 %

600.00 460.00 -140.00 400.00 -200.00 420.00 -180.00

28.5000
85 PLASTIC DRAINAGE MARKING

9.0000 EACH 20.0000 42.50 % 25.0000 25.00 % 26.0000 30.00 %

180.00 256.50 76.50 225.00 45.00 234.00 54.00

825.0000
86 RECESSED PAVEMENT MARKER

2.2000 HUND 1,000.0000 -17.50 % 800.0000 -20.00 % 830.0000 -17.00 %

2,200.00 1,815.00 -385.00 1,760.00 -440.00 1,826.00 -374.00

0.1200
87 TEMPORARY PAVEMENT MARKING

53350.0000 L.F. 0.1500 -20.00 % 0.1000 -33.33 % 0.1000 -33.33 %

8,002.50 6,402.00 -1,600.50 5,335.00 -2,667.50 5,335.00 -2,667.50

88 PERMANENT SIGNING
L.S. 99.30 % -34.00 % -31.20 %

25,000.00 49,825.00 24,825.00 16,500.00 -8,500.00 17,200.00 -7,800.00

89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 10.82 % -8.93 % -5.46 %

27,450.00 30,420.00 2,970.00 25,000.00 -2,450.00 25,950.00 -1,500.00

90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 10.82 % -8.93 % -5.46 %

27,450.00 30,420.00 2,970.00 25,000.00 -2,450.00 25,950.00 -1,500.00

91 ILLUMINATION SYSTEM
L.S. 8.53 % 16.28 % 11.05 %

258,000.00 280,000.00 22,000.00 300,000.00 42,000.00 286,500.00 28,500.00

5.5000
92  PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 10.00 % 5.0000 0.00 % 16.6000 232.00 %

7,500.00 8,250.00 750.00 7,500.00 0.00 24,900.00 17,400.00

145.0000
93 TYPE III BARRICADE

8.0000 EACH 500.0000 -71.00 % 165.0000 -67.00 % 185.0000 -63.00 %

4,000.00 1,160.00 -2,840.00 1,320.00 -2,680.00 1,480.00 -2,520.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 166.67 % 433.33 % -46.67 %

7,500.00 20,000.00 12,500.00 40,000.00 32,500.00 4,000.00 -3,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

42.5000
95 CONTRACTOR PILOTED TRAFFIC CONTROL

600.0000 HR 38.0000 11.84 % 40.0000 5.26 % 43.0500 13.29 %

22,800.00 25,500.00 2,700.00 24,000.00 1,200.00 25,830.00 3,030.00

37.0000
96 TRAFFIC CONTROL LABOR

8200.0000 HR 36.0000 2.78 % 30.0000 -16.67 % 38.4000 6.67 %

295,200.00 303,400.00 8,200.00 246,000.00 -49,200.00 314,880.00 19,680.00

65.0000
97 TRAFFIC CONTROL VEHICLE

125.0000 DAY 50.0000 30.00 % 50.0000 0.00 % 55.0000 10.00 %

6,250.00 8,125.00 1,875.00 6,250.00 0.00 6,875.00 625.00

38.1000
98 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 38.0000 0.26 % 33.0000 -13.16 % 40.0000 5.26 %

57,000.00 57,150.00 150.00 49,500.00 -7,500.00 60,000.00 3,000.00

13.5000
99 CONSTRUCTION SIGNS CLASS A

520.0000 S.F. 12.0000 12.50 % 20.0000 66.67 % 7.8000 -35.00 %

6,240.00 7,020.00 780.00 10,400.00 4,160.00 4,056.00 -2,184.00

OTHER ITEMS

8.5000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7028.0000 C.Y. 10.0000 -15.00 % 5.0000 -50.00 % 4.5000 -55.00 %

70,280.00 59,738.00 -10,542.00 35,140.00 -35,140.00 31,626.00 -38,654.00

0.2500
101 SHORING OR EXTRA EXCAVATION CLASS B

17720.0000 S.F. 1.0000 -75.00 % 3.0000 200.00 % 0.5000 -50.00 %

17,720.00 4,430.00 -13,290.00 53,160.00 35,440.00 8,860.00 -8,860.00

18.5000
102 GRAVEL BACKFILL FOR DRAIN

178.0000 C.Y. 23.0000 -19.57 % 40.0000 73.91 % 57.5500 150.22 %

4,094.00 3,293.00 -801.00 7,120.00 3,026.00 10,243.90 6,149.90

250.0000
103 PLUGGING EXISTING PIPE

8.0000 EACH 225.0000 11.11 % 450.0000 100.00 % 300.0000 33.33 %

1,800.00 2,000.00 200.00 3,600.00 1,800.00 2,400.00 600.00

30.0000
104 CEMENT CONC. SIDEWALK

7427.0000 S.Y. 20.0000 50.00 % 37.3000 86.50 % 32.0000 60.00 %

148,540.00 222,810.00 74,270.00 277,027.10 128,487.10 237,664.00 89,124.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

76.9000
105  CEMENT CONCRETE BRICK PAVER SIDEWALK

630.0000 S.Y. 40.0000 92.25 % 80.0000 100.00 % 98.8500 147.13 %

25,200.00 48,447.00 23,247.00 50,400.00 25,200.00 62,275.50 37,075.50

13.5000
106  MODIFIED CHAIN LINK FENCE TYPE 1

605.0000 L.F. 12.0000 12.50 % 12.0000 0.00 % 12.4500 3.75 %

7,260.00 8,167.50 907.50 7,260.00 0.00 7,532.25 272.25

12.5000
107 CHAIN LINK FENCE TYPE 1

805.0000 L.F. 8.0000 56.25 % 11.0000 37.50 % 11.4000 42.50 %

6,440.00 10,062.50 3,622.50 8,855.00 2,415.00 9,177.00 2,737.00

15.0000
108 COATED CHAIN LINK FENCE TYPE 1

1309.0000 L.F. 14.0000 7.14 % 14.0000 0.00 % 14.5000 3.57 %

18,326.00 19,635.00 1,309.00 18,326.00 0.00 18,980.50 654.50

130.0000
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH 125.0000 4.00 % 115.0000 -8.00 % 120.0000 -4.00 %

2,250.00 2,340.00 90.00 2,070.00 -180.00 2,160.00 -90.00

150.0000
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 150.0000 0.00 % 135.0000 -10.00 % 140.0000 -6.67 %

1,800.00 1,800.00 0.00 1,620.00 -180.00 1,680.00 -120.00

1,375.0000
111 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 800.0000 71.88 % 1,240.0000 55.00 % 1,290.0000 61.25 %

800.00 1,375.00 575.00 1,240.00 440.00 1,290.00 490.00

1,675.0000
112 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 900.0000 86.11 % 1,420.0000 57.78 % 1,475.0000 63.89 %

2,700.00 5,025.00 2,325.00 4,260.00 1,560.00 4,425.00 1,725.00

1,500.0000
113 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 0.00 % 1,200.0000 -20.00 % 1,475.0000 -1.67 %

1,500.00 1,500.00 0.00 1,200.00 -300.00 1,475.00 -25.00

150.0000
114 GABION CRIBBING

3.0000 C.Y. 250.0000 -40.00 % 700.0000 180.00 % 265.0000 6.00 %

750.00 450.00 -300.00 2,100.00 1,350.00 795.00 45.00

10.2500
115  STRUCTURAL EARTH WALL NO. W-1

4129.0000 S.F. 20.0000 -48.75 % 16.0000 -20.00 % 15.5000 -22.50 %

82,580.00 42,322.25 -40,257.75 66,064.00 -16,516.00 63,999.50 -18,580.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

10.8500
116  STRUCTURAL EARTH WALL NO. W-2

2233.0000 S.F. 20.0000 -45.75 % 20.0000 0.00 % 15.5000 -22.50 %

44,660.00 24,228.05 -20,431.95 44,660.00 0.00 34,611.50 -10,048.50

12.5000
117  STRUCTURAL EARTH WALL NO. W-3

553.0000 S.F. 25.0000 -50.00 % 15.0000 -40.00 % 15.5000 -38.00 %

13,825.00 6,912.50 -6,912.50 8,295.00 -5,530.00 8,571.50 -5,253.50

12.5000
118  STRUCTURAL EARTH WALL NO. W-4

2494.0000 S.F. 25.0000 -50.00 % 15.0000 -40.00 % 15.5000 -38.00 %

62,350.00 31,175.00 -31,175.00 37,410.00 -24,940.00 38,657.00 -23,693.00

13.5000
119  STRUCTURAL EARTH WALL NO. W-5

546.0000 S.F. 25.0000 -46.00 % 15.0000 -40.00 % 15.5000 -38.00 %

13,650.00 7,371.00 -6,279.00 8,190.00 -5,460.00 8,463.00 -5,187.00

20.0000
120  STRUCTURAL EARTH WALL NO. W-6

435.0000 S.F. 25.0000 -20.00 % 15.0000 -40.00 % 15.5000 -38.00 %

10,875.00 8,700.00 -2,175.00 6,525.00 -4,350.00 6,742.50 -4,132.50

19.5000
121  STRUCTURAL EARTH WALL NO. W-8A

59.0000 S.F. 25.0000 -22.00 % 15.0000 -40.00 % 15.5000 -38.00 %

1,475.00 1,150.50 -324.50 885.00 -590.00 914.50 -560.50

17.1000
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3405.0000 C.Y. 15.0000 14.00 % 17.0000 13.33 % 17.1000 14.00 %

51,075.00 58,225.50 7,150.50 57,885.00 6,810.00 58,225.50 7,150.50

1,500.0000
123 ABANDON EXISTING MANHOLE

1.0000 EACH 400.0000 275.00 % 700.0000 75.00 % 1,260.0000 215.00 %

400.00 1,500.00 1,100.00 700.00 300.00 1,260.00 860.00

1,000.0000
124 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 400.0000 150.00 % 500.0000 25.00 % 885.0000 121.25 %

5,200.00 13,000.00 7,800.00 6,500.00 1,300.00 11,505.00 6,305.00

475.0000
125 ADJUST MANHOLE

23.0000 EACH 400.0000 18.75 % 250.0000 -37.50 % 480.0000 20.00 %

9,200.00 10,925.00 1,725.00 5,750.00 -3,450.00 11,040.00 1,840.00

1,750.0000
126 MANHOLE 48 IN. DIAM. TYPE 1

5.0000 EACH 2,500.0000 -30.00 % 2,200.0000 -12.00 % 2,135.0000 -14.60 %

12,500.00 8,750.00 -3,750.00 11,000.00 -1,500.00 10,675.00 -1,825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

10,000.0000
127 MANHOLE 96 IN. DIAM. TYPE 3

1.0000 EACH 10,000.0000 0.00 % 8,000.0000 -20.00 % 6,360.0000 -36.40 %

10,000.00 10,000.00 0.00 8,000.00 -2,000.00 6,360.00 -3,640.00

185.0000
128 ADJUST CATCH BASIN

6.0000 EACH 350.0000 -47.14 % 350.0000 0.00 % 525.0000 50.00 %

2,100.00 1,110.00 -990.00 2,100.00 0.00 3,150.00 1,050.00

240.0000
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

13.0000 EACH 300.0000 -20.00 % 150.0000 -50.00 % 335.0000 11.67 %

3,900.00 3,120.00 -780.00 1,950.00 -1,950.00 4,355.00 455.00

15.0000
130  GRATE LINE DRAIN

128.0000 L.F. 40.0000 -62.50 % 100.0000 150.00 % 100.0000 150.00 %

5,120.00 1,920.00 -3,200.00 12,800.00 7,680.00 12,800.00 7,680.00

135.0000
131  FRAME AND GRATE FOR CATCH BASIN

3.0000 EACH 200.0000 -32.50 % 300.0000 50.00 % 390.0000 95.00 %

600.00 405.00 -195.00 900.00 300.00 1,170.00 570.00

132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -66.67 % 66.67 % -61.80 %

15,000.00 5,000.00 -10,000.00 25,000.00 10,000.00 5,730.00 -9,270.00

150.0000
133 ADJUST VALVE BOX

25.0000 EACH 150.0000 0.00 % 150.0000 0.00 % 90.0000 -40.00 %

3,750.00 3,750.00 0.00 3,750.00 0.00 2,250.00 -1,500.00

175.0000
134 ADJUST JUNCTION BOX

2.0000 EACH 250.0000 -30.00 % 100.0000 -60.00 % 185.0000 -26.00 %

500.00 350.00 -150.00 200.00 -300.00 370.00 -130.00

135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.00 5,500.00

136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2.1000
137 TRAINING

400.0000 HR 1.0000 110.00 % 1.0000 0.00 % 7.0000 600.00 %

400.00 840.00 440.00 400.00 0.00 2,800.00 2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

139 TRIMMING AND CLEANUP
L.S. 400.00 % 300.00 % 50.00 %

5,000.00 25,000.00 20,000.00 20,000.00 15,000.00 7,500.00 2,500.00

140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

141 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

142 SPCC PLAN
L.S. 400.00 % 100.00 % 440.00 %

500.00 2,500.00 2,000.00 1,000.00 500.00 2,700.00 2,200.00

143 FIELD OFFICE BUILDING
L.S. -17.50 % -66.67 % 40.00 %

15,000.00 12,375.00 -2,625.00 5,000.00 -10,000.00 21,000.00 6,000.00

225.0000
144 MAILBOX SUPPORT TYPE 1

2.0000 EACH 175.0000 28.57 % 200.0000 14.29 % 215.0000 22.86 %

350.00 450.00 100.00 400.00 50.00 430.00 80.00

2,000.0000
145  ADJUST VAULT

1.0000 EACH 2,500.0000 -20.00 % 900.0000 -64.00 % 750.0000 -70.00 %

2,500.00 2,000.00 -500.00 900.00 -1,600.00 750.00 -1,750.00

310.0000
146  TRASH RECEPTACLE

16.0000 EACH 1,000.0000 -69.00 % 900.0000 -10.00 % 1,100.0000 10.00 %

16,000.00 4,960.00 -11,040.00 14,400.00 -1,600.00 17,600.00 1,600.00

700.0000
147  BENCH

16.0000 EACH 1,000.0000 -30.00 % 1,000.0000 0.00 % 1,100.0000 10.00 %

16,000.00 11,200.00 -4,800.00 16,000.00 0.00 17,600.00 1,600.00

805.0000
148  TREE GRATE AND FRAME

69.0000 EACH 850.0000 -5.29 % 650.0000 -23.53 % 830.0000 -2.35 %

58,650.00 55,545.00 -3,105.00 44,850.00 -13,800.00 57,270.00 -1,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
LYNNWOOD WA 98037-1549 98390-9656

PROJECT : MUKILTEO   WA  982750158 SUMNER   WA  983900370 WASHOUGAL   WA  986719717

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

85.0000
149  PEDESTRIAN HANDRAIL

394.0000 L.F. 65.0000 30.77 % 83.0000 27.69 % 120.0000 84.62 %

25,610.00 33,490.00 7,880.00 32,702.00 7,092.00 47,280.00 21,670.00

CONTRACT TOTAL $4,415,515.50 $4,569,013.70 3.48% $4,593,123.00 4.02% $4,636,366.45 5.00%

BASE TOTAL $4,415,515.50 $4,569,013.70 3.48% $4,593,123.00 4.02% $4,636,366.45 5.00%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

PREPARATION
1 MOBILIZATION

L.S. -16.00 % -22.05 % 14.67 %

375,000.00 315,000.00 -60,000.00 292,306.00 -82,694.00 430,000.00 55,000.00

2 CLEARING AND GRUBBING
L.S. 23.46 % -7.41 % -66.05 %

32,400.00 40,000.00 7,600.00 30,000.00 -2,400.00 11,000.00 -21,400.00

350.0000
3 REMOVING DRAINAGE STRUCTURE

15.0000 EACH 500.0000 -30.00 % 250.0000 -50.00 % 400.0000 -20.00 %

7,500.00 5,250.00 -2,250.00 3,750.00 -3,750.00 6,000.00 -1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 15.38 % 15.38 % -23.08 %

13,000.00 15,000.00 2,000.00 15,000.00 2,000.00 10,000.00 -3,000.00

0.4000
5 REMOVING PAINT LINE

12600.0000 L.F. 0.2500 60.00 % 0.4500 80.00 % 0.4500 80.00 %

3,150.00 5,040.00 1,890.00 5,670.00 2,520.00 5,670.00 2,520.00

4.0000
6 REMOVING CHAIN LINK FENCE

1690.0000 L.F. 3.0000 33.33 % 2.5000 -16.67 % 2.0000 -33.33 %

5,070.00 6,760.00 1,690.00 4,225.00 -845.00 3,380.00 -1,690.00

7  INTERSECTION BEACON SYSTEM REMOVAL
L.S. -5.00 % 0.00 % 10.00 %

1,000.00 950.00 -50.00 1,000.00 0.00 1,100.00 100.00

GRADING

8.0000
8 ROADWAY EXCAVATION INCL. HAUL

38400.0000 C.Y. 8.5000 -5.88 % 11.5000 35.29 % 10.0000 17.65 %

326,400.00 307,200.00 -19,200.00 441,600.00 115,200.00 384,000.00 57,600.00

12.0000
9  POND EXCAVATION INCL HAUL

2005.0000 C.Y. 10.0000 20.00 % 22.0000 120.00 % 20.8000 108.00 %

20,050.00 24,060.00 4,010.00 44,110.00 24,060.00 41,704.00 21,654.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

GRADING

15.0000
10 GRAVEL BORROW INCL. HAUL

1000.0000 TON 12.0000 25.00 % 13.0000 8.33 % 9.1500 -23.75 %

12,000.00 15,000.00 3,000.00 13,000.00 1,000.00 9,150.00 -2,850.00

DRAINAGE

2,500.0000
11 GRATE INLET TYPE 1

8.0000 EACH 1,700.0000 47.06 % 1,400.0000 -17.65 % 650.0000 -61.76 %

13,600.00 20,000.00 6,400.00 11,200.00 -2,400.00 5,200.00 -8,400.00

100.0000
12 QUARRY SPALLS

43.0000 TON 35.0000 185.71 % 75.0000 114.29 % 26.0000 -25.71 %

1,505.00 4,300.00 2,795.00 3,225.00 1,720.00 1,118.00 -387.00

4.0000
13 UNDERDRAIN PIPE 6 IN. DIAM.

1116.0000 L.F. 5.0000 -20.00 % 4.0000 -20.00 % 9.0000 80.00 %

5,580.00 4,464.00 -1,116.00 4,464.00 -1,116.00 10,044.00 4,464.00

30.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.

362.0000 L.F. 27.0000 11.11 % 62.0000 129.63 % 32.0000 18.52 %

9,774.00 10,860.00 1,086.00 22,444.00 12,670.00 11,584.00 1,810.00

STORM SEWER

2,000.0000
15 CATCH BASIN TYPE 1L

4.0000 EACH 1,300.0000 53.85 % 1,000.0000 -23.08 % 1,100.0000 -15.38 %

5,200.00 8,000.00 2,800.00 4,000.00 -1,200.00 4,400.00 -800.00

2,700.0000
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR

3.0000 EACH 5,000.0000 -46.00 % 2,500.0000 -50.00 % 3,300.0000 -34.00 %

15,000.00 8,100.00 -6,900.00 7,500.00 -7,500.00 9,900.00 -5,100.00

1,600.0000
17 CATCH BASIN TYPE 1

72.0000 EACH 1,000.0000 60.00 % 900.0000 -10.00 % 765.0000 -23.50 %

72,000.00 115,200.00 43,200.00 64,800.00 -7,200.00 55,080.00 -16,920.00

2,200.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

12.0000 EACH 1,800.0000 22.22 % 2,000.0000 11.11 % 1,620.0000 -10.00 %

21,600.00 26,400.00 4,800.00 24,000.00 2,400.00 19,440.00 -2,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

STORM SEWER

3.0000
19 TESTING STORM SEWER PIPE

8734.0000 L.F. 1.0000 200.00 % 1.0000 0.00 % 1.1000 10.00 %

8,734.00 26,202.00 17,468.00 8,734.00 0.00 9,607.40 873.40

26.0000
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1723.0000 L.F. 30.0000 -13.33 % 40.0000 33.33 % 37.0000 23.33 %

51,690.00 44,798.00 -6,892.00 68,920.00 17,230.00 63,751.00 12,061.00

35.0000
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

170.0000 L.F. 35.0000 0.00 % 62.0000 77.14 % 47.0000 34.29 %

5,950.00 5,950.00 0.00 10,540.00 4,590.00 7,990.00 2,040.00

19.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5944.0000 L.F. 18.0000 5.56 % 34.0000 88.89 % 25.0000 38.89 %

106,992.00 112,936.00 5,944.00 202,096.00 95,104.00 148,600.00 41,608.00

24.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

897.0000 L.F. 22.0000 9.09 % 45.0000 104.55 % 37.0000 68.18 %

19,734.00 21,528.00 1,794.00 40,365.00 20,631.00 33,189.00 13,455.00

SANITARY SEWER

3.0000
24 TESTING SEWER PIPE

368.0000 L.F. 2.0000 50.00 % 2.0000 0.00 % 1.1500 -42.50 %

736.00 1,104.00 368.00 736.00 0.00 423.20 -312.80

17.0000
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.

61.0000 L.F. 30.0000 -43.33 % 40.0000 33.33 % 46.0000 53.33 %

1,830.00 1,037.00 -793.00 2,440.00 610.00 2,806.00 976.00

25.0000
26  PVC SANITARY SEWER PIPE 18 IN. DIAM.

307.0000 L.F. 36.0000 -30.56 % 40.0000 11.11 % 57.0000 58.33 %

11,052.00 7,675.00 -3,377.00 12,280.00 1,228.00 17,499.00 6,447.00

WATER LINES

2,000.0000
27 MOVING EXISTING HYDRANT

7.0000 EACH 3,000.0000 -33.33 % 1,500.0000 -50.00 % 1,000.0000 -66.67 %

21,000.00 14,000.00 -7,000.00 10,500.00 -10,500.00 7,000.00 -14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

WATER LINES

20.0000
28  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

40.0000 L.F. 15.0000 33.33 % 10.0000 -33.33 % 18.0000 20.00 %

600.00 800.00 200.00 400.00 -200.00 720.00 120.00

23.0000
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

75.0000 L.F. 18.0000 27.78 % 10.0000 -44.44 % 20.6000 14.44 %

1,350.00 1,725.00 375.00 750.00 -600.00 1,545.00 195.00

30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00 % 0.00 % 0.00 %

4,400.00 4,400.00 4,400.00 4,400.00

STRUCTURE

25.0000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

163.0000 C.Y. 18.0000 38.89 % 37.0000 105.56 % 38.5000 113.89 %

2,934.00 4,075.00 1,141.00 6,031.00 3,097.00 6,275.50 3,341.50

32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 150.00 % -25.00 % 1,070.00 %

1,000.00 2,500.00 1,500.00 750.00 -250.00 11,700.00 10,700.00

50.0000
33 GRAVEL BACKFILL FOR WALL

133.0000 C.Y. 35.0000 42.86 % 55.0000 57.14 % 35.0000 0.00 %

4,655.00 6,650.00 1,995.00 7,315.00 2,660.00 4,655.00 0.00

1.0000
34 ST. REINF. BAR FOR WALL

4600.0000 LB. 0.5000 100.00 % 1.0000 100.00 % 1.1500 130.00 %

2,300.00 4,600.00 2,300.00 4,600.00 2,300.00 5,290.00 2,990.00

775.0000
35 CONC. CLASS 4000 FOR WALL

65.2000 C.Y. 350.0000 121.43 % 800.0000 128.57 % 880.0000 151.43 %

22,820.00 50,530.00 27,710.00 52,160.00 29,340.00 57,376.00 34,556.00

650.0000
36 CONC. CLASS 4000 FOR WALL AND STAIRS

23.5000 C.Y. 400.0000 62.50 % 700.0000 75.00 % 740.0000 85.00 %

9,400.00 15,275.00 5,875.00 16,450.00 7,050.00 17,390.00 7,990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300
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NO.
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MEAS
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

SURFACING

18.0000
38 CRUSHED SURFACING BASE COURSE

13793.0000 TON 13.5000 33.33 % 13.0000 -3.70 % 13.2000 -2.22 %

186,205.50 248,274.00 62,068.50 179,309.00 -6,896.50 182,067.60 -4,137.90

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,920.00 16,920.00 16,920.00 16,920.00

CEMENT CONCRETE PAVEMENT

29.0000
40 CEMENT CONC. APPROACH 3 DAY

703.0000 S.Y. 30.0000 -3.33 % 38.0000 26.67 % 44.4000 48.00 %

21,090.00 20,387.00 -703.00 26,714.00 5,624.00 31,213.20 10,123.20

35.0000
41  MODIFIED CEMENT CONC. APPROACH 3-DAY

821.0000 S.Y. 35.0000 0.00 % 53.0000 51.43 % 50.7000 44.86 %

28,735.00 28,735.00 0.00 43,513.00 14,778.00 41,624.70 12,889.70

58.0000
42  CEMENT CONCRETE ROADWAY CROSSWALK

837.0000 S.Y. 70.0000 -17.14 % 84.0000 20.00 % 77.2000 10.29 %

58,590.00 48,546.00 -10,044.00 70,308.00 11,718.00 64,616.40 6,026.40

73.0000
43  CEMENT CONCRETE ROADWAY INTERSECTION

1075.0000 S.Y. 70.0000 4.29 % 97.0000 38.57 % 98.7000 41.00 %

75,250.00 78,475.00 3,225.00 104,275.00 29,025.00 106,102.50 30,852.50
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

ASPHALT CONCRETE PAVEMENT

5.0000
44 PLANING BITUMINOUS PAVEMENT

6490.0000 S.Y. 4.0000 25.00 % 2.0000 -50.00 % 0.5000 -87.50 %

25,960.00 32,450.00 6,490.00 12,980.00 -12,980.00 3,245.00 -22,715.00

45.0000
45  ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28

1030.0000 TON 45.0000 0.00 % 45.0000 0.00 % 45.0000 0.00 %

46,350.00 46,350.00 0.00 46,350.00 0.00 46,350.00 0.00

45.0000
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

5410.0000 TON 43.0000 4.65 % 45.0000 4.65 % 45.0000 4.65 %

232,630.00 243,450.00 10,820.00 243,450.00 10,820.00 243,450.00 10,820.00

45.0000
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28

8610.0000 TON 41.0000 9.76 % 45.0000 9.76 % 45.0000 9.76 %

353,010.00 387,450.00 34,440.00 387,450.00 34,440.00 387,450.00 34,440.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,940.00 18,940.00 18,940.00 18,940.00

49 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,730.00 13,730.00 13,730.00 13,730.00

50  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2,150.00 2,150.00 2,150.00 2,150.00

80.0000
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28

126.0000 TON 65.0000 23.08 % 85.0000 30.77 % 90.0000 38.46 %

8,190.00 10,080.00 1,890.00 10,710.00 2,520.00 11,340.00 3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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STPF-REV-HP-0014(

IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S. -10.00 % -3.33 % 2.00 %

30,000.00 27,000.00 -3,000.00 29,000.00 -1,000.00 30,600.00 600.00

EROSION CONTROL AND PLANTING

50.0000
54 ESC LEAD

170.0000 DAY 50.0000 0.00 % 50.0000 0.00 % 420.0000 740.00 %

8,500.00 8,500.00 0.00 8,500.00 0.00 71,400.00 62,900.00

1,800.0000
55 SEEDING, FERTILIZING, AND MULCHING

8.7700 ACRE 2,500.0000 -28.00 % 1,300.0000 -48.00 % 2,000.0000 -20.00 %

21,925.00 15,786.00 -6,139.00 11,401.00 -10,524.00 17,540.00 -4,385.00

35.0000
56 CHECK DAM

80.0000 L.F. 2.5000 1,300.00 % 20.0000 700.00 % 16.5000 560.00 %

200.00 2,800.00 2,600.00 1,600.00 1,400.00 1,320.00 1,120.00

15.0000
57 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. 10.0000 50.00 % 12.0000 20.00 % 8.5000 -15.00 %

4,000.00 6,000.00 2,000.00 4,800.00 800.00 3,400.00 -600.00

75.0000
58 INLET PROTECTION

111.0000 EACH 50.0000 50.00 % 50.0000 0.00 % 39.0000 -22.00 %

5,550.00 8,325.00 2,775.00 5,550.00 0.00 4,329.00 -1,221.00

5.0000
59 SILT FENCE

9820.0000 L.F. 3.0000 66.67 % 1.0000 -66.67 % 1.3000 -56.67 %

29,460.00 49,100.00 19,640.00 9,820.00 -19,640.00 12,766.00 -16,694.00

60 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

72,500.00 72,500.00 72,500.00 72,500.00

31.0000
61 TOPSOIL TYPE A

165.0000 C.Y. 20.0000 55.00 % 31.0000 55.00 % 22.7000 13.50 %

3,300.00 5,115.00 1,815.00 5,115.00 1,815.00 3,745.50 445.50

16.0000
62 TOPSOIL TYPE C

4470.0000 C.Y. 6.5000 146.15 % 10.0000 53.85 % 22.7000 249.23 %

29,055.00 71,520.00 42,465.00 44,700.00 15,645.00 101,469.00 72,414.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DOT_RGGB01

STPF-REV-HP-0014(

EROSION CONTROL AND PLANTING

11.0000
63 PLANT SELECTION STREET SHRUB MIX

1019.0000 EACH 15.0000 -26.67 % 11.0000 -26.67 % 12.2000 -18.67 %

15,285.00 11,209.00 -4,076.00 11,209.00 -4,076.00 12,431.80 -2,853.20

3.2000
64 PSIPE ROADSIDE RESTORATION PLANT MIX

4650.0000 EACH 2.2500 42.22 % 3.3000 46.67 % 3.6000 60.00 %

10,462.50 14,880.00 4,417.50 15,345.00 4,882.50 16,740.00 6,277.50

36.0000
65 BARK OR WOOD CHIP MULCH

55.0000 C.Y. 30.0000 20.00 % 37.0000 23.33 % 40.3000 34.33 %

1,650.00 1,980.00 330.00 2,035.00 385.00 2,216.50 566.50

6.0000
66 SOD INSTALLATION

1805.0000 S.Y. 5.0000 20.00 % 6.0000 20.00 % 6.7000 34.00 %

9,025.00 10,830.00 1,805.00 10,830.00 1,805.00 12,093.50 3,068.50

1.0000
67  SEEDED LAWN INSTALLATION

1250.0000 S.Y. 2.5000 -60.00 % 1.0000 -60.00 % 0.8000 -68.00 %

3,125.00 1,250.00 -1,875.00 1,250.00 -1,875.00 1,000.00 -2,125.00

130.0000
68  STREET TREE PLANTING

72.0000 EACH 285.0000 -54.39 % 135.0000 -52.63 % 150.0000 -47.37 %

20,520.00 9,360.00 -11,160.00 9,720.00 -10,800.00 10,800.00 -9,720.00

975.0000
69  SEEDING AND MULCHING

5.0000 ACRE 1,500.0000 -35.00 % 600.0000 -60.00 % 1,100.0000 -26.67 %

7,500.00 4,875.00 -2,625.00 3,000.00 -4,500.00 5,500.00 -2,000.00

70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

TRAFFIC

6.0000
71 CEMENT CONC. BARRIER CURB AND GUTTER

12226.0000 L.F. 12.0000 -50.00 % 7.5000 -37.50 % 6.4000 -46.67 %

146,712.00 73,356.00 -73,356.00 91,695.00 -55,017.00 78,246.40 -68,465.60

9.0000
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER

3853.0000 L.F. 15.0000 -40.00 % 11.0000 -26.67 % 10.0000 -33.33 %

57,795.00 34,677.00 -23,118.00 42,383.00 -15,412.00 38,530.00 -19,265.00
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DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

20.0000
73 EXTRUDED CURB

30.0000 L.F. 7.0000 185.71 % 35.0000 400.00 % 22.7000 224.29 %

210.00 600.00 390.00 1,050.00 840.00 681.00 471.00

12.0000
74 BEAM GUARDRAIL TYPE 1

1150.0000 L.F. 12.0000 0.00 % 15.0000 25.00 % 15.0000 25.00 %

13,800.00 13,800.00 0.00 17,250.00 3,450.00 17,250.00 3,450.00

1,825.0000
75 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 -8.75 % 2,200.0000 10.00 % 2,150.0000 7.50 %

4,000.00 3,650.00 -350.00 4,400.00 400.00 4,300.00 300.00

20.0000
76 TEMPORARY CONC. BARRIER

825.0000 L.F. 12.0000 66.67 % 14.0000 16.67 % 12.5000 4.17 %

9,900.00 16,500.00 6,600.00 11,550.00 1,650.00 10,312.50 412.50

6,000.0000
77 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 4,000.0000 50.00 % 2,400.0000 -40.00 % 5,700.0000 42.50 %

4,000.00 6,000.00 2,000.00 2,400.00 -1,600.00 5,700.00 1,700.00

78 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

25.0000
79 FLEXIBLE GUIDE POST

37.0000 EACH 20.0000 25.00 % 37.0000 85.00 % 24.0000 20.00 %

740.00 925.00 185.00 1,369.00 629.00 888.00 148.00

0.1500
80 PAINT LINE

29900.0000 L.F. 0.1000 50.00 % 0.1600 60.00 % 0.1700 70.00 %

2,990.00 4,485.00 1,495.00 4,784.00 1,794.00 5,083.00 2,093.00

0.4000
81 PAINTED WIDE LINE

510.0000 L.F. 0.5000 -20.00 % 0.5000 0.00 % 0.4500 -10.00 %

255.00 204.00 -51.00 255.00 0.00 229.50 -25.50

4.0000
82 PLASTIC STOP LINE

320.0000 L.F. 5.0000 -20.00 % 4.2000 -16.00 % 4.5000 -10.00 %

1,600.00 1,280.00 -320.00 1,344.00 -256.00 1,440.00 -160.00

80.0000
83 PLASTIC TRAFFIC ARROW

28.0000 EACH 75.0000 6.67 % 84.0000 12.00 % 91.0000 21.33 %

2,100.00 2,240.00 140.00 2,352.00 252.00 2,548.00 448.00
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

100.0000
84 PLASTIC ACCESS PARKING SPACE SYMBOL

4.0000 EACH 150.0000 -33.33 % 105.0000 -30.00 % 115.0000 -23.33 %

600.00 400.00 -200.00 420.00 -180.00 460.00 -140.00

50.0000
85 PLASTIC DRAINAGE MARKING

9.0000 EACH 20.0000 150.00 % 27.0000 35.00 % 28.0000 40.00 %

180.00 450.00 270.00 243.00 63.00 252.00 72.00

800.0000
86 RECESSED PAVEMENT MARKER

2.2000 HUND 1,000.0000 -20.00 % 840.0000 -16.00 % 900.0000 -10.00 %

2,200.00 1,760.00 -440.00 1,848.00 -352.00 1,980.00 -220.00

0.1000
87 TEMPORARY PAVEMENT MARKING

53350.0000 L.F. 0.1500 -33.33 % 0.1200 -20.00 % 0.1200 -20.00 %

8,002.50 5,335.00 -2,667.50 6,402.00 -1,600.50 6,402.00 -1,600.50

88 PERMANENT SIGNING
L.S. 60.00 % -28.00 % -88.40 %

25,000.00 40,000.00 15,000.00 18,000.00 -7,000.00 2,900.00 -22,100.00

89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 9.29 % -1.64 % -36.25 %

27,450.00 30,000.00 2,550.00 27,000.00 -450.00 17,500.00 -9,950.00

90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 9.29 % -1.64 % -5.28 %

27,450.00 30,000.00 2,550.00 27,000.00 -450.00 26,000.00 -1,450.00

91 ILLUMINATION SYSTEM
L.S. 6.98 % 16.28 % 8.53 %

258,000.00 276,000.00 18,000.00 300,000.00 42,000.00 280,000.00 22,000.00

20.0000
92  PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 300.00 % 13.0000 160.00 % 8.9000 78.00 %

7,500.00 30,000.00 22,500.00 19,500.00 12,000.00 13,350.00 5,850.00

175.0000
93 TYPE III BARRICADE

8.0000 EACH 500.0000 -65.00 % 250.0000 -50.00 % 140.0000 -72.00 %

4,000.00 1,400.00 -2,600.00 2,000.00 -2,000.00 1,120.00 -2,880.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 33.33 % -46.67 % -44.00 %

7,500.00 10,000.00 2,500.00 4,000.00 -3,500.00 4,200.00 -3,300.00
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TRAFFIC

42.0000
95 CONTRACTOR PILOTED TRAFFIC CONTROL

600.0000 HR 38.0000 10.53 % 38.0000 0.00 % 46.0000 21.05 %

22,800.00 25,200.00 2,400.00 22,800.00 0.00 27,600.00 4,800.00

1.0000
96 TRAFFIC CONTROL LABOR

8200.0000 HR 36.0000 -97.22 % 35.0000 -2.78 % 37.0000 2.78 %

295,200.00 8,200.00 -287,000.00 287,000.00 -8,200.00 303,400.00 8,200.00

50.0000
97 TRAFFIC CONTROL VEHICLE

125.0000 DAY 50.0000 0.00 % 80.0000 60.00 % 55.0000 10.00 %

6,250.00 6,250.00 0.00 10,000.00 3,750.00 6,875.00 625.00

39.0000
98 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 38.0000 2.63 % 36.0000 -5.26 % 40.0000 5.26 %

57,000.00 58,500.00 1,500.00 54,000.00 -3,000.00 60,000.00 3,000.00

7.5000
99 CONSTRUCTION SIGNS CLASS A

520.0000 S.F. 12.0000 -37.50 % 11.0000 -8.33 % 8.0000 -33.33 %

6,240.00 3,900.00 -2,340.00 5,720.00 -520.00 4,160.00 -2,080.00

OTHER ITEMS

33.0000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7028.0000 C.Y. 10.0000 230.00 % 7.0000 -30.00 % 25.0000 150.00 %

70,280.00 231,924.00 161,644.00 49,196.00 -21,084.00 175,700.00 105,420.00

0.0000
101 SHORING OR EXTRA EXCAVATION CLASS B

17720.0000 S.F. 1.0000 -100.00 % 0.0500 -95.00 % 1.0000 0.00 %

17,720.00 0.00 -17,720.00 886.00 -16,834.00 17,720.00 0.00

50.0000
102 GRAVEL BACKFILL FOR DRAIN

178.0000 C.Y. 23.0000 117.39 % 35.0000 52.17 % 45.0000 95.65 %

4,094.00 8,900.00 4,806.00 6,230.00 2,136.00 8,010.00 3,916.00

500.0000
103 PLUGGING EXISTING PIPE

8.0000 EACH 225.0000 122.22 % 150.0000 -33.33 % 45.0000 -80.00 %

1,800.00 4,000.00 2,200.00 1,200.00 -600.00 360.00 -1,440.00

26.0000
104 CEMENT CONC. SIDEWALK

7427.0000 S.Y. 20.0000 30.00 % 39.0000 95.00 % 32.0000 60.00 %

148,540.00 193,102.00 44,562.00 289,653.00 141,113.00 237,664.00 89,124.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

70.0000
105  CEMENT CONCRETE BRICK PAVER SIDEWALK

630.0000 S.Y. 40.0000 75.00 % 85.0000 112.50 % 80.0000 100.00 %

25,200.00 44,100.00 18,900.00 53,550.00 28,350.00 50,400.00 25,200.00

12.0000
106  MODIFIED CHAIN LINK FENCE TYPE 1

605.0000 L.F. 12.0000 0.00 % 16.0000 33.33 % 15.0000 25.00 %

7,260.00 7,260.00 0.00 9,680.00 2,420.00 9,075.00 1,815.00

11.0000
107 CHAIN LINK FENCE TYPE 1

805.0000 L.F. 8.0000 37.50 % 14.0000 75.00 % 12.5000 56.25 %

6,440.00 8,855.00 2,415.00 11,270.00 4,830.00 10,062.50 3,622.50

14.0000
108 COATED CHAIN LINK FENCE TYPE 1

1309.0000 L.F. 14.0000 0.00 % 16.0000 14.29 % 20.0000 42.86 %

18,326.00 18,326.00 0.00 20,944.00 2,618.00 26,180.00 7,854.00

115.0000
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH 125.0000 -8.00 % 210.0000 68.00 % 190.0000 52.00 %

2,250.00 2,070.00 -180.00 3,780.00 1,530.00 3,420.00 1,170.00

135.0000
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 150.0000 -10.00 % 210.0000 40.00 % 240.0000 60.00 %

1,800.00 1,620.00 -180.00 2,520.00 720.00 2,880.00 1,080.00

1,240.0000
111 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 800.0000 55.00 % 1,100.0000 37.50 % 700.0000 -12.50 %

800.00 1,240.00 440.00 1,100.00 300.00 700.00 -100.00

1,420.0000
112 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 900.0000 57.78 % 1,300.0000 44.44 % 1,000.0000 11.11 %

2,700.00 4,260.00 1,560.00 3,900.00 1,200.00 3,000.00 300.00

1,000.0000
113 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 -33.33 % 1,100.0000 -26.67 % 450.0000 -70.00 %

1,500.00 1,000.00 -500.00 1,100.00 -400.00 450.00 -1,050.00

600.0000
114 GABION CRIBBING

3.0000 C.Y. 250.0000 140.00 % 400.0000 60.00 % 190.0000 -24.00 %

750.00 1,800.00 1,050.00 1,200.00 450.00 570.00 -180.00

14.0000
115  STRUCTURAL EARTH WALL NO. W-1

4129.0000 S.F. 20.0000 -30.00 % 13.5000 -32.50 % 15.0000 -25.00 %

82,580.00 57,806.00 -24,774.00 55,741.50 -26,838.50 61,935.00 -20,645.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

14.0000
116  STRUCTURAL EARTH WALL NO. W-2

2233.0000 S.F. 20.0000 -30.00 % 13.5000 -32.50 % 15.0000 -25.00 %

44,660.00 31,262.00 -13,398.00 30,145.50 -14,514.50 33,495.00 -11,165.00

33.0000
117  STRUCTURAL EARTH WALL NO. W-3

553.0000 S.F. 25.0000 32.00 % 17.0000 -32.00 % 18.5000 -26.00 %

13,825.00 18,249.00 4,424.00 9,401.00 -4,424.00 10,230.50 -3,594.50

29.0000
118  STRUCTURAL EARTH WALL NO. W-4

2494.0000 S.F. 25.0000 16.00 % 17.0000 -32.00 % 18.5000 -26.00 %

62,350.00 72,326.00 9,976.00 42,398.00 -19,952.00 46,139.00 -16,211.00

33.0000
119  STRUCTURAL EARTH WALL NO. W-5

546.0000 S.F. 25.0000 32.00 % 17.0000 -32.00 % 18.5000 -26.00 %

13,650.00 18,018.00 4,368.00 9,282.00 -4,368.00 10,101.00 -3,549.00

36.0000
120  STRUCTURAL EARTH WALL NO. W-6

435.0000 S.F. 25.0000 44.00 % 17.0000 -32.00 % 18.5000 -26.00 %

10,875.00 15,660.00 4,785.00 7,395.00 -3,480.00 8,047.50 -2,827.50

42.0000
121  STRUCTURAL EARTH WALL NO. W-8A

59.0000 S.F. 25.0000 68.00 % 19.0000 -24.00 % 18.5000 -26.00 %

1,475.00 2,478.00 1,003.00 1,121.00 -354.00 1,091.50 -383.50

32.0000
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3405.0000 C.Y. 15.0000 113.33 % 14.0000 -6.67 % 18.5000 23.33 %

51,075.00 108,960.00 57,885.00 47,670.00 -3,405.00 62,992.50 11,917.50

1,500.0000
123 ABANDON EXISTING MANHOLE

1.0000 EACH 400.0000 275.00 % 900.0000 125.00 % 250.0000 -37.50 %

400.00 1,500.00 1,100.00 900.00 500.00 250.00 -150.00

500.0000
124 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 400.0000 25.00 % 800.0000 100.00 % 330.0000 -17.50 %

5,200.00 6,500.00 1,300.00 10,400.00 5,200.00 4,290.00 -910.00

750.0000
125 ADJUST MANHOLE

23.0000 EACH 400.0000 87.50 % 125.0000 -68.75 % 340.0000 -15.00 %

9,200.00 17,250.00 8,050.00 2,875.00 -6,325.00 7,820.00 -1,380.00

3,750.0000
126 MANHOLE 48 IN. DIAM. TYPE 1

5.0000 EACH 2,500.0000 50.00 % 2,800.0000 12.00 % 2,400.0000 -4.00 %

12,500.00 18,750.00 6,250.00 14,000.00 1,500.00 12,000.00 -500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

6,000.0000
127 MANHOLE 96 IN. DIAM. TYPE 3

1.0000 EACH 10,000.0000 -40.00 % 5,500.0000 -45.00 % 6,000.0000 -40.00 %

10,000.00 6,000.00 -4,000.00 5,500.00 -4,500.00 6,000.00 -4,000.00

800.0000
128 ADJUST CATCH BASIN

6.0000 EACH 350.0000 128.57 % 200.0000 -42.86 % 270.0000 -22.86 %

2,100.00 4,800.00 2,700.00 1,200.00 -900.00 1,620.00 -480.00

525.0000
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

13.0000 EACH 300.0000 75.00 % 300.0000 0.00 % 220.0000 -26.67 %

3,900.00 6,825.00 2,925.00 3,900.00 0.00 2,860.00 -1,040.00

160.0000
130  GRATE LINE DRAIN

128.0000 L.F. 40.0000 300.00 % 77.0000 92.50 % 56.0000 40.00 %

5,120.00 20,480.00 15,360.00 9,856.00 4,736.00 7,168.00 2,048.00

500.0000
131  FRAME AND GRATE FOR CATCH BASIN

3.0000 EACH 200.0000 150.00 % 400.0000 100.00 % 310.0000 55.00 %

600.00 1,500.00 900.00 1,200.00 600.00 930.00 330.00

132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 100.00 % -66.67 % -75.33 %

15,000.00 30,000.00 15,000.00 5,000.00 -10,000.00 3,700.00 -11,300.00

500.0000
133 ADJUST VALVE BOX

25.0000 EACH 150.0000 233.33 % 125.0000 -16.67 % 92.0000 -38.67 %

3,750.00 12,500.00 8,750.00 3,125.00 -625.00 2,300.00 -1,450.00

500.0000
134 ADJUST JUNCTION BOX

2.0000 EACH 250.0000 100.00 % 125.0000 -50.00 % 250.0000 0.00 %

500.00 1,000.00 500.00 250.00 -250.00 500.00 0.00

135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.00 5,500.00

136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

1.0000
137 TRAINING

400.0000 HR 1.0000 0.00 % 1.0000 0.00 % 1.3500 35.00 %

400.00 400.00 0.00 400.00 0.00 540.00 140.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

139 TRIMMING AND CLEANUP
L.S. 300.00 % 0.00 % 104.00 %

5,000.00 20,000.00 15,000.00 5,000.00 0.00 10,200.00 5,200.00

140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

141 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

142 SPCC PLAN
L.S. 900.00 % 0.00 % -74.00 %

500.00 5,000.00 4,500.00 500.00 0.00 130.00 -370.00

143 FIELD OFFICE BUILDING
L.S. 100.00 % -66.67 % -41.33 %

15,000.00 30,000.00 15,000.00 5,000.00 -10,000.00 8,800.00 -6,200.00

300.0000
144 MAILBOX SUPPORT TYPE 1

2.0000 EACH 175.0000 71.43 % 200.0000 14.29 % 325.0000 85.71 %

350.00 600.00 250.00 400.00 50.00 650.00 300.00

2,500.0000
145  ADJUST VAULT

1.0000 EACH 2,500.0000 0.00 % 2,000.0000 -20.00 % 300.0000 -88.00 %

2,500.00 2,500.00 0.00 2,000.00 -500.00 300.00 -2,200.00

1,300.0000
146  TRASH RECEPTACLE

16.0000 EACH 1,000.0000 30.00 % 1,000.0000 0.00 % 1,050.0000 5.00 %

16,000.00 20,800.00 4,800.00 16,000.00 0.00 16,800.00 800.00

1,300.0000
147  BENCH

16.0000 EACH 1,000.0000 30.00 % 1,000.0000 0.00 % 1,100.0000 10.00 %

16,000.00 20,800.00 4,800.00 16,000.00 0.00 17,600.00 1,600.00

1,000.0000
148  TREE GRATE AND FRAME

69.0000 EACH 850.0000 17.65 % 600.0000 -29.41 % 600.0000 -29.41 %

58,650.00 69,000.00 10,350.00 41,400.00 -17,250.00 41,400.00 -17,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
98661 7211A NE 43RD AVE 98604-8300

PROJECT : VANCOUVER   WA  986681770 VANCOUVER   WA  986611311 BATTLE GROUND   WA  986041900

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

70.0000
149  PEDESTRIAN HANDRAIL

394.0000 L.F. 65.0000 7.69 % 50.0000 -23.08 % 70.0000 7.69 %

25,610.00 27,580.00 1,970.00 19,700.00 -5,910.00 27,580.00 1,970.00

CONTRACT TOTAL $4,415,515.50 $4,677,446.00 5.93% $4,696,666.00 6.37% $4,884,103.70 10.61%

BASE TOTAL $4,415,515.50 $4,677,446.00 5.93% $4,696,666.00 6.37% $4,884,103.70 10.61%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR

97408-4616 GLADSTONE OR  97027-1802

PROJECT : CLACKAMAS   OR  970159024 EUGENE   OR  974010428 CLACKAMAS   OR  970150366

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

PREPARATION
1 MOBILIZATION

L.S. 33.31 % 43.47 % 33.33 %

375,000.00 499,901.50 124,901.50 538,000.00 163,000.00 500,000.00 125,000.00

2 CLEARING AND GRUBBING
L.S. 208.64 % 208.64 % 85.19 %

32,400.00 100,000.00 67,600.00 100,000.00 67,600.00 60,000.00 27,600.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

15.0000 EACH 500.0000 0.00 % 150.0000 -70.00 % 400.0000 -20.00 %

7,500.00 7,500.00 0.00 2,250.00 -5,250.00 6,000.00 -1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 361.54 % 284.62 % -23.08 %

13,000.00 60,000.00 47,000.00 50,000.00 37,000.00 10,000.00 -3,000.00

0.4500
5 REMOVING PAINT LINE

12600.0000 L.F. 0.2500 80.00 % 0.4000 60.00 % 0.5000 100.00 %

3,150.00 5,670.00 2,520.00 5,040.00 1,890.00 6,300.00 3,150.00

5.0000
6 REMOVING CHAIN LINK FENCE

1690.0000 L.F. 3.0000 66.67 % 4.0000 33.33 % 5.0000 66.67 %

5,070.00 8,450.00 3,380.00 6,760.00 1,690.00 8,450.00 3,380.00

7  INTERSECTION BEACON SYSTEM REMOVAL
L.S. 100.00 % 100.00 % 225.00 %

1,000.00 2,000.00 1,000.00 2,000.00 1,000.00 3,250.00 2,250.00

GRADING

14.0000
8 ROADWAY EXCAVATION INCL. HAUL

38400.0000 C.Y. 8.5000 64.71 % 15.7500 85.29 % 15.0000 76.47 %

326,400.00 537,600.00 211,200.00 604,800.00 278,400.00 576,000.00 249,600.00

8.0000
9  POND EXCAVATION INCL HAUL

2005.0000 C.Y. 10.0000 -20.00 % 12.0000 20.00 % 16.0000 60.00 %

20,050.00 16,040.00 -4,010.00 24,060.00 4,010.00 32,080.00 12,030.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR

97408-4616 GLADSTONE OR  97027-1802

PROJECT : CLACKAMAS   OR  970159024 EUGENE   OR  974010428 CLACKAMAS   OR  970150366

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

GRADING

11.0000
10 GRAVEL BORROW INCL. HAUL

1000.0000 TON 12.0000 -8.33 % 25.0000 108.33 % 16.0000 33.33 %

12,000.00 11,000.00 -1,000.00 25,000.00 13,000.00 16,000.00 4,000.00

DRAINAGE

1,600.0000
11 GRATE INLET TYPE 1

8.0000 EACH 1,700.0000 -5.88 % 1,000.0000 -41.18 % 1,400.0000 -17.65 %

13,600.00 12,800.00 -800.00 8,000.00 -5,600.00 11,200.00 -2,400.00

25.0000
12 QUARRY SPALLS

43.0000 TON 35.0000 -28.57 % 60.0000 71.43 % 40.0000 14.29 %

1,505.00 1,075.00 -430.00 2,580.00 1,075.00 1,720.00 215.00

4.0000
13 UNDERDRAIN PIPE 6 IN. DIAM.

1116.0000 L.F. 5.0000 -20.00 % 3.0000 -40.00 % 6.0000 20.00 %

5,580.00 4,464.00 -1,116.00 3,348.00 -2,232.00 6,696.00 1,116.00

30.0000
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.

362.0000 L.F. 27.0000 11.11 % 40.0000 48.15 % 56.0000 107.41 %

9,774.00 10,860.00 1,086.00 14,480.00 4,706.00 20,272.00 10,498.00

STORM SEWER

1,300.0000
15 CATCH BASIN TYPE 1L

4.0000 EACH 1,300.0000 0.00 % 800.0000 -38.46 % 1,650.0000 26.92 %

5,200.00 5,200.00 0.00 3,200.00 -2,000.00 6,600.00 1,400.00

3,000.0000
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR

3.0000 EACH 5,000.0000 -40.00 % 2,600.0000 -48.00 % 3,000.0000 -40.00 %

15,000.00 9,000.00 -6,000.00 7,800.00 -7,200.00 9,000.00 -6,000.00

1,200.0000
17 CATCH BASIN TYPE 1

72.0000 EACH 1,000.0000 20.00 % 750.0000 -25.00 % 1,200.0000 20.00 %

72,000.00 86,400.00 14,400.00 54,000.00 -18,000.00 86,400.00 14,400.00

2,000.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

12.0000 EACH 1,800.0000 11.11 % 1,800.0000 0.00 % 1,750.0000 -2.78 %

21,600.00 24,000.00 2,400.00 21,600.00 0.00 21,000.00 -600.00
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STORM SEWER

2.0000
19 TESTING STORM SEWER PIPE

8734.0000 L.F. 1.0000 100.00 % 2.0000 100.00 % 3.0000 200.00 %

8,734.00 17,468.00 8,734.00 17,468.00 8,734.00 26,202.00 17,468.00

42.0000
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1723.0000 L.F. 30.0000 40.00 % 45.0000 50.00 % 74.0000 146.67 %

51,690.00 72,366.00 20,676.00 77,535.00 25,845.00 127,502.00 75,812.00

48.0000
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

170.0000 L.F. 35.0000 37.14 % 70.0000 100.00 % 70.0000 100.00 %

5,950.00 8,160.00 2,210.00 11,900.00 5,950.00 11,900.00 5,950.00

32.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5944.0000 L.F. 18.0000 77.78 % 60.0000 233.33 % 66.0000 266.67 %

106,992.00 190,208.00 83,216.00 356,640.00 249,648.00 392,304.00 285,312.00

34.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

897.0000 L.F. 22.0000 54.55 % 70.0000 218.18 % 68.0000 209.09 %

19,734.00 30,498.00 10,764.00 62,790.00 43,056.00 60,996.00 41,262.00

SANITARY SEWER

2.0000
24 TESTING SEWER PIPE

368.0000 L.F. 2.0000 0.00 % 3.0000 50.00 % 3.0000 50.00 %

736.00 736.00 0.00 1,104.00 368.00 1,104.00 368.00

48.0000
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.

61.0000 L.F. 30.0000 60.00 % 50.0000 66.67 % 68.0000 126.67 %

1,830.00 2,928.00 1,098.00 3,050.00 1,220.00 4,148.00 2,318.00

52.0000
26  PVC SANITARY SEWER PIPE 18 IN. DIAM.

307.0000 L.F. 36.0000 44.44 % 60.0000 66.67 % 63.0000 75.00 %

11,052.00 15,964.00 4,912.00 18,420.00 7,368.00 19,341.00 8,289.00

WATER LINES

800.0000
27 MOVING EXISTING HYDRANT

7.0000 EACH 3,000.0000 -73.33 % 1,100.0000 -63.33 % 1,400.0000 -53.33 %

21,000.00 5,600.00 -15,400.00 7,700.00 -13,300.00 9,800.00 -11,200.00
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WATER LINES

20.0000
28  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

40.0000 L.F. 15.0000 33.33 % 20.0000 33.33 % 53.0000 253.33 %

600.00 800.00 200.00 800.00 200.00 2,120.00 1,520.00

20.0000
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

75.0000 L.F. 18.0000 11.11 % 20.0000 11.11 % 57.0000 216.67 %

1,350.00 1,500.00 150.00 1,500.00 150.00 4,275.00 2,925.00

30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00 % 0.00 % 0.00 %

4,400.00 4,400.00 4,400.00 4,400.00

STRUCTURE

30.0000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

163.0000 C.Y. 18.0000 66.67 % 22.0000 22.22 % 30.0000 66.67 %

2,934.00 4,890.00 1,956.00 3,586.00 652.00 4,890.00 1,956.00

32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 400.00 % 450.00 % 0.00 %

1,000.00 5,000.00 4,000.00 5,500.00 4,500.00 1,000.00 0.00

35.0000
33 GRAVEL BACKFILL FOR WALL

133.0000 C.Y. 35.0000 0.00 % 45.0000 28.57 % 75.0000 114.29 %

4,655.00 4,655.00 0.00 5,985.00 1,330.00 9,975.00 5,320.00

1.0000
34 ST. REINF. BAR FOR WALL

4600.0000 LB. 0.5000 100.00 % 1.0000 100.00 % 1.0000 100.00 %

2,300.00 4,600.00 2,300.00 4,600.00 2,300.00 4,600.00 2,300.00

500.0000
35 CONC. CLASS 4000 FOR WALL

65.2000 C.Y. 350.0000 42.86 % 700.0000 100.00 % 700.0000 100.00 %

22,820.00 32,600.00 9,780.00 45,640.00 22,820.00 45,640.00 22,820.00

600.0000
36 CONC. CLASS 4000 FOR WALL AND STAIRS

23.5000 C.Y. 400.0000 50.00 % 600.0000 50.00 % 700.0000 75.00 %

9,400.00 14,100.00 4,700.00 14,100.00 4,700.00 16,450.00 7,050.00
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STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

SURFACING

15.0000
38 CRUSHED SURFACING BASE COURSE

13793.0000 TON 13.5000 11.11 % 16.5000 22.22 % 15.0000 11.11 %

186,205.50 206,895.00 20,689.50 227,584.50 41,379.00 206,895.00 20,689.50

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,920.00 16,920.00 16,920.00 16,920.00

CEMENT CONCRETE PAVEMENT

37.0000
40 CEMENT CONC. APPROACH 3 DAY

703.0000 S.Y. 30.0000 23.33 % 30.0000 0.00 % 62.0000 106.67 %

21,090.00 26,011.00 4,921.00 21,090.00 0.00 43,586.00 22,496.00

42.0000
41  MODIFIED CEMENT CONC. APPROACH 3-DAY

821.0000 S.Y. 35.0000 20.00 % 35.0000 0.00 % 67.0000 91.43 %

28,735.00 34,482.00 5,747.00 28,735.00 0.00 55,007.00 26,272.00

75.0000
42  CEMENT CONCRETE ROADWAY CROSSWALK

837.0000 S.Y. 70.0000 7.14 % 60.0000 -14.29 % 85.0000 21.43 %

58,590.00 62,775.00 4,185.00 50,220.00 -8,370.00 71,145.00 12,555.00

95.0000
43  CEMENT CONCRETE ROADWAY INTERSECTION

1075.0000 S.Y. 70.0000 35.71 % 80.0000 14.29 % 100.0000 42.86 %

75,250.00 102,125.00 26,875.00 86,000.00 10,750.00 107,500.00 32,250.00
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ASPHALT CONCRETE PAVEMENT

2.5000
44 PLANING BITUMINOUS PAVEMENT

6490.0000 S.Y. 4.0000 -37.50 % 2.0000 -50.00 % 3.7500 -6.25 %

25,960.00 16,225.00 -9,735.00 12,980.00 -12,980.00 24,337.50 -1,622.50

43.0000
45  ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28

1030.0000 TON 45.0000 -4.44 % 43.0000 -4.44 % 50.0000 11.11 %

46,350.00 44,290.00 -2,060.00 44,290.00 -2,060.00 51,500.00 5,150.00

43.0000
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

5410.0000 TON 43.0000 0.00 % 43.0000 0.00 % 47.0000 9.30 %

232,630.00 232,630.00 0.00 232,630.00 0.00 254,270.00 21,640.00

43.0000
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28

8610.0000 TON 41.0000 4.88 % 43.0000 4.88 % 47.0000 14.63 %

353,010.00 370,230.00 17,220.00 370,230.00 17,220.00 404,670.00 51,660.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,940.00 18,940.00 18,940.00 18,940.00

49 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,730.00 13,730.00 13,730.00 13,730.00

50  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2,150.00 2,150.00 2,150.00 2,150.00

85.0000
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28

126.0000 TON 65.0000 30.77 % 80.0000 23.08 % 90.0000 38.46 %

8,190.00 10,710.00 2,520.00 10,080.00 1,890.00 11,340.00 3,150.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S. -8.33 % -33.33 % 0.00 %

30,000.00 27,500.00 -2,500.00 20,000.00 -10,000.00 30,000.00 0.00

EROSION CONTROL AND PLANTING

50.0000
54 ESC LEAD

170.0000 DAY 50.0000 0.00 % 100.0000 100.00 % 100.0000 100.00 %

8,500.00 8,500.00 0.00 17,000.00 8,500.00 17,000.00 8,500.00

1,800.0000
55 SEEDING, FERTILIZING, AND MULCHING

8.7700 ACRE 2,500.0000 -28.00 % 1,500.0000 -40.00 % 1,900.0000 -24.00 %

21,925.00 15,786.00 -6,139.00 13,155.00 -8,770.00 16,663.00 -5,262.00

20.0000
56 CHECK DAM

80.0000 L.F. 2.5000 700.00 % 50.0000 1,900.00 % 11.0000 340.00 %

200.00 1,600.00 1,400.00 4,000.00 3,800.00 880.00 680.00

10.0000
57 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. 10.0000 0.00 % 3.0000 -70.00 % 12.0000 20.00 %

4,000.00 4,000.00 0.00 1,200.00 -2,800.00 4,800.00 800.00

38.0000
58 INLET PROTECTION

111.0000 EACH 50.0000 -24.00 % 75.0000 50.00 % 44.0000 -12.00 %

5,550.00 4,218.00 -1,332.00 8,325.00 2,775.00 4,884.00 -666.00

2.0000
59 SILT FENCE

9820.0000 L.F. 3.0000 -33.33 % 4.5000 50.00 % 2.6000 -13.33 %

29,460.00 19,640.00 -9,820.00 44,190.00 14,730.00 25,532.00 -3,928.00

60 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

72,500.00 72,500.00 72,500.00 72,500.00

30.0000
61 TOPSOIL TYPE A

165.0000 C.Y. 20.0000 50.00 % 50.0000 150.00 % 25.0000 25.00 %

3,300.00 4,950.00 1,650.00 8,250.00 4,950.00 4,125.00 825.00

8.0000
62 TOPSOIL TYPE C

4470.0000 C.Y. 6.5000 23.08 % 30.0000 361.54 % 27.0000 315.38 %

29,055.00 35,760.00 6,705.00 134,100.00 105,045.00 120,690.00 91,635.00
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EROSION CONTROL AND PLANTING

11.0000
63 PLANT SELECTION STREET SHRUB MIX

1019.0000 EACH 15.0000 -26.67 % 12.0000 -20.00 % 12.0000 -20.00 %

15,285.00 11,209.00 -4,076.00 12,228.00 -3,057.00 12,228.00 -3,057.00

3.2500
64 PSIPE ROADSIDE RESTORATION PLANT MIX

4650.0000 EACH 2.2500 44.44 % 3.2000 42.22 % 3.6000 60.00 %

10,462.50 15,112.50 4,650.00 14,880.00 4,417.50 16,740.00 6,277.50

36.0000
65 BARK OR WOOD CHIP MULCH

55.0000 C.Y. 30.0000 20.00 % 65.0000 116.67 % 40.0000 33.33 %

1,650.00 1,980.00 330.00 3,575.00 1,925.00 2,200.00 550.00

6.0000
66 SOD INSTALLATION

1805.0000 S.Y. 5.0000 20.00 % 4.5000 -10.00 % 6.5000 30.00 %

9,025.00 10,830.00 1,805.00 8,122.50 -902.50 11,732.50 2,707.50

0.7500
67  SEEDED LAWN INSTALLATION

1250.0000 S.Y. 2.5000 -70.00 % 2.2000 -12.00 % 1.0000 -60.00 %

3,125.00 937.50 -2,187.50 2,750.00 -375.00 1,250.00 -1,875.00

135.0000
68  STREET TREE PLANTING

72.0000 EACH 285.0000 -52.63 % 12.5000 -95.61 % 144.0000 -49.47 %

20,520.00 9,720.00 -10,800.00 900.00 -19,620.00 10,368.00 -10,152.00

1,000.0000
69  SEEDING AND MULCHING

5.0000 ACRE 1,500.0000 -33.33 % 550.0000 -63.33 % 1,100.0000 -26.67 %

7,500.00 5,000.00 -2,500.00 2,750.00 -4,750.00 5,500.00 -2,000.00

70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

TRAFFIC

9.0000
71 CEMENT CONC. BARRIER CURB AND GUTTER

12226.0000 L.F. 12.0000 -25.00 % 7.0000 -41.67 % 9.0000 -25.00 %

146,712.00 110,034.00 -36,678.00 85,582.00 -61,130.00 110,034.00 -36,678.00

12.0000
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER

3853.0000 L.F. 15.0000 -20.00 % 10.0000 -33.33 % 12.0000 -20.00 %

57,795.00 46,236.00 -11,559.00 38,530.00 -19,265.00 46,236.00 -11,559.00
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

30.0000
73 EXTRUDED CURB

30.0000 L.F. 7.0000 328.57 % 35.0000 400.00 % 20.0000 185.71 %

210.00 900.00 690.00 1,050.00 840.00 600.00 390.00

12.0000
74 BEAM GUARDRAIL TYPE 1

1150.0000 L.F. 12.0000 0.00 % 13.0000 8.33 % 14.0000 16.67 %

13,800.00 13,800.00 0.00 14,950.00 1,150.00 16,100.00 2,300.00

1,900.0000
75 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 -5.00 % 1,850.0000 -7.50 % 2,000.0000 0.00 %

4,000.00 3,800.00 -200.00 3,700.00 -300.00 4,000.00 0.00

18.0000
76 TEMPORARY CONC. BARRIER

825.0000 L.F. 12.0000 50.00 % 20.0000 66.67 % 14.5000 20.83 %

9,900.00 14,850.00 4,950.00 16,500.00 6,600.00 11,962.50 2,062.50

2,500.0000
77 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 4,000.0000 -37.50 % 5,000.0000 25.00 % 6,000.0000 50.00 %

4,000.00 2,500.00 -1,500.00 5,000.00 1,000.00 6,000.00 2,000.00

78 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

20.0000
79 FLEXIBLE GUIDE POST

37.0000 EACH 20.0000 0.00 % 20.0000 0.00 % 26.5000 32.50 %

740.00 740.00 0.00 740.00 0.00 980.50 240.50

0.1500
80 PAINT LINE

29900.0000 L.F. 0.1000 50.00 % 0.1500 50.00 % 0.1700 70.00 %

2,990.00 4,485.00 1,495.00 4,485.00 1,495.00 5,083.00 2,093.00

0.4000
81 PAINTED WIDE LINE

510.0000 L.F. 0.5000 -20.00 % 0.4000 -20.00 % 0.5000 0.00 %

255.00 204.00 -51.00 204.00 -51.00 255.00 0.00

4.0000
82 PLASTIC STOP LINE

320.0000 L.F. 5.0000 -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

1,600.00 1,280.00 -320.00 1,280.00 -320.00 1,600.00 0.00

80.0000
83 PLASTIC TRAFFIC ARROW

28.0000 EACH 75.0000 6.67 % 80.0000 6.67 % 90.0000 20.00 %

2,100.00 2,240.00 140.00 2,240.00 140.00 2,520.00 420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR

97408-4616 GLADSTONE OR  97027-1802

PROJECT : CLACKAMAS   OR  970159024 EUGENE   OR  974010428 CLACKAMAS   OR  970150366

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

100.0000
84 PLASTIC ACCESS PARKING SPACE SYMBOL

4.0000 EACH 150.0000 -33.33 % 100.0000 -33.33 % 110.0000 -26.67 %

600.00 400.00 -200.00 400.00 -200.00 440.00 -160.00

25.0000
85 PLASTIC DRAINAGE MARKING

9.0000 EACH 20.0000 25.00 % 25.0000 25.00 % 30.0000 50.00 %

180.00 225.00 45.00 225.00 45.00 270.00 90.00

800.0000
86 RECESSED PAVEMENT MARKER

2.2000 HUND 1,000.0000 -20.00 % 800.0000 -20.00 % 880.0000 -12.00 %

2,200.00 1,760.00 -440.00 1,760.00 -440.00 1,936.00 -264.00

0.1000
87 TEMPORARY PAVEMENT MARKING

53350.0000 L.F. 0.1500 -33.33 % 0.1000 -33.33 % 0.1200 -20.00 %

8,002.50 5,335.00 -2,667.50 5,335.00 -2,667.50 6,402.00 -1,600.50

88 PERMANENT SIGNING
L.S. -28.00 % 60.00 % -30.00 %

25,000.00 18,000.00 -7,000.00 40,000.00 15,000.00 17,500.00 -7,500.00

89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -5.28 % -23.50 % -1.64 %

27,450.00 26,000.00 -1,450.00 21,000.00 -6,450.00 27,000.00 -450.00

90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -5.28 % -23.50 % -1.64 %

27,450.00 26,000.00 -1,450.00 21,000.00 -6,450.00 27,000.00 -450.00

91 ILLUMINATION SYSTEM
L.S. 10.47 % 6.98 % 16.28 %

258,000.00 285,000.00 27,000.00 276,000.00 18,000.00 300,000.00 42,000.00

16.0000
92  PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 220.00 % 15.0000 200.00 % 18.5000 270.00 %

7,500.00 24,000.00 16,500.00 22,500.00 15,000.00 27,750.00 20,250.00

125.0000
93 TYPE III BARRICADE

8.0000 EACH 500.0000 -75.00 % 130.0000 -74.00 % 160.0000 -68.00 %

4,000.00 1,000.00 -3,000.00 1,040.00 -2,960.00 1,280.00 -2,720.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -46.67 % -46.67 % -92.00 %

7,500.00 4,000.00 -3,500.00 4,000.00 -3,500.00 600.00 -6,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR

97408-4616 GLADSTONE OR  97027-1802

PROJECT : CLACKAMAS   OR  970159024 EUGENE   OR  974010428 CLACKAMAS   OR  970150366

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

42.0000
95 CONTRACTOR PILOTED TRAFFIC CONTROL

600.0000 HR 38.0000 10.53 % 30.0000 -21.05 % 47.5000 25.00 %

22,800.00 25,200.00 2,400.00 18,000.00 -4,800.00 28,500.00 5,700.00

38.0000
96 TRAFFIC CONTROL LABOR

8200.0000 HR 36.0000 5.56 % 30.0000 -16.67 % 46.0000 27.78 %

295,200.00 311,600.00 16,400.00 246,000.00 -49,200.00 377,200.00 82,000.00

50.0000
97 TRAFFIC CONTROL VEHICLE

125.0000 DAY 50.0000 0.00 % 50.0000 0.00 % 66.0000 32.00 %

6,250.00 6,250.00 0.00 6,250.00 0.00 8,250.00 2,000.00

39.0000
98 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 38.0000 2.63 % 40.0000 5.26 % 46.0000 21.05 %

57,000.00 58,500.00 1,500.00 60,000.00 3,000.00 69,000.00 12,000.00

8.0000
99 CONSTRUCTION SIGNS CLASS A

520.0000 S.F. 12.0000 -33.33 % 8.0000 -33.33 % 13.5000 12.50 %

6,240.00 4,160.00 -2,080.00 4,160.00 -2,080.00 7,020.00 780.00

OTHER ITEMS

8.0000
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7028.0000 C.Y. 10.0000 -20.00 % 4.0000 -60.00 % 10.0000 0.00 %

70,280.00 56,224.00 -14,056.00 28,112.00 -42,168.00 70,280.00 0.00

1.0000
101 SHORING OR EXTRA EXCAVATION CLASS B

17720.0000 S.F. 1.0000 0.00 % 1.0000 0.00 % 1.0000 0.00 %

17,720.00 17,720.00 0.00 17,720.00 0.00 17,720.00 0.00

17.0000
102 GRAVEL BACKFILL FOR DRAIN

178.0000 C.Y. 23.0000 -26.09 % 35.0000 52.17 % 40.0000 73.91 %

4,094.00 3,026.00 -1,068.00 6,230.00 2,136.00 7,120.00 3,026.00

300.0000
103 PLUGGING EXISTING PIPE

8.0000 EACH 225.0000 33.33 % 150.0000 -33.33 % 100.0000 -55.56 %

1,800.00 2,400.00 600.00 1,200.00 -600.00 800.00 -1,000.00

35.0000
104 CEMENT CONC. SIDEWALK

7427.0000 S.Y. 20.0000 75.00 % 27.0000 35.00 % 40.0000 100.00 %

148,540.00 259,945.00 111,405.00 200,529.00 51,989.00 297,080.00 148,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

80.0000
105  CEMENT CONCRETE BRICK PAVER SIDEWALK

630.0000 S.Y. 40.0000 100.00 % 70.0000 75.00 % 100.0000 150.00 %

25,200.00 50,400.00 25,200.00 44,100.00 18,900.00 63,000.00 37,800.00

12.0000
106  MODIFIED CHAIN LINK FENCE TYPE 1

605.0000 L.F. 12.0000 0.00 % 15.0000 25.00 % 13.0000 8.33 %

7,260.00 7,260.00 0.00 9,075.00 1,815.00 7,865.00 605.00

11.0000
107 CHAIN LINK FENCE TYPE 1

805.0000 L.F. 8.0000 37.50 % 13.0000 62.50 % 12.0000 50.00 %

6,440.00 8,855.00 2,415.00 10,465.00 4,025.00 9,660.00 3,220.00

14.0000
108 COATED CHAIN LINK FENCE TYPE 1

1309.0000 L.F. 14.0000 0.00 % 16.0000 14.29 % 15.0000 7.14 %

18,326.00 18,326.00 0.00 20,944.00 2,618.00 19,635.00 1,309.00

120.0000
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH 125.0000 -4.00 % 200.0000 60.00 % 125.0000 0.00 %

2,250.00 2,160.00 -90.00 3,600.00 1,350.00 2,250.00 0.00

140.0000
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 150.0000 -6.67 % 300.0000 100.00 % 150.0000 0.00 %

1,800.00 1,680.00 -120.00 3,600.00 1,800.00 1,800.00 0.00

1,250.0000
111 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 800.0000 56.25 % 1,250.0000 56.25 % 1,400.0000 75.00 %

800.00 1,250.00 450.00 1,250.00 450.00 1,400.00 600.00

1,450.0000
112 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 900.0000 61.11 % 1,500.0000 66.67 % 1,600.0000 77.78 %

2,700.00 4,350.00 1,650.00 4,500.00 1,800.00 4,800.00 2,100.00

1,800.0000
113 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 20.00 % 1,000.0000 -33.33 % 1,700.0000 13.33 %

1,500.00 1,800.00 300.00 1,000.00 -500.00 1,700.00 200.00

200.0000
114 GABION CRIBBING

3.0000 C.Y. 250.0000 -20.00 % 200.0000 -20.00 % 500.0000 100.00 %

750.00 600.00 -150.00 600.00 -150.00 1,500.00 750.00

14.0000
115  STRUCTURAL EARTH WALL NO. W-1

4129.0000 S.F. 20.0000 -30.00 % 15.0000 -25.00 % 17.0000 -15.00 %

82,580.00 57,806.00 -24,774.00 61,935.00 -20,645.00 70,193.00 -12,387.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------
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NO.
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

14.0000
116  STRUCTURAL EARTH WALL NO. W-2

2233.0000 S.F. 20.0000 -30.00 % 15.0000 -25.00 % 18.5000 -7.50 %

44,660.00 31,262.00 -13,398.00 33,495.00 -11,165.00 41,310.50 -3,349.50

17.5000
117  STRUCTURAL EARTH WALL NO. W-3

553.0000 S.F. 25.0000 -30.00 % 20.0000 -20.00 % 18.5000 -26.00 %

13,825.00 9,677.50 -4,147.50 11,060.00 -2,765.00 10,230.50 -3,594.50

17.5000
118  STRUCTURAL EARTH WALL NO. W-4

2494.0000 S.F. 25.0000 -30.00 % 20.0000 -20.00 % 21.0000 -16.00 %

62,350.00 43,645.00 -18,705.00 49,880.00 -12,470.00 52,374.00 -9,976.00

17.5000
119  STRUCTURAL EARTH WALL NO. W-5

546.0000 S.F. 25.0000 -30.00 % 20.0000 -20.00 % 22.0000 -12.00 %

13,650.00 9,555.00 -4,095.00 10,920.00 -2,730.00 12,012.00 -1,638.00

17.5000
120  STRUCTURAL EARTH WALL NO. W-6

435.0000 S.F. 25.0000 -30.00 % 20.0000 -20.00 % 21.0000 -16.00 %

10,875.00 7,612.50 -3,262.50 8,700.00 -2,175.00 9,135.00 -1,740.00

17.5000
121  STRUCTURAL EARTH WALL NO. W-8A

59.0000 S.F. 25.0000 -30.00 % 20.0000 -20.00 % 21.0000 -16.00 %

1,475.00 1,032.50 -442.50 1,180.00 -295.00 1,239.00 -236.00

16.0000
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3405.0000 C.Y. 15.0000 6.67 % 30.0000 100.00 % 32.0000 113.33 %

51,075.00 54,480.00 3,405.00 102,150.00 51,075.00 108,960.00 57,885.00

450.0000
123 ABANDON EXISTING MANHOLE

1.0000 EACH 400.0000 12.50 % 800.0000 100.00 % 1,150.0000 187.50 %

400.00 450.00 50.00 800.00 400.00 1,150.00 750.00

350.0000
124 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 400.0000 -12.50 % 200.0000 -50.00 % 475.0000 18.75 %

5,200.00 4,550.00 -650.00 2,600.00 -2,600.00 6,175.00 975.00

450.0000
125 ADJUST MANHOLE

23.0000 EACH 400.0000 12.50 % 700.0000 75.00 % 525.0000 31.25 %

9,200.00 10,350.00 1,150.00 16,100.00 6,900.00 12,075.00 2,875.00

2,200.0000
126 MANHOLE 48 IN. DIAM. TYPE 1

5.0000 EACH 2,500.0000 -12.00 % 2,000.0000 -20.00 % 2,400.0000 -4.00 %

12,500.00 11,000.00 -1,500.00 10,000.00 -2,500.00 12,000.00 -500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------
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NO.
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

6,500.0000
127 MANHOLE 96 IN. DIAM. TYPE 3

1.0000 EACH 10,000.0000 -35.00 % 7,000.0000 -30.00 % 7,500.0000 -25.00 %

10,000.00 6,500.00 -3,500.00 7,000.00 -3,000.00 7,500.00 -2,500.00

375.0000
128 ADJUST CATCH BASIN

6.0000 EACH 350.0000 7.14 % 600.0000 71.43 % 750.0000 114.29 %

2,100.00 2,250.00 150.00 3,600.00 1,500.00 4,500.00 2,400.00

200.0000
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

13.0000 EACH 300.0000 -33.33 % 500.0000 66.67 % 900.0000 200.00 %

3,900.00 2,600.00 -1,300.00 6,500.00 2,600.00 11,700.00 7,800.00

95.0000
130  GRATE LINE DRAIN

128.0000 L.F. 40.0000 137.50 % 125.0000 212.50 % 90.0000 125.00 %

5,120.00 12,160.00 7,040.00 16,000.00 10,880.00 11,520.00 6,400.00

400.0000
131  FRAME AND GRATE FOR CATCH BASIN

3.0000 EACH 200.0000 100.00 % 300.0000 50.00 % 900.0000 350.00 %

600.00 1,200.00 600.00 900.00 300.00 2,700.00 2,100.00

132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -33.33 % -66.67 % 60.00 %

15,000.00 10,000.00 -5,000.00 5,000.00 -10,000.00 24,000.00 9,000.00

150.0000
133 ADJUST VALVE BOX

25.0000 EACH 150.0000 0.00 % 125.0000 -16.67 % 300.0000 100.00 %

3,750.00 3,750.00 0.00 3,125.00 -625.00 7,500.00 3,750.00

250.0000
134 ADJUST JUNCTION BOX

2.0000 EACH 250.0000 0.00 % 100.0000 -60.00 % 1,250.0000 400.00 %

500.00 500.00 0.00 200.00 -300.00 2,500.00 2,000.00

135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.00 5,500.00

136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2.0000
137 TRAINING

400.0000 HR 1.0000 100.00 % 0.0100 -99.00 % 2.5000 150.00 %

400.00 800.00 400.00 4.00 -396.00 1,000.00 600.00
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DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

139 TRIMMING AND CLEANUP
L.S. 0.00 % -80.00 % 100.00 %

5,000.00 5,000.00 0.00 1,000.00 -4,000.00 10,000.00 5,000.00

140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

141 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00

142 SPCC PLAN
L.S. 400.00 % 0.00 % 100.00 %

500.00 2,500.00 2,000.00 500.00 0.00 1,000.00 500.00

143 FIELD OFFICE BUILDING
L.S. -66.67 % 33.33 % -20.00 %

15,000.00 5,000.00 -10,000.00 20,000.00 5,000.00 12,000.00 -3,000.00

200.0000
144 MAILBOX SUPPORT TYPE 1

2.0000 EACH 175.0000 14.29 % 200.0000 14.29 % 90.0000 -48.57 %

350.00 400.00 50.00 400.00 50.00 180.00 -170.00

1,000.0000
145  ADJUST VAULT

1.0000 EACH 2,500.0000 -60.00 % 3,000.0000 20.00 % 400.0000 -84.00 %

2,500.00 1,000.00 -1,500.00 3,000.00 500.00 400.00 -2,100.00

1,300.0000
146  TRASH RECEPTACLE

16.0000 EACH 1,000.0000 30.00 % 1,000.0000 0.00 % 900.0000 -10.00 %

16,000.00 20,800.00 4,800.00 16,000.00 0.00 14,400.00 -1,600.00

1,200.0000
147  BENCH

16.0000 EACH 1,000.0000 20.00 % 1,000.0000 0.00 % 950.0000 -5.00 %

16,000.00 19,200.00 3,200.00 16,000.00 0.00 15,200.00 -800.00

750.0000
148  TREE GRATE AND FRAME

69.0000 EACH 850.0000 -11.76 % 550.0000 -35.29 % 1,150.0000 35.29 %

58,650.00 51,750.00 -6,900.00 37,950.00 -20,700.00 79,350.00 20,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR

97408-4616 GLADSTONE OR  97027-1802

PROJECT : CLACKAMAS   OR  970159024 EUGENE   OR  974010428 CLACKAMAS   OR  970150366

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

85.0000
149  PEDESTRIAN HANDRAIL

394.0000 L.F. 65.0000 30.77 % 70.0000 7.69 % 160.0000 146.15 %

25,610.00 33,490.00 7,880.00 27,580.00 1,970.00 63,040.00 37,430.00

CONTRACT TOTAL $4,415,515.50 $5,121,602.00 15.99% $5,388,573.00 22.04% $6,025,168.00 36.45%

BASE TOTAL $4,415,515.50 $5,121,602.00 15.99% $5,388,573.00 22.04% $6,025,168.00 36.45%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

PREPARATION
1 MOBILIZATION

L.S. 39.78 % -24.76 %

375,000.00 524,162.57 149,162.57 282,148.56 -92,851.44

2 CLEARING AND GRUBBING
L.S. 324.00 % -3.43 %

32,400.00 137,377.00 104,977.00 31,290.00 -1,110.00

24.9300
3 REMOVING DRAINAGE STRUCTURE

15.0000 EACH 500.0000 -95.01 % 110.0000 -78.00 %

7,500.00 373.95 -7,126.05 1,650.00 -5,850.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 308.58 % -36.54 %

13,000.00 53,116.00 40,116.00 8,250.00 -4,750.00

0.4600
5 REMOVING PAINT LINE

12600.0000 L.F. 0.2500 84.00 % 0.3300 32.00 %

3,150.00 5,796.00 2,646.00 4,158.00 1,008.00

2.2000
6 REMOVING CHAIN LINK FENCE

1690.0000 L.F. 3.0000 -26.67 % 2.8000 -6.67 %

5,070.00 3,718.00 -1,352.00 4,732.00 -338.00

7  INTERSECTION BEACON SYSTEM REMOVAL
L.S. 49.63 % -5.00 %

1,000.00 1,496.28 496.28 950.00 -50.00

GRADING

11.9300
8 ROADWAY EXCAVATION INCL. HAUL

38400.0000 C.Y. 8.5000 40.35 % 7.7500 -8.82 %

326,400.00 458,112.00 131,712.00 297,600.00 -28,800.00

12.1100
9  POND EXCAVATION INCL HAUL

2005.0000 C.Y. 10.0000 21.10 % 6.4600 -35.40 %

20,050.00 24,280.55 4,230.55 12,952.30 -7,097.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

GRADING

52.2500
10 GRAVEL BORROW INCL. HAUL

1000.0000 TON 12.0000 335.42 % 11.1000 -7.50 %

12,000.00 52,250.00 40,250.00 11,100.00 -900.00

DRAINAGE

1,248.7700
11 GRATE INLET TYPE 1

8.0000 EACH 1,700.0000 -26.54 % 1,350.0000 -20.59 %

13,600.00 9,990.16 -3,609.84 10,800.00 -2,800.00

33.0100
12 QUARRY SPALLS

43.0000 TON 35.0000 -5.69 % 30.3100 -13.40 %

1,505.00 1,419.43 -85.57 1,303.33 -201.67

16.5300
13 UNDERDRAIN PIPE 6 IN. DIAM.

1116.0000 L.F. 5.0000 230.60 % 4.4000 -12.00 %

5,580.00 18,447.48 12,867.48 4,910.40 -669.60

24.9900
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.

362.0000 L.F. 27.0000 -7.44 % 43.1500 59.81 %

9,774.00 9,046.38 -727.62 15,620.30 5,846.30

STORM SEWER

1,208.5000
15 CATCH BASIN TYPE 1L

4.0000 EACH 1,300.0000 -7.04 % 930.0000 -28.46 %

5,200.00 4,834.00 -366.00 3,720.00 -1,480.00

7,730.3300
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR

3.0000 EACH 5,000.0000 54.61 % 2,730.0000 -45.40 %

15,000.00 23,190.99 8,190.99 8,190.00 -6,810.00

915.3500
17 CATCH BASIN TYPE 1

72.0000 EACH 1,000.0000 -8.47 % 800.0000 -20.00 %

72,000.00 65,905.20 -6,094.80 57,600.00 -14,400.00

2,228.2500
18 CATCH BASIN TYPE 2 48 IN. DIAM.

12.0000 EACH 1,800.0000 23.79 % 2,050.0000 13.89 %

21,600.00 26,739.00 5,139.00 24,600.00 3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

STORM SEWER

0.3900
19 TESTING STORM SEWER PIPE

8734.0000 L.F. 1.0000 -61.00 % 0.5000 -50.00 %

8,734.00 3,406.26 -5,327.74 4,367.00 -4,367.00

51.9400
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1723.0000 L.F. 30.0000 73.13 % 38.2500 27.50 %

51,690.00 89,492.62 37,802.62 65,904.75 14,214.75

49.9800
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

170.0000 L.F. 35.0000 42.80 % 51.9000 48.29 %

5,950.00 8,496.60 2,546.60 8,823.00 2,873.00

77.2300
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5944.0000 L.F. 18.0000 329.06 % 35.1000 95.00 %

106,992.00 459,055.12 352,063.12 208,634.40 101,642.40

93.4200
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

897.0000 L.F. 22.0000 324.64 % 40.5000 84.09 %

19,734.00 83,797.74 64,063.74 36,328.50 16,594.50

SANITARY SEWER

1.0300
24 TESTING SEWER PIPE

368.0000 L.F. 2.0000 -48.50 % 0.5000 -75.00 %

736.00 379.04 -356.96 184.00 -552.00

241.7100
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.

61.0000 L.F. 30.0000 705.70 % 36.5000 21.67 %

1,830.00 14,744.31 12,914.31 2,226.50 396.50

34.7300
26  PVC SANITARY SEWER PIPE 18 IN. DIAM.

307.0000 L.F. 36.0000 -3.53 % 46.9000 30.28 %

11,052.00 10,662.11 -389.89 14,398.30 3,346.30

WATER LINES

1,318.5700
27 MOVING EXISTING HYDRANT

7.0000 EACH 3,000.0000 -56.05 % 875.0000 -70.83 %

21,000.00 9,229.99 -11,770.01 6,125.00 -14,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

WATER LINES

57.3500
28  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

40.0000 L.F. 15.0000 282.33 % 23.3000 55.33 %

600.00 2,294.00 1,694.00 932.00 332.00

59.7900
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

75.0000 L.F. 18.0000 232.17 % 25.7000 42.78 %

1,350.00 4,484.25 3,134.25 1,927.50 577.50

30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00 % 0.00 %

4,400.00 4,400.00 4,400.00

STRUCTURE

20.1200
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

163.0000 C.Y. 18.0000 11.78 % 14.0000 -22.22 %

2,934.00 3,279.56 345.56 2,282.00 -652.00

32 SHORING OR EXTRA EXCAVATION CL. A
L.S. -28.11 % -9.00 %

1,000.00 718.90 -281.10 910.00 -90.00

27.4900
33 GRAVEL BACKFILL FOR WALL

133.0000 C.Y. 35.0000 -21.46 % 24.0000 -31.43 %

4,655.00 3,656.17 -998.83 3,192.00 -1,463.00

0.9400
34 ST. REINF. BAR FOR WALL

4600.0000 LB. 0.5000 88.00 % 0.4500 -10.00 %

2,300.00 4,324.00 2,024.00 2,070.00 -230.00

497.6300
35 CONC. CLASS 4000 FOR WALL

65.2000 C.Y. 350.0000 42.18 % 500.0000 42.86 %

22,820.00 32,445.48 9,625.48 32,600.00 9,780.00

301.0800
36 CONC. CLASS 4000 FOR WALL AND STAIRS

23.5000 C.Y. 400.0000 -24.73 % 600.0000 50.00 %

9,400.00 7,075.38 -2,324.62 14,100.00 4,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00 -2.00

SURFACING

11.4400
38 CRUSHED SURFACING BASE COURSE

13793.0000 TON 13.5000 -15.26 % 11.2500 -16.67 %

186,205.50 157,791.92 -28,413.58 155,171.25 -31,034.25

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

16,920.00 16,920.00 16,920.00

CEMENT CONCRETE PAVEMENT

34.2800
40 CEMENT CONC. APPROACH 3 DAY

703.0000 S.Y. 30.0000 14.27 % 29.7300 -0.90 %

21,090.00 24,098.84 3,008.84 20,900.19 -189.81

37.5200
41  MODIFIED CEMENT CONC. APPROACH 3-DAY

821.0000 S.Y. 35.0000 7.20 % 35.3000 0.86 %

28,735.00 30,803.92 2,068.92 28,981.30 246.30

63.1600
42  CEMENT CONCRETE ROADWAY CROSSWALK

837.0000 S.Y. 70.0000 -9.77 % 58.9200 -15.83 %

58,590.00 52,864.92 -5,725.08 49,316.04 -9,273.96

80.0800
43  CEMENT CONCRETE ROADWAY INTERSECTION

1075.0000 S.Y. 70.0000 14.40 % 74.3000 6.14 %

75,250.00 86,086.00 10,836.00 79,872.50 4,622.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

ASPHALT CONCRETE PAVEMENT

50.7800
44 PLANING BITUMINOUS PAVEMENT

6490.0000 S.Y. 4.0000 1,169.50 % 2.7000 -32.50 %

25,960.00 329,562.20 303,602.20 17,523.00 -8,437.00

46.7500
45  ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28

1030.0000 TON 45.0000 3.89 % 44.0000 -2.22 %

46,350.00 48,152.50 1,802.50 45,320.00 -1,030.00

46.7500
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

5410.0000 TON 43.0000 8.72 % 44.0000 2.33 %

232,630.00 252,917.50 20,287.50 238,040.00 5,410.00

46.7500
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28

8610.0000 TON 41.0000 14.02 % 44.0000 7.32 %

353,010.00 402,517.50 49,507.50 378,840.00 25,830.00

48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

18,940.00 18,940.00 18,940.00

49 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

13,730.00 13,730.00 13,730.00

50  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00 -3.00

51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

2,150.00 2,150.00 2,150.00

46.7500
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28

126.0000 TON 65.0000 -28.08 % 80.0000 23.08 %

8,190.00 5,890.50 -2,299.50 10,080.00 1,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S. -1.00 % 23.00 %

30,000.00 29,700.00 -300.00 36,900.00 6,900.00

EROSION CONTROL AND PLANTING

11.0000
54 ESC LEAD

170.0000 DAY 50.0000 -78.00 % 36.0000 -28.00 %

8,500.00 1,870.00 -6,630.00 6,120.00 -2,380.00

1,661.5700
55 SEEDING, FERTILIZING, AND MULCHING

8.7700 ACRE 2,500.0000 -33.54 % 1,500.0000 -40.00 %

21,925.00 14,571.97 -7,353.03 13,155.00 -8,770.00

15.7400
56 CHECK DAM

80.0000 L.F. 2.5000 529.60 % 14.0000 460.00 %

200.00 1,259.20 1,059.20 1,120.00 920.00

22.4200
57 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. 10.0000 124.20 % 7.5000 -25.00 %

4,000.00 8,968.00 4,968.00 3,000.00 -1,000.00

58.8600
58 INLET PROTECTION

111.0000 EACH 50.0000 17.72 % 50.0000 0.00 %

5,550.00 6,533.46 983.46 5,550.00 0.00

1.4300
59 SILT FENCE

9820.0000 L.F. 3.0000 -52.33 % 2.5000 -16.67 %

29,460.00 14,042.60 -15,417.40 24,550.00 -4,910.00

60 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

72,500.00 72,500.00 72,500.00

24.8200
61 TOPSOIL TYPE A

165.0000 C.Y. 20.0000 24.10 % 18.0000 -10.00 %

3,300.00 4,095.30 795.30 2,970.00 -330.00

13.7300
62 TOPSOIL TYPE C

4470.0000 C.Y. 6.5000 111.23 % 18.0000 176.92 %

29,055.00 61,373.10 32,318.10 80,460.00 51,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

EROSION CONTROL AND PLANTING

11.8300
63 PLANT SELECTION STREET SHRUB MIX

1019.0000 EACH 15.0000 -21.13 % 15.5000 3.33 %

15,285.00 12,054.77 -3,230.23 15,794.50 509.50

2.4200
64 PSIPE ROADSIDE RESTORATION PLANT MIX

4650.0000 EACH 2.2500 7.56 % 3.6000 60.00 %

10,462.50 11,253.00 790.50 16,740.00 6,277.50

29.8200
65 BARK OR WOOD CHIP MULCH

55.0000 C.Y. 30.0000 -0.60 % 27.1000 -9.67 %

1,650.00 1,640.10 -9.90 1,490.50 -159.50

4.8200
66 SOD INSTALLATION

1805.0000 S.Y. 5.0000 -3.60 % 4.3800 -12.40 %

9,025.00 8,700.10 -324.90 7,905.90 -1,119.10

0.7700
67  SEEDED LAWN INSTALLATION

1250.0000 S.Y. 2.5000 -69.20 % 1.1100 -55.60 %

3,125.00 962.50 -2,162.50 1,387.50 -1,737.50

121.0000
68  STREET TREE PLANTING

72.0000 EACH 285.0000 -57.54 % 135.0000 -52.63 %

20,520.00 8,712.00 -11,808.00 9,720.00 -10,800.00

880.0000
69  SEEDING AND MULCHING

5.0000 ACRE 1,500.0000 -41.33 % 1,112.0000 -25.87 %

7,500.00 4,400.00 -3,100.00 5,560.00 -1,940.00

70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00

TRAFFIC

6.1600
71 CEMENT CONC. BARRIER CURB AND GUTTER

12226.0000 L.F. 12.0000 -48.67 % 6.8000 -43.33 %

146,712.00 75,312.16 -71,399.84 83,136.80 -63,575.20

9.4700
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER

3853.0000 L.F. 15.0000 -36.87 % 9.8100 -34.60 %

57,795.00 36,487.91 -21,307.09 37,797.93 -19,997.07



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------
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HOOD RIVER BR. TO VINE ST.
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IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE
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PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
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NO.
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

13.2000
73 EXTRUDED CURB

30.0000 L.F. 7.0000 88.57 % 35.0000 400.00 %

210.00 396.00 186.00 1,050.00 840.00

14.1300
74 BEAM GUARDRAIL TYPE 1

1150.0000 L.F. 12.0000 17.75 % 12.8500 7.08 %

13,800.00 16,249.50 2,449.50 14,777.50 977.50

2,090.0000
75 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 4.50 % 1,900.0000 -5.00 %

4,000.00 4,180.00 180.00 3,800.00 -200.00

22.1700
76 TEMPORARY CONC. BARRIER

825.0000 L.F. 12.0000 84.75 % 13.0000 8.33 %

9,900.00 18,290.25 8,390.25 10,725.00 825.00

3,708.6800
77 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 4,000.0000 -7.28 % 5,000.0000 25.00 %

4,000.00 3,708.68 -291.32 5,000.00 1,000.00

78 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00

102.0400
79 FLEXIBLE GUIDE POST

37.0000 EACH 20.0000 410.20 % 21.2500 6.25 %

740.00 3,775.48 3,035.48 786.25 46.25

0.1700
80 PAINT LINE

29900.0000 L.F. 0.1000 70.00 % 0.1200 20.00 %

2,990.00 5,083.00 2,093.00 3,588.00 598.00

0.4400
81 PAINTED WIDE LINE

510.0000 L.F. 0.5000 -12.00 % 0.3500 -30.00 %

255.00 224.40 -30.60 178.50 -76.50

4.4000
82 PLASTIC STOP LINE

320.0000 L.F. 5.0000 -12.00 % 5.0000 0.00 %

1,600.00 1,408.00 -192.00 1,600.00 0.00

88.0000
83 PLASTIC TRAFFIC ARROW

28.0000 EACH 75.0000 17.33 % 65.0000 -13.33 %

2,100.00 2,464.00 364.00 1,820.00 -280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

110.0000
84 PLASTIC ACCESS PARKING SPACE SYMBOL

4.0000 EACH 150.0000 -26.67 % 35.0000 -76.67 %

600.00 440.00 -160.00 140.00 -460.00

27.5000
85 PLASTIC DRAINAGE MARKING

9.0000 EACH 20.0000 37.50 % 25.0000 25.00 %

180.00 247.50 67.50 225.00 45.00

882.5000
86 RECESSED PAVEMENT MARKER

2.2000 HUND 1,000.0000 -11.75 % 800.0000 -20.00 %

2,200.00 1,941.50 -258.50 1,760.00 -440.00

0.0700
87 TEMPORARY PAVEMENT MARKING

53350.0000 L.F. 0.1500 -53.33 % 0.3000 100.00 %

8,002.50 3,734.50 -4,268.00 16,005.00 8,002.50

88 PERMANENT SIGNING
L.S. 79.89 % 58.00 %

25,000.00 44,973.45 19,973.45 39,500.00 14,500.00

89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 12.20 % 2.00 %

27,450.00 30,800.00 3,350.00 28,000.00 550.00

90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 12.20 % 2.00 %

27,450.00 30,800.00 3,350.00 28,000.00 550.00

91 ILLUMINATION SYSTEM
L.S. 17.25 % 6.89 %

258,000.00 302,500.03 44,500.03 275,775.00 17,775.00

20,166.6700
92  PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 403,233.40 % 8.0000 60.00 %

7,500.00 30,250,005.00 0,242,505.00 12,000.00 4,500.00

159.5000
93 TYPE III BARRICADE

8.0000 EACH 500.0000 -68.10 % 120.0000 -76.00 %

4,000.00 1,276.00 -2,724.00 960.00 -3,040.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -92.67 % 117.60 %

7,500.00 550.00 -6,950.00 16,320.00 8,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

TRAFFIC

46.2000
95 CONTRACTOR PILOTED TRAFFIC CONTROL

600.0000 HR 38.0000 21.58 % 42.0000 10.53 %

22,800.00 27,720.00 4,920.00 25,200.00 2,400.00

40.7000
96 TRAFFIC CONTROL LABOR

8200.0000 HR 36.0000 13.06 % 37.0000 2.78 %

295,200.00 333,740.00 38,540.00 303,400.00 8,200.00

66.0000
97 TRAFFIC CONTROL VEHICLE

125.0000 DAY 50.0000 32.00 % 50.0000 0.00 %

6,250.00 8,250.00 2,000.00 6,250.00 0.00

41.8000
98 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 38.0000 10.00 % 37.0000 -2.63 %

57,000.00 62,700.00 5,700.00 55,500.00 -1,500.00

13.2000
99 CONSTRUCTION SIGNS CLASS A

520.0000 S.F. 12.0000 10.00 % 18.0000 50.00 %

6,240.00 6,864.00 624.00 9,360.00 3,120.00

OTHER ITEMS

11.8200
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7028.0000 C.Y. 10.0000 18.20 % 14.0000 40.00 %

70,280.00 83,070.96 12,790.96 98,392.00 28,112.00

2.2600
101 SHORING OR EXTRA EXCAVATION CLASS B

17720.0000 S.F. 1.0000 126.00 % 0.7500 -25.00 %

17,720.00 40,047.20 22,327.20 13,290.00 -4,430.00

18.8200
102 GRAVEL BACKFILL FOR DRAIN

178.0000 C.Y. 23.0000 -18.17 % 24.0000 4.35 %

4,094.00 3,349.96 -744.04 4,272.00 178.00

45.6300
103 PLUGGING EXISTING PIPE

8.0000 EACH 225.0000 -79.72 % 150.0000 -33.33 %

1,800.00 365.04 -1,434.96 1,200.00 -600.00

25.2600
104 CEMENT CONC. SIDEWALK

7427.0000 S.Y. 20.0000 26.30 % 27.5000 37.50 %

148,540.00 187,606.02 39,066.02 204,242.50 55,702.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
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DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

67.4700
105  CEMENT CONCRETE BRICK PAVER SIDEWALK

630.0000 S.Y. 40.0000 68.68 % 71.7500 79.38 %

25,200.00 42,506.10 17,306.10 45,202.50 20,002.50

13.2000
106  MODIFIED CHAIN LINK FENCE TYPE 1

605.0000 L.F. 12.0000 10.00 % 15.0000 25.00 %

7,260.00 7,986.00 726.00 9,075.00 1,815.00

12.1000
107 CHAIN LINK FENCE TYPE 1

805.0000 L.F. 8.0000 51.25 % 13.0000 62.50 %

6,440.00 9,740.50 3,300.50 10,465.00 4,025.00

15.4000
108 COATED CHAIN LINK FENCE TYPE 1

1309.0000 L.F. 14.0000 10.00 % 15.0000 7.14 %

18,326.00 20,158.60 1,832.60 19,635.00 1,309.00

126.5000
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

18.0000 EACH 125.0000 1.20 % 200.0000 60.00 %

2,250.00 2,277.00 27.00 3,600.00 1,350.00

148.5000
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

12.0000 EACH 150.0000 -1.00 % 200.0000 33.33 %

1,800.00 1,782.00 -18.00 2,400.00 600.00

1,364.0000
111 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 800.0000 70.50 % 1,000.0000 25.00 %

800.00 1,364.00 564.00 1,000.00 200.00

1,375.0000
112 DOUBLE 20 FT. CHAIN LINK GATE

3.0000 EACH 900.0000 52.78 % 1,250.0000 38.89 %

2,700.00 4,125.00 1,425.00 3,750.00 1,050.00

1,100.0000
113 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 -26.67 % 1,200.0000 -20.00 %

1,500.00 1,100.00 -400.00 1,200.00 -300.00

695.0200
114 GABION CRIBBING

3.0000 C.Y. 250.0000 178.01 % 225.0000 -10.00 %

750.00 2,085.06 1,335.06 675.00 -75.00

11.9200
115  STRUCTURAL EARTH WALL NO. W-1

4129.0000 S.F. 20.0000 -40.40 % 11.5000 -42.50 %

82,580.00 49,217.68 -33,362.32 47,483.50 -35,096.50
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DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

11.9200
116  STRUCTURAL EARTH WALL NO. W-2

2233.0000 S.F. 20.0000 -40.40 % 11.5000 -42.50 %

44,660.00 26,617.36 -18,042.64 25,679.50 -18,980.50

14.3000
117  STRUCTURAL EARTH WALL NO. W-3

553.0000 S.F. 25.0000 -42.80 % 13.5000 -46.00 %

13,825.00 7,907.90 -5,917.10 7,465.50 -6,359.50

14.3000
118  STRUCTURAL EARTH WALL NO. W-4

2494.0000 S.F. 25.0000 -42.80 % 13.5000 -46.00 %

62,350.00 35,664.20 -26,685.80 33,669.00 -28,681.00

14.3000
119  STRUCTURAL EARTH WALL NO. W-5

546.0000 S.F. 25.0000 -42.80 % 13.5000 -46.00 %

13,650.00 7,807.80 -5,842.20 7,371.00 -6,279.00

14.3000
120  STRUCTURAL EARTH WALL NO. W-6

435.0000 S.F. 25.0000 -42.80 % 13.5000 -46.00 %

10,875.00 6,220.50 -4,654.50 5,872.50 -5,002.50

14.3000
121  STRUCTURAL EARTH WALL NO. W-8A

59.0000 S.F. 25.0000 -42.80 % 13.5000 -46.00 %

1,475.00 843.70 -631.30 796.50 -678.50

18.3900
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3405.0000 C.Y. 15.0000 22.60 % 24.0000 60.00 %

51,075.00 62,617.95 11,542.95 81,720.00 30,645.00

215.0000
123 ABANDON EXISTING MANHOLE

1.0000 EACH 400.0000 -46.25 % 408.0000 2.00 %

400.00 215.00 -185.00 408.00 8.00

159.6200
124 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 400.0000 -60.10 % 210.0000 -47.50 %

5,200.00 2,075.06 -3,124.94 2,730.00 -2,470.00

89.7800
125 ADJUST MANHOLE

23.0000 EACH 400.0000 -77.55 % 480.0000 20.00 %

9,200.00 2,064.94 -7,135.06 11,040.00 1,840.00

1,692.0000
126 MANHOLE 48 IN. DIAM. TYPE 1

5.0000 EACH 2,500.0000 -32.32 % 1,725.0000 -31.00 %

12,500.00 8,460.00 -4,040.00 8,625.00 -3,875.00
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DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

5,075.0000
127 MANHOLE 96 IN. DIAM. TYPE 3

1.0000 EACH 10,000.0000 -49.25 % 7,600.0000 -24.00 %

10,000.00 5,075.00 -4,925.00 7,600.00 -2,400.00

175.0000
128 ADJUST CATCH BASIN

6.0000 EACH 350.0000 -50.00 % 450.0000 28.57 %

2,100.00 1,050.00 -1,050.00 2,700.00 600.00

275.0000
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

13.0000 EACH 300.0000 -8.33 % 238.0000 -20.67 %

3,900.00 3,575.00 -325.00 3,094.00 -806.00

49.4100
130  GRATE LINE DRAIN

128.0000 L.F. 40.0000 23.52 % 64.0000 60.00 %

5,120.00 6,324.48 1,204.48 8,192.00 3,072.00

253.3300
131  FRAME AND GRATE FOR CATCH BASIN

3.0000 EACH 200.0000 26.67 % 195.0000 -2.50 %

600.00 759.99 159.99 585.00 -15.00

132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -34.00 % -82.87 %

15,000.00 9,900.00 -5,100.00 2,570.00 -12,430.00

94.0000
133 ADJUST VALVE BOX

25.0000 EACH 150.0000 -37.33 % 250.0000 66.67 %

3,750.00 2,350.00 -1,400.00 6,250.00 2,500.00

250.0000
134 ADJUST JUNCTION BOX

2.0000 EACH 250.0000 0.00 % 270.0000 8.00 %

500.00 500.00 0.00 540.00 40.00

135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00 % 0.00 %

5,500.00 5,500.00 5,500.00

136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

2.2000
137 TRAINING

400.0000 HR 1.0000 120.00 % 2.0000 100.00 %

400.00 880.00 480.00 800.00 400.00
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DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00

139 TRIMMING AND CLEANUP
L.S. -34.00 % 162.40 %

5,000.00 3,300.00 -1,700.00 13,120.00 8,120.00

140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.00 5.00

141 MINOR CHANGE
CALC 0.00 % 0.00 %

-3.00 -3.00 -3.00

142 SPCC PLAN
L.S. 1,900.00 % 180.00 %

500.00 10,000.00 9,500.00 1,400.00 900.00

143 FIELD OFFICE BUILDING
L.S. -33.33 % -40.00 %

15,000.00 10,000.00 -5,000.00 9,000.00 -6,000.00

300.0000
144 MAILBOX SUPPORT TYPE 1

2.0000 EACH 175.0000 71.43 % 225.0000 28.57 %

350.00 600.00 250.00 450.00 100.00

228.0000
145  ADJUST VAULT

1.0000 EACH 2,500.0000 -90.88 % 800.0000 -68.00 %

2,500.00 228.00 -2,272.00 800.00 -1,700.00

806.2500
146  TRASH RECEPTACLE

16.0000 EACH 1,000.0000 -19.38 % 925.0000 -7.50 %

16,000.00 12,900.00 -3,100.00 14,800.00 -1,200.00

831.2500
147  BENCH

16.0000 EACH 1,000.0000 -16.88 % 900.0000 -10.00 %

16,000.00 13,300.00 -2,700.00 14,400.00 -1,600.00

565.2200
148  TREE GRATE AND FRAME

69.0000 EACH 850.0000 -33.50 % 560.0000 -34.12 %

58,650.00 39,000.18 -19,649.82 38,640.00 -20,010.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X306 REVISION NO : 1 BIDS OPENED ON : Feb  6 2003
CONTRACT NO :TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY :SR 014,14 ------- 11TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR14
HOOD RIVER BR. TO VINE ST.

02X306

IMCO GENERAL CONSTRUCTION, INC TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 320 - 106TH AVE NE

98004-5732

PROJECT : BELLINGHAM   WA  982269195 BELLEVUE   WA  980093686

COUNTY(S) :KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/29/2003
14:48

DOT_RGGB01

STPF-REV-HP-0014(

OTHER ITEMS

58.6300
149  PEDESTRIAN HANDRAIL

394.0000 L.F. 65.0000 -9.80 % 70.0000 7.69 %

25,610.00 23,100.22 -2,509.78 27,580.00 1,970.00

CONTRACT TOTAL $4,415,515.50 $35,942,495.17 714.00% $4,399,120.00 -0.37%
LOW BIDDER  REJECTED 

BASE TOTAL $4,415,515.50 $35,942,495.17 714.00% $4,399,120.00 -0.37%

LOW BIDDER REJECTED


