DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			-0.58%		-27.69%		13.88%
			55,319.04	55,000.00	-319.04	40,000.00	-15,319.04	63,000.00	7,680.96
2	CLEARING AND GRUBBING								
	4.2000	ACRE	4,000.0000	2,000.0000	-50.00%	4,000.0000	0.00%	9,000.0000	125.00%
			16,800.00	8,400.00	-8,400.00	16,800.00	0.00	37,800.00	21,000.00
3	REMOVING GUARDRAIL								
	38.0000	L.F.	5.0000	9.0000	80.00%	9.4000	88.00%	12.0000	140.00%
			190.00	342.00	152.00	357.20	167.20	456.00	266.00
4	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	200.0000	200.0000	0.00%	225.0000	12.50%	250.0000	25.00%
			200.00	200.00	0.00	225.00	25.00	250.00	50.00
5	REMOVING PAINT LINE								
	4140.0000	L.F.	0.5000	1.0000	100.00%	0.3400	-32.00%	0.7500	50.00%
			2,070.00	4,140.00	2,070.00	1,407.60	-662.40	3,105.00	1,035.00
6	REMOVING PLASTIC TRAFFIC MARKING								
	6.0000	EACH	35.0000	150.0000	328.57%	61.7500	76.43%	75.0000	114.29%
			210.00	900.00	690.00	370.50	160.50	450.00	240.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-25.93%		-62.96%		-44.44%
			2,700.00	2,000.00	-700.00	1,000.00	-1,700.00	1,500.00	-1,200.00
	GRADING								
8	ROADWAY EXCAVATION INCL. HAUL								
	11600.0000	C.Y.	10.0000	9.7000	-3.00%	10.2000	2.00%	14.0000	40.00%
			116,000.00	112,520.00	-3,480.00	118,320.00	2,320.00	162,400.00	46,400.00
9	ROADWAY EXCAVATION INCL. HAUL - AREA POND								
	3500.0000	C.Y.	10.0000	11.0000	10.00%	11.2000	12.00%	10.0000	0.00%
			35,000.00	38,500.00	3,500.00	39,200.00	4,200.00	35,000.00	0.00
10	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	810.0000	C.Y.	15.0000	11.0000	-26.67%	11.5000	-23.33%	18.0000	20.00%
			12,150.00	8,910.00	-3,240.00	9,315.00	-2,835.00	14,580.00	2,430.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING								
11	GRAVEL BORROW INCL. HAUL								
	2061.0000	TON	15.0000	9.0000	-40.00%	10.0000	-33.33%	14.0000	-6.67%
			30,915.00	18,549.00	-12,366.00	20,610.00	-10,305.00	28,854.00	-2,061.00
12	EMBANKMENT COMPACTION								
	1010.0000	C.Y.	5.0000	1.5000	-70.00%	2.5500	-49.00%	3.0000	-40.00%
			5,050.00	1,515.00	-3,535.00	2,575.50	-2,474.50	3,030.00	-2,020.00
	DRAINAGE								
13	DITCH EXCAVATION INCL. HAUL								
	2530.0000	C.Y.	10.0000	11.0000	10.00%	10.2000	2.00%	18.0000	80.00%
			25,300.00	27,830.00	2,530.00	25,806.00	506.00	45,540.00	20,240.00
14	DROP INLET TYPE 2								
	1.0000	EACH	2,800.0000	6,500.0000	132.14%	750.0000	-73.21%	4,000.0000	42.86%
			2,800.00	6,500.00	3,700.00	750.00	-2,050.00	4,000.00	1,200.00
15	QUARRY SPALLS								
	15.0000	TON	60.0000	40.0000	-33.33%	20.0000	-66.67%	50.0000	-16.67%
			900.00	600.00	-300.00	300.00	-600.00	750.00	-150.00
16	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	380.0000	L.F.	40.0000	40.0000	0.00%	28.5000	-28.75%	40.0000	0.00%
			15,200.00	15,200.00	0.00	10,830.00	-4,370.00	15,200.00	0.00
17	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.								
	107.0000	L.F.	40.0000	50.0000	25.00%	27.0000	-32.50%	36.0000	-10.00%
			4,280.00	5,350.00	1,070.00	2,889.00	-1,391.00	3,852.00	-428.00
	STORM SEWER								
18	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR								
	1.0000	EACH	4,000.0000	5,000.0000	25.00%	5,000.0000	25.00%	5,000.0000	25.00%
			4,000.00	5,000.00	1,000.00	5,000.00	1,000.00	5,000.00	1,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
	320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
	98004-5732	CENTRALIA, WA 98531-8909	
	BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STORM SEWER								
19	SOLID METAL COVER								
	1.0000	EACH	250.0000	300.0000	20.00%	500.0000	100.00%	200.0000	-20.00%
			250.00	300.00	50.00	500.00	250.00	200.00	-50.00
	SURFACING								
20	CRUSHED SURFACING BASE COURSE								
	2300.0000	TON	15.0000	15.0000	0.00%	13.6000	-9.33%	24.0000	60.00%
			34,500.00	34,500.00	0.00	31,280.00	-3,220.00	55,200.00	20,700.00
	LIQUID ASPHALT								
21	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			1,230.00	1,230.00		1,230.00		1,230.00	
	ASPHALT CONCRETE PAVEMENT								
22	PLANING BITUMINOUS PAVEMENT								
	345.0000	S.Y.	8.5000	14.0000	64.71%	11.7500	38.24%	7.0000	-17.65%
			2,932.50	4,830.00	1,897.50	4,053.75	1,121.25	2,415.00	-517.50
23	HMA CL. 1/2 IN. PG 58-22								
	1230.0000	TON	60.0000	50.0000	-16.67%	68.0000	13.33%	62.0000	3.33%
			73,800.00	61,500.00	-12,300.00	83,640.00	9,840.00	76,260.00	2,460.00
24	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			1,500.00	1,500.00		1,500.00		1,500.00	
	EROSION CONTROL AND PLANTING								
25	ESC LEAD								
	20.0000	DAY	100.0000	1.0000	-99.00%	100.0000	0.00%	350.0000	250.00%
			2,000.00	20.00	-1,980.00	2,000.00	0.00	7,000.00	5,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
26	SEEDING, FERTILIZING, AND MULCHING								
	3.6000	ACRE	2,500.0000	1,200.0000	-52.00%	1,400.0000	-44.00%	1,000.0000	-60.00%
			9,000.00	4,320.00	-4,680.00	5,040.00	-3,960.00	3,600.00	-5,400.00
27	COMPOST TYPE 1								
	1452.0000	C.Y.	30.0000	25.0000	-16.67%	24.0000	-20.00%	30.0000	0.00%
			43,560.00	36,300.00	-7,260.00	34,848.00	-8,712.00	43,560.00	0.00
28	CHECK DAM								
	42.0000	L.F.	20.0000	13.0000	-35.00%	12.0000	-40.00%	10.0000	-50.00%
			840.00	546.00	-294.00	504.00	-336.00	420.00	-420.00
29	STABILIZED CONSTRUCTION ENTRANCE								
	407.0000	S.Y.	24.0000	18.0000	-25.00%	7.0000	-70.83%	5.0000	-79.17%
			9,768.00	7,326.00	-2,442.00	2,849.00	-6,919.00	2,035.00	-7,733.00
30	INLET PROTECTION								
	9.0000	EACH	75.0000	50.0000	-33.33%	250.0000	233.33%	75.0000	0.00%
			675.00	450.00	-225.00	2,250.00	1,575.00	675.00	0.00
31	COMPOST BERM								
	230.0000	L.F.	5.0000	3.0000	-40.00%	11.7500	135.00%	10.0000	100.00%
			1,150.00	690.00	-460.00	2,702.50	1,552.50	2,300.00	1,150.00
32	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			7,500.00	7,500.00		7,500.00		7,500.00	
33	TEMPORARY EROSION AND SEDIMENT CONTROL PLAN								
		L.S.			400.00%		200.00%		-50.00%
			1,000.00	5,000.00	4,000.00	3,000.00	2,000.00	500.00	-500.00
	TRAFFIC								
34	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,000.0000	2,500.0000	25.00%	2,620.0000	31.00%	2,500.0000	25.00%
			2,000.00	2,500.00	500.00	2,620.00	620.00	2,500.00	500.00
35	REMOVING AND RESETTING BEAM GUARDRAIL								
	25.0000	L.F.	10.0000	18.0000	80.00%	19.2000	92.00%	20.0000	100.00%
			250.00	450.00	200.00	480.00	230.00	500.00	250.00

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
36	REPAIR IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			3,700.00	3,700.00		3,700.00		3,700.00	
37	TRUCK MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	7,000.0000	3,500.0000	-50.00%	3,000.0000	-57.14%	4,000.0000	-42.86%
			14,000.00	7,000.00	-7,000.00	6,000.00	-8,000.00	8,000.00	-6,000.00
38	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	360.0000	HR	38.0000	50.0000	31.58%	20.0000	-47.37%	35.0000	-7.89%
			13,680.00	18,000.00	4,320.00	7,200.00	-6,480.00	12,600.00	-1,080.00
39	FLEXIBLE GUIDE POST								
	71.0000	EACH	23.0000	20.0000	-13.04%	21.9000	-4.78%	22.0000	-4.35%
			1,633.00	1,420.00	-213.00	1,554.90	-78.10	1,562.00	-71.00
40	PAINT LINE								
	10550.0000	L.F.	0.2000	0.1000	-50.00%	0.1500	-25.00%	0.1200	-40.00%
			2,110.00	1,055.00	-1,055.00	1,582.50	-527.50	1,266.00	-844.00
41	PLASTIC LINE								
	35.0000	L.F.	2.0000	1.0000	-50.00%	2.8000	40.00%	1.0000	-50.00%
			70.00	35.00	-35.00	98.00	28.00	35.00	-35.00
42	PLASTIC WIDE LINE								
	3420.0000	L.F.	1.5000	1.0000	-33.33%	2.7000	80.00%	1.0000	-33.33%
			5,130.00	3,420.00	-1,710.00	9,234.00	4,104.00	3,420.00	-1,710.00
43	PLASTIC STOP LINE								
	29.0000	L.F.	8.5000	6.0000	-29.41%	10.0000	17.65%	7.0000	-17.65%
			246.50	174.00	-72.50	290.00	43.50	203.00	-43.50
44	PLASTIC TRAFFIC ARROW								
	15.0000	EACH	45.0000	42.0000	-6.67%	95.0000	111.11%	50.0000	11.11%
			675.00	630.00	-45.00	1,425.00	750.00	750.00	75.00
45	PLASTIC TRAFFIC LETTER								
	4.0000	EACH	35.0000	25.0000	-28.57%	42.5000	21.43%	30.0000	-14.29%
			140.00	100.00	-40.00	170.00	30.00	120.00	-20.00
46	PLASTIC DRAINAGE MARKING								
	38.0000	EACH	15.0000	9.0000	-40.00%	18.0000	20.00%	10.0000	-33.33%
			570.00	342.00	-228.00	684.00	114.00	380.00	-190.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
47	PLASTIC JUNCTION BOX MARKING								
	29.0000	EACH	15.0000	9.0000	-40.00%	18.0000	20.00%	10.0000	-33.33%
			435.00	261.00	-174.00	522.00	87.00	290.00	-145.00
48	RAISED PAVEMENT MARKER TYPE 1								
	7.0000	HUND	250.0000	155.0000	-38.00%	168.0000	-32.80%	170.0000	-32.00%
			1,750.00	1,085.00	-665.00	1,176.00	-574.00	1,190.00	-560.00
49	RAISED PAVEMENT MARKER TYPE 2								
	4.0000	HUND	300.0000	290.0000	-3.33%	325.0000	8.33%	300.0000	0.00%
			1,200.00	1,160.00	-40.00	1,300.00	100.00	1,200.00	0.00
50	PERMANENT SIGNING								
		L.S.			70.45%		122.73%		36.36%
			4,400.00	7,500.00	3,100.00	9,800.00	5,400.00	6,000.00	1,600.00
51	ILLUMINATION SYSTEM REVISION SCB 1290								
		L.S.			-24.81%		-7.57%		-9.77%
			39,900.00	30,000.00	-9,900.00	36,880.00	-3,020.00	36,000.00	-3,900.00
52	BEACON SIGNAL SYSTEM								
		L.S.			-25.56%		-8.04%		-10.67%
			40,300.00	30,000.00	-10,300.00	37,060.00	-3,240.00	36,000.00	-4,300.00
53	SEQUENTIAL ARROW SIGN								
	350.0000	HR	7.0000	4.0000	-42.86%	24.0000	242.86%	2.0000	-71.43%
			2,450.00	1,400.00	-1,050.00	8,400.00	5,950.00	700.00	-1,750.00
54	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	3,900.0000	2,500.0000	-35.90%	4,700.0000	20.51%	3,000.0000	-23.08%
			7,800.00	5,000.00	-2,800.00	9,400.00	1,600.00	6,000.00	-1,800.00
55	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	900.0000	HR	8.0000	4.0000	-50.00%	10.0000	25.00%	5.0000	-37.50%
			7,200.00	3,600.00	-3,600.00	9,000.00	1,800.00	4,500.00	-2,700.00
56	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.			7.91%		141.73%		-13.67%
			13,900.00	15,000.00	1,100.00	33,600.00	19,700.00	12,000.00	-1,900.00
57	TRAFFIC CONTROL LABOR								
	180.0000	HR	33.0000	38.0000	15.15%	41.7500	26.52%	44.0000	33.33%
			5,940.00	6,840.00	900.00	7,515.00	1,575.00	7,920.00	1,980.00

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GEORGE GILL CONSTRUCTION INC.	STAN PALMER CONSTRUCTION, INC.
320 - 106TH AVE NE	1536 GRAND AVE.	5107 STATE HIGHWAY 3 SW
98004-5732	CENTRALIA, WA 98531-8909	
BELLEVUE WA 980093686	CHEHALIS WA 985320200	PORT ORCHARD WA 983677486
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100463	CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
58	TRAFFIC CONTROL SUPERVISOR								
	360.0000	HR	36.0000	45.0000	25.00%	43.1000	19.72%	46.0000	27.78%
			12,960.00	16,200.00	3,240.00	15,516.00	2,556.00	16,560.00	3,600.00
59	CONSTRUCTION SIGNS CLASS A								
	144.0000	S.F.	16.0000	14.0000	-12.50%	20.1500	25.94%	15.0000	-6.25%
			2,304.00	2,016.00	-288.00	2,901.60	597.60	2,160.00	-144.00
	OTHER ITEMS								
60	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	560.0000	C.Y.	12.0000	6.0000	-50.00%	10.2000	-15.00%	10.0000	-16.67%
			6,720.00	3,360.00	-3,360.00	5,712.00	-1,008.00	5,600.00	-1,120.00
61	SHORING OR EXTRA EXCAVATION CLASS B								
	3200.0000	S.F.	2.0000	1.0000	-50.00%	2.0000	0.00%	1.0000	-50.00%
			6,400.00	3,200.00	-3,200.00	6,400.00	0.00	3,200.00	-3,200.00
62	WATER								
	46.0000	MGAL	25.0000	25.0000	0.00%	30.0000	20.00%	30.0000	20.00%
			1,150.00	1,150.00	0.00	1,380.00	230.00	1,380.00	230.00
63	PLUGGING EXISTING PIPE								
	2.0000	EACH	500.0000	300.0000	-40.00%	300.0000	-40.00%	100.0000	-80.00%
			1,000.00	600.00	-400.00	600.00	-400.00	200.00	-800.00
64	ROADWAY SURVEYING								
		L.S.			-11.11%		75.02%		-55.56%
			22,500.00	20,000.00	-2,500.00	39,380.00	16,880.00	10,000.00	-12,500.00
65	ADJUST INLET								
	1.0000	EACH	500.0000	300.0000	-40.00%	1,500.0000	200.00%	250.0000	-50.00%
			500.00	300.00	-200.00	1,500.00	1,000.00	250.00	-250.00
66	ADJUST MANHOLE								
	2.0000	EACH	500.0000	300.0000	-40.00%	1,500.0000	200.00%	250.0000	-50.00%
			1,000.00	600.00	-400.00	3,000.00	2,000.00	500.00	-500.00
67	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

				LOW BIDDER		2ND BIDDER		3RD BIDDER	
				TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961		GEORGE GILL CONSTRUCTION INC. 1536 GRAND AVE. CENTRALIA, WA 98531-8909 CHEHALIS WA 985320200 CONTRACTOR NUMBER : 100463		STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088	
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
68	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
69	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
70	SPCC PLAN								
		L.S.			400.00%		100.00%		-50.00%
			1,000.00	5,000.00	4,000.00	2,000.00	1,000.00	500.00	-500.00
	CONTRACT TOTAL		$746,807.04	$673,570.00	-9.81%	$749,738.05	0.39%	$819,352.00	9.71%
	BASE TOTAL		$746,807.04	$673,570.00	-9.81%	$749,738.05	0.39%	$819,352.00	9.71%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION				
1	MOBILIZATION				
		L.S.			17.71 %
			55,319.04	65,117.60	9,798.56
2	CLEARING AND GRUBBING				
	4.2000	ACRE	4,000.0000	5,700.0000	42.50 %
			16,800.00	23,940.00	7,140.00
3	REMOVING GUARDRAIL				
	38.0000	L.F.	5.0000	9.7000	94.00 %
			190.00	368.60	178.60
4	REMOVING GUARDRAIL ANCHOR				
	1.0000	EACH	200.0000	220.0000	10.00 %
			200.00	220.00	20.00
5	REMOVING PAINT LINE				
	4140.0000	L.F.	0.5000	0.4000	-20.00 %
			2,070.00	1,656.00	-414.00
6	REMOVING PLASTIC TRAFFIC MARKING				
	6.0000	EACH	35.0000	90.0000	157.14 %
			210.00	540.00	330.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			185.19 %
			2,700.00	7,700.00	5,000.00
	GRADING				
8	ROADWAY EXCAVATION INCL. HAUL				
	11600.0000	C.Y.	10.0000	18.0000	80.00 %
			116,000.00	208,800.00	92,800.00
9	ROADWAY EXCAVATION INCL. HAUL - AREA POND				
	3500.0000	C.Y.	10.0000	16.0000	60.00 %
			35,000.00	56,000.00	21,000.00
10	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL				
	810.0000	C.Y.	15.0000	33.5000	123.33 %
			12,150.00	27,135.00	14,985.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING				
11	GRAVEL BORROW INCL. HAUL				
	2061.0000	TON	15.0000	13.5000	-10.00 %
			30,915.00	27,823.50	-3,091.50
12	EMBANKMENT COMPACTION				
	1010.0000	C.Y.	5.0000	3.7500	-25.00 %
			5,050.00	3,787.50	-1,262.50
	DRAINAGE				
13	DITCH EXCAVATION INCL. HAUL				
	2530.0000	C.Y.	10.0000	31.0000	210.00 %
			25,300.00	78,430.00	53,130.00
14	DROP INLET TYPE 2				
	1.0000	EACH	2,800.0000	4,850.0000	73.21 %
			2,800.00	4,850.00	2,050.00
15	QUARRY SPALLS				
	15.0000	TON	60.0000	65.0000	8.33 %
			900.00	975.00	75.00
16	SCHEDULE A CULV. PIPE 18 IN. DIAM.				
	380.0000	L.F.	40.0000	57.8000	44.50 %
			15,200.00	21,964.00	6,764.00
17	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.				
	107.0000	L.F.	40.0000	52.6000	31.50 %
			4,280.00	5,628.20	1,348.20
	STORM SEWER				
18	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR				
	1.0000	EACH	4,000.0000	4,000.0000	0.00 %
			4,000.00	4,000.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	STORM SEWER				
19	SOLID METAL COVER				
	1.0000	EACH	250.0000	250.0000	0.00 %
			250.00	250.00	0.00
	SURFACING				
20	CRUSHED SURFACING BASE COURSE				
	2300.0000	TON	15.0000	26.0000	73.33 %
			34,500.00	59,800.00	25,300.00
	LIQUID ASPHALT				
21	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			1,230.00	1,230.00	
	ASPHALT CONCRETE PAVEMENT				
22	PLANING BITUMINOUS PAVEMENT				
	345.0000	S.Y.	8.5000	21.0000	147.06 %
			2,932.50	7,245.00	4,312.50
23	HMA CL. 1/2 IN. PG 58-22				
	1230.0000	TON	60.0000	59.7000	-0.50 %
			73,800.00	73,431.00	-369.00
24	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			1,500.00	1,500.00	
	EROSION CONTROL AND PLANTING				
25	ESC LEAD				
	20.0000	DAY	100.0000	475.0000	375.00 %
			2,000.00	9,500.00	7,500.00

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING				
26	SEEDING, FERTILIZING, AND MULCHING				
	3.6000	ACRE	2,500.0000	1,250.0000	-50.00 %
			9,000.00	4,500.00	-4,500.00
27	COMPOST TYPE 1				
	1452.0000	C.Y.	30.0000	30.0000	0.00 %
			43,560.00	43,560.00	0.00
28	CHECK DAM				
	42.0000	L.F.	20.0000	20.0000	0.00 %
			840.00	840.00	0.00
29	STABILIZED CONSTRUCTION ENTRANCE				
	407.0000	S.Y.	24.0000	18.0000	-25.00 %
			9,768.00	7,326.00	-2,442.00
30	INLET PROTECTION				
	9.0000	EACH	75.0000	130.0000	73.33 %
			675.00	1,170.00	495.00
31	COMPOST BERM				
	230.0000	L.F.	5.0000	20.0000	300.00 %
			1,150.00	4,600.00	3,450.00
32	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			7,500.00	7,500.00	
33	TEMPORARY EROSION AND SEDIMENT CONTROL PLAN				
		L.S.			230.00 %
			1,000.00	3,300.00	2,300.00
	TRAFFIC				
34	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000	EACH	2,000.0000	2,700.0000	35.00 %
			2,000.00	2,700.00	700.00
35	REMOVING AND RESETTING BEAM GUARDRAIL				
	25.0000	L.F.	10.0000	20.0000	100.00 %
			250.00	500.00	250.00

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
36	REPAIR IMPACT ATTENUATOR				
		EST.			0.00 %
			3,700.00	3,700.00	
37	TRUCK MOUNTED IMPACT ATTENUATOR				
	2.0000	EACH	7,000.0000	3,350.0000	-52.14 %
			14,000.00	6,700.00	-7,300.00
38	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	360.0000	HR	38.0000	45.0000	18.42 %
			13,680.00	16,200.00	2,520.00
39	FLEXIBLE GUIDE POST				
	71.0000	EACH	23.0000	23.0000	0.00 %
			1,633.00	1,633.00	0.00
40	PAINT LINE				
	10550.0000	L.F.	0.2000	0.1100	-45.00 %
			2,110.00	1,160.50	-949.50
41	PLASTIC LINE				
	35.0000	L.F.	2.0000	1.1500	-42.50 %
			70.00	40.25	-29.75
42	PLASTIC WIDE LINE				
	3420.0000	L.F.	1.5000	1.1500	-23.33 %
			5,130.00	3,933.00	-1,197.00
43	PLASTIC STOP LINE				
	29.0000	L.F.	8.5000	6.9000	-18.82 %
			246.50	200.10	-46.40
44	PLASTIC TRAFFIC ARROW				
	15.0000	EACH	45.0000	50.0000	11.11 %
			675.00	750.00	75.00
45	PLASTIC TRAFFIC LETTER				
	4.0000	EACH	35.0000	30.0000	-14.29 %
			140.00	120.00	-20.00
46	PLASTIC DRAINAGE MARKING				
	38.0000	EACH	15.0000	10.0000	-33.33 %
			570.00	380.00	-190.00

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
47	PLASTIC JUNCTION BOX MARKING				
	29.0000	EACH	15.0000	10.0000	-33.33 %
			435.00	290.00	-145.00
48	RAISED PAVEMENT MARKER TYPE 1				
	7.0000	HUND	250.0000	180.0000	-28.00 %
			1,750.00	1,260.00	-490.00
49	RAISED PAVEMENT MARKER TYPE 2				
	4.0000	HUND	300.0000	340.0000	13.33 %
			1,200.00	1,360.00	160.00
50	PERMANENT SIGNING				
		L.S.			121.59 %
			4,400.00	9,750.00	5,350.00
51	ILLUMINATION SYSTEM REVISION SCB 1290				
		L.S.			-5.01 %
			39,900.00	37,900.00	-2,000.00
52	BEACON SIGNAL SYSTEM				
		L.S.			-5.71 %
			40,300.00	38,000.00	-2,300.00
53	SEQUENTIAL ARROW SIGN				
	350.0000	HR	7.0000	2.3000	-67.14 %
			2,450.00	805.00	-1,645.00
54	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000	EACH	3,900.0000	2,100.0000	-46.15 %
			7,800.00	4,200.00	-3,600.00
55	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	900.0000	HR	8.0000	2.3000	-71.25 %
			7,200.00	2,070.00	-5,130.00
56	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			25.90 %
			13,900.00	17,500.00	3,600.00
57	TRAFFIC CONTROL LABOR				
	180.0000	HR	33.0000	45.0000	36.36 %
			5,940.00	8,100.00	2,160.00

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
58	TRAFFIC CONTROL SUPERVISOR				
	360.0000	HR	36.0000	48.0000	33.33 %
			12,960.00	17,280.00	4,320.00
59	CONSTRUCTION SIGNS CLASS A				
	144.0000	S.F.	16.0000	14.5000	-9.38 %
			2,304.00	2,088.00	-216.00
	OTHER ITEMS				
60	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	560.0000	C.Y.	12.0000	5.0000	-58.33 %
			6,720.00	2,800.00	-3,920.00
61	SHORING OR EXTRA EXCAVATION CLASS B				
	3200.0000	S.F.	2.0000	1.0000	-50.00 %
			6,400.00	3,200.00	-3,200.00
62	WATER				
	46.0000	MGAL	25.0000	60.0000	140.00 %
			1,150.00	2,760.00	1,610.00
63	PLUGGING EXISTING PIPE				
	2.0000	EACH	500.0000	225.0000	-55.00 %
			1,000.00	450.00	-550.00
64	ROADWAY SURVEYING				
		L.S.			-33.33 %
			22,500.00	15,000.00	-7,500.00
65	ADJUST INLET				
	1.0000	EACH	500.0000	1,100.0000	120.00 %
			500.00	1,100.00	600.00
66	ADJUST MANHOLE				
	2.0000	EACH	500.0000	370.0000	-26.00 %
			1,000.00	740.00	-260.00
67	ROADSIDE CLEANUP				
		EST.			0.00 %
			3,000.00	3,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/05/2004
TIME: 10:24

PS&E JOB NO : 03C514 REVISION NO : 1
CONTRACT NO : 006754 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1437
HWY : SR 016
TITLE : SR 16
BURLEY-OLALLA INTERSECTION

03C514
PROJECT : STPH-NH-0016(016)
COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 7 2004
AWARDED ON : Apr 12 2004

------- 4TH BIDDER -------

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PUYALLUP WA 983759733
CONTRACTOR NUMBER : 100014

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS				
68	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
69	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
70	SPCC PLAN				
		L.S.			50.00 %
			1,000.00	1,500.00	500.00
	CONTRACT TOTAL		$746,807.04	$973,861.25	30.40%
	BASE TOTAL		$746,807.04	$973,861.25	30.40%