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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.94 % 29.86 % 30.62 %
4,080,000.00 788,000.00 4,275,000.00 983,000.00 4,300,000.00 1,008,000.003,292,000.00

13,600.0000
2 CLEARING AND GRUBBING

6.6900 ha 70.00 % 15,000.0000 87.50 % 15,000.0000 87.50 %
90,984.00 37,464.00 100,350.00 46,830.00 100,350.00 46,830.00

8,000.0000
53,520.00

360.0000
3 REMOVING DRAINAGE STRUCTURE

80.0000 EACH 20.00 % 350.0000 16.67 % 400.0000 33.33 %
28,800.00 4,800.00 28,000.00 4,000.00 32,000.00 8,000.00

300.0000
24,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.55 % -55.41 % -40.55 %

20,000.00 -13,640.00 15,000.00 -18,640.00 20,000.00 -13,640.0033,640.00

6.6000
5  REMOVING ASPHALT CONC. FROM BRIDGE 405/59W DECK

1060.0000 m2 120.00 % 10.0000 233.33 % 12.0000 300.00 %
6,996.00 3,816.00 10,600.00 7,420.00 12,720.00 9,540.00

3.0000
3,180.00

6 REMOVING PORTION OF EXISTING BRIDGE NO. 405/59 W
L.S. 33.33 % 33.33 % 166.67 %

20,000.00 5,000.00 20,000.00 5,000.00 40,000.00 25,000.0015,000.00
7 REMOVING PORTION OF EXISTING BRIDGE NO. 405/59 E

L.S. 33.33 % 33.33 % 166.67 %
20,000.00 5,000.00 20,000.00 5,000.00 40,000.00 25,000.0015,000.00

8 REMOVING PORTION OF EXISTING BRIDGE NO. 405/57 A
L.S. 0.00 % -20.00 % 100.00 %

10,000.00 0.00 8,000.00 -2,000.00 20,000.00 10,000.0010,000.00
9 REMOVING EXISTING BRIDGE - NO. 405/59 NBCD

L.S. 140.00 % 44.00 % 120.00 %
60,000.00 35,000.00 36,000.00 11,000.00 55,000.00 30,000.0025,000.00

10 REMOVING EXISTING BRIDGE - NO. 405/59 SBCD
L.S. 140.00 % 44.00 % 120.00 %

60,000.00 35,000.00 36,000.00 11,000.00 55,000.00 30,000.0025,000.00

8.1000
11 REMOVING CEMENT CONC. SIDEWALK

1533.0000 m2 1.25 % 10.0000 25.00 % 16.0000 100.00 %
12,417.30 153.30 15,330.00 3,066.00 24,528.00 12,264.00

8.0000
12,264.00

18.5000
12  REMOVING DRAINAGE PIPE

628.0000 m -38.33 % 20.0000 -33.33 % 60.0000 100.00 %
11,618.00 -7,222.00 12,560.00 -6,280.00 37,680.00 18,840.00

30.0000
18,840.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

7,600.0000
13  REMOVING DRAINAGE VAULT

1.0000 EACH 15,100.00 % 7,500.0000 14,900.00 % 700.0000 1,300.00 %
7,600.00 7,550.00 7,500.00 7,450.00 700.00 650.00

50.0000
50.00

0.0000
14 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

12.5000
15 REMOVING CEMENT CONC. CURB AND GUTTER

1998.0000 m 38.89 % 12.0000 33.33 % 25.0000 177.78 %
24,975.00 6,993.00 23,976.00 5,994.00 49,950.00 31,968.00

9.0000
17,982.00

45.0000
16 REMOVING CONC. BARRIER

3785.0000 m 50.00 % 15.0000 -50.00 % 50.0000 66.67 %
170,325.00 56,775.00 56,775.00 -56,775.00 189,250.00 75,700.00

30.0000
113,550.00

71.0000
17  REMOVING EXISTING RETAINING WALL

63.0000 m3 -76.33 % 200.0000 -33.33 % 70.0000 -76.67 %
4,473.00 -14,427.00 12,600.00 -6,300.00 4,410.00 -14,490.00

300.0000
18,900.00

10.5000
18 REMOVING GUARDRAIL

602.0000 m 16.67 % 10.0000 11.11 % 10.0000 11.11 %
6,321.00 903.00 6,020.00 602.00 6,020.00 602.00

9.0000
5,418.00

180.0000
19 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 0.00 % 170.0000 -5.56 % 160.0000 -11.11 %
720.00 0.00 680.00 -40.00 640.00 -80.00

180.0000
720.00

1.3000
20 REMOVING PLASTIC LINE

15806.0000 m -35.00 % 1.5000 -25.00 % 1.2500 -37.50 %
20,547.80 -11,064.20 23,709.00 -7,903.00 19,757.50 -11,854.50

2.0000
31,612.00

56.0000
21 REMOVING PLASTIC TRAFFIC MARKING

39.0000 EACH 60.00 % 55.0000 57.14 % 55.0000 57.14 %
2,184.00 819.00 2,145.00 780.00 2,145.00 780.00

35.0000
1,365.00

85.0000
22 REMOVING RAISED PAVEMENT MARKER

28.0000 HUND -5.56 % 82.0000 -8.89 % 82.0000 -8.89 %
2,380.00 -140.00 2,296.00 -224.00 2,296.00 -224.00

90.0000
2,520.00

13.5000
23 REMOVING CHAIN LINK FENCE

453.0000 m 35.00 % 13.0000 30.00 % 14.0000 40.00 %
6,115.50 1,585.50 5,889.00 1,359.00 6,342.00 1,812.00

10.0000
4,530.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12.5000
24  HIGH VISIBILITY FENCE

1428.0000 m 25.00 % 15.0000 50.00 % 12.0000 20.00 %
17,850.00 3,570.00 21,420.00 7,140.00 17,136.00 2,856.00

10.0000
14,280.00

GRADING

15.6000
25 ROADWAY EXCAVATION INCL. HAUL

50868.0000 m3 -22.00 % 17.0000 -15.00 % 19.0000 -5.00 %
793,540.80 -223,819.20 864,756.00 -152,604.00 966,492.00 -50,868.00

20.0000
1,017,360.00

26.2500
26 SELECT BORROW INCL. HAUL

1708.0000 m3 -25.00 % 26.0000 -25.71 % 25.0000 -28.57 %
44,835.00 -14,945.00 44,408.00 -15,372.00 42,700.00 -17,080.00

35.0000
59,780.00

12.6000
27 GRAVEL BORROW INCL. HAUL

76138.0000 t -16.00 % 12.5000 -16.67 % 10.0000 -33.33 %
959,338.80 -182,731.20 951,725.00 -190,345.00 761,380.00 -380,690.00

15.0000
1,142,070.00

3.1000
28 EMBANKMENT COMPACTION

40682.0000 m3 -38.00 % 4.0000 -20.00 % 6.5000 30.00 %
126,114.20 -77,295.80 162,728.00 -40,682.00 264,433.00 61,023.00

5.0000
203,410.00

DRAINAGE

23.5000
29 DITCH EXCAVATION INCL. HAUL

743.0000 m3 17.50 % 23.0000 15.00 % 25.0000 25.00 %
17,460.50 2,600.50 17,089.00 2,229.00 18,575.00 3,715.00

20.0000
14,860.00

17.5000
30  POND EXCAVATION INCL. HAUL

17884.0000 m3 -50.00 % 17.0000 -51.43 % 22.0000 -37.14 %
312,970.00 -312,970.00 304,028.00 -321,912.00 393,448.00 -232,492.00

35.0000
625,940.00

18.5000
31  CHANNEL EXCAVATION INCL. HAUL

5433.0000 m3 -63.00 % 18.0000 -64.00 % 22.0000 -56.00 %
100,510.50 -171,139.50 97,794.00 -173,856.00 119,526.00 -152,124.00

50.0000
271,650.00

2,100.0000
32 GRATE INLET TYPE 2

12.0000 EACH 16.67 % 2,000.0000 11.11 % 3,000.0000 66.67 %
25,200.00 3,600.00 24,000.00 2,400.00 36,000.00 14,400.00

1,800.0000
21,600.00

40.0000
33 CEMENT CONC. GUTTER

170.0000 m -27.27 % 20.0000 -63.64 % 50.0000 -9.09 %
6,800.00 -2,550.00 3,400.00 -5,950.00 8,500.00 -850.00

55.0000
9,350.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

110.0000
34 STREAMBED GRAVEL

2.6000 t 46.67 % 100.0000 33.33 % 200.0000 166.67 %
286.00 91.00 260.00 65.00 520.00 325.00

75.0000
195.00

26.0000
35 QUARRY SPALLS

133.0000 t -35.00 % 25.0000 -37.50 % 50.0000 25.00 %
3,458.00 -1,862.00 3,325.00 -1,995.00 6,650.00 1,330.00

40.0000
5,320.00

25.0000
36 UNDERDRAIN PIPE 150 MM DIAM.

1501.0000 m 4.17 % 24.0000 0.00 % 45.0000 87.50 %
37,525.00 1,501.00 36,024.00 0.00 67,545.00 31,521.00

24.0000
36,024.00

31.0000
37 DRAIN PIPE 150 MM DIAM.

245.0000 m 40.91 % 30.0000 36.36 % 41.0000 86.36 %
7,595.00 2,205.00 7,350.00 1,960.00 10,045.00 4,655.00

22.0000
5,390.00

42.0000
38 DRAIN PIPE 200 MM DIAM.

64.0000 m 40.00 % 40.0000 33.33 % 80.0000 166.67 %
2,688.00 768.00 2,560.00 640.00 5,120.00 3,200.00

30.0000
1,920.00

115.0000
39 SCHEDULE A CULV. PIPE 450 MM DIAM.

21.0000 m 15.00 % 110.0000 10.00 % 275.0000 175.00 %
2,415.00 315.00 2,310.00 210.00 5,775.00 3,675.00

100.0000
2,100.00

STORM SEWER

810.0000
40 CATCH BASIN TYPE 1 WITH THROUGH CURB INLET

6.0000 EACH -49.38 % 800.0000 -50.00 % 1,000.0000 -37.50 %
4,860.00 -4,740.00 4,800.00 -4,800.00 6,000.00 -3,600.00

1,600.0000
9,600.00

3,200.0000
41 CATCH BASIN TYPE 2 1350 MM DIAM. WITH OIL SEPARATOR

9.0000 EACH -23.81 % 3,100.0000 -26.19 % 4,000.0000 -4.76 %
28,800.00 -9,000.00 27,900.00 -9,900.00 36,000.00 -1,800.00

4,200.0000
37,800.00

3,950.0000
42 CATCH BASIN TYPE 2 1500 MM DIAM.

2.0000 EACH 31.67 % 3,900.0000 30.00 % 4,100.0000 36.67 %
7,900.00 1,900.00 7,800.00 1,800.00 8,200.00 2,200.00

3,000.0000
6,000.00

760.0000
43 CATCH BASIN TYPE 1

116.0000 EACH -36.67 % 900.0000 -25.00 % 1,000.0000 -16.67 %
88,160.00 -51,040.00 104,400.00 -34,800.00 116,000.00 -23,200.00

1,200.0000
139,200.00

1,600.0000
44 CATCH BASIN TYPE 2 1200 MM DIAM.

62.0000 EACH -33.33 % 1,700.0000 -29.17 % 2,500.0000 4.17 %
99,200.00 -49,600.00 105,400.00 -43,400.00 155,000.00 6,200.00

2,400.0000
148,800.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,100.0000
45  MODIFYING FLOW CONTROL STRUCTURE

2.0000 EACH 210.00 % 3,000.0000 200.00 % 3,500.0000 250.00 %
6,200.00 4,200.00 6,000.00 4,000.00 7,000.00 5,000.00

1,000.0000
2,000.00

3.1000
46 TESTING STORM SEWER PIPE

4050.8000 m -38.00 % 3.0000 -40.00 % 5.0000 0.00 %
12,557.48 -7,696.52 12,152.40 -8,101.60 20,254.00 0.00

5.0000
20,254.00

82.0000
47 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

3195.1000 m 2.50 % 100.0000 25.00 % 85.0000 6.25 %
261,998.20 6,390.20 319,510.00 63,902.00 271,583.50 15,975.50

80.0000
255,608.00

115.0000
48 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

527.6000 m 9.52 % 140.0000 33.33 % 110.0000 4.76 %
60,674.00 5,276.00 73,864.00 18,466.00 58,036.00 2,638.00

105.0000
55,398.00

185.0000
49 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

75.0000 m 32.14 % 180.0000 28.57 % 150.0000 7.14 %
13,875.00 3,375.00 13,500.00 3,000.00 11,250.00 750.00

140.0000
10,500.00

115.0000
50 CORRUGATED POLYETHYLENE STORM SEWER PIPE 300 MM DIAM.

41.6000 m 64.29 % 110.0000 57.14 % 100.0000 42.86 %
4,784.00 1,872.00 4,576.00 1,664.00 4,160.00 1,248.00

70.0000
2,912.00

185.0000
51  DUCTILE IRON STORM SEWER PIPE 300 MM DIAM.

185.1000 m 23.33 % 180.0000 20.00 % 166.0000 10.67 %
34,243.50 6,478.50 33,318.00 5,553.00 30,726.60 2,961.60

150.0000
27,765.00

1,600.0000
52  FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE

26.4000 m 73.91 % 1,800.0000 95.65 % 1,800.0000 95.65 %
42,240.00 17,952.00 47,520.00 23,232.00 47,520.00 23,232.00

920.0000
24,288.00

53  REMOVING OBSTRUCTIONS FOR JACKING/BORING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

STRUCTURE

18.5000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

8905.0000 m3 -38.33 % 18.0000 -40.00 % 22.0000 -26.67 %
164,742.50 -102,407.50 160,290.00 -106,860.00 195,910.00 -71,240.00

30.0000
267,150.00

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -34.65 % -81.33 % -43.99 %

350,000.00 -185,600.00 100,000.00 -435,600.00 300,000.00 -235,600.00535,600.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
56 SHORING OR EXTRA EXCAVATION CL. A -FOR SHAFT

L.S. -93.33 % -93.33 % -93.33 %
1,000.00 -14,000.00 1,000.00 -14,000.00 1,000.00 -14,000.0015,000.00

31.0000
57 GRAVEL BACKFILL FOR WALL

6500.0000 m3 3.33 % 30.0000 0.00 % 35.0000 16.67 %
201,500.00 6,500.00 195,000.00 0.00 227,500.00 32,500.00

30.0000
195,000.00

275.0000
58 SHAFT - 610 MM DIAMETER

645.0000 m -8.33 % 200.0000 -33.33 % 335.0000 11.67 %
177,375.00 -16,125.00 129,000.00 -64,500.00 216,075.00 22,575.00

300.0000
193,500.00

200.0000
59 SHAFT - 915 MM DIAMETER

395.0000 m 33.33 % 240.0000 60.00 % 265.0000 76.67 %
79,000.00 19,750.00 94,800.00 35,550.00 104,675.00 45,425.00

150.0000
59,250.00

60  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

200.0000
61 FURNISHING SOLDIER PILE -W686X140

166.0000 m 11.11 % 150.0000 -16.67 % 200.0000 11.11 %
33,200.00 3,320.00 24,900.00 -4,980.00 33,200.00 3,320.00

180.0000
29,880.00

165.0000
62 FURNISHING SOLDIER PILE -W610X113

112.0000 m -17.50 % 115.0000 -42.50 % 140.0000 -30.00 %
18,480.00 -3,920.00 12,880.00 -9,520.00 15,680.00 -6,720.00

200.0000
22,400.00

140.0000
63 FURNISHING SOLDIER PILE -W533X75

105.0000 m -37.78 % 77.0000 -65.78 % 100.0000 -55.56 %
14,700.00 -8,925.00 8,085.00 -15,540.00 10,500.00 -13,125.00

225.0000
23,625.00

100.0000
64 FURNISHING SOLDIER PILE -W310X129

580.0000 m -55.56 % 160.0000 -28.89 % 55.0000 -75.56 %
58,000.00 -72,500.00 92,800.00 -37,700.00 31,900.00 -98,600.00

225.0000
130,500.00

55.0000
65 FURNISHING SOLDIER PILE -W310X97

180.0000 m -72.50 % 125.0000 -37.50 % 30.0000 -85.00 %
9,900.00 -26,100.00 22,500.00 -13,500.00 5,400.00 -30,600.00

200.0000
36,000.00

35.0000
66 FURNISHING SOLDIER PILE -W310X79

100.0000 m -80.56 % 105.0000 -41.67 % 100.0000 -44.44 %
3,500.00 -14,500.00 10,500.00 -7,500.00 10,000.00 -8,000.00

180.0000
18,000.00

4,000.0000
67 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH -60.00 % 7,500.0000 -25.00 % 15,000.0000 50.00 %
8,000.00 -12,000.00 15,000.00 -5,000.00 30,000.00 10,000.00

10,000.0000
20,000.00
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VERSION NO :8 WORK ORDER# : XL1924
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TOTEM LAKE/NE 128TH ST   
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04A039
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05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

200.0000
68 FURNISHING CONC. PILING 457 MM DIAMETER

244.0000 m -33.99 % 250.0000 -17.49 % 175.0000 -42.24 %
48,800.00 -25,132.00 61,000.00 -12,932.00 42,700.00 -31,232.00

303.0000
73,932.00

50.0000
69 PREBORING FOR PILE

180.0000 m -66.67 % 25.0000 -83.33 % 65.0000 -56.67 %
9,000.00 -18,000.00 4,500.00 -22,500.00 11,700.00 -15,300.00

150.0000
27,000.00

350.0000
70 DRIVING CONC. PILE 457 MM DIAMETER

14.0000 EACH -53.33 % 3,000.0000 300.00 % 1,600.0000 113.33 %
4,900.00 -5,600.00 42,000.00 31,500.00 22,400.00 11,900.00

750.0000
10,500.00

150.0000
71 FURNISHING STEEL PILE TIP OR SHOE 457 MM DIAMETER

14.0000 EACH -40.00 % 125.0000 -50.00 % 300.0000 20.00 %
2,100.00 -1,400.00 1,750.00 -1,750.00 4,200.00 700.00

250.0000
3,500.00

1.7500
72 ST. REINF. BAR FOR BRIDGE

168870.0000 kg -2.78 % 1.8500 2.78 % 2.5000 38.89 %
295,522.50 -8,443.50 312,409.50 8,443.50 422,175.00 118,209.00

1.8000
303,966.00

1.7500
73 ST. REINF. BAR FOR RETAINING WALL

84181.0000 kg -2.78 % 1.8500 2.78 % 2.5000 38.89 %
147,316.75 -4,209.05 155,734.85 4,209.05 210,452.50 58,926.70

1.8000
151,525.80

1.7500
74 ST. REINF. BAR FOR WALL B

6520.0000 kg -2.78 % 1.8500 2.78 % 2.5000 38.89 %
11,410.00 -326.00 12,062.00 326.00 16,300.00 4,564.00

1.8000
11,736.00

1.7500
75 ST. REINF. BAR FOR WALL C

5300.0000 kg -2.78 % 1.8500 2.78 % 2.5000 38.89 %
9,275.00 -265.00 9,805.00 265.00 13,250.00 3,710.00

1.8000
9,540.00

1.7500
76 ST. REINF. BAR FOR WALL D

5630.0000 kg -2.78 % 1.8500 2.78 % 2.0000 11.11 %
9,852.50 -281.50 10,415.50 281.50 11,260.00 1,126.00

1.8000
10,134.00

1.7500
77 ST. REINF. BAR FOR WALL 25

8556.0000 kg -2.78 % 1.8500 2.78 % 2.0000 11.11 %
14,973.00 -427.80 15,828.60 427.80 17,112.00 1,711.20

1.8000
15,400.80

1.7500
78 ST. REINF. BAR FOR WALL 30

800.0000 kg -2.78 % 1.8500 2.78 % 3.0000 66.67 %
1,400.00 -40.00 1,480.00 40.00 2,400.00 960.00

1.8000
1,440.00

1.7500
79 ST. REINF. BAR FOR WALL 31

970.0000 kg -2.78 % 1.8500 2.78 % 3.0000 66.67 %
1,697.50 -48.50 1,794.50 48.50 2,910.00 1,164.00

1.8000
1,746.00
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ENGR'S. EST.
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STRUCTURE

1.7500
80 ST. REINF. BAR FOR SHAFT

59300.0000 kg -2.78 % 1.8500 2.78 % 3.0000 66.67 %
103,775.00 -2,965.00 109,705.00 2,965.00 177,900.00 71,160.00

1.8000
106,740.00

13.0000
81  CSL ACCESS TUBE

1314.0000 m -56.67 % 35.0000 16.67 % 22.0000 -26.67 %
17,082.00 -22,338.00 45,990.00 6,570.00 28,908.00 -10,512.00

30.0000
39,420.00

400.0000
82 CONC. CLASS 28 FOR WALL B

138.0000 m3 0.00 % 400.0000 0.00 % 650.0000 62.50 %
55,200.00 0.00 55,200.00 0.00 89,700.00 34,500.00

400.0000
55,200.00

400.0000
83 CONC. CLASS 28 FOR WALL C

108.0000 m3 0.00 % 350.0000 -12.50 % 650.0000 62.50 %
43,200.00 0.00 37,800.00 -5,400.00 70,200.00 27,000.00

400.0000
43,200.00

300.0000
84 CONC. CLASS 28 FOR WALL D

139.0000 m3 -25.00 % 250.0000 -37.50 % 550.0000 37.50 %
41,700.00 -13,900.00 34,750.00 -20,850.00 76,450.00 20,850.00

400.0000
55,600.00

500.0000
85 CONC. CLASS 28 FOR WALL 25

180.0000 m3 25.00 % 600.0000 50.00 % 550.0000 37.50 %
90,000.00 18,000.00 108,000.00 36,000.00 99,000.00 27,000.00

400.0000
72,000.00

800.0000
86 CONC. CLASS 28 FOR WALL 30

17.0000 m3 100.00 % 750.0000 87.50 % 1,750.0000 337.50 %
13,600.00 6,800.00 12,750.00 5,950.00 29,750.00 22,950.00

400.0000
6,800.00

700.0000
87 CONC. CLASS 28 FOR WALL 31

22.0000 m3 75.00 % 800.0000 100.00 % 1,750.0000 337.50 %
15,400.00 6,600.00 17,600.00 8,800.00 38,500.00 29,700.00

400.0000
8,800.00

950.0000
88 CONC. CLASS 28 FOR HOUSEKEEPING SIDEWALK

12.0000 m3 137.50 % 800.0000 100.00 % 475.0000 18.75 %
11,400.00 6,600.00 9,600.00 4,800.00 5,700.00 900.00

400.0000
4,800.00

550.0000
89 CONC. CLASS 28 FOR BRIDGE

1905.0000 m3 37.50 % 500.0000 25.00 % 450.0000 12.50 %
1,047,750.00 285,750.00 952,500.00 190,500.00 857,250.00 95,250.00

400.0000
762,000.00

500.0000
90 CONC. CLASS 28 FOR RETAINING WALL

1569.0000 m3 25.00 % 700.0000 75.00 % 425.0000 6.25 %
784,500.00 156,900.00 1,098,300.00 470,700.00 666,825.00 39,225.00

400.0000
627,600.00

400.0000
91  CONC. CLASS 28P FOR SHAFT

460.0000 m3 100.00 % 375.0000 87.50 % 350.0000 75.00 %
184,000.00 92,000.00 172,500.00 80,500.00 161,000.00 69,000.00

200.0000
92,000.00
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CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
92 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-8.00 -8.00 -8.00-8.00

93 STRUCTURAL LOW ALLOY STEEL
L.S. 66.17 % 7.54 % 107.72 %

2,800,000.00 1,115,000.00 1,812,000.00 127,000.00 3,500,000.00 1,815,000.001,685,000.00

1,300.0000
94 TIMBER LAGGING

48.0000 m3 -48.00 % 1,100.0000 -56.00 % 1,000.0000 -60.00 %
62,400.00 -57,600.00 52,800.00 -67,200.00 48,000.00 -72,000.00

2,500.0000
120,000.00

150.0000
95  SAFETY RAIL

208.0000 m -53.13 % 250.0000 -21.88 % 350.0000 9.38 %
31,200.00 -35,360.00 52,000.00 -14,560.00 72,800.00 6,240.00

320.0000
66,560.00

150.0000
96  SAFETY RAIL (COK)

315.0000 m -50.00 % 250.0000 -16.67 % 350.0000 16.67 %
47,250.00 -47,250.00 78,750.00 -15,750.00 110,250.00 15,750.00

300.0000
94,500.00

97 SUPERSTRUCTURE - BRIDGE NO. 405 / 59E WIDENING
L.S. 133.33 % 100.00 % 266.67 %

350,000.00 200,000.00 300,000.00 150,000.00 550,000.00 400,000.00150,000.00
98 SUPERSTRUCTURE - BRIDGE NO. 405 / 59W WIDENING

L.S. 80.00 % 100.00 % 175.00 %
180,000.00 80,000.00 200,000.00 100,000.00 275,000.00 175,000.00100,000.00

99 SUPERSTRUCTURE - BRIDGE NO. 405 / 57A WIDENING
L.S. 16.67 % 66.67 % 108.33 %

70,000.00 10,000.00 100,000.00 40,000.00 125,000.00 65,000.0060,000.00
100 SUPERSTRUCTURE - DA RAMP

L.S. -22.00 % 20.00 % 46.50 %
780,000.00 -220,000.00 1,200,000.00 200,000.00 1,465,000.00 465,000.001,000,000.00

101 SUPERSTRUCTURE - 116TH AVE. BRIDGE
L.S. 100.00 % 150.00 % 191.67 %

120,000.00 60,000.00 150,000.00 90,000.00 175,000.00 115,000.0060,000.00
102 ROADWAY DECK - 128TH STREET EAST BRIDGE

L.S. 20.00 % 0.00 % 50.00 %
600,000.00 100,000.00 500,000.00 0.00 750,000.00 250,000.00500,000.00

103 ROADWAY DECK - 128TH STREET  WEST BRIDGE
L.S. 34.83 % 1.12 % 51.69 %

600,000.00 155,000.00 450,000.00 5,000.00 675,000.00 230,000.00445,000.00
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ENGR'S. EST.
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60.0000
104 CONDUIT PIPE 53 MM DIAM.

986.0000 m 50.00 % 35.0000 -12.50 % 55.0000 37.50 %
59,160.00 19,720.00 34,510.00 -4,930.00 54,230.00 14,790.00

40.0000
39,440.00

225.0000
105 BRIDGE RAILING TYPE BP - SUPERSTR.

223.0000 m 50.00 % 240.0000 60.00 % 200.0000 33.33 %
50,175.00 16,725.00 53,520.00 20,070.00 44,600.00 11,150.00

150.0000
33,450.00

230.0000
106 TRAFFIC BARRIER

133.0000 m 2.22 % 300.0000 33.33 % 300.0000 33.33 %
30,590.00 665.00 39,900.00 9,975.00 39,900.00 9,975.00

225.0000
29,925.00

330.0000
107  TRAFFIC BARRIER WITH SIDEWALK

180.0000 m -34.00 % 450.0000 -10.00 % 425.0000 -15.00 %
59,400.00 -30,600.00 81,000.00 -9,000.00 76,500.00 -13,500.00

500.0000
90,000.00

360.0000
108 PEDESTRIAN BARRIER

12.0000 m 60.00 % 400.0000 77.78 % 400.0000 77.78 %
4,320.00 1,620.00 4,800.00 2,100.00 4,800.00 2,100.00

225.0000
2,700.00

450.0000
109  PEDESTRIAN BARRIER WITH SIDEWALK

154.0000 m -10.00 % 500.0000 0.00 % 500.0000 0.00 %
69,300.00 -7,700.00 77,000.00 0.00 77,000.00 0.00

500.0000
77,000.00

440.0000
110 SEW TRAFFIC BARRIER

990.0000 m -16.98 % 525.0000 -0.94 % 725.0000 36.79 %
435,600.00 -89,100.00 519,750.00 -4,950.00 717,750.00 193,050.00

530.0000
524,700.00

15.0000
111 MEMBRANE WATERPROOFING (DECK SEAL)

962.0000 m2 -25.00 % 40.0000 100.00 % 22.0000 10.00 %
14,430.00 -4,810.00 38,480.00 19,240.00 21,164.00 1,924.00

20.0000
19,240.00

400.0000
112  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

460.0000 m3 33.33 % 400.0000 33.33 % 450.0000 50.00 %
184,000.00 46,000.00 184,000.00 46,000.00 207,000.00 69,000.00

300.0000
138,000.00

10.0000
113  FURNISHING & PLACING TEMP. CASING FOR 1.22 DIAM. SHAFT

185.0000 m -90.00 % 10.0000 -90.00 % 20.0000 -80.00 %
1,850.00 -16,650.00 1,850.00 -16,650.00 3,700.00 -14,800.00

100.0000
18,500.00

510.0000
114  FURNISHING & PLACING TEMP. CASING FOR 1.83 DIAM. SHAFT

93.0000 m 240.00 % 510.0000 240.00 % 550.0000 266.67 %
47,430.00 33,480.00 47,430.00 33,480.00 51,150.00 37,200.00

150.0000
13,950.00

100.0000
115  CASING SHORING

12.0000 m -60.00 % 100.0000 -60.00 % 100.0000 -60.00 %
1,200.00 -1,800.00 1,200.00 -1,800.00 1,200.00 -1,800.00

250.0000
3,000.00
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STRUCTURE
116 FURTHER DECK PREPARATION

EST. 0.00 % 0.00 % 0.00 %
8,000.00 8,000.00 8,000.008,000.00

325.0000
117 CONCRETE FASCIA PANEL

1157.0000 m2 62.50 % 300.0000 50.00 % 450.0000 125.00 %
376,025.00 144,625.00 347,100.00 115,700.00 520,650.00 289,250.00

200.0000
231,400.00

450.0000
118 SOIL NAIL - EPOXY COATED

403.0000 EACH -25.00 % 400.0000 -33.33 % 450.0000 -25.00 %
181,350.00 -60,450.00 161,200.00 -80,600.00 181,350.00 -60,450.00

600.0000
241,800.00

119 SOIL NAIL VERIFICATION TEST
L.S. 350.00 % 100.00 % 340.00 %

45,000.00 35,000.00 20,000.00 10,000.00 44,000.00 34,000.0010,000.00

7.5000
120 PREFABRICATED DRAINAGE MAT

586.0000 m2 -50.00 % 12.0000 -20.00 % 15.0000 0.00 %
4,395.00 -4,395.00 7,032.00 -1,758.00 8,790.00 0.00

15.0000
8,790.00

190.0000
121 STRUCTURAL EARTH WALL

1035.0000 m2 -5.00 % 210.0000 5.00 % 135.0000 -32.50 %
196,650.00 -10,350.00 217,350.00 10,350.00 139,725.00 -67,275.00

200.0000
207,000.00

250.0000
122  STRUCTURAL EARTH WALL-MAPLE MODULAR ARTISTIC FINISH

3045.0000 m2 25.00 % 210.0000 5.00 % 175.0000 -12.50 %
761,250.00 152,250.00 639,450.00 30,450.00 532,875.00 -76,125.00

200.0000
609,000.00

21.0000
123 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18894.0000 m3 -16.00 % 20.0000 -20.00 % 27.0000 8.00 %
396,774.00 -75,576.00 377,880.00 -94,470.00 510,138.00 37,788.00

25.0000
472,350.00

110.0000
124  GEOFOAM FILL

3889.0000 m3 100.00 % 110.0000 100.00 % 105.0000 90.91 %
427,790.00 213,895.00 427,790.00 213,895.00 408,345.00 194,450.00

55.0000
213,895.00

18.5000
125  SAND BLANKET

470.0000 t -28.85 % 18.0000 -30.77 % 50.0000 92.31 %
8,695.00 -3,525.00 8,460.00 -3,760.00 23,500.00 11,280.00

26.0000
12,220.00

150.0000
126  GEOFOAM SURFACE FINISH

570.0000 m2 50.00 % 100.0000 0.00 % 100.0000 0.00 %
85,500.00 28,500.00 57,000.00 0.00 57,000.00 0.00

100.0000
57,000.00

127  COVERED WALKWAY - STRUCTURE, FINISH AND LIGHTING
L.S. 22.64 % 50.94 % -5.66 %

650,000.00 120,000.00 800,000.00 270,000.00 500,000.00 -30,000.00530,000.00
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05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
128  BUS STOP - STRUCTURE, FINISH AND LIGHTING

L.S. 70.07 % 44.56 % -14.97 %
100,000.00 41,200.00 85,000.00 26,200.00 50,000.00 -8,800.0058,800.00

129  FLYER STOP - STRUCTURE, FINISH AND LIGHTING
L.S. -6.42 % 6.95 % -39.84 %

350,000.00 -24,000.00 400,000.00 26,000.00 225,000.00 -149,000.00374,000.00
130  ARCHITECTURAL GRIDWALL - STRUCTURE AND FINISH

L.S. 155.68 % -24.24 % -43.18 %
135,000.00 82,200.00 40,000.00 -12,800.00 30,000.00 -22,800.0052,800.00

131  BOARDWALK - STRUCTURE AND FINISH
L.S. 57.89 % 15.79 % 84.21 %

150,000.00 55,000.00 110,000.00 15,000.00 175,000.00 80,000.0095,000.00

SURFACING

16.2500
132 CRUSHED SURFACING BASE COURSE

25485.0000 t -18.75 % 16.0000 -20.00 % 18.0000 -10.00 %
414,131.25 -95,568.75 407,760.00 -101,940.00 458,730.00 -50,970.00

20.0000
509,700.00

27.5000
133 SHOULDER BALLAST

552.0000 m3 10.00 % 27.0000 8.00 % 35.0000 40.00 %
15,180.00 1,380.00 14,904.00 1,104.00 19,320.00 5,520.00

25.0000
13,800.00

LIQUID ASPHALT
134 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
78,198.00 78,198.00 78,198.0078,198.00

CEMENT CONCRETE PAVEMENT

250.0000
135 CEMENT CONC. PAVEMENT

210.0000 m3 16.28 % 350.0000 62.79 % 300.0000 39.53 %
52,500.00 7,350.00 73,500.00 28,350.00 63,000.00 17,850.00

215.0000
45,150.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

200.0000
136 BRIDGE APPROACH SLAB

1335.0000 m2 -11.11 % 200.0000 -11.11 % 370.0000 64.44 %
267,000.00 -33,375.00 267,000.00 -33,375.00 493,950.00 193,575.00

225.0000
300,375.00

ASPHALT CONCRETE PAVEMENT

4.2500
137 PLANING BITUMINOUS PAVEMENT

22443.5000 m2 41.67 % 4.0000 33.33 % 6.0000 100.00 %
95,384.88 28,054.38 89,774.00 22,443.50 134,661.00 67,330.50

3.0000
67,330.50

52.0000
138 HMA CL. 12.5 MM PG -70-22

71464.0000 t 4.00 % 55.0000 10.00 % 52.0000 4.00 %
3,716,128.00 142,928.00 3,930,520.00 357,320.00 3,716,128.00 142,928.00

50.0000
3,573,200.00

139 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

106,634.00 106,634.00 106,634.00106,634.00
140 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
71,089.00 71,089.00 71,089.0071,089.00

141 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

EROSION CONTROL AND PLANTING

25.0000
142 ESC LEAD

420.0000 DAY -50.00 % 20.0000 -60.00 % 10.0000 -80.00 %
10,500.00 -10,500.00 8,400.00 -12,600.00 4,200.00 -16,800.00

50.0000
21,000.00

3,500.0000
143 SEEDING, FERTILIZING, AND MULCHING

7.7200 ha 40.00 % 3,500.0000 40.00 % 3,600.0000 44.00 %
27,020.00 7,720.00 27,020.00 7,720.00 27,792.00 8,492.00

2,500.0000
19,300.00

2,500.0000
144 MULCHING

4.0000 ha -28.57 % 2,500.0000 -28.57 % 2,600.0000 -25.71 %
10,000.00 -4,000.00 10,000.00 -4,000.00 10,400.00 -3,600.00

3,500.0000
14,000.00

41.0000
145 COMPOST TYPE 1

382.0000 m3 2.50 % 40.0000 0.00 % 42.0000 5.00 %
15,662.00 382.00 15,280.00 0.00 16,044.00 764.00

40.0000
15,280.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.0000
146 COMPOST TYPE 2

237.0000 m3 -33.33 % 31.0000 -35.42 % 33.0000 -31.25 %
7,584.00 -3,792.00 7,347.00 -4,029.00 7,821.00 -3,555.00

48.0000
11,376.00

28.0000
147 CHECK DAM

285.0000 m -48.15 % 60.0000 11.11 % 28.0000 -48.15 %
7,980.00 -7,410.00 17,100.00 1,710.00 7,980.00 -7,410.00

54.0000
15,390.00

12.5000
148 STABILIZED CONSTRUCTION ENTRANCE

2940.0000 m2 -10.71 % 14.0000 0.00 % 17.0000 21.43 %
36,750.00 -4,410.00 41,160.00 0.00 49,980.00 8,820.00

14.0000
41,160.00

125.0000
149 STREET CLEANING

2010.0000 HR 40.45 % 125.0000 40.45 % 75.0000 -15.73 %
251,250.00 72,360.00 251,250.00 72,360.00 150,750.00 -28,140.00

89.0000
178,890.00

76.0000
150 INLET PROTECTION

375.0000 EACH 4.11 % 125.0000 71.23 % 75.0000 2.74 %
28,500.00 1,125.00 46,875.00 19,500.00 28,125.00 750.00

73.0000
27,375.00

12.6000
151 COMPOST BERM

3107.0000 m 110.00 % 15.0000 150.00 % 10.0000 66.67 %
39,148.20 20,506.20 46,605.00 27,963.00 31,070.00 12,428.00

6.0000
18,642.00

12.6000
152 SILT FENCE

3107.0000 m -3.08 % 15.0000 15.38 % 20.0000 53.85 %
39,148.20 -1,242.80 46,605.00 6,214.00 62,140.00 21,749.00

13.0000
40,391.00

11.5000
153 WATTLE

584.0000 m 15.00 % 12.0000 20.00 % 10.0000 0.00 %
6,716.00 876.00 7,008.00 1,168.00 5,840.00 0.00

10.0000
5,840.00

154 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,757,000.00 1,757,000.00 1,757,000.001,757,000.00

27.6000
155 TOPSOIL TYPE A

1570.0000 m3 -21.14 % 28.0000 -20.00 % 29.0000 -17.14 %
43,332.00 -11,618.00 43,960.00 -10,990.00 45,530.00 -9,420.00

35.0000
54,950.00

14.5000
156 TOPSOIL TYPE B

631.5300 m3 -58.57 % 26.0000 -25.71 % 15.0000 -57.14 %
9,157.19 -12,946.37 16,419.78 -5,683.77 9,472.95 -12,630.60

35.0000
22,103.55

12.0000
157 PSIPE -DOUGLAS FIR, 600 MM HT. #2 CONT.

215.0000 EACH -33.33 % 11.0000 -38.89 % 12.0000 -33.33 %
2,580.00 -1,290.00 2,365.00 -1,505.00 2,580.00 -1,290.00

18.0000
3,870.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.0000
158 PSIPE -GRAND FIR, 600 MM HT. #2 CONT.

34.0000 EACH -33.33 % 11.0000 -38.89 % 12.0000 -33.33 %
408.00 -204.00 374.00 -238.00 408.00 -204.00

18.0000
612.00

130.0000
159 PSIPE -HOGAN CEDAR, 2M HT. B&B

9.0000 EACH -35.00 % 125.0000 -37.50 % 135.0000 -32.50 %
1,170.00 -630.00 1,125.00 -675.00 1,215.00 -585.00

200.0000
1,800.00

285.0000
160 PSIPE -IDAHO LOCUST 50 MM CAL. B&B

14.0000 EACH 14.00 % 280.0000 12.00 % 300.0000 20.00 %
3,990.00 490.00 3,920.00 420.00 4,200.00 700.00

250.0000
3,500.00

7.5000
161 PSIPE -OREGON ASH 500 MM HT. #1 CONT.

25.0000 EACH -58.33 % 7.0000 -61.11 % 8.0000 -55.56 %
187.50 -262.50 175.00 -275.00 200.00 -250.00

18.0000
450.00

335.0000
162 PSIPE -ROCKY MOUNTAIN GLOW MAPLE 50 MM CAL. B&B

11.0000 EACH 34.00 % 330.0000 32.00 % 350.0000 40.00 %
3,685.00 935.00 3,630.00 880.00 3,850.00 1,100.00

250.0000
2,750.00

4.6000
163 PSIPE -PACIFIC WILLOW 1 M HT. LIVE STAKE

448.0000 EACH 31.43 % 5.0000 42.86 % 5.0000 42.86 %
2,060.80 492.80 2,240.00 672.00 2,240.00 672.00

3.5000
1,568.00

12.0000
164 PSIPE -WESTERN RED CEDAR, 600 MM HT. #2 CONT.

276.0000 EACH -33.33 % 11.0000 -38.89 % 12.0000 -33.33 %
3,312.00 -1,656.00 3,036.00 -1,932.00 3,312.00 -1,656.00

18.0000
4,968.00

8.0000
165 PSIPE CALIFORNIA WAX-MYRTLE, 300 MM HT. #1 CONT.

217.0000 EACH 0.00 % 8.0000 0.00 % 8.0000 0.00 %
1,736.00 0.00 1,736.00 0.00 1,736.00 0.00

8.0000
1,736.00

8.0000
166 PSIPE -BLACK TWINBERRY 500 MM HT. #1 CONT.

342.0000 EACH 0.00 % 7.0000 -12.50 % 7.5000 -6.25 %
2,736.00 0.00 2,394.00 -342.00 2,565.00 -171.00

8.0000
2,736.00

10.0000
167 PSIPE -BOSTON IVY 250MM RUNNERS #1 CONT.

5.0000 EACH 25.00 % 9.0000 12.50 % 9.5000 18.75 %
50.00 10.00 45.00 5.00 47.50 7.50

8.0000
40.00

5.0000
168 PSIPE -CRINKLED CREEPER 150 MM RUNNERS 100MM POT

820.0000 EACH -37.50 % 4.0000 -50.00 % 4.2500 -46.88 %
4,100.00 -2,460.00 3,280.00 -3,280.00 3,485.00 -3,075.00

8.0000
6,560.00

5.0000
169 PSIPE -SITKA WILLOW 1 M HT. LIVE STAKE

1074.0000 EACH 42.86 % 4.0000 14.29 % 4.2500 21.43 %
5,370.00 1,611.00 4,296.00 537.00 4,564.50 805.50

3.5000
3,759.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330
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NO.

ITEM DESCRIPTION UNIT
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TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
170 PSIPE -KINNIKINNICK 250 MM RUNNERS #1 CONT.

1109.0000 EACH -12.50 % 6.0000 -25.00 % 6.5000 -18.75 %
7,763.00 -1,109.00 6,654.00 -2,218.00 7,208.50 -1,663.50

8.0000
8,872.00

5.0000
171 PSIPE -REED MANNAGRASS 150MM HT. 100MM POT

175.0000 EACH 42.86 % 4.0000 14.29 % 4.2500 21.43 %
875.00 262.50 700.00 87.50 743.75 131.25

3.5000
612.50

5.0000
172 PSIPE -WILD GINGER 100 MM HT. 100 MM POT

194.0000 EACH 42.86 % 4.0000 14.29 % 4.2500 21.43 %
970.00 291.00 776.00 97.00 824.50 145.50

3.5000
679.00

8.0000
173 PSIPE -RED-OSIER DOGWOOD 300MM HT. #1 CONT.

186.0000 EACH 0.00 % 7.0000 -12.50 % 7.5000 -6.25 %
1,488.00 0.00 1,302.00 -186.00 1,395.00 -93.00

8.0000
1,488.00

7.0000
174 PSIPE -SALAL 150 MM HT. #1 CONT.

680.0000 EACH -12.50 % 6.0000 -25.00 % 6.5000 -18.75 %
4,760.00 -680.00 4,080.00 -1,360.00 4,420.00 -1,020.00

8.0000
5,440.00

105.0000
175 PSIPE -VINE MAPLE 2 M HT. B&B

12.0000 EACH -30.00 % 100.0000 -33.33 % 105.0000 -30.00 %
1,260.00 -540.00 1,200.00 -600.00 1,260.00 -540.00

150.0000
1,800.00

8.0000
176 PSIPE -VINE MAPLE 500MM HT. #1 CONT.

248.0000 EACH 0.00 % 7.0000 -12.50 % 7.5000 -6.25 %
1,984.00 0.00 1,736.00 -248.00 1,860.00 -124.00

8.0000
1,984.00

10.0000
177 PSIPE -WHITE PROSTRATE ROCK ROSE 150MM HT. #1 CONT.

378.0000 EACH 25.00 % 9.0000 12.50 % 9.5000 18.75 %
3,780.00 756.00 3,402.00 378.00 3,591.00 567.00

8.0000
3,024.00

5.0000
178 PSIPE -TALL MANNAGRASS 150MM HT. 100MM POT

200.0000 EACH 42.86 % 4.0000 14.29 % 4.2500 21.43 %
1,000.00 300.00 800.00 100.00 850.00 150.00

3.5000
700.00

10.0000
179 PSIPE -BLUE OAT GRASS 300 MM HT. #1 CONT.

406.0000 EACH 25.00 % 9.0000 12.50 % 9.5000 18.75 %
4,060.00 812.00 3,654.00 406.00 3,857.00 609.00

8.0000
3,248.00

4.0000
180 PSIPE -BEAKED SEDGE 150 MM HT. 100MM POT

200.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
800.00 300.00 800.00 300.00 800.00 300.00

2.5000
500.00

4.0000
181 PSIPE -HARD-STEMMED BULRUSH 150 MM HT. 100MM POT

1717.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
6,868.00 2,575.50 6,868.00 2,575.50 6,868.00 2,575.50

2.5000
4,292.50
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
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COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
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05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
182 PSIPE -LARGE-LEAF PONDWEED 150 MM HT. 100MM POT

93.0000 EACH 100.00 % 4.0000 60.00 % 4.2500 70.00 %
465.00 232.50 372.00 139.50 395.25 162.75

2.5000
232.50

4.0000
183 PSIPE -SLOUGH SEDGE 150MM HT. 100MM POT

2738.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
10,952.00 4,107.00 10,952.00 4,107.00 10,952.00 4,107.00

2.5000
6,845.00

5.0000
184 PSIPE -RICE CUTGRASS 150 MM HT. 100MM POT

1624.0000 EACH 100.00 % 4.0000 60.00 % 4.2500 70.00 %
8,120.00 4,060.00 6,496.00 2,436.00 6,902.00 2,842.00

2.5000
4,060.00

5.0000
185 PSIPE -BARREN STRAWBERRY 150MM RUNNERS 100 MM POT

818.0000 EACH 100.00 % 4.0000 60.00 % 4.2500 70.00 %
4,090.00 2,045.00 3,272.00 1,227.00 3,476.50 1,431.50

2.5000
2,045.00

4.0000
186 PSIPE -SOFT-STEMMED BULRUSH 150 MM HT. 100MM POT

3621.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
14,484.00 5,431.50 14,484.00 5,431.50 14,484.00 5,431.50

2.5000
9,052.50

4.0000
187 PSIPE -THREE-SQUARE BULRUSH 150 MM HT. 100MM POT

2538.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
10,152.00 3,807.00 10,152.00 3,807.00 10,152.00 3,807.00

2.5000
6,345.00

4.0000
188 PSIPE -SMALL FRUITED BULRUSH 150MM HT. 100MM POT

2156.0000 EACH 60.00 % 4.0000 60.00 % 4.0000 60.00 %
8,624.00 3,234.00 8,624.00 3,234.00 8,624.00 3,234.00

2.5000
5,390.00

5.0000
189 PSIPE -WATER SEDGE 150 MM HT. 100MM POT

1906.0000 EACH 100.00 % 4.0000 60.00 % 4.2500 70.00 %
9,530.00 4,765.00 7,624.00 2,859.00 8,100.50 3,335.50

2.5000
4,765.00

4.0000
190 PSIPE -WOOLLY SEDGE 150 MM HT. 100MM POT

1269.0000 EACH 14.29 % 4.0000 14.29 % 4.0000 14.29 %
5,076.00 634.50 5,076.00 634.50 5,076.00 634.50

3.5000
4,441.50

5.0000
191 PSIPE -WATER PLANTAIN 150MM HT. 100MM POT

1083.0000 EACH 11.11 % 4.0000 -11.11 % 4.2500 -5.56 %
5,415.00 541.50 4,332.00 -541.50 4,602.75 -270.75

4.5000
4,873.50

11.0000
192 PSIPE -SKUNK CABBAGE 150MM HT. 100MM POT

175.0000 EACH 340.00 % 10.0000 300.00 % 10.5000 320.00 %
1,925.00 1,487.50 1,750.00 1,312.50 1,837.50 1,400.00

2.5000
437.50

193 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00
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TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
194 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
35,000.00 35,000.00 35,000.0035,000.00

195 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00

33.0000
196 SOIL AMENDMENT

1135.0000 m3 -26.67 % 32.0000 -28.89 % 34.0000 -24.44 %
37,455.00 -13,620.00 36,320.00 -14,755.00 38,590.00 -12,485.00

45.0000
51,075.00

37.0000
197 BARK OR WOOD CHIP MULCH

670.0000 m3 5.71 % 36.0000 2.86 % 38.0000 8.57 %
24,790.00 1,340.00 24,120.00 670.00 25,460.00 2,010.00

35.0000
23,450.00

11.0000
198 SOD INSTALLATION

235.0000 m2 -26.67 % 10.0000 -33.33 % 10.5000 -30.00 %
2,585.00 -940.00 2,350.00 -1,175.00 2,467.50 -1,057.50

15.0000
3,525.00

199  ROADSIDE RESTORATION
EST. 0.00 % 0.00 % 0.00 %

6,720.00 6,720.00 6,720.006,720.00

16.5000
200  MUD PALLIATIVE

1796.0000 m3 -45.00 % 16.0000 -46.67 % 8.0000 -73.33 %
29,634.00 -24,246.00 28,736.00 -25,144.00 14,368.00 -39,512.00

30.0000
53,880.00

201  TEMPORARY POND RISER, CONNECTION AND SEDIMENT BARRIER
L.S. 0.00 % -1.96 % -1.96 %

5,100.00 0.00 5,000.00 -100.00 5,000.00 -100.005,100.00

21,000.0000
202  SEDIMENT TRAP

1.0000 EACH 740.00 % 20,000.0000 700.00 % 5,500.0000 120.00 %
21,000.00 18,500.00 20,000.00 17,500.00 5,500.00 3,000.00

2,500.0000
2,500.00

165.0000
203  SCHEDULE A STORM SEWER PIPE 600 MM DIAM FOR TESC

271.0000 m 43.48 % 160.0000 39.13 % 52.0000 -54.78 %
44,715.00 13,550.00 43,360.00 12,195.00 14,092.00 -17,073.00

115.0000
31,165.00

25,000.0000
204  PUMPING FOR EROSION CONTROL

1.0000 EACH -16.67 % 100,000.0000 233.33 % 5,000.0000 -83.33 %
25,000.00 -5,000.00 100,000.00 70,000.00 5,000.00 -25,000.00

30,000.0000
30,000.00

205  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM
L.S. -40.22 % 26.81 % -63.77 %

330,000.00 -222,000.00 700,000.00 148,000.00 200,000.00 -352,000.00552,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15,000.0000
206  RELOCATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 1,400.00 % 50,000.0000 4,900.00 % 20,000.0000 1,900.00 %
30,000.00 28,000.00 100,000.00 98,000.00 40,000.00 38,000.00

1,000.0000
2,000.00

0.1000
207  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

5840.0000 HR -98.57 % 0.0100 -99.86 % 0.0100 -99.86 %
584.00 -40,296.00 58.40 -40,821.60 58.40 -40,821.60

7.0000
40,880.00

208  STORMWATER CHEMICAL TREATMENT PLAN
L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
209  DATA SUMMARY REPORT

L.S. 0.00 % 400.00 % 0.00 %
5,000.00 0.00 25,000.00 20,000.00 5,000.00 0.005,000.00

210  EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

9,200.00 9,200.00 9,200.009,200.00
211  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %
1,500.00 1,500.00 1,500.001,500.00

100.0000
212  STONE PAVING

24.6000 m2 -33.33 % 65.0000 -56.67 % 300.0000 100.00 %
2,460.00 -1,230.00 1,599.00 -2,091.00 7,380.00 3,690.00

150.0000
3,690.00

50.0000
213  STRUCTURAL SOIL MIX

96.0000 m3 0.00 % 100.0000 100.00 % 100.0000 100.00 %
4,800.00 0.00 9,600.00 4,800.00 9,600.00 4,800.00

50.0000
4,800.00

TRAFFIC

42.0000
214 CEMENT CONC. TRAFFIC CURB AND GUTTER

2252.0000 m 40.00 % 40.0000 33.33 % 40.0000 33.33 %
94,584.00 27,024.00 90,080.00 22,520.00 90,080.00 22,520.00

30.0000
67,560.00

56.0000
215 CEMENT CONC. PEDESTRIAN CURB

25.0000 m 180.00 % 55.0000 175.00 % 55.0000 175.00 %
1,400.00 900.00 1,375.00 875.00 1,375.00 875.00

20.0000
500.00

12.0000
216 EXTRUDED CURB

364.0000 m -14.29 % 11.0000 -21.43 % 12.0000 -14.29 %
4,368.00 -728.00 4,004.00 -1,092.00 4,368.00 -728.00

14.0000
5,096.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

37.0000
217 TYPE A PRECAST TRAFFIC CURB

35.0000 m -7.50 % 36.0000 -10.00 % 37.0000 -7.50 %
1,295.00 -105.00 1,260.00 -140.00 1,295.00 -105.00

40.0000
1,400.00

33.0000
218 TYPE C BLOCK TRAFFIC CURB

183.0000 m -45.00 % 32.0000 -46.67 % 33.0000 -45.00 %
6,039.00 -4,941.00 5,856.00 -5,124.00 6,039.00 -4,941.00

60.0000
10,980.00

56.0000
219 BEAM GUARDRAIL TYPE 1

2226.0000 m 12.00 % 56.0000 12.00 % 56.0000 12.00 %
124,656.00 13,356.00 124,656.00 13,356.00 124,656.00 13,356.00

50.0000
111,300.00

1,400.0000
220 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 16.67 % 1,300.0000 8.33 % 1,300.0000 8.33 %
15,400.00 2,200.00 14,300.00 1,100.00 14,300.00 1,100.00

1,200.0000
13,200.00

1,650.0000
221 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -13.16 % 1,640.0000 -13.68 % 1,700.0000 -10.53 %
18,150.00 -2,750.00 18,040.00 -2,860.00 18,700.00 -2,200.00

1,900.0000
20,900.00

2,000.0000
222 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -9.09 % 1,980.0000 -10.00 % 2,000.0000 -9.09 %
2,000.00 -200.00 1,980.00 -220.00 2,000.00 -200.00

2,200.0000
2,200.00

520.0000
223 BEAM GUARDRAIL ANCHOR TYPE 4

8.0000 EACH -13.33 % 515.0000 -14.17 % 550.0000 -8.33 %
4,160.00 -640.00 4,120.00 -680.00 4,400.00 -400.00

600.0000
4,800.00

39.0000
224  CEMENT CONC. MEDIAN CAP

1223.0000 m2 -35.00 % 38.0000 -36.67 % 50.0000 -16.67 %
47,697.00 -25,683.00 46,474.00 -26,906.00 61,150.00 -12,230.00

60.0000
73,380.00

110.0000
225 PRECAST CONC. BARRIER TYPE 2

158.0000 m 15.79 % 105.0000 10.53 % 100.0000 5.26 %
17,380.00 2,370.00 16,590.00 1,580.00 15,800.00 790.00

95.0000
15,010.00

110.0000
226 PRECAST CONC. BARRIER TYPE 4

259.0000 m 37.50 % 106.0000 32.50 % 130.0000 62.50 %
28,490.00 7,770.00 27,454.00 6,734.00 33,670.00 12,950.00

80.0000
20,720.00

210.0000
227 SINGLE SLOPE CONC. BARRIER

2073.0000 m 5.00 % 245.0000 22.50 % 300.0000 50.00 %
435,330.00 20,730.00 507,885.00 93,285.00 621,900.00 207,300.00

200.0000
414,600.00

350.0000
228  CAST-IN-PLACE CONC. BARRIER TYPE A-J

20.0000 m 40.00 % 400.0000 60.00 % 400.0000 60.00 %
7,000.00 2,000.00 8,000.00 3,000.00 8,000.00 3,000.00

250.0000
5,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

250.0000
229  CAST-IN-PLACE CONC. BARRIER TYPE A-S

87.0000 m 0.00 % 375.0000 50.00 % 300.0000 20.00 %
21,750.00 0.00 32,625.00 10,875.00 26,100.00 4,350.00

250.0000
21,750.00

470.0000
230  CAST-IN-PLACE CONC. BARRIER TYPE A-V

44.0000 m 88.00 % 600.0000 140.00 % 700.0000 180.00 %
20,680.00 9,680.00 26,400.00 15,400.00 30,800.00 19,800.00

250.0000
11,000.00

520.0000
231  CAST-IN-PLACE CONC. BARRIER TYPE B-J

101.0000 m -52.73 % 650.0000 -40.91 % 700.0000 -36.36 %
52,520.00 -58,580.00 65,650.00 -45,450.00 70,700.00 -40,400.00

1,100.0000
111,100.00

400.0000
232  CAST-IN-PLACE CONC. BARRIER TYPE B-S

524.0000 m -69.23 % 450.0000 -65.38 % 500.0000 -61.54 %
209,600.00 -471,600.00 235,800.00 -445,400.00 262,000.00 -419,200.00

1,300.0000
681,200.00

240.0000
233  CAST-IN-PLACE CONC. BARRIER TYPE C-J

81.0000 m -4.00 % 375.0000 50.00 % 325.0000 30.00 %
19,440.00 -810.00 30,375.00 10,125.00 26,325.00 6,075.00

250.0000
20,250.00

170.0000
234  CAST-IN-PLACE CONC. BARRIER TYPE D-S

1025.0000 m -62.22 % 200.0000 -55.56 % 250.0000 -44.44 %
174,250.00 -287,000.00 205,000.00 -256,250.00 256,250.00 -205,000.00

450.0000
461,250.00

275.0000
235  CAST-IN-PLACE CONC. BARRIER TYPE N-S

96.0000 m -8.33 % 400.0000 33.33 % 550.0000 83.33 %
26,400.00 -2,400.00 38,400.00 9,600.00 52,800.00 24,000.00

300.0000
28,800.00

150.0000
236  CAST-IN-PLACE CONC. BARRIER TYPE T-S

206.0000 m -70.00 % 175.0000 -65.00 % 200.0000 -60.00 %
30,900.00 -72,100.00 36,050.00 -66,950.00 41,200.00 -61,800.00

500.0000
103,000.00

520.0000
237  CAST-IN-PLACE CONC. BARRIER TYPE U-V

206.0000 m 4.00 % 650.0000 30.00 % 650.0000 30.00 %
107,120.00 4,120.00 133,900.00 30,900.00 133,900.00 30,900.00

500.0000
103,000.00

530.0000
238  CAST-IN-PLACE CONC. BARRIER TYPE X-V

83.0000 m 6.00 % 750.0000 50.00 % 1,000.0000 100.00 %
43,990.00 2,490.00 62,250.00 20,750.00 83,000.00 41,500.00

500.0000
41,500.00

500.0000
239  CAST-IN-PLACE CONC. BARRIER TYPE Y-S

89.0000 m 0.00 % 700.0000 40.00 % 900.0000 80.00 %
44,500.00 0.00 62,300.00 17,800.00 80,100.00 35,600.00

500.0000
44,500.00

240.0000
240  CAST-IN-PLACE CONC. BARRIER TYPE Z

129.0000 m -52.00 % 375.0000 -25.00 % 400.0000 -20.00 %
30,960.00 -33,540.00 48,375.00 -16,125.00 51,600.00 -12,900.00

500.0000
64,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,700.0000
241 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

6.0000 EACH -32.50 % 2,900.0000 -27.50 % 4,000.0000 0.00 %
16,200.00 -7,800.00 17,400.00 -6,600.00 24,000.00 0.00

4,000.0000
24,000.00

25.0000
242 TEMPORARY CONC. BARRIER

24474.0000 m -50.00 % 32.0000 -36.00 % 1.0000 -98.00 %
611,850.00 -611,850.00 783,168.00 -440,532.00 24,474.00-1,199,226.00

50.0000
1,223,700.00

700.0000
243  TEMPORARY CONC. BARRIER LEADING END TREATMENT

3.0000 EACH 250.00 % 675.0000 237.50 % 575.0000 187.50 %
2,100.00 1,500.00 2,025.00 1,425.00 1,725.00 1,125.00

200.0000
600.00

244  INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. -60.00 % -100.00 % -64.00 %

50,000.00 -75,000.00 1.00 -124,999.00 45,000.00 -80,000.00125,000.00

0.0100
245  MOVING QMB WITH TTV

400000.0000 m -96.00 % 0.0100 -96.00 % 0.0010 -99.60 %
4,000.00 -96,000.00 4,000.00 -96,000.00 400.00 -99,600.00

0.2500
100,000.00

5,000.0000
246  TTV MOBILIZATION

1.0000 EACH 0.00 % 1.0000 -99.98 % 1,500.0000 -70.00 %
5,000.00 0.00 1.00 -4,999.00 1,500.00 -3,500.00

5,000.0000
5,000.00

247 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

5,000.0000
248 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 0.00 % 5,000.0000 0.00 % 12,500.0000 150.00 %
40,000.00 0.00 40,000.00 0.00 100,000.00 60,000.00

5,000.0000
40,000.00

33,500.0000
249 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 52.27 % 33,000.0000 50.00 % 40,000.0000 81.82 %
201,000.00 69,000.00 198,000.00 66,000.00 240,000.00 108,000.00

22,000.0000
132,000.00

850.0000
250 RESETTING IMPACT ATTENUATOR

2.0000 EACH -15.00 % 1,000.0000 0.00 % 3,350.0000 235.00 %
1,700.00 -300.00 2,000.00 0.00 6,700.00 4,700.00

1,000.0000
2,000.00

500.0000
251 TRUCK-MOUNTED IMPACT ATTENUATOR

7.0000 EACH -90.00 % 30,000.0000 500.00 % 1.0000 -99.98 %
3,500.00 -31,500.00 210,000.00 175,000.00 7.00 -34,993.00

5,000.0000
35,000.00

40.0000
252 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5640.0000 HR -11.11 % 0.0100 -99.98 % 1.0000 -97.78 %
225,600.00 -28,200.00 56.40 -253,743.60 5,640.00 -248,160.00

45.0000
253,800.00
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CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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05/06/2005
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
253 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

0.6600
254 PAINT LINE

4475.0000 m 32.00 % 1.0000 100.00 % 0.6500 30.00 %
2,953.50 716.00 4,475.00 2,237.50 2,908.75 671.25

0.5000
2,237.50

4.3000
255 PLASTIC LINE

290.0000 m -28.33 % 5.0000 -16.67 % 4.2500 -29.17 %
1,247.00 -493.00 1,450.00 -290.00 1,232.50 -507.50

6.0000
1,740.00

3.3000
256 PROFILED PLASTIC LINE

20260.8700 m -56.00 % 3.0000 -60.00 % 3.2500 -56.67 %
66,860.87 -85,095.65 60,782.61 -91,173.92 65,847.83 -86,108.70

7.5000
151,956.53

1.0500
257 PAINTED WIDE LINE

1202.0000 m -58.00 % 1.0000 -60.00 % 1.0000 -60.00 %
1,262.10 -1,742.90 1,202.00 -1,803.00 1,202.00 -1,803.00

2.5000
3,005.00

7.2500
258 PLASTIC WIDE LINE

4319.7900 m 20.83 % 7.0000 16.67 % 7.2500 20.83 %
31,318.48 5,399.74 30,238.53 4,319.79 31,318.48 5,399.74

6.0000
25,918.74

9.1000
259 PROFILED PLASTIC WIDE LINE

3773.5800 m 1.11 % 9.0000 0.00 % 9.0000 0.00 %
34,339.58 377.36 33,962.22 0.00 33,962.22 0.00

9.0000
33,962.22

3.1000
260 PROFILED PLASTIC SKIP WIDE LINE

1143.9000 m -65.56 % 3.0000 -66.67 % 3.0000 -66.67 %
3,546.09 -6,749.01 3,431.70 -6,863.40 3,431.70 -6,863.40

9.0000
10,295.10

46.0000
261 PLASTIC CROSSWALK LINE

519.8700 m2 2.22 % 45.0000 0.00 % 45.0000 0.00 %
23,914.02 519.87 23,394.15 0.00 23,394.15 0.00

45.0000
23,394.15

36.0000
262 PLASTIC STOP LINE

165.3000 m 2.86 % 35.0000 0.00 % 35.0000 0.00 %
5,950.80 165.30 5,785.50 0.00 5,785.50 0.00

35.0000
5,785.50

125.0000
263 PLASTIC TRAFFIC ARROW

54.0000 EACH 47.06 % 120.0000 41.18 % 120.0000 41.18 %
6,750.00 2,160.00 6,480.00 1,890.00 6,480.00 1,890.00

85.0000
4,590.00

96.0000
264 PLASTIC TRAFFIC LETTER

34.0000 EACH 60.00 % 95.0000 58.33 % 95.0000 58.33 %
3,264.00 1,224.00 3,230.00 1,190.00 3,230.00 1,190.00

60.0000
2,040.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

195.0000
265 PLASTIC HOV LANE SYMBOL TYPE 1

49.0000 EACH 30.00 % 190.0000 26.67 % 190.0000 26.67 %
9,555.00 2,205.00 9,310.00 1,960.00 9,310.00 1,960.00

150.0000
7,350.00

155.0000
266 PLASTIC HOV LANE SYMBOL TYPE 2

2.0000 EACH -22.50 % 150.0000 -25.00 % 150.0000 -25.00 %
310.00 -90.00 300.00 -100.00 300.00 -100.00

200.0000
400.00

100.0000
267 PLASTIC BICYCLE LANE SYMBOL

9.0000 EACH 25.00 % 95.0000 18.75 % 95.0000 18.75 %
900.00 180.00 855.00 135.00 855.00 135.00

80.0000
720.00

11.0000
268 PAINTED DRAINAGE MARKING

57.0000 EACH -26.67 % 10.0000 -33.33 % 10.0000 -33.33 %
627.00 -228.00 570.00 -285.00 570.00 -285.00

15.0000
855.00

32.0000
269 PLASTIC DRAINAGE MARKING

175.0000 EACH 28.00 % 30.0000 20.00 % 30.0000 20.00 %
5,600.00 1,225.00 5,250.00 875.00 5,250.00 875.00

25.0000
4,375.00

160.0000
270 RAISED PAVEMENT MARKER TYPE 1

18.6000 HUND -20.00 % 155.0000 -22.50 % 155.0000 -22.50 %
2,976.00 -744.00 2,883.00 -837.00 2,883.00 -837.00

200.0000
3,720.00

320.0000
271 RAISED PAVEMENT MARKER TYPE 2

17.0000 HUND -8.57 % 310.0000 -11.43 % 310.0000 -11.43 %
5,440.00 -510.00 5,270.00 -680.00 5,270.00 -680.00

350.0000
5,950.00

1.1500
272 TEMPORARY PAVEMENT MARKING

46500.0000 m 15.00 % 1.0000 0.00 % 1.1500 15.00 %
53,475.00 6,975.00 46,500.00 0.00 53,475.00 6,975.00

1.0000
46,500.00

273 PERMANENT SIGNING
L.S. -21.05 % -11.18 % -34.21 %

120,000.00 -32,000.00 135,000.00 -17,000.00 100,000.00 -52,000.00152,000.00
274 SIGN BRIDGE NO. 2

L.S. -17.86 % -7.14 % -21.43 %
115,000.00 -25,000.00 130,000.00 -10,000.00 110,000.00 -30,000.00140,000.00

275 SIGN BRIDGE NO. 3
L.S. -23.08 % 0.00 % -7.69 %

100,000.00 -30,000.00 130,000.00 0.00 120,000.00 -10,000.00130,000.00
276 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 16.67 % 16.67 % 0.00 %
35,000.00 5,000.00 35,000.00 5,000.00 30,000.00 0.0030,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
277 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 16.67 % 16.67 % 0.00 %
35,000.00 5,000.00 35,000.00 5,000.00 30,000.00 0.0030,000.00

278 CANTILEVER SIGN STRUCTURE NO. 3
L.S. 16.67 % 16.67 % 0.00 %

35,000.00 5,000.00 35,000.00 5,000.00 30,000.00 0.0030,000.00

0.0000
279 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

280 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. -28.57 % 42.86 % 42.86 %

5,000.00 -2,000.00 10,000.00 3,000.00 10,000.00 3,000.007,000.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

282 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. -63.33 % -33.33 % -33.33 %

5,500.00 -9,500.00 10,000.00 -5,000.00 10,000.00 -5,000.0015,000.00
283 TEMPORARY ILLUMINATION SYSTEM

L.S. -30.00 % 0.00 % -30.00 %
35,000.00 -15,000.00 50,000.00 0.00 35,000.00 -15,000.0050,000.00

284 ILLUMINATION SYSTEM - SAS 5048
L.S. -44.13 % -44.13 % -32.96 %

50,000.00 -39,500.00 50,000.00 -39,500.00 60,000.00 -29,500.0089,500.00
285 ILLUMINATION SYSTEM - SAS 5049

L.S. -10.00 % -5.00 % 0.00 %
90,000.00 -10,000.00 95,000.00 -5,000.00 100,000.00 0.00100,000.00

286 ILLUMINATION SYSTEM - SUA 935
L.S. -25.65 % 67.29 % 31.97 %

200,000.00 -69,000.00 450,000.00 181,000.00 355,000.00 86,000.00269,000.00
287 ILLUMINATION SYSTEM - SUA 5041

L.S. -31.62 % 2.56 % -31.62 %
200,000.00 -92,500.00 300,000.00 7,500.00 200,000.00 -92,500.00292,500.00

288 ILLUMINATION SYSTEM - SUA 5042
L.S. -37.14 % -28.57 % -28.57 %

22,000.00 -13,000.00 25,000.00 -10,000.00 25,000.00 -10,000.0035,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072
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COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.
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DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
289 ILLUMINATION SYSTEM - SUA 2208

L.S. -34.53 % -50.90 % -47.63 %
200,000.00 -105,500.00 150,000.00 -155,500.00 160,000.00 -145,500.00305,500.00

290 ILLUMINATION SYSTEM - SUA 3953
L.S. -26.83 % -26.83 % -26.83 %

60,000.00 -22,000.00 60,000.00 -22,000.00 60,000.00 -22,000.0082,000.00
291 ILLUMINATION SYSTEM - 120TH AVE NE

L.S. -27.84 % -38.14 % -38.14 %
35,000.00 -13,500.00 30,000.00 -18,500.00 30,000.00 -18,500.0048,500.00

16,000.0000
292  DOUBLE MAST ARM SIGNAL POLE FOR CROSSWALK

2.0000 EACH -15.79 % 15,000.0000 -21.05 % 30,000.0000 57.89 %
32,000.00 -6,000.00 30,000.00 -8,000.00 60,000.00 22,000.00

19,000.0000
38,000.00

293 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 40.38 % -41.29 % -38.74 %

275,000.00 79,109.10 115,000.00 -80,890.90 120,000.00 -75,890.90195,890.90
294  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -11.30 % 18.27 % 18.27 %
30,000.00 -3,822.30 40,000.00 6,177.70 40,000.00 6,177.7033,822.30

295  BELOW GRADE ELECTRICAL FOR TRANSIT AGENCY
L.S. -11.76 % -11.76 % -11.76 %

30,000.00 -4,000.00 30,000.00 -4,000.00 30,000.00 -4,000.0034,000.00
296  BELOW GRADE ELECTRICAL FOR ARCHITECTURAL ELEMENTS

L.S. -79.17 % -58.33 % -58.33 %
5,000.00 -19,000.00 10,000.00 -14,000.00 10,000.00 -14,000.0024,000.00

297  COMMUNICATION CONDUIT SYSTEM
L.S. 43.57 % 161.03 % 60.97 %

165,000.00 50,070.05 300,000.00 185,070.05 185,000.00 70,070.05114,929.95
298  COMMUNICATION CABLES AND INTERFACES

L.S. -13.90 % 39.62 % -9.24 %
185,000.00 -29,861.93 300,000.00 85,138.07 195,000.00 -19,861.93214,861.93

299  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 55.94 % 345.53 % 323.26 %

35,000.00 12,555.00 100,000.00 77,555.00 95,000.00 72,555.0022,445.00

170.0000
300  DIRECTIONAL BORING

145.0000 m -32.00 % 150.0000 -40.00 % 150.0000 -40.00 %
24,650.00 -11,600.00 21,750.00 -14,500.00 21,750.00 -14,500.00

250.0000
36,250.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
301  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128TH/116TH

L.S. -22.86 % -25.71 % -22.86 %
135,000.00 -40,000.00 130,000.00 -45,000.00 135,000.00 -40,000.00175,000.00

302  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/116TH AVE NE
L.S. 61.29 % 61.29 % 61.29 %

25,000.00 9,500.00 25,000.00 9,500.00 25,000.00 9,500.0015,500.00
303  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128/TOTEM LK

L.S. -21.74 % -15.94 % -15.94 %
135,000.00 -37,500.00 145,000.00 -27,500.00 145,000.00 -27,500.00172,500.00

304  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/TOTEM LK BLVD
L.S. 61.29 % 61.29 % 61.29 %

25,000.00 9,500.00 25,000.00 9,500.00 25,000.00 9,500.0015,500.00
305  TRAFFIC SIGNAL DISPLAY&DETECTION SYS NB OFF RAMP/NE 124

L.S. -14.29 % -31.43 % -31.43 %
75,000.00 -12,500.00 60,000.00 -27,500.00 60,000.00 -27,500.0087,500.00

306  TRAFFIC SIGNAL CONTROL SYSTEM-I-405 NB RAMP/NE 124TH ST
L.S. -73.33 % -66.67 % -83.33 %

4,000.00 -11,000.00 5,000.00 -10,000.00 2,500.00 -12,500.0015,000.00
307  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128/DA

L.S. -21.43 % 0.00 % 0.00 %
110,000.00 -30,000.00 140,000.00 0.00 140,000.00 0.00140,000.00

308  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/DA
L.S. 61.29 % 61.29 % 61.29 %

25,000.00 9,500.00 25,000.00 9,500.00 25,000.00 9,500.0015,500.00

700.0000
309  LOOP REPLACEMENT TYPE R1

12.0000 EACH 40.00 % 500.0000 0.00 % 450.0000 -10.00 %
8,400.00 2,400.00 6,000.00 0.00 5,400.00 -600.00

500.0000
6,000.00

1,800.0000
310  LOOP REPLACEMENT TYPE R3

4.0000 EACH 50.00 % 1,400.0000 16.67 % 1,400.0000 16.67 %
7,200.00 2,400.00 5,600.00 800.00 5,600.00 800.00

1,200.0000
4,800.00

311  SIGNAL INTERCONNECT SYSTEM
L.S. -71.67 % -83.33 % -88.00 %

8,500.00 -21,500.00 5,000.00 -25,000.00 3,600.00 -26,400.0030,000.00
312 FORCE ACCOUNT LOOP TESTING

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
313 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00 % 0.00 % 0.00 %
110,000.00 110,000.00 110,000.00110,000.00

314  IN-PAVEMENT FLASHING LIGHT SYSTEM
L.S. 164.71 % 105.88 % 105.88 %

45,000.00 28,000.00 35,000.00 18,000.00 35,000.00 18,000.0017,000.00

1.3000
315 SEQUENTIAL ARROW SIGN

26610.0000 HR -87.00 % 0.0100 -99.90 % 0.0100 -99.90 %
34,593.00 -231,507.00 266.10 -265,833.90 266.10 -265,833.90

10.0000
266,100.00

1.0000
316 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH -99.98 % 20,000.0000 300.00 % 1,000.0000 -80.00 %
8.00 -39,992.00 160,000.00 120,000.00 8,000.00 -32,000.00

5,000.0000
40,000.00

0.0100
317 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

50000.0000 HR -99.80 % 0.0100 -99.80 % 0.0100 -99.80 %
500.00 -249,500.00 500.00 -249,500.00 500.00 -249,500.00

5.0000
250,000.00

318 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -37.50 % 125.00 % 20.00 %

125,000.00 -75,000.00 450,000.00 250,000.00 240,000.00 40,000.00200,000.00

40.0000
319 FLAGGERS AND SPOTTERS

10300.0000 HR 0.00 % 43.0000 7.50 % 32.0000 -20.00 %
412,000.00 0.00 442,900.00 30,900.00 329,600.00 -82,400.00

40.0000
412,000.00

40.0000
320 OTHER TRAFFIC CONTROL LABOR

30650.0000 HR 0.00 % 43.0000 7.50 % 0.0100 -99.98 %
1,226,000.00 0.00 1,317,950.00 91,950.00 306.50-1,225,693.50

40.0000
1,226,000.00

321 TRAFFIC CONTROL SUPERVISOR
L.S. -33.33 % 0.00 % -100.00 %

200,000.00 -100,000.00 300,000.00 0.00 0.01 -299,999.99300,000.00

125.0000
322 CONSTRUCTION SIGNS CLASS A

580.0000 m2 -16.67 % 160.0000 6.67 % 125.0000 -16.67 %
72,500.00 -14,500.00 92,800.00 5,800.00 72,500.00 -14,500.00

150.0000
87,000.00

OTHER ITEMS

15.5000
323 STRUCTURE EXCAVATION CLASS B INCL. HAUL

13106.0000 m3 29.17 % 15.0000 25.00 % 18.0000 50.00 %
203,143.00 45,871.00 196,590.00 39,318.00 235,908.00 78,636.00

12.0000
157,272.00
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OTHER ITEMS

21.5000
324  STRUCTURE  EXCAV. CL. B INCL. HAUL FOR UTILITY TRENCH

1384.8000 m3 79.17 % 15.0000 25.00 % 48.0000 300.00 %
29,773.20 13,155.60 20,772.00 4,154.40 66,470.40 49,852.80

12.0000
16,617.60

4.1000
325 SHORING OR EXTRA EXCAVATION CLASS B

5523.7000 m2 -18.00 % 4.0000 -20.00 % 1.6000 -68.00 %
22,647.17 -4,971.33 22,094.80 -5,523.70 8,837.92 -18,780.58

5.0000
27,618.50

31.0000
326 GRAVEL BACKFILL FOR DRAIN

504.0000 m3 -22.50 % 30.0000 -25.00 % 45.0000 12.50 %
15,624.00 -4,536.00 15,120.00 -5,040.00 22,680.00 2,520.00

40.0000
20,160.00

5.6000
327 WATER

2001.1500 m3 160.47 % 6.0000 179.07 % 6.0000 179.07 %
11,206.44 6,903.97 12,006.90 7,704.43 12,006.90 7,704.43

2.1500
4,302.47

260.0000
328 PLUGGING EXISTING PIPE

104.0000 EACH 4.00 % 250.0000 0.00 % 100.0000 -60.00 %
27,040.00 1,040.00 26,000.00 0.00 10,400.00 -15,600.00

250.0000
26,000.00

1,050.0000
329  CAST-IN-PLACE CONCRETE COLLAR

1.0000 EACH 50.00 % 1,000.0000 42.86 % 500.0000 -28.57 %
1,050.00 350.00 1,000.00 300.00 500.00 -200.00

700.0000
700.00

330 STRUCTURE SURVEYING
L.S. 28.57 % -28.57 % 28.57 %

225,000.00 50,000.00 125,000.00 -50,000.00 225,000.00 50,000.00175,000.00
331 ROADWAY SURVEYING

L.S. 50.00 % 66.67 % 133.33 %
225,000.00 75,000.00 250,000.00 100,000.00 350,000.00 200,000.00150,000.00

510.0000
332 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 59.38 % 500.0000 56.25 % 500.0000 56.25 %
2,040.00 760.00 2,000.00 720.00 2,000.00 720.00

320.0000
1,280.00

260.0000
333 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -13.33 % 250.0000 -16.67 % 350.0000 16.67 %
260.00 -40.00 250.00 -50.00 350.00 50.00

300.0000
300.00

53.0000
334 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

254.6000 m2 -72.11 % 50.0000 -73.68 % 52.0000 -72.63 %
13,493.80 -34,880.20 12,730.00 -35,644.00 13,239.20 -35,134.80

190.0000
48,374.00

960.0000
335 CEMENT CONC. SIDEWALK RAMP TYPE 1A

7.0000 EACH 113.33 % 1,000.0000 122.22 % 950.0000 111.11 %
6,720.00 3,570.00 7,000.00 3,850.00 6,650.00 3,500.00

450.0000
3,150.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

960.0000
336 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 113.33 % 1,000.0000 122.22 % 950.0000 111.11 %
960.00 510.00 1,000.00 550.00 950.00 500.00

450.0000
450.00

960.0000
337 CEMENT CONC. SIDEWALK RAMP TYPE 1B

16.0000 EACH 113.33 % 1,000.0000 122.22 % 950.0000 111.11 %
15,360.00 8,160.00 16,000.00 8,800.00 15,200.00 8,000.00

450.0000
7,200.00

960.0000
338 CEMENT CONC. SIDEWALK RAMP TYPE 2B

10.0000 EACH 113.33 % 1,000.0000 122.22 % 950.0000 111.11 %
9,600.00 5,100.00 10,000.00 5,500.00 9,500.00 5,000.00

450.0000
4,500.00

960.0000
339 CEMENT CONC. SIDEWALK RAMP TYPE 1D

2.0000 EACH 113.33 % 1,000.0000 122.22 % 950.0000 111.11 %
1,920.00 1,020.00 2,000.00 1,100.00 1,900.00 1,000.00

450.0000
900.00

36.5000
340 CEMENT CONC. SIDEWALK

2929.6000 m2 -8.75 % 40.0000 0.00 % 36.0000 -10.00 %
106,930.40 -10,253.60 117,184.00 0.00 105,465.60 -11,718.40

40.0000
117,184.00

72.0000
341  CEMENT CONC. SIDEWALK (COLORED)

1976.5000 m2 20.00 % 75.0000 25.00 % 70.0000 16.67 %
142,308.00 23,718.00 148,237.50 29,647.50 138,355.00 19,765.00

60.0000
118,590.00

31.7500
342 CHAIN LINK FENCE TYPE 3

734.4000 m 5.83 % 32.0000 6.67 % 32.0000 6.67 %
23,317.20 1,285.20 23,500.80 1,468.80 23,500.80 1,468.80

30.0000
22,032.00

110.0000
343 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

16.0000 EACH 10.00 % 105.0000 5.00 % 105.0000 5.00 %
1,760.00 160.00 1,680.00 80.00 1,680.00 80.00

100.0000
1,600.00

155.0000
344  CABLE FENCE

299.0000 m 55.00 % 160.0000 60.00 % 110.0000 10.00 %
46,345.00 16,445.00 47,840.00 17,940.00 32,890.00 2,990.00

100.0000
29,900.00

720.0000
345 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -10.00 % 700.0000 -12.50 % 700.0000 -12.50 %
1,440.00 -160.00 1,400.00 -200.00 1,400.00 -200.00

800.0000
1,600.00

725.0000
346  LANDING PAD

12.9600 m2 679.57 % 350.0000 276.34 % 900.0000 867.74 %
9,396.00 8,190.72 4,536.00 3,330.72 11,664.00 10,458.72

93.0000
1,205.28

350.0000
347  TACTILE PAVER

46.0000 m2 775.00 % 350.0000 775.00 % 900.0000 2,150.00 %
16,100.00 14,260.00 16,100.00 14,260.00 41,400.00 39,560.00

40.0000
1,840.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6,000.0000
348  REMOVE AND REPLACE SPEED HUMP

4.0000 EACH 100.00 % 5,000.0000 66.67 % 1,000.0000 -66.67 %
24,000.00 12,000.00 20,000.00 8,000.00 4,000.00 -8,000.00

3,000.0000
12,000.00

210.0000
349 ROCK FOR ROCK WALL

150.0000 t 110.00 % 65.0000 -35.00 % 225.0000 125.00 %
31,500.00 16,500.00 9,750.00 -5,250.00 33,750.00 18,750.00

100.0000
15,000.00

410.0000
350 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -51.76 % 400.0000 -52.94 % 1,000.0000 17.65 %
2,050.00 -2,200.00 2,000.00 -2,250.00 5,000.00 750.00

850.0000
4,250.00

380.0000
351 ADJUST MANHOLE

7.0000 EACH -10.59 % 375.0000 -11.76 % 1,250.0000 194.12 %
2,660.00 -315.00 2,625.00 -350.00 8,750.00 5,775.00

425.0000
2,975.00

9,100.0000
352 MANHOLE 1200 MM DIAM. TYPE 1

3.0000 EACH 160.00 % 9,000.0000 157.14 % 2,000.0000 -42.86 %
27,300.00 16,800.00 27,000.00 16,500.00 6,000.00 -4,500.00

3,500.0000
10,500.00

380.0000
353 ADJUST CATCH BASIN

30.0000 EACH -7.32 % 375.0000 -8.54 % 250.0000 -39.02 %
11,400.00 -900.00 11,250.00 -1,050.00 7,500.00 -4,800.00

410.0000
12,300.00

354 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -8.57 % -14.29 % -57.14 %

16,000.00 -1,500.00 15,000.00 -2,500.00 7,500.00 -10,000.0017,500.00

410.0000
355  ADJUST SEWER MANHOLE

2.0000 EACH -65.83 % 400.0000 -66.67 % 250.0000 -79.17 %
820.00 -1,580.00 800.00 -1,600.00 500.00 -1,900.00

1,200.0000
2,400.00

760.0000
356  ADJUST UTILITY VAULT

2.0000 EACH -49.33 % 600.0000 -60.00 % 750.0000 -50.00 %
1,520.00 -1,480.00 1,200.00 -1,800.00 1,500.00 -1,500.00

1,500.0000
3,000.00

500.0000
357  ABANDON UTILITY VAULT

2.0000 EACH -75.00 % 500.0000 -75.00 % 1,500.0000 -25.00 %
1,000.00 -3,000.00 1,000.00 -3,000.00 3,000.00 -1,000.00

2,000.0000
4,000.00

500.0000
358  ADJUST GAS VALVE BOX

2.0000 EACH 0.00 % 600.0000 20.00 % 400.0000 -20.00 %
1,000.00 0.00 1,200.00 200.00 800.00 -200.00

500.0000
1,000.00

359 FORCE ACCOUNT UTILITY LOCATE AND ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5,100.0000
360  ADJUST SEDIMENT VAULT

1.0000 EACH 59.38 % 5,000.0000 56.25 % 2,000.0000 -37.50 %
5,100.00 1,900.00 5,000.00 1,800.00 2,000.00 -1,200.00

3,200.0000
3,200.00

11.5000
361  PVC CONDUIT, SCH. 40 - 40 MM DIAM.

3553.8000 m -4.17 % 8.0000 -33.33 % 7.5000 -37.50 %
40,868.70 -1,776.90 28,430.40 -14,215.20 26,653.50 -15,992.10

12.0000
42,645.60

35.5000
362  PVC CONDUIT, SCH. 40 - 100 MM DIAM.

100.0000 m 54.35 % 15.0000 -34.78 % 16.0000 -30.43 %
3,550.00 1,250.00 1,500.00 -800.00 1,600.00 -700.00

23.0000
2,300.00

70.0000
363  PVC CONDUIT, SCH. 80 - 150 MM DIAM.

92.0000 m 366.67 % 60.0000 300.00 % 60.0000 300.00 %
6,440.00 5,060.00 5,520.00 4,140.00 5,520.00 4,140.00

15.0000
1,380.00

17.5000
364  PVC CONDUIT, 100MM DIAM. VERIZON

1121.4000 m 16.67 % 10.0000 -33.33 % 9.0000 -40.00 %
19,624.50 2,803.50 11,214.00 -5,607.00 10,092.60 -6,728.40

15.0000
16,821.00

11.0000
365  PVC CONDUIT, 50MM DIAM. PSE

56.0000 m -26.67 % 6.0000 -60.00 % 5.5000 -63.33 %
616.00 -224.00 336.00 -504.00 308.00 -532.00

15.0000
840.00

17.2500
366  PVC CONDUIT, 100MM DIAM. PSE

1200.3000 m 15.00 % 9.0000 -40.00 % 9.0000 -40.00 %
20,705.18 2,700.67 10,802.70 -7,201.80 10,802.70 -7,201.80

15.0000
18,004.50

26.0000
367  PVC CONDUIT, 150MM DIAM. PSE

417.0000 m 73.33 % 13.0000 -13.33 % 14.0000 -6.67 %
10,842.00 4,587.00 5,421.00 -834.00 5,838.00 -417.00

15.0000
6,255.00

675.0000
368  CONNECTION TO VAULT

22.0000 EACH 35.00 % 1,000.0000 100.00 % 1,000.0000 100.00 %
14,850.00 3,850.00 22,000.00 11,000.00 22,000.00 11,000.00

500.0000
11,000.00

2,200.0000
369  PRECAST CONCRETE VAULT - 575 HH PSE

4.0000 EACH 10.00 % 1,600.0000 -20.00 % 1,600.0000 -20.00 %
8,800.00 800.00 6,400.00 -1,600.00 6,400.00 -1,600.00

2,000.0000
8,000.00

3,660.0000
370  PRECAST CONCRETE VAULT - 5106 HH PSE

1.0000 EACH 83.00 % 2,000.0000 0.00 % 1,900.0000 -5.00 %
3,660.00 1,660.00 2,000.00 0.00 1,900.00 -100.00

2,000.0000
2,000.00

3,660.0000
371  PRECAST CONCRETE VAULT - 5106 TCA VERIZON

1.0000 EACH 83.00 % 2,000.0000 0.00 % 1,900.0000 -5.00 %
3,660.00 1,660.00 2,000.00 0.00 1,900.00 -100.00

2,000.0000
2,000.00





PAGE : 33-A
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,300.0000
372  PRECAST CONCRETE VAULT - COMCAST

1.0000 EACH 15.00 % 3,200.0000 60.00 % 3,300.0000 65.00 %
2,300.00 300.00 3,200.00 1,200.00 3,300.00 1,300.00

2,000.0000
2,000.00

2,000.0000
373  PRECAST CONCRETE VAULT - MINIPAD PSE

1.0000 EACH 0.00 % 1,800.0000 -10.00 % 1,800.0000 -10.00 %
2,000.00 0.00 1,800.00 -200.00 1,800.00 -200.00

2,000.0000
2,000.00

550.0000
374  TREE GRATE

10.0000 EACH 83.33 % 750.0000 150.00 % 600.0000 100.00 %
5,500.00 2,500.00 7,500.00 4,500.00 6,000.00 3,000.00

300.0000
3,000.00

41.0000
375  ONE-MAN ROCK

24.0000 EACH 17.14 % 200.0000 471.43 % 40.0000 14.29 %
984.00 144.00 4,800.00 3,960.00 960.00 120.00

35.0000
840.00

5.0000
376 TRAINING

3000.0000 HR 150.00 % 1.0000 -50.00 % 4.0000 100.00 %
15,000.00 9,000.00 3,000.00 -3,000.00 12,000.00 6,000.00

2.0000
6,000.00

377 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00
378 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

379 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
380 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-16.00 -16.00 -16.00-16.00

381 SPCC PLAN
L.S. -50.00 % -60.00 % 100.00 %

2,500.00 -2,500.00 2,000.00 -3,000.00 10,000.00 5,000.005,000.00
382 FIELD OFFICE BUILDING

L.S. -30.00 % -60.00 % -52.00 %
35,000.00 -15,000.00 20,000.00 -30,000.00 24,000.00 -26,000.0050,000.00

2.1000
383 CONSTRUCTION GEOTEXTILE FOR SEPARATION

921.0000 m2 -73.75 % 2.0000 -75.00 % 2.0000 -75.00 %
1,934.10 -5,433.90 1,842.00 -5,526.00 1,842.00 -5,526.00

8.0000
7,368.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.3000
384 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1733.0000 m2 27.78 % 3.0000 66.67 % 6.0000 233.33 %
3,985.90 866.50 5,199.00 2,079.60 10,398.00 7,278.60

1.8000
3,119.40

2.1000
385 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

16083.0000 m2 -16.00 % 2.0000 -20.00 % 3.5000 40.00 %
33,774.30 -6,433.20 32,166.00 -8,041.50 56,290.50 16,083.00

2.5000
40,207.50

4.1000
386 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

261.0000 m2 70.83 % 3.0000 25.00 % 4.0000 66.67 %
1,070.10 443.70 783.00 156.60 1,044.00 417.60

2.4000
626.40

26.0000
387 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

40.0000 m3 4.00 % 25.0000 0.00 % 70.0000 180.00 %
1,040.00 40.00 1,000.00 0.00 2,800.00 1,800.00

25.0000
1,000.00

14.0000
388  BANK RUN GRAVEL FOR TRENCH BACKFILL

1325.0000 t -36.36 % 13.0000 -40.91 % 15.0000 -31.82 %
18,550.00 -10,600.00 17,225.00 -11,925.00 19,875.00 -9,275.00

22.0000
29,150.00

4,100.0000
389  CONNECTION TO EXISTING MAIN

9.0000 EACH 64.00 % 4,000.0000 60.00 % 1,200.0000 -52.00 %
36,900.00 14,400.00 36,000.00 13,500.00 10,800.00 -11,700.00

2,500.0000
22,500.00

0.0000
390 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

860.0000
391 GATE VALVE 200 MM

4.0000 EACH 7.50 % 850.0000 6.25 % 1,000.0000 25.00 %
3,440.00 240.00 3,400.00 200.00 4,000.00 800.00

800.0000
3,200.00

1,500.0000
392 GATE VALVE 300 MM

11.0000 EACH 7.14 % 1,400.0000 0.00 % 1,800.0000 28.57 %
16,500.00 1,100.00 15,400.00 0.00 19,800.00 4,400.00

1,400.0000
15,400.00

1,900.0000
393 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM

2.0000 EACH -36.67 % 1,800.0000 -40.00 % 2,150.0000 -28.33 %
3,800.00 -2,200.00 3,600.00 -2,400.00 4,300.00 -1,700.00

3,000.0000
6,000.00

310.0000
394  RESETTING EXISTING VALVE BOX

15.0000 EACH -38.00 % 300.0000 -40.00 % 400.0000 -20.00 %
4,650.00 -2,850.00 4,500.00 -3,000.00 6,000.00 -1,500.00

500.0000
7,500.00

1,600.0000
395 MOVING EXISTING HYDRANT

7.0000 EACH 357.14 % 1,500.0000 328.57 % 1,000.0000 185.71 %
11,200.00 8,750.00 10,500.00 8,050.00 7,000.00 4,550.00

350.0000
2,450.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,600.0000
396 HYDRANT ASSEMBLY

6.0000 EACH 44.00 % 3,500.0000 40.00 % 4,600.0000 84.00 %
21,600.00 6,600.00 21,000.00 6,000.00 27,600.00 12,600.00

2,500.0000
15,000.00

1,300.0000
397 RESETTING EXISTING HYDRANT

1.0000 EACH 271.43 % 1,200.0000 242.86 % 1,425.0000 307.14 %
1,300.00 950.00 1,200.00 850.00 1,425.00 1,075.00

350.0000
350.00

310.0000
398  RESETTING EXISTING METER BOX

6.0000 EACH -11.43 % 300.0000 -14.29 % 450.0000 28.57 %
1,860.00 -240.00 1,800.00 -300.00 2,700.00 600.00

350.0000
2,100.00

0.0000
399 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

210.0000
400 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

45.0000 m 5.00 % 200.0000 0.00 % 300.0000 50.00 %
9,450.00 450.00 9,000.00 0.00 13,500.00 4,500.00

200.0000
9,000.00

225.0000
401 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

690.0000 m -4.26 % 215.0000 -8.51 % 220.0000 -6.38 %
155,250.00 -6,900.00 148,350.00 -13,800.00 151,800.00 -10,350.00

235.0000
162,150.00

6.1000
402  ADDITIONAL DUCTILE IRON PIPE FITTINGS

160.0000 kg -89.83 % 6.0000 -90.00 % 6.2500 -89.58 %
976.00 -8,624.00 960.00 -8,640.00 1,000.00 -8,600.00

60.0000
9,600.00

300.0000
403  STEEL CASING PIPE

12.0000 m 17.65 % 550.0000 115.69 % 650.0000 154.90 %
3,600.00 540.00 6,600.00 3,540.00 7,800.00 4,740.00

255.0000
3,060.00

1.7500
404 ST. REINF. BAR FOR DA RAMP WALL

69500.0000 kg -2.78 % 1.8500 2.78 % 2.5000 38.89 %
121,625.00 -3,475.00 128,575.00 3,475.00 173,750.00 48,650.00

1.8000
125,100.00

500.0000
405 CONC. CLASS 28 FOR DA RAMP WALL

1610.0000 m3 25.00 % 325.0000 -18.75 % 500.0000 25.00 %
805,000.00 161,000.00 523,250.00 -120,750.00 805,000.00 161,000.00

400.0000
644,000.00

10.5000
406 SHORING OR EXTRA EXCAVATION TRENCH

50.0000 m2 -79.00 % 10.0000 -80.00 % 2.0000 -96.00 %
525.00 -1,975.00 500.00 -2,000.00 100.00 -2,400.00

50.0000
2,500.00

1,600.0000
407 ABANDON EXISTING MANHOLE

2.0000 EACH 60.00 % 1,500.0000 50.00 % 400.0000 -60.00 %
3,200.00 1,200.00 3,000.00 1,000.00 800.00 -1,200.00

1,000.0000
2,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

150.0000
408 SHOTCRETE FACING

586.0000 m2 25.00 % 115.0000 -4.17 % 175.0000 45.83 %
87,900.00 17,580.00 67,390.00 -2,930.00 102,550.00 32,230.00

120.0000
70,320.00

760.0000
409 PSIPE ARMSTRONG MAPLE, 100MM CAL., B&B

7.0000 EACH 11.76 % 750.0000 10.29 % 800.0000 17.65 %
5,320.00 560.00 5,250.00 490.00 5,600.00 840.00

680.0000
4,760.00

28.0000
410 PSIPE DAVID VIBURNUM, 150MM SPREAD, #5 CONT.

33.0000 EACH 1.82 % 27.0000 -1.82 % 30.0000 9.09 %
924.00 16.50 891.00 -16.50 990.00 82.50

27.5000
907.50

28.0000
411 PSIPE DOUBLEFILE VIBURNUM, 1M HT., #5 CONT.

19.0000 EACH -10.40 % 27.0000 -13.60 % 30.0000 -4.00 %
532.00 -61.75 513.00 -80.75 570.00 -23.75

31.2500
593.75

28.0000
412 PSIPE DWARF WINGED EUONYMUS, 600MM HT., #5 CONT.

3.0000 EACH 6.67 % 27.0000 2.86 % 30.0000 14.29 %
84.00 5.25 81.00 2.25 90.00 11.25

26.2500
78.75

210.0000
413 PSIPE HOLLYWOOD JUNIPER, 2M HT., B&B

5.0000 EACH 100.00 % 200.0000 90.48 % 210.0000 100.00 %
1,050.00 525.00 1,000.00 475.00 1,050.00 525.00

105.0000
525.00

31.0000
414 PSIPE KELSEY DOGWOOD, 600MM HT., #5 CONT.

10.0000 EACH -0.80 % 30.0000 -4.00 % 32.0000 2.40 %
310.00 -2.50 300.00 -12.50 320.00 7.50

31.2500
312.50

31.0000
415 PSIPE PURPLE-OSIER WILLOW, 1M HT., #5 CONT.

19.0000 EACH 18.10 % 30.0000 14.29 % 32.0000 21.90 %
589.00 90.25 570.00 71.25 608.00 109.25

26.2500
498.75

66.0000
416 PSIPE RHODODENDRON, 1M HT., B&B

6.0000 EACH 46.67 % 65.0000 44.44 % 70.0000 55.56 %
396.00 126.00 390.00 120.00 420.00 150.00

45.0000
270.00

28.0000
417 PSIPE ROYAL BURGUNDY BARBERRY, 600MM HT., #5 CONT.

31.0000 EACH -13.85 % 27.0000 -16.92 % 30.0000 -7.69 %
868.00 -139.50 837.00 -170.50 930.00 -77.50

32.5000
1,007.50

28.0000
418 PSIPE SEAGREEN JUNIPER, 1M HT., #5 CONT.

41.0000 EACH 6.67 % 27.0000 2.86 % 30.0000 14.29 %
1,148.00 71.75 1,107.00 30.75 1,230.00 153.75

26.2500
1,076.25

10.0000
419 PSIPE FOUNTAIN GRASS, 150MM HT., #1 CONT.

105.0000 EACH -16.67 % 9.0000 -25.00 % 10.0000 -16.67 %
1,050.00 -210.00 945.00 -315.00 1,050.00 -210.00

12.0000
1,260.00





PAGE : 37-A
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 98055-226720210 142ND AVE NE
99202-4795 PO BOX 940 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
420 PSIPE DAYLILY, 500MM HT., #1 CONT.

32.0000 EACH -37.50 % 9.0000 -43.75 % 10.0000 -37.50 %
320.00 -192.00 288.00 -224.00 320.00 -192.00

16.0000
512.00

421 INCENTIVE EARLY COMPL.
EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

$41,721,909.76 -1.51 % $43,146,183.84 1.85 % $43,331,966.06 2.29 %$42,361,058.22BASE TOTAL
ALTERNATE A1

422  MAPLE ARTISTIC FINISH
L.S. 337.13 % 526.55 % 264.27 %

300,000.00 231,370.00 430,000.00 361,370.00 250,000.00 181,370.0068,630.00

$300,000.00 337.13 % $430,000.00 526.55 % $250,000.00 264.27 %$68,630.00ALTERNATE A1 TOTAL

$43,331,966.06$41,721,909.76 $43,146,183.84BASE TOTAL -1.51% 1.85% 2.29%$42,361,058.22

$43,581,966.06$42,021,909.76 $43,576,183.84BASE + A1 CONTRACT TOTAL (A) -0.96% 2.70% 2.72%$42,429,688.22
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 15.43 % 25.46 %
3,800,000.00 508,000.00 4,130,000.00 838,000.003,292,000.00

22,000.0000
2 CLEARING AND GRUBBING

6.6900 ha 175.00 % 10,000.0000 25.00 %
147,180.00 93,660.00 66,900.00 13,380.00

8,000.0000
53,520.00

275.0000
3 REMOVING DRAINAGE STRUCTURE

80.0000 EACH -8.33 % 850.0000 183.33 %
22,000.00 -2,000.00 68,000.00 44,000.00

300.0000
24,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 122.95 % -10.82 %

75,000.00 41,360.00 30,000.00 -3,640.0033,640.00

20.0000
5  REMOVING ASPHALT CONC. FROM BRIDGE 405/59W DECK

1060.0000 m2 566.67 % 21.0000 600.00 %
21,200.00 18,020.00 22,260.00 19,080.00

3.0000
3,180.00

6 REMOVING PORTION OF EXISTING BRIDGE NO. 405/59 W
L.S. 166.67 % -60.00 %

40,000.00 25,000.00 6,000.00 -9,000.0015,000.00
7 REMOVING PORTION OF EXISTING BRIDGE NO. 405/59 E

L.S. 180.00 % -60.00 %
42,000.00 27,000.00 6,000.00 -9,000.0015,000.00

8 REMOVING PORTION OF EXISTING BRIDGE NO. 405/57 A
L.S. 20.00 % -80.00 %

12,000.00 2,000.00 2,000.00 -8,000.0010,000.00
9 REMOVING EXISTING BRIDGE - NO. 405/59 NBCD

L.S. -60.00 % -40.00 %
10,000.00 -15,000.00 15,000.00 -10,000.0025,000.00

10 REMOVING EXISTING BRIDGE - NO. 405/59 SBCD
L.S. -60.00 % -40.00 %

10,000.00 -15,000.00 15,000.00 -10,000.0025,000.00

8.0000
11 REMOVING CEMENT CONC. SIDEWALK

1533.0000 m2 0.00 % 7.0000 -12.50 %
12,264.00 0.00 10,731.00 -1,533.00

8.0000
12,264.00

38.0000
12  REMOVING DRAINAGE PIPE

628.0000 m 26.67 % 35.0000 16.67 %
23,864.00 5,024.00 21,980.00 3,140.00

30.0000
18,840.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1,335.0000
13  REMOVING DRAINAGE VAULT

1.0000 EACH 2,570.00 % 10,000.0000 19,900.00 %
1,335.00 1,285.00 10,000.00 9,950.00

50.0000
50.00

0.0000
14 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

9.2000
15 REMOVING CEMENT CONC. CURB AND GUTTER

1998.0000 m 2.22 % 20.0000 122.22 %
18,381.60 399.60 39,960.00 21,978.00

9.0000
17,982.00

60.0000
16 REMOVING CONC. BARRIER

3785.0000 m 100.00 % 90.0000 200.00 %
227,100.00 113,550.00 340,650.00 227,100.00

30.0000
113,550.00

120.0000
17  REMOVING EXISTING RETAINING WALL

63.0000 m3 -60.00 % 5,000.0000 1,566.67 %
7,560.00 -11,340.00 315,000.00 296,100.00

300.0000
18,900.00

10.0000
18 REMOVING GUARDRAIL

602.0000 m 11.11 % 10.0000 11.11 %
6,020.00 602.00 6,020.00 602.00

9.0000
5,418.00

170.0000
19 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -5.56 % 170.0000 -5.56 %
680.00 -40.00 680.00 -40.00

180.0000
720.00

1.2500
20 REMOVING PLASTIC LINE

15806.0000 m -37.50 % 1.2500 -37.50 %
19,757.50 -11,854.50 19,757.50 -11,854.50

2.0000
31,612.00

55.0000
21 REMOVING PLASTIC TRAFFIC MARKING

39.0000 EACH 57.14 % 55.0000 57.14 %
2,145.00 780.00 2,145.00 780.00

35.0000
1,365.00

82.0000
22 REMOVING RAISED PAVEMENT MARKER

28.0000 HUND -8.89 % 82.0000 -8.89 %
2,296.00 -224.00 2,296.00 -224.00

90.0000
2,520.00

13.3000
23 REMOVING CHAIN LINK FENCE

453.0000 m 33.00 % 20.0000 100.00 %
6,024.90 1,494.90 9,060.00 4,530.00

10.0000
4,530.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

11.4000
24  HIGH VISIBILITY FENCE

1428.0000 m 14.00 % 25.0000 150.00 %
16,279.20 1,999.20 35,700.00 21,420.00

10.0000
14,280.00

GRADING

22.6000
25 ROADWAY EXCAVATION INCL. HAUL

50868.0000 m3 13.00 % 15.0000 -25.00 %
1,149,616.80 132,256.80 763,020.00 -254,340.00

20.0000
1,017,360.00

32.0000
26 SELECT BORROW INCL. HAUL

1708.0000 m3 -8.57 % 36.0000 2.86 %
54,656.00 -5,124.00 61,488.00 1,708.00

35.0000
59,780.00

16.0000
27 GRAVEL BORROW INCL. HAUL

76138.0000 t 6.67 % 26.0000 73.33 %
1,218,208.00 76,138.00 1,979,588.00 837,518.00

15.0000
1,142,070.00

1.0000
28 EMBANKMENT COMPACTION

40682.0000 m3 -80.00 % 2.5000 -50.00 %
40,682.00 -162,728.00 101,705.00 -101,705.00

5.0000
203,410.00

DRAINAGE

25.0000
29 DITCH EXCAVATION INCL. HAUL

743.0000 m3 25.00 % 20.0000 0.00 %
18,575.00 3,715.00 14,860.00 0.00

20.0000
14,860.00

21.0000
30  POND EXCAVATION INCL. HAUL

17884.0000 m3 -40.00 % 20.0000 -42.86 %
375,564.00 -250,376.00 357,680.00 -268,260.00

35.0000
625,940.00

18.0000
31  CHANNEL EXCAVATION INCL. HAUL

5433.0000 m3 -64.00 % 20.0000 -60.00 %
97,794.00 -173,856.00 108,660.00 -162,990.00

50.0000
271,650.00

2,150.0000
32 GRATE INLET TYPE 2

12.0000 EACH 19.44 % 2,100.0000 16.67 %
25,800.00 4,200.00 25,200.00 3,600.00

1,800.0000
21,600.00

60.0000
33 CEMENT CONC. GUTTER

170.0000 m 9.09 % 60.0000 9.09 %
10,200.00 850.00 10,200.00 850.00

55.0000
9,350.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

65.0000
34 STREAMBED GRAVEL

2.6000 t -13.33 % 130.0000 73.33 %
169.00 -26.00 338.00 143.00

75.0000
195.00

60.0000
35 QUARRY SPALLS

133.0000 t 50.00 % 30.0000 -25.00 %
7,980.00 2,660.00 3,990.00 -1,330.00

40.0000
5,320.00

17.2500
36 UNDERDRAIN PIPE 150 MM DIAM.

1501.0000 m -28.13 % 11.0000 -54.17 %
25,892.25 -10,131.75 16,511.00 -19,513.00

24.0000
36,024.00

190.0000
37 DRAIN PIPE 150 MM DIAM.

245.0000 m 763.64 % 41.0000 86.36 %
46,550.00 41,160.00 10,045.00 4,655.00

22.0000
5,390.00

170.0000
38 DRAIN PIPE 200 MM DIAM.

64.0000 m 466.67 % 44.0000 46.67 %
10,880.00 8,960.00 2,816.00 896.00

30.0000
1,920.00

260.0000
39 SCHEDULE A CULV. PIPE 450 MM DIAM.

21.0000 m 160.00 % 130.0000 30.00 %
5,460.00 3,360.00 2,730.00 630.00

100.0000
2,100.00

STORM SEWER

970.0000
40 CATCH BASIN TYPE 1 WITH THROUGH CURB INLET

6.0000 EACH -39.38 % 1,550.0000 -3.13 %
5,820.00 -3,780.00 9,300.00 -300.00

1,600.0000
9,600.00

3,800.0000
41 CATCH BASIN TYPE 2 1350 MM DIAM. WITH OIL SEPARATOR

9.0000 EACH -9.52 % 2,300.0000 -45.24 %
34,200.00 -3,600.00 20,700.00 -17,100.00

4,200.0000
37,800.00

3,000.0000
42 CATCH BASIN TYPE 2 1500 MM DIAM.

2.0000 EACH 0.00 % 2,700.0000 -10.00 %
6,000.00 0.00 5,400.00 -600.00

3,000.0000
6,000.00

975.0000
43 CATCH BASIN TYPE 1

116.0000 EACH -18.75 % 1,500.0000 25.00 %
113,100.00 -26,100.00 174,000.00 34,800.00

1,200.0000
139,200.00

2,535.0000
44 CATCH BASIN TYPE 2 1200 MM DIAM.

62.0000 EACH 5.63 % 1,900.0000 -20.83 %
157,170.00 8,370.00 117,800.00 -31,000.00

2,400.0000
148,800.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

4,400.0000
45  MODIFYING FLOW CONTROL STRUCTURE

2.0000 EACH 340.00 % 10,000.0000 900.00 %
8,800.00 6,800.00 20,000.00 18,000.00

1,000.0000
2,000.00

9.5000
46 TESTING STORM SEWER PIPE

4050.8000 m 90.00 % 6.0000 20.00 %
38,482.60 18,228.60 24,304.80 4,050.80

5.0000
20,254.00

200.0000
47 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

3195.1000 m 150.00 % 82.0000 2.50 %
639,020.00 383,412.00 261,998.20 6,390.20

80.0000
255,608.00

300.0000
48 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

527.6000 m 185.71 % 90.0000 -14.29 %
158,280.00 102,882.00 47,484.00 -7,914.00

105.0000
55,398.00

340.0000
49 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

75.0000 m 142.86 % 135.0000 -3.57 %
25,500.00 15,000.00 10,125.00 -375.00

140.0000
10,500.00

200.0000
50 CORRUGATED POLYETHYLENE STORM SEWER PIPE 300 MM DIAM.

41.6000 m 185.71 % 90.0000 28.57 %
8,320.00 5,408.00 3,744.00 832.00

70.0000
2,912.00

385.0000
51  DUCTILE IRON STORM SEWER PIPE 300 MM DIAM.

185.1000 m 156.67 % 125.0000 -16.67 %
71,263.50 43,498.50 23,137.50 -4,627.50

150.0000
27,765.00

2,850.0000
52  FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE

26.4000 m 209.78 % 2,075.0000 125.54 %
75,240.00 50,952.00 54,780.00 30,492.00

920.0000
24,288.00

53  REMOVING OBSTRUCTIONS FOR JACKING/BORING
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

STRUCTURE

17.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

8905.0000 m3 -43.33 % 46.0000 53.33 %
151,385.00 -115,765.00 409,630.00 142,480.00

30.0000
267,150.00

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -55.19 % 21.36 %

240,000.00 -295,600.00 650,000.00 114,400.00535,600.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
56 SHORING OR EXTRA EXCAVATION CL. A -FOR SHAFT

L.S. -66.67 % 33.33 %
5,000.00 -10,000.00 20,000.00 5,000.0015,000.00

37.0000
57 GRAVEL BACKFILL FOR WALL

6500.0000 m3 23.33 % 41.0000 36.67 %
240,500.00 45,500.00 266,500.00 71,500.00

30.0000
195,000.00

100.0000
58 SHAFT - 610 MM DIAMETER

645.0000 m -66.67 % 200.0000 -33.33 %
64,500.00 -129,000.00 129,000.00 -64,500.00

300.0000
193,500.00

140.0000
59 SHAFT - 915 MM DIAMETER

395.0000 m -6.67 % 200.0000 33.33 %
55,300.00 -3,950.00 79,000.00 19,750.00

150.0000
59,250.00

60  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

112.0000
61 FURNISHING SOLDIER PILE -W686X140

166.0000 m -37.78 % 200.0000 11.11 %
18,592.00 -11,288.00 33,200.00 3,320.00

180.0000
29,880.00

90.0000
62 FURNISHING SOLDIER PILE -W610X113

112.0000 m -55.00 % 200.0000 0.00 %
10,080.00 -12,320.00 22,400.00 0.00

200.0000
22,400.00

60.0000
63 FURNISHING SOLDIER PILE -W533X75

105.0000 m -73.33 % 100.0000 -55.56 %
6,300.00 -17,325.00 10,500.00 -13,125.00

225.0000
23,625.00

105.0000
64 FURNISHING SOLDIER PILE -W310X129

580.0000 m -53.33 % 100.0000 -55.56 %
60,900.00 -69,600.00 58,000.00 -72,500.00

225.0000
130,500.00

80.0000
65 FURNISHING SOLDIER PILE -W310X97

180.0000 m -60.00 % 100.0000 -50.00 %
14,400.00 -21,600.00 18,000.00 -18,000.00

200.0000
36,000.00

65.0000
66 FURNISHING SOLDIER PILE -W310X79

100.0000 m -63.89 % 100.0000 -44.44 %
6,500.00 -11,500.00 10,000.00 -8,000.00

180.0000
18,000.00

5,000.0000
67 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH -50.00 % 7,500.0000 -25.00 %
10,000.00 -10,000.00 15,000.00 -5,000.00

10,000.0000
20,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

45.0000
68 FURNISHING CONC. PILING 457 MM DIAMETER

244.0000 m -85.15 % 400.0000 32.01 %
10,980.00 -62,952.00 97,600.00 23,668.00

303.0000
73,932.00

75.0000
69 PREBORING FOR PILE

180.0000 m -50.00 % 80.0000 -46.67 %
13,500.00 -13,500.00 14,400.00 -12,600.00

150.0000
27,000.00

3,000.0000
70 DRIVING CONC. PILE 457 MM DIAMETER

14.0000 EACH 300.00 % 3,000.0000 300.00 %
42,000.00 31,500.00 42,000.00 31,500.00

750.0000
10,500.00

500.0000
71 FURNISHING STEEL PILE TIP OR SHOE 457 MM DIAMETER

14.0000 EACH 100.00 % 100.0000 -60.00 %
7,000.00 3,500.00 1,400.00 -2,100.00

250.0000
3,500.00

2.2000
72 ST. REINF. BAR FOR BRIDGE

168870.0000 kg 22.22 % 1.7500 -2.78 %
371,514.00 67,548.00 295,522.50 -8,443.50

1.8000
303,966.00

2.0000
73 ST. REINF. BAR FOR RETAINING WALL

84181.0000 kg 11.11 % 1.7500 -2.78 %
168,362.00 16,836.20 147,316.75 -4,209.05

1.8000
151,525.80

2.1000
74 ST. REINF. BAR FOR WALL B

6520.0000 kg 16.67 % 1.7500 -2.78 %
13,692.00 1,956.00 11,410.00 -326.00

1.8000
11,736.00

1.9500
75 ST. REINF. BAR FOR WALL C

5300.0000 kg 8.33 % 1.7500 -2.78 %
10,335.00 795.00 9,275.00 -265.00

1.8000
9,540.00

1.7000
76 ST. REINF. BAR FOR WALL D

5630.0000 kg -5.56 % 1.7500 -2.78 %
9,571.00 -563.00 9,852.50 -281.50

1.8000
10,134.00

1.6000
77 ST. REINF. BAR FOR WALL 25

8556.0000 kg -11.11 % 1.7500 -2.78 %
13,689.60 -1,711.20 14,973.00 -427.80

1.8000
15,400.80

2.1000
78 ST. REINF. BAR FOR WALL 30

800.0000 kg 16.67 % 1.7500 -2.78 %
1,680.00 240.00 1,400.00 -40.00

1.8000
1,440.00

2.1000
79 ST. REINF. BAR FOR WALL 31

970.0000 kg 16.67 % 1.7500 -2.78 %
2,037.00 291.00 1,697.50 -48.50

1.8000
1,746.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2.3000
80 ST. REINF. BAR FOR SHAFT

59300.0000 kg 27.78 % 2.0000 11.11 %
136,390.00 29,650.00 118,600.00 11,860.00

1.8000
106,740.00

11.5000
81  CSL ACCESS TUBE

1314.0000 m -61.67 % 23.0000 -23.33 %
15,111.00 -24,309.00 30,222.00 -9,198.00

30.0000
39,420.00

350.0000
82 CONC. CLASS 28 FOR WALL B

138.0000 m3 -12.50 % 600.0000 50.00 %
48,300.00 -6,900.00 82,800.00 27,600.00

400.0000
55,200.00

340.0000
83 CONC. CLASS 28 FOR WALL C

108.0000 m3 -15.00 % 600.0000 50.00 %
36,720.00 -6,480.00 64,800.00 21,600.00

400.0000
43,200.00

270.0000
84 CONC. CLASS 28 FOR WALL D

139.0000 m3 -32.50 % 400.0000 0.00 %
37,530.00 -18,070.00 55,600.00 0.00

400.0000
55,600.00

360.0000
85 CONC. CLASS 28 FOR WALL 25

180.0000 m3 -10.00 % 500.0000 25.00 %
64,800.00 -7,200.00 90,000.00 18,000.00

400.0000
72,000.00

1,050.0000
86 CONC. CLASS 28 FOR WALL 30

17.0000 m3 162.50 % 600.0000 50.00 %
17,850.00 11,050.00 10,200.00 3,400.00

400.0000
6,800.00

950.0000
87 CONC. CLASS 28 FOR WALL 31

22.0000 m3 137.50 % 600.0000 50.00 %
20,900.00 12,100.00 13,200.00 4,400.00

400.0000
8,800.00

550.0000
88 CONC. CLASS 28 FOR HOUSEKEEPING SIDEWALK

12.0000 m3 37.50 % 1,100.0000 175.00 %
6,600.00 1,800.00 13,200.00 8,400.00

400.0000
4,800.00

540.0000
89 CONC. CLASS 28 FOR BRIDGE

1905.0000 m3 35.00 % 600.0000 50.00 %
1,028,700.00 266,700.00 1,143,000.00 381,000.00

400.0000
762,000.00

400.0000
90 CONC. CLASS 28 FOR RETAINING WALL

1569.0000 m3 0.00 % 600.0000 50.00 %
627,600.00 0.00 941,400.00 313,800.00

400.0000
627,600.00

380.0000
91  CONC. CLASS 28P FOR SHAFT

460.0000 m3 90.00 % 225.0000 12.50 %
174,800.00 82,800.00 103,500.00 11,500.00

200.0000
92,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
92 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
-8.00 -8.00-8.00

93 STRUCTURAL LOW ALLOY STEEL
L.S. 31.75 % 6.82 %

2,220,000.00 535,000.00 1,800,000.00 115,000.001,685,000.00

140.0000
94 TIMBER LAGGING

48.0000 m3 -94.40 % 2,000.0000 -20.00 %
6,720.00 -113,280.00 96,000.00 -24,000.00

2,500.0000
120,000.00

340.0000
95  SAFETY RAIL

208.0000 m 6.25 % 800.0000 150.00 %
70,720.00 4,160.00 166,400.00 99,840.00

320.0000
66,560.00

165.0000
96  SAFETY RAIL (COK)

315.0000 m -45.00 % 800.0000 166.67 %
51,975.00 -42,525.00 252,000.00 157,500.00

300.0000
94,500.00

97 SUPERSTRUCTURE - BRIDGE NO. 405 / 59E WIDENING
L.S. 116.67 % 66.67 %

325,000.00 175,000.00 250,000.00 100,000.00150,000.00
98 SUPERSTRUCTURE - BRIDGE NO. 405 / 59W WIDENING

L.S. 65.00 % 50.00 %
165,000.00 65,000.00 150,000.00 50,000.00100,000.00

99 SUPERSTRUCTURE - BRIDGE NO. 405 / 57A WIDENING
L.S. 35.00 % 66.67 %

81,000.00 21,000.00 100,000.00 40,000.0060,000.00
100 SUPERSTRUCTURE - DA RAMP

L.S. -5.00 % 30.06 %
950,000.00 -50,000.00 1,300,631.79 300,631.791,000,000.00

101 SUPERSTRUCTURE - 116TH AVE. BRIDGE
L.S. 125.00 % 100.00 %

135,000.00 75,000.00 120,000.00 60,000.0060,000.00
102 ROADWAY DECK - 128TH STREET EAST BRIDGE

L.S. 48.00 % 40.00 %
740,000.00 240,000.00 700,000.00 200,000.00500,000.00

103 ROADWAY DECK - 128TH STREET  WEST BRIDGE
L.S. 34.83 % 46.07 %

600,000.00 155,000.00 650,000.00 205,000.00445,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

60.0000
104 CONDUIT PIPE 53 MM DIAM.

986.0000 m 50.00 % 35.0000 -12.50 %
59,160.00 19,720.00 34,510.00 -4,930.00

40.0000
39,440.00

140.0000
105 BRIDGE RAILING TYPE BP - SUPERSTR.

223.0000 m -6.67 % 300.0000 100.00 %
31,220.00 -2,230.00 66,900.00 33,450.00

150.0000
33,450.00

2,450.0000
106 TRAFFIC BARRIER

133.0000 m 988.89 % 210.0000 -6.67 %
325,850.00 295,925.00 27,930.00 -1,995.00

225.0000
29,925.00

430.0000
107  TRAFFIC BARRIER WITH SIDEWALK

180.0000 m -14.00 % 305.0000 -39.00 %
77,400.00 -12,600.00 54,900.00 -35,100.00

500.0000
90,000.00

400.0000
108 PEDESTRIAN BARRIER

12.0000 m 77.78 % 330.0000 46.67 %
4,800.00 2,100.00 3,960.00 1,260.00

225.0000
2,700.00

600.0000
109  PEDESTRIAN BARRIER WITH SIDEWALK

154.0000 m 20.00 % 430.0000 -14.00 %
92,400.00 15,400.00 66,220.00 -10,780.00

500.0000
77,000.00

800.0000
110 SEW TRAFFIC BARRIER

990.0000 m 50.94 % 415.0000 -21.70 %
792,000.00 267,300.00 410,850.00 -113,850.00

530.0000
524,700.00

16.0000
111 MEMBRANE WATERPROOFING (DECK SEAL)

962.0000 m2 -20.00 % 25.0000 25.00 %
15,392.00 -3,848.00 24,050.00 4,810.00

20.0000
19,240.00

600.0000
112  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

460.0000 m3 100.00 % 1,000.0000 233.33 %
276,000.00 138,000.00 460,000.00 322,000.00

300.0000
138,000.00

150.0000
113  FURNISHING & PLACING TEMP. CASING FOR 1.22 DIAM. SHAFT

185.0000 m 50.00 % 50.0000 -50.00 %
27,750.00 9,250.00 9,250.00 -9,250.00

100.0000
18,500.00

125.0000
114  FURNISHING & PLACING TEMP. CASING FOR 1.83 DIAM. SHAFT

93.0000 m -16.67 % 50.0000 -66.67 %
11,625.00 -2,325.00 4,650.00 -9,300.00

150.0000
13,950.00

150.0000
115  CASING SHORING

12.0000 m -40.00 % 50.0000 -80.00 %
1,800.00 -1,200.00 600.00 -2,400.00

250.0000
3,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
116 FURTHER DECK PREPARATION

EST. 0.00 % 0.00 %
8,000.00 8,000.008,000.00

320.0000
117 CONCRETE FASCIA PANEL

1157.0000 m2 60.00 % 250.0000 25.00 %
370,240.00 138,840.00 289,250.00 57,850.00

200.0000
231,400.00

500.0000
118 SOIL NAIL - EPOXY COATED

403.0000 EACH -16.67 % 850.0000 41.67 %
201,500.00 -40,300.00 342,550.00 100,750.00

600.0000
241,800.00

119 SOIL NAIL VERIFICATION TEST
L.S. -80.00 % 300.00 %

2,000.00 -8,000.00 40,000.00 30,000.0010,000.00

13.0000
120 PREFABRICATED DRAINAGE MAT

586.0000 m2 -13.33 % 4.0000 -73.33 %
7,618.00 -1,172.00 2,344.00 -6,446.00

15.0000
8,790.00

140.0000
121 STRUCTURAL EARTH WALL

1035.0000 m2 -30.00 % 160.0000 -20.00 %
144,900.00 -62,100.00 165,600.00 -41,400.00

200.0000
207,000.00

180.0000
122  STRUCTURAL EARTH WALL-MAPLE MODULAR ARTISTIC FINISH

3045.0000 m2 -10.00 % 230.0000 15.00 %
548,100.00 -60,900.00 700,350.00 91,350.00

200.0000
609,000.00

28.0000
123 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18894.0000 m3 12.00 % 35.0000 40.00 %
529,032.00 56,682.00 661,290.00 188,940.00

25.0000
472,350.00

195.0000
124  GEOFOAM FILL

3889.0000 m3 254.55 % 87.0000 58.18 %
758,355.00 544,460.00 338,343.00 124,448.00

55.0000
213,895.00

37.2000
125  SAND BLANKET

470.0000 t 43.08 % 44.0000 69.23 %
17,484.00 5,264.00 20,680.00 8,460.00

26.0000
12,220.00

100.0000
126  GEOFOAM SURFACE FINISH

570.0000 m2 0.00 % 100.0000 0.00 %
57,000.00 0.00 57,000.00 0.00

100.0000
57,000.00

127  COVERED WALKWAY - STRUCTURE, FINISH AND LIGHTING
L.S. 3.77 % 75.47 %

550,000.00 20,000.00 930,000.00 400,000.00530,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
128  BUS STOP - STRUCTURE, FINISH AND LIGHTING

L.S. 75.17 % 53.06 %
103,000.00 44,200.00 90,000.00 31,200.0058,800.00

129  FLYER STOP - STRUCTURE, FINISH AND LIGHTING
L.S. -57.22 % -90.37 %

160,000.00 -214,000.00 36,000.00 -338,000.00374,000.00
130  ARCHITECTURAL GRIDWALL - STRUCTURE AND FINISH

L.S. -61.17 % 98.86 %
20,500.00 -32,300.00 105,000.00 52,200.0052,800.00

131  BOARDWALK - STRUCTURE AND FINISH
L.S. 57.89 % 36.84 %

150,000.00 55,000.00 130,000.00 35,000.0095,000.00

SURFACING

24.6000
132 CRUSHED SURFACING BASE COURSE

25485.0000 t 23.00 % 26.0000 30.00 %
626,931.00 117,231.00 662,610.00 152,910.00

20.0000
509,700.00

58.0000
133 SHOULDER BALLAST

552.0000 m3 132.00 % 50.0000 100.00 %
32,016.00 18,216.00 27,600.00 13,800.00

25.0000
13,800.00

LIQUID ASPHALT
134 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
78,198.00 78,198.0078,198.00

CEMENT CONCRETE PAVEMENT

320.0000
135 CEMENT CONC. PAVEMENT

210.0000 m3 48.84 % 360.0000 67.44 %
67,200.00 22,050.00 75,600.00 30,450.00

215.0000
45,150.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

275.0000
136 BRIDGE APPROACH SLAB

1335.0000 m2 22.22 % 120.0000 -46.67 %
367,125.00 66,750.00 160,200.00 -140,175.00

225.0000
300,375.00

ASPHALT CONCRETE PAVEMENT

3.0000
137 PLANING BITUMINOUS PAVEMENT

22443.5000 m2 0.00 % 9.0000 200.00 %
67,330.50 0.00 201,991.50 134,661.00

3.0000
67,330.50

51.8000
138 HMA CL. 12.5 MM PG -70-22

71464.0000 t 3.60 % 51.0000 2.00 %
3,701,835.20 128,635.20 3,644,664.00 71,464.00

50.0000
3,573,200.00

139 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

106,634.00 106,634.00106,634.00
140 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
71,089.00 71,089.0071,089.00

141 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-9.00 -9.00-9.00

EROSION CONTROL AND PLANTING

10.0000
142 ESC LEAD

420.0000 DAY -80.00 % 1.0000 -98.00 %
4,200.00 -16,800.00 420.00 -20,580.00

50.0000
21,000.00

3,675.0000
143 SEEDING, FERTILIZING, AND MULCHING

7.7200 ha 47.00 % 3,200.0000 28.00 %
28,371.00 9,071.00 24,704.00 5,404.00

2,500.0000
19,300.00

2,600.0000
144 MULCHING

4.0000 ha -25.71 % 3,630.0000 3.71 %
10,400.00 -3,600.00 14,520.00 520.00

3,500.0000
14,000.00

43.2500
145 COMPOST TYPE 1

382.0000 m3 8.13 % 40.0000 0.00 %
16,521.50 1,241.50 15,280.00 0.00

40.0000
15,280.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

33.5000
146 COMPOST TYPE 2

237.0000 m3 -30.21 % 31.0000 -35.42 %
7,939.50 -3,436.50 7,347.00 -4,029.00

48.0000
11,376.00

17.0000
147 CHECK DAM

285.0000 m -68.52 % 30.0000 -44.44 %
4,845.00 -10,545.00 8,550.00 -6,840.00

54.0000
15,390.00

25.0000
148 STABILIZED CONSTRUCTION ENTRANCE

2940.0000 m2 78.57 % 18.0000 28.57 %
73,500.00 32,340.00 52,920.00 11,760.00

14.0000
41,160.00

90.0000
149 STREET CLEANING

2010.0000 HR 1.12 % 115.0000 29.21 %
180,900.00 2,010.00 231,150.00 52,260.00

89.0000
178,890.00

35.0000
150 INLET PROTECTION

375.0000 EACH -52.05 % 135.0000 84.93 %
13,125.00 -14,250.00 50,625.00 23,250.00

73.0000
27,375.00

13.5000
151 COMPOST BERM

3107.0000 m 125.00 % 12.5000 108.33 %
41,944.50 23,302.50 38,837.50 20,195.50

6.0000
18,642.00

12.0000
152 SILT FENCE

3107.0000 m -7.69 % 20.0000 53.85 %
37,284.00 -3,107.00 62,140.00 21,749.00

13.0000
40,391.00

10.0000
153 WATTLE

584.0000 m 0.00 % 26.0000 160.00 %
5,840.00 0.00 15,184.00 9,344.00

10.0000
5,840.00

154 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

1,757,000.00 1,757,000.001,757,000.00

30.0000
155 TOPSOIL TYPE A

1570.0000 m3 -14.29 % 27.5000 -21.43 %
47,100.00 -7,850.00 43,175.00 -11,775.00

35.0000
54,950.00

20.0000
156 TOPSOIL TYPE B

631.5300 m3 -42.86 % 31.0000 -11.43 %
12,630.60 -9,472.95 19,577.43 -2,526.12

35.0000
22,103.55

12.0000
157 PSIPE -DOUGLAS FIR, 600 MM HT. #2 CONT.

215.0000 EACH -33.33 % 11.0000 -38.89 %
2,580.00 -1,290.00 2,365.00 -1,505.00

18.0000
3,870.00





PAGE : 52-A
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.0000
158 PSIPE -GRAND FIR, 600 MM HT. #2 CONT.

34.0000 EACH -33.33 % 11.0000 -38.89 %
408.00 -204.00 374.00 -238.00

18.0000
612.00

136.0000
159 PSIPE -HOGAN CEDAR, 2M HT. B&B

9.0000 EACH -32.00 % 125.0000 -37.50 %
1,224.00 -576.00 1,125.00 -675.00

200.0000
1,800.00

305.0000
160 PSIPE -IDAHO LOCUST 50 MM CAL. B&B

14.0000 EACH 22.00 % 280.0000 12.00 %
4,270.00 770.00 3,920.00 420.00

250.0000
3,500.00

7.6500
161 PSIPE -OREGON ASH 500 MM HT. #1 CONT.

25.0000 EACH -57.50 % 7.0000 -61.11 %
191.25 -258.75 175.00 -275.00

18.0000
450.00

360.0000
162 PSIPE -ROCKY MOUNTAIN GLOW MAPLE 50 MM CAL. B&B

11.0000 EACH 44.00 % 330.0000 32.00 %
3,960.00 1,210.00 3,630.00 880.00

250.0000
2,750.00

4.9000
163 PSIPE -PACIFIC WILLOW 1 M HT. LIVE STAKE

448.0000 EACH 40.00 % 4.5000 28.57 %
2,195.20 627.20 2,016.00 448.00

3.5000
1,568.00

12.0000
164 PSIPE -WESTERN RED CEDAR, 600 MM HT. #2 CONT.

276.0000 EACH -33.33 % 11.0000 -38.89 %
3,312.00 -1,656.00 3,036.00 -1,932.00

18.0000
4,968.00

8.1500
165 PSIPE CALIFORNIA WAX-MYRTLE, 300 MM HT. #1 CONT.

217.0000 EACH 1.88 % 7.5000 -6.25 %
1,768.55 32.55 1,627.50 -108.50

8.0000
1,736.00

7.6000
166 PSIPE -BLACK TWINBERRY 500 MM HT. #1 CONT.

342.0000 EACH -5.00 % 7.0000 -12.50 %
2,599.20 -136.80 2,394.00 -342.00

8.0000
2,736.00

9.8000
167 PSIPE -BOSTON IVY 250MM RUNNERS #1 CONT.

5.0000 EACH 22.50 % 9.0000 12.50 %
49.00 9.00 45.00 5.00

8.0000
40.00

4.3500
168 PSIPE -CRINKLED CREEPER 150 MM RUNNERS 100MM POT

820.0000 EACH -45.63 % 4.0000 -50.00 %
3,567.00 -2,993.00 3,280.00 -3,280.00

8.0000
6,560.00

4.3500
169 PSIPE -SITKA WILLOW 1 M HT. LIVE STAKE

1074.0000 EACH 24.29 % 4.0000 14.29 %
4,671.90 912.90 4,296.00 537.00

3.5000
3,759.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.5000
170 PSIPE -KINNIKINNICK 250 MM RUNNERS #1 CONT.

1109.0000 EACH -18.75 % 6.0000 -25.00 %
7,208.50 -1,663.50 6,654.00 -2,218.00

8.0000
8,872.00

4.3500
171 PSIPE -REED MANNAGRASS 150MM HT. 100MM POT

175.0000 EACH 24.29 % 4.0000 14.29 %
761.25 148.75 700.00 87.50

3.5000
612.50

4.3500
172 PSIPE -WILD GINGER 100 MM HT. 100 MM POT

194.0000 EACH 24.29 % 4.0000 14.29 %
843.90 164.90 776.00 97.00

3.5000
679.00

7.6000
173 PSIPE -RED-OSIER DOGWOOD 300MM HT. #1 CONT.

186.0000 EACH -5.00 % 7.0000 -12.50 %
1,413.60 -74.40 1,302.00 -186.00

8.0000
1,488.00

6.5000
174 PSIPE -SALAL 150 MM HT. #1 CONT.

680.0000 EACH -18.75 % 6.0000 -25.00 %
4,420.00 -1,020.00 4,080.00 -1,360.00

8.0000
5,440.00

110.0000
175 PSIPE -VINE MAPLE 2 M HT. B&B

12.0000 EACH -26.67 % 100.0000 -33.33 %
1,320.00 -480.00 1,200.00 -600.00

150.0000
1,800.00

7.6000
176 PSIPE -VINE MAPLE 500MM HT. #1 CONT.

248.0000 EACH -5.00 % 7.0000 -12.50 %
1,884.80 -99.20 1,736.00 -248.00

8.0000
1,984.00

9.8000
177 PSIPE -WHITE PROSTRATE ROCK ROSE 150MM HT. #1 CONT.

378.0000 EACH 22.50 % 9.0000 12.50 %
3,704.40 680.40 3,402.00 378.00

8.0000
3,024.00

4.3500
178 PSIPE -TALL MANNAGRASS 150MM HT. 100MM POT

200.0000 EACH 24.29 % 4.0000 14.29 %
870.00 170.00 800.00 100.00

3.5000
700.00

9.8000
179 PSIPE -BLUE OAT GRASS 300 MM HT. #1 CONT.

406.0000 EACH 22.50 % 9.0000 12.50 %
3,978.80 730.80 3,654.00 406.00

8.0000
3,248.00

3.8000
180 PSIPE -BEAKED SEDGE 150 MM HT. 100MM POT

200.0000 EACH 52.00 % 3.5000 40.00 %
760.00 260.00 700.00 200.00

2.5000
500.00

3.8000
181 PSIPE -HARD-STEMMED BULRUSH 150 MM HT. 100MM POT

1717.0000 EACH 52.00 % 3.5000 40.00 %
6,524.60 2,232.10 6,009.50 1,717.00

2.5000
4,292.50
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.3500
182 PSIPE -LARGE-LEAF PONDWEED 150 MM HT. 100MM POT

93.0000 EACH 74.00 % 4.0000 60.00 %
404.55 172.05 372.00 139.50

2.5000
232.50

3.8000
183 PSIPE -SLOUGH SEDGE 150MM HT. 100MM POT

2738.0000 EACH 52.00 % 3.5000 40.00 %
10,404.40 3,559.40 9,583.00 2,738.00

2.5000
6,845.00

4.3500
184 PSIPE -RICE CUTGRASS 150 MM HT. 100MM POT

1624.0000 EACH 74.00 % 4.0000 60.00 %
7,064.40 3,004.40 6,496.00 2,436.00

2.5000
4,060.00

4.3500
185 PSIPE -BARREN STRAWBERRY 150MM RUNNERS 100 MM POT

818.0000 EACH 74.00 % 4.0000 60.00 %
3,558.30 1,513.30 3,272.00 1,227.00

2.5000
2,045.00

3.8000
186 PSIPE -SOFT-STEMMED BULRUSH 150 MM HT. 100MM POT

3621.0000 EACH 52.00 % 3.5000 40.00 %
13,759.80 4,707.30 12,673.50 3,621.00

2.5000
9,052.50

3.8000
187 PSIPE -THREE-SQUARE BULRUSH 150 MM HT. 100MM POT

2538.0000 EACH 52.00 % 3.5000 40.00 %
9,644.40 3,299.40 8,883.00 2,538.00

2.5000
6,345.00

3.8000
188 PSIPE -SMALL FRUITED BULRUSH 150MM HT. 100MM POT

2156.0000 EACH 52.00 % 3.5000 40.00 %
8,192.80 2,802.80 7,546.00 2,156.00

2.5000
5,390.00

4.3500
189 PSIPE -WATER SEDGE 150 MM HT. 100MM POT

1906.0000 EACH 74.00 % 4.0000 60.00 %
8,291.10 3,526.10 7,624.00 2,859.00

2.5000
4,765.00

3.8000
190 PSIPE -WOOLLY SEDGE 150 MM HT. 100MM POT

1269.0000 EACH 8.57 % 3.5000 0.00 %
4,822.20 380.70 4,441.50 0.00

3.5000
4,441.50

4.3500
191 PSIPE -WATER PLANTAIN 150MM HT. 100MM POT

1083.0000 EACH -3.33 % 4.0000 -11.11 %
4,711.05 -162.45 4,332.00 -541.50

4.5000
4,873.50

10.9000
192 PSIPE -SKUNK CABBAGE 150MM HT. 100MM POT

175.0000 EACH 336.00 % 10.0000 300.00 %
1,907.50 1,470.00 1,750.00 1,312.50

2.5000
437.50

193 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

42,000.00 42,000.0042,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
194 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %
35,000.00 35,000.0035,000.00

195 WEED CONTROL
EST. 0.00 % 0.00 %

3,500.00 3,500.003,500.00

35.0000
196 SOIL AMENDMENT

1135.0000 m3 -22.22 % 32.0000 -28.89 %
39,725.00 -11,350.00 36,320.00 -14,755.00

45.0000
51,075.00

40.0000
197 BARK OR WOOD CHIP MULCH

670.0000 m3 14.29 % 36.0000 2.86 %
26,800.00 3,350.00 24,120.00 670.00

35.0000
23,450.00

10.0000
198 SOD INSTALLATION

235.0000 m2 -33.33 % 235.0000 1,466.67 %
2,350.00 -1,175.00 55,225.00 51,700.00

15.0000
3,525.00

199  ROADSIDE RESTORATION
EST. 0.00 % 0.00 %

6,720.00 6,720.006,720.00

50.0000
200  MUD PALLIATIVE

1796.0000 m3 66.67 % 30.0000 0.00 %
89,800.00 35,920.00 53,880.00 0.00

30.0000
53,880.00

201  TEMPORARY POND RISER, CONNECTION AND SEDIMENT BARRIER
L.S. 390.20 % 488.24 %

25,000.00 19,900.00 30,000.00 24,900.005,100.00

12,500.0000
202  SEDIMENT TRAP

1.0000 EACH 400.00 % 20,000.0000 700.00 %
12,500.00 10,000.00 20,000.00 17,500.00

2,500.0000
2,500.00

200.0000
203  SCHEDULE A STORM SEWER PIPE 600 MM DIAM FOR TESC

271.0000 m 73.91 % 195.0000 69.57 %
54,200.00 23,035.00 52,845.00 21,680.00

115.0000
31,165.00

18,000.0000
204  PUMPING FOR EROSION CONTROL

1.0000 EACH -40.00 % 75,000.0000 150.00 %
18,000.00 -12,000.00 75,000.00 45,000.00

30,000.0000
30,000.00

205  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM
L.S. 8.70 % -59.24 %

600,000.00 48,000.00 225,000.00 -327,000.00552,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

13,000.0000
206  RELOCATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 1,200.00 % 5,000.0000 400.00 %
26,000.00 24,000.00 10,000.00 8,000.00

1,000.0000
2,000.00

1.0000
207  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

5840.0000 HR -85.71 % 25.0000 257.14 %
5,840.00 -35,040.00 146,000.00 105,120.00

7.0000
40,880.00

208  STORMWATER CHEMICAL TREATMENT PLAN
L.S. -40.00 % 30.00 %

3,000.00 -2,000.00 6,500.00 1,500.005,000.00
209  DATA SUMMARY REPORT

L.S. -40.00 % 100.00 %
3,000.00 -2,000.00 10,000.00 5,000.005,000.00

210  EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 %

9,200.00 9,200.009,200.00
211  LANDSCAPE GRADING

EST. 0.00 % 0.00 %
1,500.00 1,500.001,500.00

280.0000
212  STONE PAVING

24.6000 m2 86.67 % 380.0000 153.33 %
6,888.00 3,198.00 9,348.00 5,658.00

150.0000
3,690.00

80.0000
213  STRUCTURAL SOIL MIX

96.0000 m3 60.00 % 50.0000 0.00 %
7,680.00 2,880.00 4,800.00 0.00

50.0000
4,800.00

TRAFFIC

41.5000
214 CEMENT CONC. TRAFFIC CURB AND GUTTER

2252.0000 m 38.33 % 52.0000 73.33 %
93,458.00 25,898.00 117,104.00 49,544.00

30.0000
67,560.00

61.5000
215 CEMENT CONC. PEDESTRIAN CURB

25.0000 m 207.50 % 105.0000 425.00 %
1,537.50 1,037.50 2,625.00 2,125.00

20.0000
500.00

28.0000
216 EXTRUDED CURB

364.0000 m 100.00 % 11.0000 -21.43 %
10,192.00 5,096.00 4,004.00 -1,092.00

14.0000
5,096.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

49.2500
217 TYPE A PRECAST TRAFFIC CURB

35.0000 m 23.13 % 36.0000 -10.00 %
1,723.75 323.75 1,260.00 -140.00

40.0000
1,400.00

51.0000
218 TYPE C BLOCK TRAFFIC CURB

183.0000 m -15.00 % 32.0000 -46.67 %
9,333.00 -1,647.00 5,856.00 -5,124.00

60.0000
10,980.00

55.5000
219 BEAM GUARDRAIL TYPE 1

2226.0000 m 11.00 % 56.0000 12.00 %
123,543.00 12,243.00 124,656.00 13,356.00

50.0000
111,300.00

1,300.0000
220 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 8.33 % 1,300.0000 8.33 %
14,300.00 1,100.00 14,300.00 1,100.00

1,200.0000
13,200.00

1,640.0000
221 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -13.68 % 1,640.0000 -13.68 %
18,040.00 -2,860.00 18,040.00 -2,860.00

1,900.0000
20,900.00

1,980.0000
222 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -10.00 % 1,980.0000 -10.00 %
1,980.00 -220.00 1,980.00 -220.00

2,200.0000
2,200.00

515.0000
223 BEAM GUARDRAIL ANCHOR TYPE 4

8.0000 EACH -14.17 % 515.0000 -14.17 %
4,120.00 -680.00 4,120.00 -680.00

600.0000
4,800.00

54.0000
224  CEMENT CONC. MEDIAN CAP

1223.0000 m2 -10.00 % 38.0000 -36.67 %
66,042.00 -7,338.00 46,474.00 -26,906.00

60.0000
73,380.00

95.0000
225 PRECAST CONC. BARRIER TYPE 2

158.0000 m 0.00 % 125.0000 31.58 %
15,010.00 0.00 19,750.00 4,740.00

95.0000
15,010.00

90.0000
226 PRECAST CONC. BARRIER TYPE 4

259.0000 m 12.50 % 130.0000 62.50 %
23,310.00 2,590.00 33,670.00 12,950.00

80.0000
20,720.00

290.0000
227 SINGLE SLOPE CONC. BARRIER

2073.0000 m 45.00 % 190.0000 -5.00 %
601,170.00 186,570.00 393,870.00 -20,730.00

200.0000
414,600.00

485.0000
228  CAST-IN-PLACE CONC. BARRIER TYPE A-J

20.0000 m 94.00 % 330.0000 32.00 %
9,700.00 4,700.00 6,600.00 1,600.00

250.0000
5,000.00





PAGE : 58-A
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

320.0000
229  CAST-IN-PLACE CONC. BARRIER TYPE A-S

87.0000 m 28.00 % 220.0000 -12.00 %
27,840.00 6,090.00 19,140.00 -2,610.00

250.0000
21,750.00

610.0000
230  CAST-IN-PLACE CONC. BARRIER TYPE A-V

44.0000 m 144.00 % 445.0000 78.00 %
26,840.00 15,840.00 19,580.00 8,580.00

250.0000
11,000.00

655.0000
231  CAST-IN-PLACE CONC. BARRIER TYPE B-J

101.0000 m -40.45 % 495.0000 -55.00 %
66,155.00 -44,945.00 49,995.00 -61,105.00

1,100.0000
111,100.00

510.0000
232  CAST-IN-PLACE CONC. BARRIER TYPE B-S

524.0000 m -60.77 % 370.0000 -71.54 %
267,240.00 -413,960.00 193,880.00 -487,320.00

1,300.0000
681,200.00

375.0000
233  CAST-IN-PLACE CONC. BARRIER TYPE C-J

81.0000 m 50.00 % 220.0000 -12.00 %
30,375.00 10,125.00 17,820.00 -2,430.00

250.0000
20,250.00

265.0000
234  CAST-IN-PLACE CONC. BARRIER TYPE D-S

1025.0000 m -41.11 % 165.0000 -63.33 %
271,625.00 -189,625.00 169,125.00 -292,125.00

450.0000
461,250.00

410.0000
235  CAST-IN-PLACE CONC. BARRIER TYPE N-S

96.0000 m 36.67 % 250.0000 -16.67 %
39,360.00 10,560.00 24,000.00 -4,800.00

300.0000
28,800.00

210.0000
236  CAST-IN-PLACE CONC. BARRIER TYPE T-S

206.0000 m -58.00 % 145.0000 -71.00 %
43,260.00 -59,740.00 29,870.00 -73,130.00

500.0000
103,000.00

750.0000
237  CAST-IN-PLACE CONC. BARRIER TYPE U-V

206.0000 m 50.00 % 490.0000 -2.00 %
154,500.00 51,500.00 100,940.00 -2,060.00

500.0000
103,000.00

850.0000
238  CAST-IN-PLACE CONC. BARRIER TYPE X-V

83.0000 m 70.00 % 500.0000 0.00 %
70,550.00 29,050.00 41,500.00 0.00

500.0000
41,500.00

760.0000
239  CAST-IN-PLACE CONC. BARRIER TYPE Y-S

89.0000 m 52.00 % 475.0000 -5.00 %
67,640.00 23,140.00 42,275.00 -2,225.00

500.0000
44,500.00

330.0000
240  CAST-IN-PLACE CONC. BARRIER TYPE Z

129.0000 m -34.00 % 225.0000 -55.00 %
42,570.00 -21,930.00 29,025.00 -35,475.00

500.0000
64,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,510.0000
241 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

6.0000 EACH -12.25 % 2,600.0000 -35.00 %
21,060.00 -2,940.00 15,600.00 -8,400.00

4,000.0000
24,000.00

46.0000
242 TEMPORARY CONC. BARRIER

24474.0000 m -8.00 % 0.0100 -99.98 %
1,125,804.00 -97,896.00 244.74-1,223,455.26

50.0000
1,223,700.00

2,800.0000
243  TEMPORARY CONC. BARRIER LEADING END TREATMENT

3.0000 EACH 1,300.00 % 2,500.0000 1,150.00 %
8,400.00 7,800.00 7,500.00 6,900.00

200.0000
600.00

244  INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. 0.00 % 20.00 %

125,000.00 0.00 150,000.00 25,000.00125,000.00

0.2500
245  MOVING QMB WITH TTV

400000.0000 m 0.00 % 0.1000 -60.00 %
100,000.00 0.00 40,000.00 -60,000.00

0.2500
100,000.00

10,500.0000
246  TTV MOBILIZATION

1.0000 EACH 110.00 % 2,000.0000 -60.00 %
10,500.00 5,500.00 2,000.00 -3,000.00

5,000.0000
5,000.00

247 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00

19,000.0000
248 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 280.00 % 5,000.0000 0.00 %
152,000.00 112,000.00 40,000.00 0.00

5,000.0000
40,000.00

23,000.0000
249 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 4.55 % 35,000.0000 59.09 %
138,000.00 6,000.00 210,000.00 78,000.00

22,000.0000
132,000.00

1,500.0000
250 RESETTING IMPACT ATTENUATOR

2.0000 EACH 50.00 % 1,000.0000 0.00 %
3,000.00 1,000.00 2,000.00 0.00

1,000.0000
2,000.00

11,300.0000
251 TRUCK-MOUNTED IMPACT ATTENUATOR

7.0000 EACH 126.00 % 15,000.0000 200.00 %
79,100.00 44,100.00 105,000.00 70,000.00

5,000.0000
35,000.00

4.5000
252 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

5640.0000 HR -90.00 % 0.0100 -99.98 %
25,380.00 -228,420.00 56.40 -253,743.60

45.0000
253,800.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
253 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %
25,000.00 25,000.0025,000.00

0.6500
254 PAINT LINE

4475.0000 m 30.00 % 0.6500 30.00 %
2,908.75 671.25 2,908.75 671.25

0.5000
2,237.50

4.2500
255 PLASTIC LINE

290.0000 m -29.17 % 4.2500 -29.17 %
1,232.50 -507.50 1,232.50 -507.50

6.0000
1,740.00

3.2000
256 PROFILED PLASTIC LINE

20260.8700 m -57.33 % 3.2000 -57.33 %
64,834.78 -87,121.74 64,834.78 -87,121.74

7.5000
151,956.53

1.0000
257 PAINTED WIDE LINE

1202.0000 m -60.00 % 1.0000 -60.00 %
1,202.00 -1,803.00 1,202.00 -1,803.00

2.5000
3,005.00

7.2000
258 PLASTIC WIDE LINE

4319.7900 m 20.00 % 7.2000 20.00 %
31,102.49 5,183.75 31,102.49 5,183.75

6.0000
25,918.74

9.0000
259 PROFILED PLASTIC WIDE LINE

3773.5800 m 0.00 % 9.0000 0.00 %
33,962.22 0.00 33,962.22 0.00

9.0000
33,962.22

3.0000
260 PROFILED PLASTIC SKIP WIDE LINE

1143.9000 m -66.67 % 3.0000 -66.67 %
3,431.70 -6,863.40 3,431.70 -6,863.40

9.0000
10,295.10

45.0000
261 PLASTIC CROSSWALK LINE

519.8700 m2 0.00 % 45.0000 0.00 %
23,394.15 0.00 23,394.15 0.00

45.0000
23,394.15

35.0000
262 PLASTIC STOP LINE

165.3000 m 0.00 % 35.0000 0.00 %
5,785.50 0.00 5,785.50 0.00

35.0000
5,785.50

120.0000
263 PLASTIC TRAFFIC ARROW

54.0000 EACH 41.18 % 120.0000 41.18 %
6,480.00 1,890.00 6,480.00 1,890.00

85.0000
4,590.00

95.0000
264 PLASTIC TRAFFIC LETTER

34.0000 EACH 58.33 % 95.0000 58.33 %
3,230.00 1,190.00 3,230.00 1,190.00

60.0000
2,040.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

190.0000
265 PLASTIC HOV LANE SYMBOL TYPE 1

49.0000 EACH 26.67 % 190.0000 26.67 %
9,310.00 1,960.00 9,310.00 1,960.00

150.0000
7,350.00

150.0000
266 PLASTIC HOV LANE SYMBOL TYPE 2

2.0000 EACH -25.00 % 150.0000 -25.00 %
300.00 -100.00 300.00 -100.00

200.0000
400.00

95.0000
267 PLASTIC BICYCLE LANE SYMBOL

9.0000 EACH 18.75 % 95.0000 18.75 %
855.00 135.00 855.00 135.00

80.0000
720.00

10.0000
268 PAINTED DRAINAGE MARKING

57.0000 EACH -33.33 % 10.0000 -33.33 %
570.00 -285.00 570.00 -285.00

15.0000
855.00

30.0000
269 PLASTIC DRAINAGE MARKING

175.0000 EACH 20.00 % 30.0000 20.00 %
5,250.00 875.00 5,250.00 875.00

25.0000
4,375.00

155.0000
270 RAISED PAVEMENT MARKER TYPE 1

18.6000 HUND -22.50 % 155.0000 -22.50 %
2,883.00 -837.00 2,883.00 -837.00

200.0000
3,720.00

310.0000
271 RAISED PAVEMENT MARKER TYPE 2

17.0000 HUND -11.43 % 310.0000 -11.43 %
5,270.00 -680.00 5,270.00 -680.00

350.0000
5,950.00

1.1000
272 TEMPORARY PAVEMENT MARKING

46500.0000 m 10.00 % 1.1000 10.00 %
51,150.00 4,650.00 51,150.00 4,650.00

1.0000
46,500.00

273 PERMANENT SIGNING
L.S. -34.21 % -67.11 %

100,000.00 -52,000.00 50,000.00 -102,000.00152,000.00
274 SIGN BRIDGE NO. 2

L.S. 0.57 % -28.57 %
140,800.00 800.00 100,000.00 -40,000.00140,000.00

275 SIGN BRIDGE NO. 3
L.S. 7.69 % -23.08 %

140,000.00 10,000.00 100,000.00 -30,000.00130,000.00
276 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 30.83 % 0.00 %
39,250.00 9,250.00 30,000.00 0.0030,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
277 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 34.33 % 0.00 %
40,300.00 10,300.00 30,000.00 0.0030,000.00

278 CANTILEVER SIGN STRUCTURE NO. 3
L.S. 32.33 % 0.00 %

39,700.00 9,700.00 30,000.00 0.0030,000.00

0.0000
279 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

280 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 85.71 % 42.86 %

13,000.00 6,000.00 10,000.00 3,000.007,000.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

282 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. -28.67 % -33.33 %

10,700.00 -4,300.00 10,000.00 -5,000.0015,000.00
283 TEMPORARY ILLUMINATION SYSTEM

L.S. -26.40 % 100.00 %
36,800.00 -13,200.00 100,000.00 50,000.0050,000.00

284 ILLUMINATION SYSTEM - SAS 5048
L.S. -28.83 % 123.46 %

63,700.00 -25,800.00 200,000.00 110,500.0089,500.00
285 ILLUMINATION SYSTEM - SAS 5049

L.S. 5.00 % 120.00 %
105,000.00 5,000.00 220,000.00 120,000.00100,000.00

286 ILLUMINATION SYSTEM - SUA 935
L.S. 42.38 % 48.70 %

383,000.00 114,000.00 400,000.00 131,000.00269,000.00
287 ILLUMINATION SYSTEM - SUA 5041

L.S. -26.50 % -31.62 %
215,000.00 -77,500.00 200,000.00 -92,500.00292,500.00

288 ILLUMINATION SYSTEM - SUA 5042
L.S. -28.57 % 42.86 %

25,000.00 -10,000.00 50,000.00 15,000.0035,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
289 ILLUMINATION SYSTEM - SUA 2208

L.S. -43.70 % -18.17 %
172,000.00 -133,500.00 250,000.00 -55,500.00305,500.00

290 ILLUMINATION SYSTEM - SUA 3953
L.S. -19.51 % 21.95 %

66,000.00 -16,000.00 100,000.00 18,000.0082,000.00
291 ILLUMINATION SYSTEM - 120TH AVE NE

L.S. -34.02 % 3.09 %
32,000.00 -16,500.00 50,000.00 1,500.0048,500.00

17,000.0000
292  DOUBLE MAST ARM SIGNAL POLE FOR CROSSWALK

2.0000 EACH -10.53 % 25,000.0000 31.58 %
34,000.00 -4,000.00 50,000.00 12,000.00

19,000.0000
38,000.00

293 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -35.17 % -23.43 %

127,000.00 -68,890.90 150,000.00 -45,890.90195,890.90
294  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 27.14 % 47.83 %
43,000.00 9,177.70 50,000.00 16,177.7033,822.30

295  BELOW GRADE ELECTRICAL FOR TRANSIT AGENCY
L.S. -2.94 % 47.06 %

33,000.00 -1,000.00 50,000.00 16,000.0034,000.00
296  BELOW GRADE ELECTRICAL FOR ARCHITECTURAL ELEMENTS

L.S. -60.83 % -58.33 %
9,400.00 -14,600.00 10,000.00 -14,000.0024,000.00

297  COMMUNICATION CONDUIT SYSTEM
L.S. 74.02 % 74.02 %

200,000.00 85,070.05 200,000.00 85,070.05114,929.95
298  COMMUNICATION CABLES AND INTERFACES

L.S. -2.26 % -6.92 %
210,000.00 -4,861.93 200,000.00 -14,861.93214,861.93

299  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 345.53 % 345.53 %

100,000.00 77,555.00 100,000.00 77,555.0022,445.00

155.0000
300  DIRECTIONAL BORING

145.0000 m -38.00 % 142.0000 -43.20 %
22,475.00 -13,775.00 20,590.00 -15,660.00

250.0000
36,250.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
301  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128TH/116TH

L.S. -17.71 % -42.86 %
144,000.00 -31,000.00 100,000.00 -75,000.00175,000.00

302  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/116TH AVE NE
L.S. 71.61 % 545.16 %

26,600.00 11,100.00 100,000.00 84,500.0015,500.00
303  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128/TOTEM LK

L.S. -8.00 % -42.03 %
158,700.00 -13,800.00 100,000.00 -72,500.00172,500.00

304  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/TOTEM LK BLVD
L.S. 71.61 % 545.16 %

26,600.00 11,100.00 100,000.00 84,500.0015,500.00
305  TRAFFIC SIGNAL DISPLAY&DETECTION SYS NB OFF RAMP/NE 124

L.S. -27.77 % -31.43 %
63,200.00 -24,300.00 60,000.00 -27,500.0087,500.00

306  TRAFFIC SIGNAL CONTROL SYSTEM-I-405 NB RAMP/NE 124TH ST
L.S. -82.00 % 300.00 %

2,700.00 -12,300.00 60,000.00 45,000.0015,000.00
307  TRAFFIC SIGNAL DISPLAY&DETECTION SYS. NE 128/DA

L.S. 9.57 % -57.14 %
153,400.00 13,400.00 60,000.00 -80,000.00140,000.00

308  TRAFFIC SIGNAL CONTROL SYSTEM-NE 128TH ST/DA
L.S. 71.61 % 287.10 %

26,600.00 11,100.00 60,000.00 44,500.0015,500.00

500.0000
309  LOOP REPLACEMENT TYPE R1

12.0000 EACH 0.00 % 500.0000 0.00 %
6,000.00 0.00 6,000.00 0.00

500.0000
6,000.00

1,480.0000
310  LOOP REPLACEMENT TYPE R3

4.0000 EACH 23.33 % 2,000.0000 66.67 %
5,920.00 1,120.00 8,000.00 3,200.00

1,200.0000
4,800.00

311  SIGNAL INTERCONNECT SYSTEM
L.S. -87.00 % -66.67 %

3,900.00 -26,100.00 10,000.00 -20,000.0030,000.00
312 FORCE ACCOUNT LOOP TESTING

EST. 0.00 % 0.00 %
2,000.00 2,000.002,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
313 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00 % 0.00 %
110,000.00 110,000.00110,000.00

314  IN-PAVEMENT FLASHING LIGHT SYSTEM
L.S. -41.18 % 164.71 %

10,000.00 -7,000.00 45,000.00 28,000.0017,000.00

1.2500
315 SEQUENTIAL ARROW SIGN

26610.0000 HR -87.50 % 1.0000 -90.00 %
33,262.50 -232,837.50 26,610.00 -239,490.00

10.0000
266,100.00

16,000.0000
316 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 220.00 % 15,000.0000 200.00 %
128,000.00 88,000.00 120,000.00 80,000.00

5,000.0000
40,000.00

0.0100
317 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

50000.0000 HR -99.80 % 0.0100 -99.80 %
500.00 -249,500.00 500.00 -249,500.00

5.0000
250,000.00

318 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -25.00 % -25.00 %

150,000.00 -50,000.00 150,000.00 -50,000.00200,000.00

36.5000
319 FLAGGERS AND SPOTTERS

10300.0000 HR -8.75 % 39.0000 -2.50 %
375,950.00 -36,050.00 401,700.00 -10,300.00

40.0000
412,000.00

1.0000
320 OTHER TRAFFIC CONTROL LABOR

30650.0000 HR -97.50 % 39.0000 -2.50 %
30,650.00-1,195,350.00 1,195,350.00 -30,650.00

40.0000
1,226,000.00

321 TRAFFIC CONTROL SUPERVISOR
L.S. 33.33 % -100.00 %

400,000.00 100,000.00 1.00 -299,999.00300,000.00

225.0000
322 CONSTRUCTION SIGNS CLASS A

580.0000 m2 50.00 % 150.0000 0.00 %
130,500.00 43,500.00 87,000.00 0.00

150.0000
87,000.00

OTHER ITEMS

7.9400
323 STRUCTURE EXCAVATION CLASS B INCL. HAUL

13106.0000 m3 -33.83 % 40.0000 233.33 %
104,061.64 -53,210.36 524,240.00 366,968.00

12.0000
157,272.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7.9400
324  STRUCTURE  EXCAV. CL. B INCL. HAUL FOR UTILITY TRENCH

1384.8000 m3 -33.83 % 95.0000 691.67 %
10,995.31 -5,622.29 131,556.00 114,938.40

12.0000
16,617.60

5.0000
325 SHORING OR EXTRA EXCAVATION CLASS B

5523.7000 m2 0.00 % 10.0000 100.00 %
27,618.50 0.00 55,237.00 27,618.50

5.0000
27,618.50

50.0000
326 GRAVEL BACKFILL FOR DRAIN

504.0000 m3 25.00 % 55.0000 37.50 %
25,200.00 5,040.00 27,720.00 7,560.00

40.0000
20,160.00

5.0000
327 WATER

2001.1500 m3 132.56 % 20.0000 830.23 %
10,005.75 5,703.28 40,023.00 35,720.53

2.1500
4,302.47

200.0000
328 PLUGGING EXISTING PIPE

104.0000 EACH -20.00 % 350.0000 40.00 %
20,800.00 -5,200.00 36,400.00 10,400.00

250.0000
26,000.00

400.0000
329  CAST-IN-PLACE CONCRETE COLLAR

1.0000 EACH -42.86 % 1,000.0000 42.86 %
400.00 -300.00 1,000.00 300.00

700.0000
700.00

330 STRUCTURE SURVEYING
L.S. -40.17 % -37.14 %

104,700.00 -70,300.00 110,000.00 -65,000.00175,000.00
331 ROADWAY SURVEYING

L.S. 50.03 % 46.67 %
225,050.00 75,050.00 220,000.00 70,000.00150,000.00

380.0000
332 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 18.75 % 500.0000 56.25 %
1,520.00 240.00 2,000.00 720.00

320.0000
1,280.00

180.0000
333 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -40.00 % 300.0000 0.00 %
180.00 -120.00 300.00 0.00

300.0000
300.00

46.0000
334 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

254.6000 m2 -75.79 % 65.0000 -65.79 %
11,711.60 -36,662.40 16,549.00 -31,825.00

190.0000
48,374.00

1,000.0000
335 CEMENT CONC. SIDEWALK RAMP TYPE 1A

7.0000 EACH 122.22 % 1,800.0000 300.00 %
7,000.00 3,850.00 12,600.00 9,450.00

450.0000
3,150.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,050.0000
336 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 133.33 % 1,800.0000 300.00 %
1,050.00 600.00 1,800.00 1,350.00

450.0000
450.00

1,000.0000
337 CEMENT CONC. SIDEWALK RAMP TYPE 1B

16.0000 EACH 122.22 % 1,800.0000 300.00 %
16,000.00 8,800.00 28,800.00 21,600.00

450.0000
7,200.00

1,010.0000
338 CEMENT CONC. SIDEWALK RAMP TYPE 2B

10.0000 EACH 124.44 % 1,950.0000 333.33 %
10,100.00 5,600.00 19,500.00 15,000.00

450.0000
4,500.00

1,150.0000
339 CEMENT CONC. SIDEWALK RAMP TYPE 1D

2.0000 EACH 155.56 % 1,800.0000 300.00 %
2,300.00 1,400.00 3,600.00 2,700.00

450.0000
900.00

33.0000
340 CEMENT CONC. SIDEWALK

2929.6000 m2 -17.50 % 48.0000 20.00 %
96,676.80 -20,507.20 140,620.80 23,436.80

40.0000
117,184.00

61.0000
341  CEMENT CONC. SIDEWALK (COLORED)

1976.5000 m2 1.67 % 80.0000 33.33 %
120,566.50 1,976.50 158,120.00 39,530.00

60.0000
118,590.00

35.0000
342 CHAIN LINK FENCE TYPE 3

734.4000 m 16.67 % 60.0000 100.00 %
25,704.00 3,672.00 44,064.00 22,032.00

30.0000
22,032.00

105.0000
343 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

16.0000 EACH 5.00 % 200.0000 100.00 %
1,680.00 80.00 3,200.00 1,600.00

100.0000
1,600.00

52.5000
344  CABLE FENCE

299.0000 m -47.50 % 260.0000 160.00 %
15,697.50 -14,202.50 77,740.00 47,840.00

100.0000
29,900.00

700.0000
345 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -12.50 % 1,000.0000 25.00 %
1,400.00 -200.00 2,000.00 400.00

800.0000
1,600.00

390.0000
346  LANDING PAD

12.9600 m2 319.35 % 500.0000 437.63 %
5,054.40 3,849.12 6,480.00 5,274.72

93.0000
1,205.28

345.0000
347  TACTILE PAVER

46.0000 m2 762.50 % 115.0000 187.50 %
15,870.00 14,030.00 5,290.00 3,450.00

40.0000
1,840.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7,000.0000
348  REMOVE AND REPLACE SPEED HUMP

4.0000 EACH 133.33 % 1,000.0000 -66.67 %
28,000.00 16,000.00 4,000.00 -8,000.00

3,000.0000
12,000.00

150.0000
349 ROCK FOR ROCK WALL

150.0000 t 50.00 % 60.0000 -40.00 %
22,500.00 7,500.00 9,000.00 -6,000.00

100.0000
15,000.00

180.0000
350 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -78.82 % 1,000.0000 17.65 %
900.00 -3,350.00 5,000.00 750.00

850.0000
4,250.00

350.0000
351 ADJUST MANHOLE

7.0000 EACH -17.65 % 450.0000 5.88 %
2,450.00 -525.00 3,150.00 175.00

425.0000
2,975.00

5,800.0000
352 MANHOLE 1200 MM DIAM. TYPE 1

3.0000 EACH 65.71 % 4,000.0000 14.29 %
17,400.00 6,900.00 12,000.00 1,500.00

3,500.0000
10,500.00

340.0000
353 ADJUST CATCH BASIN

30.0000 EACH -17.07 % 600.0000 46.34 %
10,200.00 -2,100.00 18,000.00 5,700.00

410.0000
12,300.00

354 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -88.57 % -42.86 %

2,000.00 -15,500.00 10,000.00 -7,500.0017,500.00

380.0000
355  ADJUST SEWER MANHOLE

2.0000 EACH -68.33 % 1,100.0000 -8.33 %
760.00 -1,640.00 2,200.00 -200.00

1,200.0000
2,400.00

500.0000
356  ADJUST UTILITY VAULT

2.0000 EACH -66.67 % 1,650.0000 10.00 %
1,000.00 -2,000.00 3,300.00 300.00

1,500.0000
3,000.00

800.0000
357  ABANDON UTILITY VAULT

2.0000 EACH -60.00 % 2,500.0000 25.00 %
1,600.00 -2,400.00 5,000.00 1,000.00

2,000.0000
4,000.00

950.0000
358  ADJUST GAS VALVE BOX

2.0000 EACH 90.00 % 500.0000 0.00 %
1,900.00 900.00 1,000.00 0.00

500.0000
1,000.00

359 FORCE ACCOUNT UTILITY LOCATE AND ADJUSTMENT
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
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PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
360  ADJUST SEDIMENT VAULT

1.0000 EACH -87.50 % 15,000.0000 368.75 %
400.00 -2,800.00 15,000.00 11,800.00

3,200.0000
3,200.00

7.9500
361  PVC CONDUIT, SCH. 40 - 40 MM DIAM.

3553.8000 m -33.75 % 7.5000 -37.50 %
28,252.71 -14,392.89 26,653.50 -15,992.10

12.0000
42,645.60

16.3500
362  PVC CONDUIT, SCH. 40 - 100 MM DIAM.

100.0000 m -28.91 % 15.0000 -34.78 %
1,635.00 -665.00 1,500.00 -800.00

23.0000
2,300.00

60.5500
363  PVC CONDUIT, SCH. 80 - 150 MM DIAM.

92.0000 m 303.67 % 60.0000 300.00 %
5,570.60 4,190.60 5,520.00 4,140.00

15.0000
1,380.00

9.5000
364  PVC CONDUIT, 100MM DIAM. VERIZON

1121.4000 m -36.67 % 10.0000 -33.33 %
10,653.30 -6,167.70 11,214.00 -5,607.00

15.0000
16,821.00

5.8000
365  PVC CONDUIT, 50MM DIAM. PSE

56.0000 m -61.33 % 5.0000 -66.67 %
324.80 -515.20 280.00 -560.00

15.0000
840.00

9.5000
366  PVC CONDUIT, 100MM DIAM. PSE

1200.3000 m -36.67 % 10.0000 -33.33 %
11,402.85 -6,601.65 12,003.00 -6,001.50

15.0000
18,004.50

14.3000
367  PVC CONDUIT, 150MM DIAM. PSE

417.0000 m -4.67 % 15.0000 0.00 %
5,963.10 -291.90 6,255.00 0.00

15.0000
6,255.00

1,050.0000
368  CONNECTION TO VAULT

22.0000 EACH 110.00 % 1,000.0000 100.00 %
23,100.00 12,100.00 22,000.00 11,000.00

500.0000
11,000.00

1,715.0000
369  PRECAST CONCRETE VAULT - 575 HH PSE

4.0000 EACH -14.25 % 5,000.0000 150.00 %
6,860.00 -1,140.00 20,000.00 12,000.00

2,000.0000
8,000.00

2,010.0000
370  PRECAST CONCRETE VAULT - 5106 HH PSE

1.0000 EACH 0.50 % 5,000.0000 150.00 %
2,010.00 10.00 5,000.00 3,000.00

2,000.0000
2,000.00

2,010.0000
371  PRECAST CONCRETE VAULT - 5106 TCA VERIZON

1.0000 EACH 0.50 % 5,000.0000 150.00 %
2,010.00 10.00 5,000.00 3,000.00

2,000.0000
2,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,560.0000
372  PRECAST CONCRETE VAULT - COMCAST

1.0000 EACH 78.00 % 5,000.0000 150.00 %
3,560.00 1,560.00 5,000.00 3,000.00

2,000.0000
2,000.00

1,960.0000
373  PRECAST CONCRETE VAULT - MINIPAD PSE

1.0000 EACH -2.00 % 5,000.0000 150.00 %
1,960.00 -40.00 5,000.00 3,000.00

2,000.0000
2,000.00

540.0000
374  TREE GRATE

10.0000 EACH 80.00 % 1,200.0000 300.00 %
5,400.00 2,400.00 12,000.00 9,000.00

300.0000
3,000.00

165.0000
375  ONE-MAN ROCK

24.0000 EACH 371.43 % 500.0000 1,328.57 %
3,960.00 3,120.00 12,000.00 11,160.00

35.0000
840.00

1.0000
376 TRAINING

3000.0000 HR -50.00 % 1.0000 -50.00 %
3,000.00 -3,000.00 3,000.00 -3,000.00

2.0000
6,000.00

377 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00
378 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.005.00

379 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
380 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
-16.00 -16.00-16.00

381 SPCC PLAN
L.S. 100.00 % 100.00 %

10,000.00 5,000.00 10,000.00 5,000.005,000.00
382 FIELD OFFICE BUILDING

L.S. -20.00 % -30.00 %
40,000.00 -10,000.00 35,000.00 -15,000.0050,000.00

1.8500
383 CONSTRUCTION GEOTEXTILE FOR SEPARATION

921.0000 m2 -76.88 % 2.0000 -75.00 %
1,703.85 -5,664.15 1,842.00 -5,526.00

8.0000
7,368.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.7500
384 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1733.0000 m2 -2.78 % 2.0000 11.11 %
3,032.75 -86.65 3,466.00 346.60

1.8000
3,119.40

2.0000
385 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

16083.0000 m2 -20.00 % 2.0000 -20.00 %
32,166.00 -8,041.50 32,166.00 -8,041.50

2.5000
40,207.50

2.2000
386 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

261.0000 m2 -8.33 % 3.0000 25.00 %
574.20 -52.20 783.00 156.60

2.4000
626.40

56.0000
387 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

40.0000 m3 124.00 % 85.0000 240.00 %
2,240.00 1,240.00 3,400.00 2,400.00

25.0000
1,000.00

12.0000
388  BANK RUN GRAVEL FOR TRENCH BACKFILL

1325.0000 t -45.45 % 20.0000 -9.09 %
15,900.00 -13,250.00 26,500.00 -2,650.00

22.0000
29,150.00

2,000.0000
389  CONNECTION TO EXISTING MAIN

9.0000 EACH -20.00 % 2,500.0000 0.00 %
18,000.00 -4,500.00 22,500.00 0.00

2,500.0000
22,500.00

0.0000
390 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

1,250.0000
391 GATE VALVE 200 MM

4.0000 EACH 56.25 % 1,400.0000 75.00 %
5,000.00 1,800.00 5,600.00 2,400.00

800.0000
3,200.00

1,800.0000
392 GATE VALVE 300 MM

11.0000 EACH 28.57 % 1,800.0000 28.57 %
19,800.00 4,400.00 19,800.00 4,400.00

1,400.0000
15,400.00

3,000.0000
393 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM

2.0000 EACH 0.00 % 2,600.0000 -13.33 %
6,000.00 0.00 5,200.00 -800.00

3,000.0000
6,000.00

400.0000
394  RESETTING EXISTING VALVE BOX

15.0000 EACH -20.00 % 500.0000 0.00 %
6,000.00 -1,500.00 7,500.00 0.00

500.0000
7,500.00

2,400.0000
395 MOVING EXISTING HYDRANT

7.0000 EACH 585.71 % 2,800.0000 700.00 %
16,800.00 14,350.00 19,600.00 17,150.00

350.0000
2,450.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4,100.0000
396 HYDRANT ASSEMBLY

6.0000 EACH 64.00 % 3,750.0000 50.00 %
24,600.00 9,600.00 22,500.00 7,500.00

2,500.0000
15,000.00

1,800.0000
397 RESETTING EXISTING HYDRANT

1.0000 EACH 414.29 % 1,900.0000 442.86 %
1,800.00 1,450.00 1,900.00 1,550.00

350.0000
350.00

250.0000
398  RESETTING EXISTING METER BOX

6.0000 EACH -28.57 % 450.0000 28.57 %
1,500.00 -600.00 2,700.00 600.00

350.0000
2,100.00

0.0000
399 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

275.0000
400 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

45.0000 m 37.50 % 300.0000 50.00 %
12,375.00 3,375.00 13,500.00 4,500.00

200.0000
9,000.00

255.0000
401 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

690.0000 m 8.51 % 210.0000 -10.64 %
175,950.00 13,800.00 144,900.00 -17,250.00

235.0000
162,150.00

5.6000
402  ADDITIONAL DUCTILE IRON PIPE FITTINGS

160.0000 kg -90.67 % 5.0000 -91.67 %
896.00 -8,704.00 800.00 -8,800.00

60.0000
9,600.00

925.0000
403  STEEL CASING PIPE

12.0000 m 262.75 % 900.0000 252.94 %
11,100.00 8,040.00 10,800.00 7,740.00

255.0000
3,060.00

2.3000
404 ST. REINF. BAR FOR DA RAMP WALL

69500.0000 kg 27.78 % 1.7500 -2.78 %
159,850.00 34,750.00 121,625.00 -3,475.00

1.8000
125,100.00

450.0000
405 CONC. CLASS 28 FOR DA RAMP WALL

1610.0000 m3 12.50 % 600.0000 50.00 %
724,500.00 80,500.00 966,000.00 322,000.00

400.0000
644,000.00

10.0000
406 SHORING OR EXTRA EXCAVATION TRENCH

50.0000 m2 -80.00 % 1.0000 -98.00 %
500.00 -2,000.00 50.00 -2,450.00

50.0000
2,500.00

600.0000
407 ABANDON EXISTING MANHOLE

2.0000 EACH -40.00 % 1,500.0000 50.00 %
1,200.00 -800.00 3,000.00 1,000.00

1,000.0000
2,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

40.0000
408 SHOTCRETE FACING

586.0000 m2 -66.67 % 200.0000 66.67 %
23,440.00 -46,880.00 117,200.00 46,880.00

120.0000
70,320.00

815.0000
409 PSIPE ARMSTRONG MAPLE, 100MM CAL., B&B

7.0000 EACH 19.85 % 750.0000 10.29 %
5,705.00 945.00 5,250.00 490.00

680.0000
4,760.00

29.3500
410 PSIPE DAVID VIBURNUM, 150MM SPREAD, #5 CONT.

33.0000 EACH 6.73 % 27.0000 -1.82 %
968.55 61.05 891.00 -16.50

27.5000
907.50

29.3500
411 PSIPE DOUBLEFILE VIBURNUM, 1M HT., #5 CONT.

19.0000 EACH -6.08 % 27.0000 -13.60 %
557.65 -36.10 513.00 -80.75

31.2500
593.75

29.3500
412 PSIPE DWARF WINGED EUONYMUS, 600MM HT., #5 CONT.

3.0000 EACH 11.81 % 27.0000 2.86 %
88.05 9.30 81.00 2.25

26.2500
78.75

218.0000
413 PSIPE HOLLYWOOD JUNIPER, 2M HT., B&B

5.0000 EACH 107.62 % 200.0000 90.48 %
1,090.00 565.00 1,000.00 475.00

105.0000
525.00

32.6000
414 PSIPE KELSEY DOGWOOD, 600MM HT., #5 CONT.

10.0000 EACH 4.32 % 30.0000 -4.00 %
326.00 13.50 300.00 -12.50

31.2500
312.50

32.6000
415 PSIPE PURPLE-OSIER WILLOW, 1M HT., #5 CONT.

19.0000 EACH 24.19 % 30.0000 14.29 %
619.40 120.65 570.00 71.25

26.2500
498.75

70.7000
416 PSIPE RHODODENDRON, 1M HT., B&B

6.0000 EACH 57.11 % 65.0000 44.44 %
424.20 154.20 390.00 120.00

45.0000
270.00

29.3500
417 PSIPE ROYAL BURGUNDY BARBERRY, 600MM HT., #5 CONT.

31.0000 EACH -9.69 % 27.0000 -16.92 %
909.85 -97.65 837.00 -170.50

32.5000
1,007.50

29.3500
418 PSIPE SEAGREEN JUNIPER, 1M HT., #5 CONT.

41.0000 EACH 11.81 % 27.0000 2.86 %
1,203.35 127.10 1,107.00 30.75

26.2500
1,076.25

9.8000
419 PSIPE FOUNTAIN GRASS, 150MM HT., #1 CONT.

105.0000 EACH -18.33 % 9.0000 -25.00 %
1,029.00 -231.00 945.00 -315.00

12.0000
1,260.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A039 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006932 REGION NO : 1 AWARDED ON : May 23 2005
VERSION NO :8 WORK ORDER# : XL1924
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-405
TOTEM LAKE/NE 128TH ST   
 HOV DIRECT ACCESS/FREEWAY STATION
04A039

ROBISON CONSTRUCTION, INC. KIEWIT CONSTRUCTION COMPANY
1216 140TH AVE COURT EAST 4904 LAKE WASHINGTON BLVD NE
98390-9656

PROJECT : SUMNER   WA  983900370 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 000427

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2005
09:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

9.8000
420 PSIPE DAYLILY, 500MM HT., #1 CONT.

32.0000 EACH -38.75 % 9.0000 -43.75 %
313.60 -198.40 288.00 -224.00

16.0000
512.00

421 INCENTIVE EARLY COMPL.
EST. 0.00 % 0.00 %

600,000.00 600,000.00600,000.00

$43,539,544.85 2.78 % $45,592,000.00 7.63 %$42,361,058.22BASE TOTAL
ALTERNATE A1

422  MAPLE ARTISTIC FINISH
L.S. 453.69 % 264.27 %

380,000.00 311,370.00 250,000.00 181,370.0068,630.00

$380,000.00 453.69 % $250,000.00 264.27 %$68,630.00ALTERNATE A1 TOTAL

$43,539,544.85 $45,592,000.00BASE TOTAL 2.78% 7.63%$42,361,058.22

$43,919,544.85 $45,842,000.00BASE + A1 CONTRACT TOTAL (A) 3.51% 8.04%$42,429,688.22
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
PS&E JOB NO: 04A039 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:

006932 * * *   RANKED BY DOLLAR AMOUNT   * * * May  4 2005

I-405
TOTEM LAKE/NE 128TH ST
HOV DIRECT ACCESS/FREEWAY STATION
04A039

REGION: 1

HWY: SR 405

CONTRACT NO:

TITLE:

ContractorDollar Amount Alternate CombinationRank

120 N RALPH ST
99202-4795
PO BOX 4008
SPOKANE, WA  992020008

MAX J. KUNEY COMPANY$42,021,909.76 BASE + A11

600 NACHES AVE SW #120 98055-2267
PO BOX 940
RENTON, WA  980570940

GUY F. ATKINSON CONSTRUCTION LLC$43,576,183.84 BASE + A12

20210 142ND AVE NE
98072
PO BOX 1330
WOODINVILLE, WA  980721330

MOWAT CONSTRUCTION COMPANY$43,581,966.06 BASE + A13

1216 140TH AVE COURT EAST
98390-9656
PO BOX 1730
SUMNER, WA  983900370

ROBISON CONSTRUCTION, INC.$43,919,544.85 BASE + A14

4904 LAKE WASHINGTON BLVD NE
RENTON, WA  980561057

KIEWIT CONSTRUCTION COMPANY$45,842,000.00 BASE + A15




