
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A021 REVISION NO : 1 BIDS OPENED ON : May 11 2005
CONTRACT NO :006981 REGION NO : 1 AWARDED ON : May 16 2005
VERSION NO :2 WORK ORDER# : XL2218
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
W LK SAMMAMISH PARKWAY I/C
ROUNDABOUT RECONSTRUCTION
05A021

MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. C.A. CAREY CORP.
3304 OLD HARTFORD RD 350 - 106TH AVE NE 537 NW LOCUST ST
98258-8699 98004-5732 98027-2412

PROJECT : LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/11/2005

14:04

DOT_RGGB01

IM-0901(434)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 25.68 % 14.99 % 44.40 %

47,000.00 9,604.00 43,000.00 5,604.00 54,000.00 16,604.0037,396.00

0.1000
2 REMOVING TEMPORARY PAVEMENT MARKING

2800.0000 L.F. -83.33 % 0.1000 -83.33 % 1.0000 66.67 %

280.00 -1,400.00 280.00 -1,400.00 2,800.00 1,120.00
0.6000

1,680.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -68.13 % 40.58 % 181.16 %

1,700.00 -3,635.00 7,500.00 2,165.00 15,000.00 9,665.005,335.00

3.0000
4  HIGH VISIBILITY FENCE

700.0000 L.F. 0.00 % 3.0000 0.00 % 10.0000 233.33 %

2,100.00 0.00 2,100.00 0.00 7,000.00 4,900.00
3.0000

2,100.00

GRADING

25.0000
5 ROADWAY EXCAVATION INCL. HAUL

920.0000 C.Y. 0.00 % 18.0000 -28.00 % 45.0000 80.00 %

23,000.00 0.00 16,560.00 -6,440.00 41,400.00 18,400.00
25.0000

23,000.00

50.0000
6 GRAVEL BORROW INCL. HAUL

59.0000 TON 400.00 % 11.0000 10.00 % 50.0000 400.00 %

2,950.00 2,360.00 649.00 59.00 2,950.00 2,360.00
10.0000
590.00

20.0000
7 EMBANKMENT COMPACTION

26.4000 C.Y. 100.00 % 2.0000 -80.00 % 50.0000 400.00 %

528.00 264.00 52.80 -211.20 1,320.00 1,056.00
10.0000
264.00

DRAINAGE

50.0000
8 DRAIN PIPE 8 IN. DIAM.

10.0000 L.F. -50.00 % 50.0000 -50.00 % 100.0000 0.00 %

500.00 -500.00 500.00 -500.00 1,000.00 0.00
100.0000
1,000.00
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IM-0901(434)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

50.0000
9 SCHEDULE A CULV. PIPE 18 IN. DIAM.

30.0000 L.F. 42.86 % 65.0000 85.71 % 60.0000 71.43 %

1,500.00 450.00 1,950.00 900.00 1,800.00 750.00
35.0000
1,050.00

STORM SEWER

800.0000
10 CATCH BASIN TYPE 1L

2.0000 EACH -84.00 % 1,500.0000 -70.00 % 2,000.0000 -60.00 %

1,600.00 -8,400.00 3,000.00 -7,000.00 4,000.00 -6,000.00
5,000.0000
10,000.00

STRUCTURE

10.0000
11 CONDUIT PIPE 2 IN. DIAM.

20.0000 L.F. 0.00 % 50.0000 400.00 % 25.0000 150.00 %

200.00 0.00 1,000.00 800.00 500.00 300.00
10.0000
200.00

SURFACING

30.0000
12 CRUSHED SURFACING BASE COURSE

430.0000 TON -14.29 % 22.0000 -37.14 % 30.0000 -14.29 %

12,900.00 -2,150.00 9,460.00 -5,590.00 12,900.00 -2,150.00
35.0000

15,050.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,415.00 1,415.00 1,415.001,415.00

CEMENT CONCRETE PAVEMENT

60.0000
14  CONCRETE FOR TRUCK PIGMENTED- APRON

220.0000 S.Y. -50.00 % 105.0000 -12.50 % 150.0000 25.00 %

13,200.00 -13,200.00 23,100.00 -3,300.00 33,000.00 6,600.00
120.0000
26,400.00
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HOT MIX ASPHALT
15 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

6.0000
16 PLANING BITUMINOUS PAVEMENT

3710.0000 S.Y. 20.00 % 5.0000 0.00 % 7.0000 40.00 %

22,260.00 3,710.00 18,550.00 0.00 25,970.00 7,420.00
5.0000

18,550.00

60.0000
17 HMA CL. 1/2 IN. PG 64-22

1415.0000 TON 20.00 % 52.0000 4.00 % 60.0000 20.00 %

84,900.00 14,150.00 73,580.00 2,830.00 84,900.00 14,150.00
50.0000

70,750.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,130.00 1,130.00 1,130.001,130.00
19 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,400.00 1,400.00 1,400.001,400.00

EROSION CONTROL AND PLANTING

50.0000
20 ESC LEAD

14.0000 DAY -75.00 % 50.0000 -75.00 % 150.0000 -25.00 %

700.00 -2,100.00 700.00 -2,100.00 2,100.00 -700.00
200.0000
2,800.00

100.0000
21 STREET CLEANING

40.0000 HR -20.00 % 100.0000 -20.00 % 125.0000 0.00 %

4,000.00 -1,000.00 4,000.00 -1,000.00 5,000.00 0.00
125.0000
5,000.00

50.0000
22  INLET PROTECTION

2.0000 EACH -90.20 % 75.0000 -85.29 % 100.0000 -80.39 %

100.00 -920.00 150.00 -870.00 200.00 -820.00
510.0000
1,020.00

6.0000
23 COMPOST BERM

2075.0000 L.F. 20.00 % 4.0000 -20.00 % 5.0000 0.00 %

12,450.00 2,075.00 8,300.00 -2,075.00 10,375.00 0.00
5.0000

10,375.00

10.0000
24 COMPOST SOCK

60.0000 L.F. -50.00 % 12.0000 -40.00 % 20.0000 0.00 %

600.00 -600.00 720.00 -480.00 1,200.00 0.00
20.0000
1,200.00
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EROSION CONTROL AND PLANTING
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

35.0000
26 TOPSOIL TYPE A

170.0000 C.Y. 0.00 % 28.0000 -20.00 % 45.0000 28.57 %

5,950.00 0.00 4,760.00 -1,190.00 7,650.00 1,700.00
35.0000
5,950.00

TRAFFIC

30.0000
27 CEMENT CONC. TRAFFIC CURB AND GUTTER

290.0000 L.F. 100.00 % 25.0000 66.67 % 40.0000 166.67 %

8,700.00 4,350.00 7,250.00 2,900.00 11,600.00 7,250.00
15.0000
4,350.00

25.0000
28 CEMENT CONC. TRAFFIC CURB

240.0000 L.F. 108.33 % 25.0000 108.33 % 36.0000 200.00 %

6,000.00 3,120.00 6,000.00 3,120.00 8,640.00 5,760.00
12.0000
2,880.00

30.0000
29 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

285.0000 L.F. 50.00 % 25.0000 25.00 % 40.0000 100.00 %

8,550.00 2,850.00 7,125.00 1,425.00 11,400.00 5,700.00
20.0000
5,700.00

6.0000
30  MODIFIED EXTRUDED CURB 12"

1120.0000 L.F. -60.00 % 6.0000 -60.00 % 8.0000 -46.67 %

6,720.00 -10,080.00 6,720.00 -10,080.00 8,960.00 -7,840.00
15.0000

16,800.00

15.0000
31  MODIFIED EXTRUDED CURB 24"

440.0000 L.F. -25.00 % 13.0000 -35.00 % 16.0000 -20.00 %

6,600.00 -2,200.00 5,720.00 -3,080.00 7,040.00 -1,760.00
20.0000
8,800.00

12.0000
32 TYPE C BLOCK TRAFFIC CURB

210.0000 L.F. 20.00 % 15.0000 50.00 % 16.0000 60.00 %

2,520.00 420.00 3,150.00 1,050.00 3,360.00 1,260.00
10.0000
2,100.00

0.5000
33 PLASTIC LINE

4020.0000 L.F. -66.67 % 0.5000 -66.67 % 1.0000 -33.33 %

2,010.00 -4,020.00 2,010.00 -4,020.00 4,020.00 -2,010.00
1.5000

6,030.00

1.5000
34 PLASTIC WIDE LINE

1100.0000 L.F. 0.00 % 1.5000 0.00 % 2.0000 33.33 %

1,650.00 0.00 1,650.00 0.00 2,200.00 550.00
1.5000

1,650.00
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TRAFFIC

6.0000
35  ROUNDABOUT YIELD LINE

120.0000 L.F. 300.00 % 6.0000 300.00 % 8.0000 433.33 %

720.00 540.00 720.00 540.00 960.00 780.00
1.5000
180.00

6.0000
36 PLASTIC CROSSWALK LINE

1020.0000 S.F. 9.09 % 6.0000 9.09 % 8.0000 45.45 %

6,120.00 510.00 6,120.00 510.00 8,160.00 2,550.00
5.5000

5,610.00

10.0000
37 PLASTIC STOP LINE

30.0000 L.F. -33.33 % 10.0000 -33.33 % 14.0000 -6.67 %

300.00 -150.00 300.00 -150.00 420.00 -30.00
15.0000
450.00

110.0000
38 PLASTIC TRAFFIC ARROW

7.0000 EACH 120.00 % 105.0000 110.00 % 140.0000 180.00 %

770.00 420.00 735.00 385.00 980.00 630.00
50.0000
350.00

65.0000
39 PLASTIC TRAFFIC LETTER

20.0000 EACH 116.67 % 65.0000 116.67 % 90.0000 200.00 %

1,300.00 700.00 1,300.00 700.00 1,800.00 1,200.00
30.0000
600.00

20.0000
40 PLASTIC DRAINAGE MARKING

2.0000 EACH -20.00 % 20.0000 -20.00 % 25.0000 0.00 %

40.00 -10.00 40.00 -10.00 50.00 0.00
25.0000
50.00

75.0000
41  DRAIN TO STREAM MARKING

2.0000 EACH 200.00 % 35.0000 40.00 % 44.0000 76.00 %

150.00 100.00 70.00 20.00 88.00 38.00
25.0000
50.00

600.0000
42 RAISED PAVEMENT MARKER TYPE 2

1.0000 HUND 100.00 % 500.0000 66.67 % 700.0000 133.33 %

600.00 300.00 500.00 200.00 700.00 400.00
300.0000
300.00

0.2000
43 TEMPORARY PAVEMENT MARKING

1000.0000 L.F. -60.00 % 0.4000 -20.00 % 2.0000 300.00 %

200.00 -300.00 400.00 -100.00 2,000.00 1,500.00
0.5000
500.00

44 PERMANENT SIGNING
L.S. -22.78 % -17.26 % -17.26 %

14,000.00 -4,130.00 15,000.00 -3,130.00 15,000.00 -3,130.0018,130.00
45 ILLUMINATION SYSTEM SUA 955

L.S. 27.78 % 46.04 % 47.86 %

7,000.00 1,522.00 8,000.00 2,522.00 8,100.00 2,622.005,478.00
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TRAFFIC

5,000.0000
46 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -33.33 % 5,000.0000 -33.33 % 5,500.0000 -26.67 %

5,000.00 -2,500.00 5,000.00 -2,500.00 5,500.00 -2,000.00
7,500.0000
7,500.00

5.0000
47 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR 150.00 % 5.0000 150.00 % 3.0000 50.00 %

1,000.00 600.00 1,000.00 600.00 600.00 200.00
2.0000
400.00

48 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 50.00 % 400.00 % 40.00 %

7,500.00 2,500.00 25,000.00 20,000.00 7,000.00 2,000.005,000.00

36.0000
49 FLAGGERS AND SPOTTERS

1272.0000 HR 2.86 % 35.0000 0.00 % 40.0000 14.29 %

45,792.00 1,272.00 44,520.00 0.00 50,880.00 6,360.00
35.0000

44,520.00

36.0000
50 OTHER TRAFFIC CONTROL LABOR

424.0000 HR 2.86 % 40.0000 14.29 % 40.0000 14.29 %

15,264.00 424.00 16,960.00 2,120.00 16,960.00 2,120.00
35.0000

14,840.00
51 TRAFFIC CONTROL SUPERVISOR

L.S. -5.88 % 17.65 % -41.18 %

16,000.00 -1,000.00 20,000.00 3,000.00 10,000.00 -7,000.0017,000.00

15.0000
52 CONSTRUCTION SIGNS CLASS A

200.0000 S.F. -25.00 % 20.0000 0.00 % 20.0000 0.00 %

3,000.00 -1,000.00 4,000.00 0.00 4,000.00 0.00
20.0000
4,000.00

OTHER ITEMS

40.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10.0000 C.Y. -20.00 % 10.0000 -80.00 % 70.0000 40.00 %

400.00 -100.00 100.00 -400.00 700.00 200.00
50.0000
500.00

5.0000
54 SHORING OR EXTRA EXCAVATION CLASS B

200.0000 S.F. -16.67 % 1.0000 -83.33 % 10.0000 66.67 %

1,000.00 -200.00 200.00 -1,000.00 2,000.00 800.00
6.0000

1,200.00
55 ROADWAY SURVEYING

L.S. 45.45 % 81.82 % 36.36 %

16,000.00 5,000.00 20,000.00 9,000.00 15,000.00 4,000.0011,000.00
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OTHER ITEMS

50.0000
56 CEMENT CONC. SIDEWALK

150.0000 S.Y. 42.86 % 45.0000 28.57 % 38.0000 8.57 %

7,500.00 2,250.00 6,750.00 1,500.00 5,700.00 450.00
35.0000
5,250.00

750.0000
57 CEMENT CONC. SIDEWALK RAMP TYPE 2A

3.0000 EACH -25.00 % 1,000.0000 0.00 % 750.0000 -25.00 %

2,250.00 -750.00 3,000.00 0.00 2,250.00 -750.00
1,000.0000
3,000.00

50.0000
58 RAMP DETECTABLE WARNING RETROFIT

200.0000 S.F. 56.25 % 45.0000 40.63 % 55.0000 71.88 %

10,000.00 3,600.00 9,000.00 2,600.00 11,000.00 4,600.00
32.0000
6,400.00

60.0000
59  SPLITTER ISLAND

645.0000 S.Y. -50.00 % 75.0000 -37.50 % 100.0000 -16.67 %

38,700.00 -38,700.00 48,375.00 -29,025.00 64,500.00 -12,900.00
120.0000
77,400.00

500.0000
60 ADJUST MANHOLE

3.0000 EACH 25.00 % 500.0000 25.00 % 1,000.0000 150.00 %

1,500.00 300.00 1,500.00 300.00 3,000.00 1,800.00
400.0000
1,200.00

500.0000
61 ADJUST CATCH BASIN

1.0000 EACH 66.67 % 500.0000 66.67 % 500.0000 66.67 %

500.00 200.00 500.00 200.00 500.00 200.00
300.0000
300.00

350.0000
62 ADJUST JUNCTION BOX

2.0000 EACH -30.00 % 50.0000 -90.00 % 300.0000 -40.00 %

700.00 -300.00 100.00 -900.00 600.00 -400.00
500.0000
1,000.00

63 FORCE ACCOUNT FORCE ACCOUNT-RELOCATE JUNCTION BOX
EST. 0.00 % 0.00 % 0.00 %

800.00 800.00 800.00800.00
64 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A021 REVISION NO : 1 BIDS OPENED ON : May 11 2005
CONTRACT NO :006981 REGION NO : 1 AWARDED ON : May 16 2005
VERSION NO :2 WORK ORDER# : XL2218
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
W LK SAMMAMISH PARKWAY I/C
ROUNDABOUT RECONSTRUCTION
05A021

MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. C.A. CAREY CORP.
3304 OLD HARTFORD RD 350 - 106TH AVE NE 537 NW LOCUST ST
98258-8699 98004-5732 98027-2412

PROJECT : LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/11/2005

14:04

DOT_RGGB01

IM-0901(434)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 SPCC PLAN

L.S. -33.33 % 233.33 % -33.33 %

1,000.00 -500.00 5,000.00 3,500.00 1,000.00 -500.001,500.00

$500,723.00 -6.75% $518,975.80 -3.35% $626,982.00 16.76%$536,977.00CONTRACT TOTAL

$626,982.00$500,723.00 $518,975.80BASE TOTAL -6.75% -3.35% 16.76%$536,977.00


