
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 2ND BIDDER ------- ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

SCARSELLA BROS., INC. MRM CONSTRUCTION, INC. GRANITE NORTHWEST, INC., DBA
8404 S 196TH ST 503 S WATER ST 2520 W WASHINGTON AVE
KENT WA  98031-1145 98926-3664 98903-2504

PROJECT : SEATTLE   WA  981680697 ELLENSBURG   WA  989260838 YAKIMA   WA  989091268

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.01 % 21.60 % 21.51 %

100,000.00 -13,650.00 138,200.00 24,550.00 138,091.50 24,441.50113,650.00

7,500.0000
2 CLEARING AND GRUBBING - SITE RANNEY WELL SITE

1.0000 ACRE 275.00 % 3,250.0000 62.50 % 5,000.0000 150.00 %

7,500.00 5,500.00 3,250.00 1,250.00 5,000.00 3,000.00
2,000.0000
2,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 0.00 % 188.50 % 150.00 %

2,000.00 0.00 5,770.00 3,770.00 5,000.00 3,000.002,000.00

1.2500
4 REMOVING WIRE FENCE

2650.0000 L.F. -37.50 % 1.3500 -32.50 % 1.2500 -37.50 %

3,312.50 -1,987.50 3,577.50 -1,722.50 3,312.50 -1,987.50
2.0000

5,300.00

GRADING
5  RIVER DIVERSION

EST. 0.00 % 0.00 % 0.00 %

59,200.00 59,200.00 59,200.0059,200.00
6  ROCK SILL

EST. 0.00 % 0.00 % 0.00 %

53,700.00 53,700.00 53,700.0053,700.00
7  ROCK REVETMENT

EST. 0.00 % 0.00 % 0.00 %

192,300.00 192,300.00 192,300.00192,300.00

9.4000
8 ROADWAY EXCAVATION INCL. HAUL - AREA RANNEY WELL SITE

5000.0000 C.Y. 17.50 % 8.2000 2.50 % 15.0000 87.50 %

47,000.00 7,000.00 41,000.00 1,000.00 75,000.00 35,000.00
8.0000

40,000.00

DRAINAGE

21.1000
9  MODIFIED HEAVY  LOOSE RIPRAP

28650.0000 TON 5.50 % 21.7000 8.50 % 21.5000 7.50 %

604,515.00 31,515.00 621,705.00 48,705.00 615,975.00 42,975.00
20.0000

573,000.00
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DRAINAGE

25.3500
10  EXTRA HEAVY LOOSE RIPRAP

900.0000 TON 26.75 % 38.8000 94.00 % 26.5000 32.50 %

22,815.00 4,815.00 34,920.00 16,920.00 23,850.00 5,850.00
20.0000

18,000.00

21.1000
11 QUARRY SPALLS

260.0000 TON 427.50 % 35.1000 777.50 % 20.0000 400.00 %

5,486.00 4,446.00 9,126.00 8,086.00 5,200.00 4,160.00
4.0000

1,040.00

60.0000
12 SCHEDULE A CULV. PIPE 18 IN. DIAM.

110.0000 L.F. 20.00 % 49.1000 -1.80 % 75.0000 50.00 %

6,600.00 1,100.00 5,401.00 -99.00 8,250.00 2,750.00
50.0000
5,500.00

410.0000
13  STEEL DRAIN PIPE 6 IN. DIAM. FOR UNDER RAMP

72.0000 L.F. 382.35 % 405.0000 376.47 % 350.0000 311.76 %

29,520.00 23,400.00 29,160.00 23,040.00 25,200.00 19,080.00
85.0000
6,120.00

2,720.0000
14  FLAP GATE FOR 18 IN. DIAM. CULV.

1.0000 EACH -39.56 % 1,540.0000 -65.78 % 850.0000 -81.11 %

2,720.00 -1,780.00 1,540.00 -2,960.00 850.00 -3,650.00
4,500.0000
4,500.00

IRRIGATION AND WATER DISTRIBUTION
15 IRRIGATION SYSTEM

L.S. -56.27 % -55.60 % -40.00 %

32,801.00 -42,199.00 33,300.00 -41,700.00 45,000.00 -30,000.0075,000.00
16  WELL PUMP

L.S. -12.60 % -26.24 % 17.07 %

4,479.00 -646.00 3,780.00 -1,345.00 6,000.00 875.005,125.00

EROSION CONTROL AND PLANTING

150.0000
17 ESC LEAD

60.0000 DAY 114.29 % 126.0000 80.00 % 50.0000 -28.57 %

9,000.00 4,800.00 7,560.00 3,360.00 3,000.00 -1,200.00
70.0000
4,200.00

4.0000
18  SAND BAGS - ON SITE

500.0000 EACH 33.33 % 3.4500 15.00 % 4.5000 50.00 %

2,000.00 500.00 1,725.00 225.00 2,250.00 750.00
3.0000

1,500.00
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15.0000
19 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. -25.00 % 6.9500 -65.25 % 10.0000 -50.00 %

3,450.00 -1,150.00 1,598.50 -3,001.50 2,300.00 -2,300.00
20.0000
4,600.00

100.0000
20 STREET CLEANING

240.0000 HR 11.11 % 113.0000 25.56 % 66.0000 -26.67 %

24,000.00 2,400.00 27,120.00 5,520.00 15,840.00 -5,760.00
90.0000

21,600.00

5.0000
21 SILT FENCE

900.0000 L.F. -16.67 % 2.8500 -52.50 % 6.5000 8.33 %

4,500.00 -900.00 2,565.00 -2,835.00 5,850.00 450.00
6.0000

5,400.00

1.0000
22  SILT FENCE - ON SITE

1000.0000 L.F. 0.00 % 1.1500 15.00 % 0.5000 -50.00 %

1,000.00 0.00 1,150.00 150.00 500.00 -500.00
1.0000

1,000.00

25.0000
23  TEMPORARY SILT CURTAIN - ON SITE

100.0000 L.F. 25.00 % 22.1000 10.50 % 5.5000 -72.50 %

2,500.00 500.00 2,210.00 210.00 550.00 -1,450.00
20.0000
2,000.00

24  WATER INFLATED DAM - ON SITE
L.S. -25.00 % 15.50 % -22.50 %

15,000.00 -5,000.00 23,100.00 3,100.00 15,500.00 -4,500.0020,000.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

34,700.00 34,700.00 34,700.0034,700.00

1,395.0000
26 MULCHING WITH PAM

1.0000 ACRE 74.38 % 1,610.0000 101.25 % 1,800.0000 125.00 %

1,395.00 595.00 1,610.00 810.00 1,800.00 1,000.00
800.0000
800.00

1,295.0000
27  SEEDING AND MULCHING - SITE RANNEY WELL SITE

1.0000 ACRE 29.50 % 1,610.0000 61.00 % 1,800.0000 80.00 %

1,295.00 295.00 1,610.00 610.00 1,800.00 800.00
1,000.0000
1,000.00

1,325.0000
28 SEEDING AND MULCHING

2.6000 ACRE -50.00 % 1,610.0000 -39.25 % 1,800.0000 -32.08 %

3,445.00 -3,445.00 4,186.00 -2,704.00 4,680.00 -2,210.00
2,650.0000
6,890.00

5.6000
29 PSIPE COYOTE WILLOW 40 CU IN

300.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

1,680.00 -420.00 1,410.00 -690.00 1,680.00 -420.00
7.0000

2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 2ND BIDDER ------- ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

SCARSELLA BROS., INC. MRM CONSTRUCTION, INC. GRANITE NORTHWEST, INC., DBA
8404 S 196TH ST 503 S WATER ST 2520 W WASHINGTON AVE
KENT WA  98031-1145 98926-3664 98903-2504

PROJECT : SEATTLE   WA  981680697 ELLENSBURG   WA  989260838 YAKIMA   WA  989091268

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT
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5.6000
30 PSIPE RED OSIER DOGWOOD 40 CU IN

350.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

1,960.00 -490.00 1,645.00 -805.00 1,960.00 -490.00
7.0000

2,450.00

5.6000
31 PSIPE BLACK COTTONWOOD 40 CU IN

100.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

560.00 -140.00 470.00 -230.00 560.00 -140.00
7.0000
700.00

5.6000
32 PSIPE NOOTKA ROSE 40 CU IN

350.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

1,960.00 -490.00 1,645.00 -805.00 1,960.00 -490.00
7.0000

2,450.00

5.6000
33 PSIPE BLUE ELDERBERRY 40 CU IN

250.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

1,400.00 -350.00 1,175.00 -575.00 1,400.00 -350.00
7.0000

1,750.00

5.6000
34 PSIPE PSIPE PACIFIC WILLOW 40 CU IN

100.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

560.00 -140.00 470.00 -230.00 560.00 -140.00
7.0000
700.00

5.6000
35 PSIPE SERVICEBERRY 40 CU IN

80.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

448.00 -112.00 376.00 -184.00 448.00 -112.00
7.0000
560.00

5.6000
36 PSIPE COMMON SNOWBERRY 40 CU IN

100.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

560.00 -140.00 470.00 -230.00 560.00 -140.00
7.0000
700.00

5.6000
37 PSIPE GOLDEN CURRANT 40 CU IN

120.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

672.00 -168.00 564.00 -276.00 672.00 -168.00
7.0000
840.00

5.6000
38 PSIPE COLUMBIA HAWTHORN 40 CU IN

60.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

336.00 -84.00 282.00 -138.00 336.00 -84.00
7.0000
420.00

5.6000
39 PSIPE MOCK ORANGE 40 CU IN

70.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

392.00 -98.00 329.00 -161.00 392.00 -98.00
7.0000
490.00

5.6000
40 PSIPE QUAKING ASPEN 40 CU IN

40.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

224.00 -56.00 188.00 -92.00 224.00 -56.00
7.0000
280.00
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5.6000
41 PSIPE WOOD'S ROSE 40 CU IN

100.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

560.00 -140.00 470.00 -230.00 560.00 -140.00
7.0000
700.00

5.6000
42 PSIPE CHOKE CHERRY 40 CU IN

60.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

336.00 -84.00 282.00 -138.00 336.00 -84.00
7.0000
420.00

5.6000
43 PSIPE RUBBER RABBITBRUSH 40 CU IN

575.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

3,220.00 -805.00 2,702.50 -1,322.50 3,220.00 -805.00
7.0000

4,025.00

5.6000
44 PSIPE BASIN BIG SAGE 40 CU IN

575.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

3,220.00 -805.00 2,702.50 -1,322.50 3,220.00 -805.00
7.0000

4,025.00

5.6000
45 PSIPE SNOWY BUCKWHEAT 40 CU IN

575.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

3,220.00 -805.00 2,702.50 -1,322.50 3,220.00 -805.00
7.0000

4,025.00

5.6000
46 PSIPE SHRUBBY PENSTEMMON 40 CU IN

575.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

3,220.00 -805.00 2,702.50 -1,322.50 3,220.00 -805.00
7.0000

4,025.00

5.6000
47 PSIPE BITTERBRUSH 40 CU IN

575.0000 EACH -20.00 % 4.7000 -32.86 % 5.6000 -20.00 %

3,220.00 -805.00 2,702.50 -1,322.50 3,220.00 -805.00
7.0000

4,025.00

5.3500
48  LIVE POLE - LIVE PACIFIC WILLOW POLES

240.0000 EACH -64.33 % 6.4500 -57.00 % 5.3500 -64.33 %

1,284.00 -2,316.00 1,548.00 -2,052.00 1,284.00 -2,316.00
15.0000
3,600.00

5.3500
49  LIVE POLE - LIVE BLACK COTTONWOOD POLES

240.0000 EACH -64.33 % 6.4500 -57.00 % 5.3500 -64.33 %

1,284.00 -2,316.00 1,548.00 -2,052.00 1,284.00 -2,316.00
15.0000
3,600.00

3.8000
50 WEED BARRIER MAT

4585.0000 EACH 52.00 % 1.7000 -32.00 % 3.8000 52.00 %

17,423.00 5,960.50 7,794.50 -3,668.00 17,423.00 5,960.50
2.5000

11,462.50

37.7500
51 COARSE COMPOST

330.0000 C.Y. -31.36 % 54.6000 -0.73 % 37.7500 -31.36 %

12,457.50 -5,692.50 18,018.00 -132.00 12,457.50 -5,692.50
55.0000

18,150.00
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1.5000
52 HIGH VISIBILITY FENCE

2030.0000 L.F. -70.00 % 2.6500 -47.00 % 2.2500 -55.00 %

3,045.00 -7,105.00 5,379.50 -4,770.50 4,567.50 -5,582.50
5.0000

10,150.00

TRAFFIC

5.0000
53 SEQUENTIAL ARROW SIGN

1200.0000 HR 42.86 % 5.3500 52.86 % 3.0000 -14.29 %

6,000.00 1,800.00 6,420.00 2,220.00 3,600.00 -600.00
3.5000

4,200.00

8,250.0000
54 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 292.86 % 8,570.0000 308.10 % 13,500.0000 542.86 %

8,250.00 6,150.00 8,570.00 6,470.00 13,500.00 11,400.00
2,100.0000
2,100.00

55 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 168.20 % 187.36 % 1,049.43 %

7,000.00 4,390.00 7,500.00 4,890.00 30,000.00 27,390.002,610.00

45.0000
56 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 18.42 % 48.2000 26.84 % 38.7500 1.97 %

32,400.00 5,040.00 34,704.00 7,344.00 27,900.00 540.00
38.0000

27,360.00
57 TRAFFIC CONTROL SUPERVISOR

L.S. 23.46 % 32.10 % 23.46 %

40,000.00 7,600.00 42,800.00 10,400.00 40,000.00 7,600.0032,400.00

20.0000
58 CONSTRUCTION SIGNS CLASS A

484.0000 S.F. 100.00 % 21.4000 114.00 % 14.5000 45.00 %

9,680.00 4,840.00 10,357.60 5,517.60 7,018.00 2,178.00
10.0000
4,840.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

30.0000
60 STRUCTURE EXCAVATION CLASS B

12.0000 C.Y. -70.00 % 29.2000 -70.80 % 30.0000 -70.00 %

360.00 -840.00 350.40 -849.60 360.00 -840.00
100.0000
1,200.00
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OTHER ITEMS

3.5000
61 WIRE FENCE TYPE 2

2650.0000 L.F. -12.50 % 3.7500 -6.25 % 3.5000 -12.50 %

9,275.00 -1,325.00 9,937.50 -662.50 9,275.00 -1,325.00
4.0000

10,600.00
62  1 IN. STEEL PLATE FOR PAVEMENT PROTECTION

L.S. -70.00 % -61.72 % -90.00 %

7,500.00 -17,500.00 9,570.00 -15,430.00 2,500.00 -22,500.0025,000.00

800.0000
63  LOG WITH ROOT WAD

55.0000 EACH -20.00 % 667.0000 -33.30 % 1,100.0000 10.00 %

44,000.00 -11,000.00 36,685.00 -18,315.00 60,500.00 5,500.00
1,000.0000
55,000.00

64 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN

L.S. 100.00 % -78.60 % -50.00 %

2,000.00 1,000.00 214.00 -786.00 500.00 -500.001,000.00

$1,515,944.00 -0.14% $1,579,753.00 4.06% $1,620,620.00 6.75%$1,518,086.50CONTRACT TOTAL

$1,620,620.00$1,515,944.00 $1,579,753.00BASE TOTAL -0.14% 4.06% 6.75%$1,518,086.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

WESTWAY CONSTRUCTION, INC. COLUMBIA ASPHALT & GRAVEL, INC RAM CONSTRUCTION GENERAL
2010 S FAIRVIEW HEIGHTS RD 377 PARKER BRIDGE RD 709 W ORCHARD DR, STE 4
MEDICAL LAKE WA  99022-8869 PARKER WA 98939

PROJECT : AIRWAY HEIGHTS   WA  990010519 YAKIMA   WA  989090337 BELLINGHAM   WA  982251766

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 75.98 % -32.25 % 49.58 %

200,000.00 86,350.00 77,000.00 -36,650.00 170,000.00 56,350.00113,650.00

3,500.0000
2 CLEARING AND GRUBBING - SITE RANNEY WELL SITE

1.0000 ACRE 75.00 % 10,000.0000 400.00 % 5,000.0000 150.00 %

3,500.00 1,500.00 10,000.00 8,000.00 5,000.00 3,000.00
2,000.0000
2,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 400.00 % 0.00 % -25.00 %

10,000.00 8,000.00 2,000.00 0.00 1,500.00 -500.002,000.00

1.0000
4 REMOVING WIRE FENCE

2650.0000 L.F. -50.00 % 1.5000 -25.00 % 1.2500 -37.50 %

2,650.00 -2,650.00 3,975.00 -1,325.00 3,312.50 -1,987.50
2.0000

5,300.00

GRADING
5  RIVER DIVERSION

EST. 0.00 % 0.00 % 0.00 %

59,200.00 59,200.00 59,200.0059,200.00
6  ROCK SILL

EST. 0.00 % 0.00 % 0.00 %

53,700.00 53,700.00 53,700.0053,700.00
7  ROCK REVETMENT

EST. 0.00 % 0.00 % 0.00 %

192,300.00 192,300.00 192,300.00192,300.00

10.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA RANNEY WELL SITE

5000.0000 C.Y. 25.00 % 11.0000 37.50 % 11.0000 37.50 %

50,000.00 10,000.00 55,000.00 15,000.00 55,000.00 15,000.00
8.0000

40,000.00

DRAINAGE

20.0000
9  MODIFIED HEAVY  LOOSE RIPRAP

28650.0000 TON 0.00 % 25.0000 25.00 % 26.0000 30.00 %

573,000.00 0.00 716,250.00 143,250.00 744,900.00 171,900.00
20.0000

573,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

WESTWAY CONSTRUCTION, INC. COLUMBIA ASPHALT & GRAVEL, INC RAM CONSTRUCTION GENERAL
2010 S FAIRVIEW HEIGHTS RD 377 PARKER BRIDGE RD 709 W ORCHARD DR, STE 4
MEDICAL LAKE WA  99022-8869 PARKER WA 98939

PROJECT : AIRWAY HEIGHTS   WA  990010519 YAKIMA   WA  989090337 BELLINGHAM   WA  982251766

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
10  EXTRA HEAVY LOOSE RIPRAP

900.0000 TON 50.00 % 32.0000 60.00 % 30.0000 50.00 %

27,000.00 9,000.00 28,800.00 10,800.00 27,000.00 9,000.00
20.0000

18,000.00

30.0000
11 QUARRY SPALLS

260.0000 TON 650.00 % 20.0000 400.00 % 30.0000 650.00 %

7,800.00 6,760.00 5,200.00 4,160.00 7,800.00 6,760.00
4.0000

1,040.00

50.0000
12 SCHEDULE A CULV. PIPE 18 IN. DIAM.

110.0000 L.F. 0.00 % 54.0000 8.00 % 45.0000 -10.00 %

5,500.00 0.00 5,940.00 440.00 4,950.00 -550.00
50.0000
5,500.00

425.0000
13  STEEL DRAIN PIPE 6 IN. DIAM. FOR UNDER RAMP

72.0000 L.F. 400.00 % 500.0000 488.24 % 475.0000 458.82 %

30,600.00 24,480.00 36,000.00 29,880.00 34,200.00 28,080.00
85.0000
6,120.00

3,000.0000
14  FLAP GATE FOR 18 IN. DIAM. CULV.

1.0000 EACH -33.33 % 2,100.0000 -53.33 % 2,500.0000 -44.44 %

3,000.00 -1,500.00 2,100.00 -2,400.00 2,500.00 -2,000.00
4,500.0000
4,500.00

IRRIGATION AND WATER DISTRIBUTION
15 IRRIGATION SYSTEM

L.S. -33.33 % -46.67 % -43.33 %

50,000.00 -25,000.00 40,000.00 -35,000.00 42,500.00 -32,500.0075,000.00
16  WELL PUMP

L.S. -2.44 % 7.32 % 114.63 %

5,000.00 -125.00 5,500.00 375.00 11,000.00 5,875.005,125.00

EROSION CONTROL AND PLANTING

50.0000
17 ESC LEAD

60.0000 DAY -28.57 % 150.0000 114.29 % 125.0000 78.57 %

3,000.00 -1,200.00 9,000.00 4,800.00 7,500.00 3,300.00
70.0000
4,200.00

5.0000
18  SAND BAGS - ON SITE

500.0000 EACH 66.67 % 3.0000 0.00 % 6.0000 100.00 %

2,500.00 1,000.00 1,500.00 0.00 3,000.00 1,500.00
3.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

WESTWAY CONSTRUCTION, INC. COLUMBIA ASPHALT & GRAVEL, INC RAM CONSTRUCTION GENERAL
2010 S FAIRVIEW HEIGHTS RD 377 PARKER BRIDGE RD 709 W ORCHARD DR, STE 4
MEDICAL LAKE WA  99022-8869 PARKER WA 98939

PROJECT : AIRWAY HEIGHTS   WA  990010519 YAKIMA   WA  989090337 BELLINGHAM   WA  982251766

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
19 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. 0.00 % 32.0000 60.00 % 14.0000 -30.00 %

4,600.00 0.00 7,360.00 2,760.00 3,220.00 -1,380.00
20.0000
4,600.00

120.0000
20 STREET CLEANING

240.0000 HR 33.33 % 100.0000 11.11 % 105.0000 16.67 %

28,800.00 7,200.00 24,000.00 2,400.00 25,200.00 3,600.00
90.0000

21,600.00

5.0000
21 SILT FENCE

900.0000 L.F. -16.67 % 2.0000 -66.67 % 4.5000 -25.00 %

4,500.00 -900.00 1,800.00 -3,600.00 4,050.00 -1,350.00
6.0000

5,400.00

1.5000
22  SILT FENCE - ON SITE

1000.0000 L.F. 50.00 % 2.0000 100.00 % 2.5000 150.00 %

1,500.00 500.00 2,000.00 1,000.00 2,500.00 1,500.00
1.0000

1,000.00

12.0000
23  TEMPORARY SILT CURTAIN - ON SITE

100.0000 L.F. -40.00 % 13.5000 -32.50 % 22.0000 10.00 %

1,200.00 -800.00 1,350.00 -650.00 2,200.00 200.00
20.0000
2,000.00

24  WATER INFLATED DAM - ON SITE
L.S. -86.25 % -55.00 % -65.58 %

2,750.00 -17,250.00 9,000.00 -11,000.00 6,883.40 -13,116.6020,000.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

34,700.00 34,700.00 34,700.0034,700.00

1,250.0000
26 MULCHING WITH PAM

1.0000 ACRE 56.25 % 1,500.0000 87.50 % 650.0000 -18.75 %

1,250.00 450.00 1,500.00 700.00 650.00 -150.00
800.0000
800.00

2,500.0000
27  SEEDING AND MULCHING - SITE RANNEY WELL SITE

1.0000 ACRE 150.00 % 1,500.0000 50.00 % 1,600.0000 60.00 %

2,500.00 1,500.00 1,500.00 500.00 1,600.00 600.00
1,000.0000
1,000.00

2,500.0000
28 SEEDING AND MULCHING

2.6000 ACRE -5.66 % 1,500.0000 -43.40 % 1,275.0000 -51.89 %

6,500.00 -390.00 3,900.00 -2,990.00 3,315.00 -3,575.00
2,650.0000
6,890.00

4.5000
29 PSIPE COYOTE WILLOW 40 CU IN

300.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

1,350.00 -750.00 1,725.00 -375.00 1,800.00 -300.00
7.0000

2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

WESTWAY CONSTRUCTION, INC. COLUMBIA ASPHALT & GRAVEL, INC RAM CONSTRUCTION GENERAL
2010 S FAIRVIEW HEIGHTS RD 377 PARKER BRIDGE RD 709 W ORCHARD DR, STE 4
MEDICAL LAKE WA  99022-8869 PARKER WA 98939

PROJECT : AIRWAY HEIGHTS   WA  990010519 YAKIMA   WA  989090337 BELLINGHAM   WA  982251766

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
30 PSIPE RED OSIER DOGWOOD 40 CU IN

350.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

1,575.00 -875.00 2,012.50 -437.50 2,100.00 -350.00
7.0000

2,450.00

4.5000
31 PSIPE BLACK COTTONWOOD 40 CU IN

100.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

450.00 -250.00 575.00 -125.00 600.00 -100.00
7.0000
700.00

4.5000
32 PSIPE NOOTKA ROSE 40 CU IN

350.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

1,575.00 -875.00 2,012.50 -437.50 2,100.00 -350.00
7.0000

2,450.00

4.5000
33 PSIPE BLUE ELDERBERRY 40 CU IN

250.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

1,125.00 -625.00 1,437.50 -312.50 1,500.00 -250.00
7.0000

1,750.00

4.5000
34 PSIPE PSIPE PACIFIC WILLOW 40 CU IN

100.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

450.00 -250.00 575.00 -125.00 600.00 -100.00
7.0000
700.00

4.5000
35 PSIPE SERVICEBERRY 40 CU IN

80.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

360.00 -200.00 460.00 -100.00 480.00 -80.00
7.0000
560.00

4.5000
36 PSIPE COMMON SNOWBERRY 40 CU IN

100.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

450.00 -250.00 575.00 -125.00 600.00 -100.00
7.0000
700.00

4.5000
37 PSIPE GOLDEN CURRANT 40 CU IN

120.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

540.00 -300.00 690.00 -150.00 720.00 -120.00
7.0000
840.00

4.5000
38 PSIPE COLUMBIA HAWTHORN 40 CU IN

60.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

270.00 -150.00 345.00 -75.00 360.00 -60.00
7.0000
420.00

4.5000
39 PSIPE MOCK ORANGE 40 CU IN

70.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

315.00 -175.00 402.50 -87.50 420.00 -70.00
7.0000
490.00

4.5000
40 PSIPE QUAKING ASPEN 40 CU IN

40.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

180.00 -100.00 230.00 -50.00 240.00 -40.00
7.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
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DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
41 PSIPE WOOD'S ROSE 40 CU IN

100.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

450.00 -250.00 575.00 -125.00 600.00 -100.00
7.0000
700.00

4.5000
42 PSIPE CHOKE CHERRY 40 CU IN

60.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

270.00 -150.00 345.00 -75.00 360.00 -60.00
7.0000
420.00

4.5000
43 PSIPE RUBBER RABBITBRUSH 40 CU IN

575.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

2,587.50 -1,437.50 3,306.25 -718.75 3,450.00 -575.00
7.0000

4,025.00

4.5000
44 PSIPE BASIN BIG SAGE 40 CU IN

575.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

2,587.50 -1,437.50 3,306.25 -718.75 3,450.00 -575.00
7.0000

4,025.00

4.5000
45 PSIPE SNOWY BUCKWHEAT 40 CU IN

575.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

2,587.50 -1,437.50 3,306.25 -718.75 3,450.00 -575.00
7.0000

4,025.00

4.5000
46 PSIPE SHRUBBY PENSTEMMON 40 CU IN

575.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

2,587.50 -1,437.50 3,306.25 -718.75 3,450.00 -575.00
7.0000

4,025.00

4.5000
47 PSIPE BITTERBRUSH 40 CU IN

575.0000 EACH -35.71 % 5.7500 -17.86 % 6.0000 -14.29 %

2,587.50 -1,437.50 3,306.25 -718.75 3,450.00 -575.00
7.0000

4,025.00

6.2500
48  LIVE POLE - LIVE PACIFIC WILLOW POLES

240.0000 EACH -58.33 % 5.7500 -61.67 % 17.5000 16.67 %

1,500.00 -2,100.00 1,380.00 -2,220.00 4,200.00 600.00
15.0000
3,600.00

6.2500
49  LIVE POLE - LIVE BLACK COTTONWOOD POLES

240.0000 EACH -58.33 % 5.7500 -61.67 % 17.5000 16.67 %

1,500.00 -2,100.00 1,380.00 -2,220.00 4,200.00 600.00
15.0000
3,600.00

3.0000
50 WEED BARRIER MAT

4585.0000 EACH 20.00 % 4.3000 72.00 % 2.5000 0.00 %

13,755.00 2,292.50 19,715.50 8,253.00 11,462.50 0.00
2.5000

11,462.50

50.0000
51 COARSE COMPOST

330.0000 C.Y. -9.09 % 45.0000 -18.18 % 35.0000 -36.36 %

16,500.00 -1,650.00 14,850.00 -3,300.00 11,550.00 -6,600.00
55.0000

18,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
52 HIGH VISIBILITY FENCE

2030.0000 L.F. -20.00 % 3.5000 -30.00 % 1.5000 -70.00 %

8,120.00 -2,030.00 7,105.00 -3,045.00 3,045.00 -7,105.00
5.0000

10,150.00

TRAFFIC

5.0000
53 SEQUENTIAL ARROW SIGN

1200.0000 HR 42.86 % 5.0000 42.86 % 3.2500 -7.14 %

6,000.00 1,800.00 6,000.00 1,800.00 3,900.00 -300.00
3.5000

4,200.00

8,500.0000
54 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 304.76 % 15,000.0000 614.29 % 10,000.0000 376.19 %

8,500.00 6,400.00 15,000.00 12,900.00 10,000.00 7,900.00
2,100.0000
2,100.00

55 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 1,815.71 % 474.71 % 896.17 %

50,000.00 47,390.00 15,000.00 12,390.00 26,000.00 23,390.002,610.00

47.0000
56 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 23.68 % 39.0000 2.63 % 40.0000 5.26 %

33,840.00 6,480.00 28,080.00 720.00 28,800.00 1,440.00
38.0000

27,360.00
57 TRAFFIC CONTROL SUPERVISOR

L.S. 54.32 % -22.84 % 17.28 %

50,000.00 17,600.00 25,000.00 -7,400.00 38,000.00 5,600.0032,400.00

20.0000
58 CONSTRUCTION SIGNS CLASS A

484.0000 S.F. 100.00 % 15.0000 50.00 % 14.0000 40.00 %

9,680.00 4,840.00 7,260.00 2,420.00 6,776.00 1,936.00
10.0000
4,840.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

10.0000
60 STRUCTURE EXCAVATION CLASS B

12.0000 C.Y. -90.00 % 7.5000 -92.50 % 35.0000 -65.00 %

120.00 -1,080.00 90.00 -1,110.00 420.00 -780.00
100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 6TH BIDDER ------- ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

WESTWAY CONSTRUCTION, INC. COLUMBIA ASPHALT & GRAVEL, INC RAM CONSTRUCTION GENERAL
2010 S FAIRVIEW HEIGHTS RD 377 PARKER BRIDGE RD 709 W ORCHARD DR, STE 4
MEDICAL LAKE WA  99022-8869 PARKER WA 98939

PROJECT : AIRWAY HEIGHTS   WA  990010519 YAKIMA   WA  989090337 BELLINGHAM   WA  982251766

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7.5000
61 WIRE FENCE TYPE 2

2650.0000 L.F. 87.50 % 7.0000 75.00 % 15.0000 275.00 %

19,875.00 9,275.00 18,550.00 7,950.00 39,750.00 29,150.00
4.0000

10,600.00
62  1 IN. STEEL PLATE FOR PAVEMENT PROTECTION

L.S. -88.00 % -80.00 % -95.20 %

3,000.00 -22,000.00 5,000.00 -20,000.00 1,200.00 -23,800.0025,000.00

1,000.0000
63  LOG WITH ROOT WAD

55.0000 EACH 0.00 % 1,820.0000 82.00 % 1,000.0000 0.00 %

55,000.00 0.00 100,100.00 45,100.00 55,000.00 0.00
1,000.0000
55,000.00

64 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN

L.S. -50.00 % 0.00 % -25.00 %

500.00 -500.00 1,000.00 0.00 750.00 -250.001,000.00

$1,677,241.50 10.48% $1,694,580.75 11.63% $1,794,468.40 18.21%$1,518,086.50CONTRACT TOTAL

$1,794,468.40$1,677,241.50 $1,694,580.75BASE TOTAL 10.48% 11.63% 18.21%$1,518,086.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 31.98 % -3.21 % -48.09 %

150,000.00 36,350.00 110,000.00 -3,650.00 59,000.00 -54,650.00113,650.00

2,500.0000
2 CLEARING AND GRUBBING - SITE RANNEY WELL SITE

1.0000 ACRE 25.00 % 2,500.0000 25.00 % 2,050.0000 2.50 %

2,500.00 500.00 2,500.00 500.00 2,050.00 50.00
2,000.0000
2,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 2,400.00 % 50.00 % -25.00 %

50,000.00 48,000.00 3,000.00 1,000.00 1,500.00 -500.002,000.00

1.0000
4 REMOVING WIRE FENCE

2650.0000 L.F. -50.00 % 1.6000 -20.00 % 2.0000 0.00 %

2,650.00 -2,650.00 4,240.00 -1,060.00 5,300.00 0.00
2.0000

5,300.00

GRADING
5  RIVER DIVERSION

EST. 0.00 % 0.00 % 0.00 %

59,200.00 59,200.00 59,200.0059,200.00
6  ROCK SILL

EST. 0.00 % 0.00 % 0.00 %

53,700.00 53,700.00 53,700.0053,700.00
7  ROCK REVETMENT

EST. 0.00 % 0.00 % 0.00 %

192,300.00 192,300.00 192,300.00192,300.00

8.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA RANNEY WELL SITE

5000.0000 C.Y. 0.00 % 10.4000 30.00 % 10.2700 28.38 %

40,000.00 0.00 52,000.00 12,000.00 51,350.00 11,350.00
8.0000

40,000.00

DRAINAGE

30.0000
9  MODIFIED HEAVY  LOOSE RIPRAP

28650.0000 TON 50.00 % 19.7500 -1.25 % 20.5000 2.50 %

859,500.00 286,500.00 565,837.50 -7,162.50 587,325.00 14,325.00
20.0000

573,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
10  EXTRA HEAVY LOOSE RIPRAP

900.0000 TON 75.00 % 24.6500 23.25 % 26.0000 30.00 %

31,500.00 13,500.00 22,185.00 4,185.00 23,400.00 5,400.00
20.0000

18,000.00

30.0000
11 QUARRY SPALLS

260.0000 TON 650.00 % 17.7500 343.75 % 14.5000 262.50 %

7,800.00 6,760.00 4,615.00 3,575.00 3,770.00 2,730.00
4.0000

1,040.00

45.0000
12 SCHEDULE A CULV. PIPE 18 IN. DIAM.

110.0000 L.F. -10.00 % 38.0000 -24.00 % 42.0000 -16.00 %

4,950.00 -550.00 4,180.00 -1,320.00 4,620.00 -880.00
50.0000
5,500.00

250.0000
13  STEEL DRAIN PIPE 6 IN. DIAM. FOR UNDER RAMP

72.0000 L.F. 194.12 % 395.0000 364.71 % 416.0000 389.41 %

18,000.00 11,880.00 28,440.00 22,320.00 29,952.00 23,832.00
85.0000
6,120.00

3,500.0000
14  FLAP GATE FOR 18 IN. DIAM. CULV.

1.0000 EACH -22.22 % 1,850.0000 -58.89 % 480.0000 -89.33 %

3,500.00 -1,000.00 1,850.00 -2,650.00 480.00 -4,020.00
4,500.0000
4,500.00

IRRIGATION AND WATER DISTRIBUTION
15 IRRIGATION SYSTEM

L.S. -53.33 % -56.67 % -34.67 %

35,000.00 -40,000.00 32,500.00 -42,500.00 49,000.00 -26,000.0075,000.00
16  WELL PUMP

L.S. -12.20 % -7.32 % 50.24 %

4,500.00 -625.00 4,750.00 -375.00 7,700.00 2,575.005,125.00

EROSION CONTROL AND PLANTING

150.0000
17 ESC LEAD

60.0000 DAY 114.29 % 150.0000 114.29 % 130.0000 85.71 %

9,000.00 4,800.00 9,000.00 4,800.00 7,800.00 3,600.00
70.0000
4,200.00

2.7500
18  SAND BAGS - ON SITE

500.0000 EACH -8.33 % 6.6000 120.00 % 5.0000 66.67 %

1,375.00 -125.00 3,300.00 1,800.00 2,500.00 1,000.00
3.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
19 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. -25.00 % 10.1500 -49.25 % 5.0000 -75.00 %

3,450.00 -1,150.00 2,334.50 -2,265.50 1,150.00 -3,450.00
20.0000
4,600.00

65.0000
20 STREET CLEANING

240.0000 HR -27.78 % 110.0000 22.22 % 124.0000 37.78 %

15,600.00 -6,000.00 26,400.00 4,800.00 29,760.00 8,160.00
90.0000

21,600.00

3.0000
21 SILT FENCE

900.0000 L.F. -50.00 % 5.0000 -16.67 % 1.8000 -70.00 %

2,700.00 -2,700.00 4,500.00 -900.00 1,620.00 -3,780.00
6.0000

5,400.00

0.6000
22  SILT FENCE - ON SITE

1000.0000 L.F. -40.00 % 5.0000 400.00 % 1.0000 0.00 %

600.00 -400.00 5,000.00 4,000.00 1,000.00 0.00
1.0000

1,000.00

22.0000
23  TEMPORARY SILT CURTAIN - ON SITE

100.0000 L.F. 10.00 % 15.0000 -25.00 % 10.0000 -50.00 %

2,200.00 200.00 1,500.00 -500.00 1,000.00 -1,000.00
20.0000
2,000.00

24  WATER INFLATED DAM - ON SITE
L.S. -47.50 % -7.50 % -16.50 %

10,500.00 -9,500.00 18,500.00 -1,500.00 16,700.00 -3,300.0020,000.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

34,700.00 34,700.00 34,700.0034,700.00

800.0000
26 MULCHING WITH PAM

1.0000 ACRE 0.00 % 850.0000 6.25 % 750.0000 -6.25 %

800.00 0.00 850.00 50.00 750.00 -50.00
800.0000
800.00

1,200.0000
27  SEEDING AND MULCHING - SITE RANNEY WELL SITE

1.0000 ACRE 20.00 % 1,650.0000 65.00 % 1,780.0000 78.00 %

1,200.00 200.00 1,650.00 650.00 1,780.00 780.00
1,000.0000
1,000.00

1,200.0000
28 SEEDING AND MULCHING

2.6000 ACRE -54.72 % 1,650.0000 -37.74 % 1,480.0000 -44.15 %

3,120.00 -3,770.00 4,290.00 -2,600.00 3,848.00 -3,042.00
2,650.0000
6,890.00

6.0000
29 PSIPE COYOTE WILLOW 40 CU IN

300.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

1,800.00 -300.00 1,500.00 -600.00 2,049.00 -51.00
7.0000

2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
30 PSIPE RED OSIER DOGWOOD 40 CU IN

350.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

2,100.00 -350.00 1,750.00 -700.00 2,390.50 -59.50
7.0000

2,450.00

6.0000
31 PSIPE BLACK COTTONWOOD 40 CU IN

100.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

600.00 -100.00 500.00 -200.00 683.00 -17.00
7.0000
700.00

5.7500
32 PSIPE NOOTKA ROSE 40 CU IN

350.0000 EACH -17.86 % 5.0000 -28.57 % 6.8300 -2.43 %

2,012.50 -437.50 1,750.00 -700.00 2,390.50 -59.50
7.0000

2,450.00

6.0000
33 PSIPE BLUE ELDERBERRY 40 CU IN

250.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

1,500.00 -250.00 1,250.00 -500.00 1,707.50 -42.50
7.0000

1,750.00

5.0000
34 PSIPE PSIPE PACIFIC WILLOW 40 CU IN

100.0000 EACH -28.57 % 5.0000 -28.57 % 6.8300 -2.43 %

500.00 -200.00 500.00 -200.00 683.00 -17.00
7.0000
700.00

5.0000
35 PSIPE SERVICEBERRY 40 CU IN

80.0000 EACH -28.57 % 5.0000 -28.57 % 6.8300 -2.43 %

400.00 -160.00 400.00 -160.00 546.40 -13.60
7.0000
560.00

6.0000
36 PSIPE COMMON SNOWBERRY 40 CU IN

100.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

600.00 -100.00 500.00 -200.00 683.00 -17.00
7.0000
700.00

6.0000
37 PSIPE GOLDEN CURRANT 40 CU IN

120.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

720.00 -120.00 600.00 -240.00 819.60 -20.40
7.0000
840.00

6.0000
38 PSIPE COLUMBIA HAWTHORN 40 CU IN

60.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

360.00 -60.00 300.00 -120.00 409.80 -10.20
7.0000
420.00

6.0000
39 PSIPE MOCK ORANGE 40 CU IN

70.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

420.00 -70.00 350.00 -140.00 478.10 -11.90
7.0000
490.00

6.0000
40 PSIPE QUAKING ASPEN 40 CU IN

40.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

240.00 -40.00 200.00 -80.00 273.20 -6.80
7.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
41 PSIPE WOOD'S ROSE 40 CU IN

100.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

600.00 -100.00 500.00 -200.00 683.00 -17.00
7.0000
700.00

6.0000
42 PSIPE CHOKE CHERRY 40 CU IN

60.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

360.00 -60.00 300.00 -120.00 409.80 -10.20
7.0000
420.00

5.7500
43 PSIPE RUBBER RABBITBRUSH 40 CU IN

575.0000 EACH -17.86 % 5.0000 -28.57 % 6.8300 -2.43 %

3,306.25 -718.75 2,875.00 -1,150.00 3,927.25 -97.75
7.0000

4,025.00

6.0000
44 PSIPE BASIN BIG SAGE 40 CU IN

575.0000 EACH -14.29 % 5.0000 -28.57 % 6.8300 -2.43 %

3,450.00 -575.00 2,875.00 -1,150.00 3,927.25 -97.75
7.0000

4,025.00

5.7500
45 PSIPE SNOWY BUCKWHEAT 40 CU IN

575.0000 EACH -17.86 % 5.0000 -28.57 % 6.8300 -2.43 %

3,306.25 -718.75 2,875.00 -1,150.00 3,927.25 -97.75
7.0000

4,025.00

5.7500
46 PSIPE SHRUBBY PENSTEMMON 40 CU IN

575.0000 EACH -17.86 % 5.0000 -28.57 % 6.8300 -2.43 %

3,306.25 -718.75 2,875.00 -1,150.00 3,927.25 -97.75
7.0000

4,025.00

5.7500
47 PSIPE BITTERBRUSH 40 CU IN

575.0000 EACH -17.86 % 5.0000 -28.57 % 6.8300 -2.43 %

3,306.25 -718.75 2,875.00 -1,150.00 3,927.25 -97.75
7.0000

4,025.00

5.0000
48  LIVE POLE - LIVE PACIFIC WILLOW POLES

240.0000 EACH -66.67 % 6.2500 -58.33 % 20.0000 33.33 %

1,200.00 -2,400.00 1,500.00 -2,100.00 4,800.00 1,200.00
15.0000
3,600.00

5.0000
49  LIVE POLE - LIVE BLACK COTTONWOOD POLES

240.0000 EACH -66.67 % 6.2500 -58.33 % 20.0000 33.33 %

1,200.00 -2,400.00 1,500.00 -2,100.00 4,800.00 1,200.00
15.0000
3,600.00

4.0000
50 WEED BARRIER MAT

4585.0000 EACH 60.00 % 2.0000 -20.00 % 2.9500 18.00 %

18,340.00 6,877.50 9,170.00 -2,292.50 13,525.75 2,063.25
2.5000

11,462.50

35.0000
51 COARSE COMPOST

330.0000 C.Y. -36.36 % 53.0000 -3.64 % 37.7000 -31.45 %

11,550.00 -6,600.00 17,490.00 -660.00 12,441.00 -5,709.00
55.0000

18,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.7500
52 HIGH VISIBILITY FENCE

2030.0000 L.F. -45.00 % 5.3000 6.00 % 1.7400 -65.20 %

5,582.50 -4,567.50 10,759.00 609.00 3,532.20 -6,617.80
5.0000

10,150.00

TRAFFIC

3.0000
53 SEQUENTIAL ARROW SIGN

1200.0000 HR -14.29 % 3.5000 0.00 % 3.6200 3.43 %

3,600.00 -600.00 4,200.00 0.00 4,344.00 144.00
3.5000

4,200.00

8,000.0000
54 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 280.95 % 16,500.0000 685.71 % 8,210.9600 291.00 %

8,000.00 5,900.00 16,500.00 14,400.00 8,210.96 6,110.96
2,100.0000
2,100.00

55 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 1,432.57 % -42.53 % 666.28 %

40,000.00 37,390.00 1,500.00 -1,110.00 20,000.00 17,390.002,610.00

38.0000
56 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 0.00 % 38.0000 0.00 % 39.0000 2.63 %

27,360.00 0.00 27,360.00 0.00 28,080.00 720.00
38.0000

27,360.00
57 TRAFFIC CONTROL SUPERVISOR

L.S. -69.14 % -53.70 % -11.11 %

10,000.00 -22,400.00 15,000.00 -17,400.00 28,800.00 -3,600.0032,400.00

18.0000
58 CONSTRUCTION SIGNS CLASS A

484.0000 S.F. 80.00 % 16.5000 65.00 % 21.0000 110.00 %

8,712.00 3,872.00 7,986.00 3,146.00 10,164.00 5,324.00
10.0000
4,840.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

12.0000
60 STRUCTURE EXCAVATION CLASS B

12.0000 C.Y. -88.00 % 50.0000 -50.00 % 23.0000 -77.00 %

144.00 -1,056.00 600.00 -600.00 276.00 -924.00
100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 9TH BIDDER ------- ------- LOW BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

STRIDER CONSTRUCTION CO., INC. KLB CONSTRUCTION, INC. JAMES DEAN CONSTRUCTION, INC.
4721 NORTHWEST DR 3405 - 121ST ST SW 55 MT ADAMS HWY

LYNNWOOD WA 98087-1549

PROJECT : BELLINGHAM   WA  982269019 MUKILTEO   WA  982750158 GLENWOOD   WA  986199123

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100366

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
61 WIRE FENCE TYPE 2

2650.0000 L.F. 50.00 % 4.0000 0.00 % 4.2500 6.25 %

15,900.00 5,300.00 10,600.00 0.00 11,262.50 662.50
4.0000

10,600.00
62  1 IN. STEEL PLATE FOR PAVEMENT PROTECTION

L.S. -80.00 % -80.00 % 20.00 %

5,000.00 -20,000.00 5,000.00 -20,000.00 30,000.00 5,000.0025,000.00

850.0000
63  LOG WITH ROOT WAD

55.0000 EACH -15.00 % 1,200.0000 20.00 % 1,100.0000 10.00 %

46,750.00 -8,250.00 66,000.00 11,000.00 60,500.00 5,500.00
1,000.0000
55,000.00

64 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
67 SPCC PLAN

L.S. 0.00 % 250.00 % 220.00 %

1,000.00 0.00 3,500.00 2,500.00 3,200.00 2,200.001,000.00

$1,843,575.00 21.44% $1,486,766.00 -2.06% $1,521,038.06 0.19%
LOW BIDDER  REJECTED 3RD BIDDER  REJECTED 

$1,518,086.50CONTRACT TOTAL

$1,521,038.06$1,843,575.00 $1,486,766.00BASE TOTAL 21.44% -2.06% 0.19%$1,518,086.50

LOW BIDDER REJECTED 3RD BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 50.38 %
170,901.32 57,251.32113,650.00

4,000.0000
2 CLEARING AND GRUBBING - SITE RANNEY WELL SITE

1.0000 ACRE 100.00 %
4,000.00 2,000.00

2,000.0000
2,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 70.00 %

3,400.00 1,400.002,000.00

1.6000
4 REMOVING WIRE FENCE

2650.0000 L.F. -20.00 %
4,240.00 -1,060.00

2.0000
5,300.00

GRADING
5  RIVER DIVERSION

EST. 0.00 %
59,200.0059,200.00

6  ROCK SILL
EST. 0.00 %

53,700.0053,700.00
7  ROCK REVETMENT

EST. 0.00 %
192,300.00192,300.00

7.8200
8 ROADWAY EXCAVATION INCL. HAUL - AREA RANNEY WELL SITE

5000.0000 C.Y. -2.25 %
39,100.00 -900.00

8.0000
40,000.00

DRAINAGE

30.0000
9  MODIFIED HEAVY  LOOSE RIPRAP

28650.0000 TON 50.00 %
859,500.00 286,500.00

20.0000
573,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

31.0000
10  EXTRA HEAVY LOOSE RIPRAP

900.0000 TON 55.00 %
27,900.00 9,900.00

20.0000
18,000.00

23.0000
11 QUARRY SPALLS

260.0000 TON 475.00 %
5,980.00 4,940.00

4.0000
1,040.00

56.0000
12 SCHEDULE A CULV. PIPE 18 IN. DIAM.

110.0000 L.F. 12.00 %
6,160.00 660.00

50.0000
5,500.00

494.4400
13  STEEL DRAIN PIPE 6 IN. DIAM. FOR UNDER RAMP

72.0000 L.F. 481.69 %
35,599.68 29,479.68

85.0000
6,120.00

4,500.0000
14  FLAP GATE FOR 18 IN. DIAM. CULV.

1.0000 EACH 0.00 %
4,500.00 0.00

4,500.0000
4,500.00

IRRIGATION AND WATER DISTRIBUTION
15 IRRIGATION SYSTEM

L.S. -51.20 %
36,600.00 -38,400.0075,000.00

16  WELL PUMP
L.S. -25.85 %

3,800.00 -1,325.005,125.00

EROSION CONTROL AND PLANTING

260.0000
17 ESC LEAD

60.0000 DAY 271.43 %
15,600.00 11,400.00

70.0000
4,200.00

14.0000
18  SAND BAGS - ON SITE

500.0000 EACH 366.67 %
7,000.00 5,500.00

3.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.0000
19 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. -40.00 %
2,760.00 -1,840.00

20.0000
4,600.00

108.0000
20 STREET CLEANING

240.0000 HR 20.00 %
25,920.00 4,320.00

90.0000
21,600.00

2.4000
21 SILT FENCE

900.0000 L.F. -60.00 %
2,160.00 -3,240.00

6.0000
5,400.00

0.9000
22  SILT FENCE - ON SITE

1000.0000 L.F. -10.00 %
900.00 -100.00

1.0000
1,000.00

11.0000
23  TEMPORARY SILT CURTAIN - ON SITE

100.0000 L.F. -45.00 %
1,100.00 -900.00

20.0000
2,000.00

24  WATER INFLATED DAM - ON SITE
L.S. -25.00 %

15,000.00 -5,000.0020,000.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
34,700.0034,700.00

1,700.0000
26 MULCHING WITH PAM

1.0000 ACRE 112.50 %
1,700.00 900.00

800.0000
800.00

2,500.0000
27  SEEDING AND MULCHING - SITE RANNEY WELL SITE

1.0000 ACRE 150.00 %
2,500.00 1,500.00

1,000.0000
1,000.00

1,850.0000
28 SEEDING AND MULCHING

2.6000 ACRE -30.19 %
4,810.00 -2,080.00

2,650.0000
6,890.00

7.1000
29 PSIPE COYOTE WILLOW 40 CU IN

300.0000 EACH 1.43 %
2,130.00 30.00

7.0000
2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.1000
30 PSIPE RED OSIER DOGWOOD 40 CU IN

350.0000 EACH 1.43 %
2,485.00 35.00

7.0000
2,450.00

7.1000
31 PSIPE BLACK COTTONWOOD 40 CU IN

100.0000 EACH 1.43 %
710.00 10.00

7.0000
700.00

7.1000
32 PSIPE NOOTKA ROSE 40 CU IN

350.0000 EACH 1.43 %
2,485.00 35.00

7.0000
2,450.00

7.1000
33 PSIPE BLUE ELDERBERRY 40 CU IN

250.0000 EACH 1.43 %
1,775.00 25.00

7.0000
1,750.00

7.1000
34 PSIPE PSIPE PACIFIC WILLOW 40 CU IN

100.0000 EACH 1.43 %
710.00 10.00

7.0000
700.00

7.1000
35 PSIPE SERVICEBERRY 40 CU IN

80.0000 EACH 1.43 %
568.00 8.00

7.0000
560.00

7.1000
36 PSIPE COMMON SNOWBERRY 40 CU IN

100.0000 EACH 1.43 %
710.00 10.00

7.0000
700.00

7.1000
37 PSIPE GOLDEN CURRANT 40 CU IN

120.0000 EACH 1.43 %
852.00 12.00

7.0000
840.00

7.1000
38 PSIPE COLUMBIA HAWTHORN 40 CU IN

60.0000 EACH 1.43 %
426.00 6.00

7.0000
420.00

7.1000
39 PSIPE MOCK ORANGE 40 CU IN

70.0000 EACH 1.43 %
497.00 7.00

7.0000
490.00

7.1000
40 PSIPE QUAKING ASPEN 40 CU IN

40.0000 EACH 1.43 %
284.00 4.00

7.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.1000
41 PSIPE WOOD'S ROSE 40 CU IN

100.0000 EACH 1.43 %
710.00 10.00

7.0000
700.00

7.1000
42 PSIPE CHOKE CHERRY 40 CU IN

60.0000 EACH 1.43 %
426.00 6.00

7.0000
420.00

7.1000
43 PSIPE RUBBER RABBITBRUSH 40 CU IN

575.0000 EACH 1.43 %
4,082.50 57.50

7.0000
4,025.00

7.1000
44 PSIPE BASIN BIG SAGE 40 CU IN

575.0000 EACH 1.43 %
4,082.50 57.50

7.0000
4,025.00

7.1000
45 PSIPE SNOWY BUCKWHEAT 40 CU IN

575.0000 EACH 1.43 %
4,082.50 57.50

7.0000
4,025.00

7.1000
46 PSIPE SHRUBBY PENSTEMMON 40 CU IN

575.0000 EACH 1.43 %
4,082.50 57.50

7.0000
4,025.00

7.1000
47 PSIPE BITTERBRUSH 40 CU IN

575.0000 EACH 1.43 %
4,082.50 57.50

7.0000
4,025.00

7.1000
48  LIVE POLE - LIVE PACIFIC WILLOW POLES

240.0000 EACH -52.67 %
1,704.00 -1,896.00

15.0000
3,600.00

7.1000
49  LIVE POLE - LIVE BLACK COTTONWOOD POLES

240.0000 EACH -52.67 %
1,704.00 -1,896.00

15.0000
3,600.00

3.9000
50 WEED BARRIER MAT

4585.0000 EACH 56.00 %
17,881.50 6,419.00

2.5000
11,462.50

59.8000
51 COARSE COMPOST

330.0000 C.Y. 8.73 %
19,734.00 1,584.00

55.0000
18,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
52 HIGH VISIBILITY FENCE

2030.0000 L.F. -40.00 %
6,090.00 -4,060.00

5.0000
10,150.00

TRAFFIC

4.0000
53 SEQUENTIAL ARROW SIGN

1200.0000 HR 14.29 %
4,800.00 600.00

3.5000
4,200.00

10,000.0000
54 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 376.19 %
10,000.00 7,900.00

2,100.0000
2,100.00

55 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 275.48 %

9,800.00 7,190.002,610.00

49.0000
56 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 28.95 %
35,280.00 7,920.00

38.0000
27,360.00

57 TRAFFIC CONTROL SUPERVISOR
L.S. -75.31 %

8,000.00 -24,400.0032,400.00

14.0000
58 CONSTRUCTION SIGNS CLASS A

484.0000 S.F. 40.00 %
6,776.00 1,936.00

10.0000
4,840.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE

L.S. 2.00 %
5,100.00 100.005,000.00

40.0000
60 STRUCTURE EXCAVATION CLASS B

12.0000 C.Y. -60.00 %
480.00 -720.00

100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y012 REVISION NO : BIDS OPENED ON : Dec 19 2007
CONTRACT NO :007443 REGION NO : 5 AWARDED ON : Dec 24 2007
VERSION NO :3 WORK ORDER# : XL2233
HWY :SR 012 ------- 10TH BIDDER -------

TITLE :US 12
NACHES RIVER N OF YAKIMA -
STABILIZE SLOPES
07Y012

TRI-STATE CONSTRUCTION, INC.
5730 NE 138TH AVE
97220-1061

PROJECT : PORTLAND   OR  972940476

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2007
09:54

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.9000
61 WIRE FENCE TYPE 2

2650.0000 L.F. -2.50 %
10,335.00 -265.00

4.0000
10,600.00

62  1 IN. STEEL PLATE FOR PAVEMENT PROTECTION
L.S. -80.80 %

4,800.00 -20,200.0025,000.00

800.0000
63  LOG WITH ROOT WAD

55.0000 EACH -20.00 %
44,000.00 -11,000.00

1,000.0000
55,000.00

64 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

66 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
67 SPCC PLAN

L.S. -70.00 %
300.00 -700.001,000.00

$1,848,000.00 21.73%
10TH BIDDER REJECTED 

$1,518,086.50CONTRACT TOTAL

$1,848,000.00BASE TOTAL 21.73%$1,518,086.50

10TH BIDDER REJECTED


