
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

HI-TECH ROCKFALL CONSTRUCTION NORTHWEST CASCADE, INC. JANOD INC.
2328 HAWTHORNE ST 10412 JOHN BANANOLA WAY E 190 VALOIS
97116-1541 98374-9333

PROJECT : FOREST GROVE   OR  971160674 PUYALLUP   WA  983730399 CANADA J7V- 1T4

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -47.87 % 7.77 % 51.97 %

33,000.00 -30,300.00 68,216.00 4,916.00 96,200.00 32,900.0063,300.00

GRADING

25.0000
2  DEBRIS REMOVAL INCLUDING HAUL

2140.0000 C.Y. -28.57 % 27.0000 -22.86 % 20.8600 -40.40 %

53,500.00 -21,400.00 57,780.00 -17,120.00 44,640.40 -30,259.60
35.0000

74,900.00
3  FORCE ACCOUNT - DITCH RESHAPING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

EROSION CONTROL AND PLANTING

600.0000
4 ESC LEAD

12.0000 DAY 500.00 % 625.0000 525.00 % 200.0000 100.00 %

7,200.00 6,000.00 7,500.00 6,300.00 2,400.00 1,200.00
100.0000
1,200.00

31.0000
5 CHECK DAM

40.0000 L.F. 24.00 % 25.0000 0.00 % 7.6000 -69.60 %

1,240.00 240.00 1,000.00 0.00 304.00 -696.00
25.0000
1,000.00

226.0000
6 STREET CLEANING

45.0000 HR 67.41 % 103.0000 -23.70 % 201.2500 49.07 %

10,170.00 4,095.00 4,635.00 -1,440.00 9,056.25 2,981.25
135.0000
6,075.00

3.6000
7 SILT FENCE

650.0000 L.F. -28.00 % 3.0000 -40.00 % 5.1800 3.60 %

2,340.00 -910.00 1,950.00 -1,300.00 3,367.00 117.00
5.0000

3,250.00
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

HI-TECH ROCKFALL CONSTRUCTION NORTHWEST CASCADE, INC. JANOD INC.
2328 HAWTHORNE ST 10412 JOHN BANANOLA WAY E 190 VALOIS
97116-1541 98374-9333

PROJECT : FOREST GROVE   OR  971160674 PUYALLUP   WA  983730399 CANADA J7V- 1T4

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
9 FLEXIBLE GUIDE POST

19.0000 EACH -12.50 % 37.5000 -6.25 % 35.0000 -12.50 %

665.00 -95.00 712.50 -47.50 665.00 -95.00
40.0000
760.00

5,000.0000
10 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 % 2,500.0000 0.00 % 4,887.5000 95.50 %

10,000.00 5,000.00 5,000.00 0.00 9,775.00 4,775.00
2,500.0000
5,000.00

5.0000
11 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2736.0000 HR 81.82 % 2.2500 -18.18 % 0.1200 -95.64 %

13,680.00 6,156.00 6,156.00 -1,368.00 328.32 -7,195.68
2.7500

7,524.00
12 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 246.25 % 21.25 % 15.00 %

13,850.00 9,850.00 4,850.00 850.00 4,600.00 600.004,000.00

44.0000
13 FLAGGERS AND SPOTTERS

1038.0000 HR 10.00 % 50.5000 26.25 % 52.9000 32.25 %

45,672.00 4,152.00 52,419.00 10,899.00 54,910.20 13,390.20
40.0000

41,520.00

44.0000
14 OTHER TRAFFIC CONTROL LABOR

112.0000 HR 10.00 % 50.5000 26.25 % 1.1500 -97.13 %

4,928.00 448.00 5,656.00 1,176.00 128.80 -4,351.20
40.0000
4,480.00

15 TRAFFIC CONTROL SUPERVISOR
L.S. -12.92 % -27.14 % -12.54 %

30,000.00 -4,450.00 25,100.00 -9,350.00 30,130.00 -4,320.0034,450.00

13.5000
16 CONSTRUCTION SIGNS CLASS A

164.0000 S.F. -10.00 % 17.0000 13.33 % 9.2000 -38.67 %

2,214.00 -246.00 2,788.00 328.00 1,508.80 -951.20
15.0000
2,460.00

OTHER ITEMS
17 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 100.00 %

5,000.00 0.00 5,000.00 0.00 10,000.00 5,000.005,000.00

2.6500
18  WIRE MESH SLOPE PROTECTION

39800.0000 S.F. -11.67 % 5.0000 66.67 % 3.5400 18.00 %

105,470.00 -13,930.00 199,000.00 79,600.00 140,892.00 21,492.00
3.0000

119,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

HI-TECH ROCKFALL CONSTRUCTION NORTHWEST CASCADE, INC. JANOD INC.
2328 HAWTHORNE ST 10412 JOHN BANANOLA WAY E 190 VALOIS
97116-1541 98374-9333

PROJECT : FOREST GROVE   OR  971160674 PUYALLUP   WA  983730399 CANADA J7V- 1T4

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
19  SLOPE SCALING

340.0000 CRHR -3.23 % 400.0000 29.03 % 500.4400 61.43 %

102,000.00 -3,400.00 136,000.00 30,600.00 170,149.60 64,749.60
310.0000

105,400.00

700.0000
20  MECHANICAL SCALING

70.0000 CRHR -22.22 % 800.0000 -11.11 % 778.7100 -13.48 %

49,000.00 -14,000.00 56,000.00 -7,000.00 54,509.70 -8,490.30
900.0000
63,000.00

1,500.0000
21  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION

3.0000 C.Y. 50.00 % 1,850.0000 85.00 % 5,230.0000 423.00 %

4,500.00 1,500.00 5,550.00 2,550.00 15,690.00 12,690.00
1,000.0000
3,000.00

80.0000
22  ROCK BOLT

915.0000 L.F. -20.00 % 60.0000 -40.00 % 129.3900 29.39 %

73,200.00 -18,300.00 54,900.00 -36,600.00 118,391.85 26,891.85
100.0000
91,500.00

93.0000
23  TYPE I ROCK DOWEL

336.0000 L.F. 24.00 % 60.0000 -20.00 % 80.4000 7.20 %

31,248.00 6,048.00 20,160.00 -5,040.00 27,014.40 1,814.40
75.0000

25,200.00
24 FORCE ACCOUNT GROUT EXCEEDENCE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
25 FORCE ACCOUNT - PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
26 FORCE ACCOUNT - DELIVERY OF USABLE TIMBER

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
27 FORCE ACCOUNT - GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
28 FORCE ACCOUNT - CABLE NET REPAIR

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
29 FORCE ACCOUNT - WIRE MESH REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

HI-TECH ROCKFALL CONSTRUCTION NORTHWEST CASCADE, INC. JANOD INC.
2328 HAWTHORNE ST 10412 JOHN BANANOLA WAY E 190 VALOIS
97116-1541 98374-9333

PROJECT : FOREST GROVE   OR  971160674 PUYALLUP   WA  983730399 CANADA J7V- 1T4

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100422

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 133.33 % 586.67 % 0.00 %

3,500.00 2,000.00 10,300.00 8,800.00 1,500.00 0.001,500.00

$631,381.00 -8.88% $759,676.50 9.63% $825,165.32 19.08%$692,923.00CONTRACT TOTAL

$825,165.32$631,381.00 $759,676.50BASE TOTAL -8.88% 9.63% 19.08%$692,923.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

AIS CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
6420 VIA REAL STE 6 3876 HANNEGAN RD

PROJECT : CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 30.08 % 32.70 %

82,337.50 19,037.50 84,000.00 20,700.0063,300.00

GRADING

53.5500
2  DEBRIS REMOVAL INCLUDING HAUL

2140.0000 C.Y. 53.00 % 35.0000 0.00 %

114,597.00 39,697.00 74,900.00 0.00
35.0000

74,900.00
3  FORCE ACCOUNT - DITCH RESHAPING

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

EROSION CONTROL AND PLANTING

322.9200
4 ESC LEAD

12.0000 DAY 222.92 % 50.0000 -50.00 %

3,875.04 2,675.04 600.00 -600.00
100.0000
1,200.00

77.5000
5 CHECK DAM

40.0000 L.F. 210.00 % 30.0000 20.00 %

3,100.00 2,100.00 1,200.00 200.00
25.0000
1,000.00

103.3300
6 STREET CLEANING

45.0000 HR -23.46 % 120.0000 -11.11 %

4,649.85 -1,425.15 5,400.00 -675.00
135.0000
6,075.00

7.2800
7 SILT FENCE

650.0000 L.F. 45.60 % 8.0000 60.00 %

4,732.00 1,482.00 5,200.00 1,950.00
5.0000

3,250.00
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

AIS CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
6420 VIA REAL STE 6 3876 HANNEGAN RD

PROJECT : CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

46.5000
9 FLEXIBLE GUIDE POST

19.0000 EACH 16.25 % 32.0000 -20.00 %

883.50 123.50 608.00 -152.00
40.0000
760.00

3,100.0000
10 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 24.00 % 2,500.0000 0.00 %

6,200.00 1,200.00 5,000.00 0.00
2,500.0000
5,000.00

2.7100
11 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2736.0000 HR -1.45 % 2.2500 -18.18 %

7,414.56 -109.44 6,156.00 -1,368.00
2.7500

7,524.00
12 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 49.19 % 25.00 %

5,967.50 1,967.50 5,000.00 1,000.004,000.00

62.3900
13 FLAGGERS AND SPOTTERS

1038.0000 HR 55.97 % 47.0000 17.50 %

64,760.82 23,240.82 48,786.00 7,266.00
40.0000

41,520.00

62.3900
14 OTHER TRAFFIC CONTROL LABOR

112.0000 HR 55.98 % 47.0000 17.50 %

6,987.68 2,507.68 5,264.00 784.00
40.0000
4,480.00

15 TRAFFIC CONTROL SUPERVISOR
L.S. -9.79 % -30.33 %

31,077.50 -3,372.50 24,000.00 -10,450.0034,450.00

20.9300
16 CONSTRUCTION SIGNS CLASS A

164.0000 S.F. 39.53 % 16.0000 6.67 %

3,432.52 972.52 2,624.00 164.00
15.0000
2,460.00

OTHER ITEMS
17 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

3.3400
18  WIRE MESH SLOPE PROTECTION

39800.0000 S.F. 11.33 % 3.5000 16.67 %

132,932.00 13,532.00 139,300.00 19,900.00
3.0000

119,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

AIS CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
6420 VIA REAL STE 6 3876 HANNEGAN RD

PROJECT : CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

360.6300
19  SLOPE SCALING

340.0000 CRHR 16.33 % 450.0000 45.16 %

122,614.20 17,214.20 153,000.00 47,600.00
310.0000

105,400.00

579.6600
20  MECHANICAL SCALING

70.0000 CRHR -35.59 % 625.0000 -30.56 %

40,576.20 -22,423.80 43,750.00 -19,250.00
900.0000
63,000.00

10,333.3300
21  SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION

3.0000 C.Y. 933.33 % 5,200.0000 420.00 %

30,999.99 27,999.99 15,600.00 12,600.00
1,000.0000
3,000.00

103.2200
22  ROCK BOLT

915.0000 L.F. 3.22 % 155.0000 55.00 %

94,446.30 2,946.30 141,825.00 50,325.00
100.0000
91,500.00

133.6800
23  TYPE I ROCK DOWEL

336.0000 L.F. 78.24 % 155.0000 106.67 %

44,916.48 19,716.48 52,080.00 26,880.00
75.0000

25,200.00
24 FORCE ACCOUNT GROUT EXCEEDENCE

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
25 FORCE ACCOUNT - PAVEMENT REPAIR

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
26 FORCE ACCOUNT - DELIVERY OF USABLE TIMBER

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
27 FORCE ACCOUNT - GUARDRAIL REPAIR

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
28 FORCE ACCOUNT - CABLE NET REPAIR

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
29 FORCE ACCOUNT - WIRE MESH REPAIR

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y015 REVISION NO : BIDS OPENED ON : Mar 12 2008
CONTRACT NO :007500 REGION NO : 5 AWARDED ON : Mar 17 2008
VERSION NO :3 WORK ORDER# : XL3014
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 12
RIMROCK LAKE VICINITY -
 STABILIZE SLOPES
07Y015

AIS CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
6420 VIA REAL STE 6 3876 HANNEGAN RD

PROJECT : CARPINTERIA   CA  930132910 BELLINGHAM   WA  982269103

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2008
14:54

DOT_RGGB01

NH-0012(178)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
33 SPCC PLAN

L.S. 261.67 % -16.67 %

5,425.00 3,925.00 1,250.00 -250.001,500.00

$845,929.64 22.08% $849,547.00 22.60%$692,923.00CONTRACT TOTAL

$845,929.64 $849,547.00BASE TOTAL 22.08% 22.60%$692,923.00


