
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 1621 PEASE AVE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -4.37 % 9.75 % 64.66 %

46,000.00 -2,100.00 52,790.00 4,690.00 79,200.00 31,100.0048,100.00
2  UNEXPECTED OBSTRUCTION REMOVAL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

DRAINAGE

21.0000
3  HORIZONTAL DRAIN PIPE

5600.0000 L.F. -40.00 % 40.0000 14.29 % 27.5000 -21.43 %

117,600.00 -78,400.00 224,000.00 28,000.00 154,000.00 -42,000.00
35.0000

196,000.00

100.0000
4  HORIZONTAL DRAIN - MANIFOLD

31.0000 EACH 0.00 % 320.0000 220.00 % 75.0000 -25.00 %

3,100.00 0.00 9,920.00 6,820.00 2,325.00 -775.00
100.0000
3,100.00

30.0000
5  HORIZONTAL DRAIN- COLLECTOR PIPE

160.0000 L.F. -40.00 % 26.0000 -48.00 % 30.0000 -40.00 %

4,800.00 -3,200.00 4,160.00 -3,840.00 4,800.00 -3,200.00
50.0000
8,000.00

EROSION CONTROL AND PLANTING

20.0000
6 ESC LEAD

35.0000 DAY -88.89 % 46.0000 -74.44 % 150.0000 -16.67 %

700.00 -5,600.00 1,610.00 -4,690.00 5,250.00 -1,050.00
180.0000
6,300.00

18.0000
7 STABILIZED CONSTRUCTION ENTRANCE

300.0000 S.Y. -28.00 % 8.5000 -66.00 % 18.0000 -28.00 %

5,400.00 -2,100.00 2,550.00 -4,950.00 5,400.00 -2,100.00
25.0000
7,500.00

110.0000
8 STREET CLEANING

35.0000 HR -15.38 % 119.0000 -8.46 % 200.0000 53.85 %

3,850.00 -700.00 4,165.00 -385.00 7,000.00 2,450.00
130.0000
4,550.00

5.0000
9 SILT FENCE

800.0000 L.F. -16.67 % 5.0000 -16.67 % 9.0000 50.00 %

4,000.00 -800.00 4,000.00 -800.00 7,200.00 2,400.00
6.0000

4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 1621 PEASE AVE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3.0000
11 HIGH VISIBILITY FENCE

2050.0000 L.F. -40.00 % 3.0000 -40.00 % 3.5000 -30.00 %

6,150.00 -4,100.00 6,150.00 -4,100.00 7,175.00 -3,075.00
5.0000

10,250.00
12  ACCESS ROUTE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

TRAFFIC

150.0000
13  REMOVING AND RESETTING BEAM GUARDRAIL FOR WORK ACCESS

36.0000 L.F. -40.00 % 148.0000 -40.80 % 145.0000 -42.00 %

5,400.00 -3,600.00 5,328.00 -3,672.00 5,220.00 -3,780.00
250.0000
9,000.00

14 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 530.00 % -82.17 % 18.60 %

63,000.00 53,000.00 1,783.00 -8,217.00 11,860.00 1,860.0010,000.00
15 TRAFFIC CONTROL SUPERVISOR

L.S. 258.33 % -80.50 % 33.33 %

43,000.00 31,000.00 2,340.00 -9,660.00 16,000.00 4,000.0012,000.00

1.0000
16 FLAGGERS AND SPOTTERS

1000.0000 HR -98.18 % 40.8500 -25.73 % 55.0000 0.00 %

1,000.00 -54,000.00 40,850.00 -14,150.00 55,000.00 0.00
55.0000

55,000.00

1.0000
17 OTHER TRAFFIC CONTROL LABOR

326.0000 HR -98.33 % 40.8500 -31.92 % 55.0000 -8.33 %

326.00 -19,234.00 13,317.10 -6,242.90 17,930.00 -1,630.00
60.0000

19,560.00

5,000.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 25.00 % 2,298.9000 -42.53 % 6,000.0000 50.00 %

10,000.00 2,000.00 4,597.80 -3,402.20 12,000.00 4,000.00
4,000.0000
8,000.00

5.0000
19 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR -28.57 % 8.7500 25.00 % 3.0000 -57.14 %

5,000.00 -2,000.00 8,750.00 1,750.00 3,000.00 -4,000.00
7.0000

7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 1621 PEASE AVE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,000.0000
20 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -37.50 % 9,752.0000 21.90 % 20,000.0000 150.00 %

5,000.00 -3,000.00 9,752.00 1,752.00 20,000.00 12,000.00
8,000.0000
8,000.00

1.0000
21 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

420.0000 HR -98.46 % 11.0000 -83.08 % 10.0000 -84.62 %

420.00 -26,880.00 4,620.00 -22,680.00 4,200.00 -23,100.00
65.0000

27,300.00

OTHER ITEMS
22 ROADWAY SURVEYING

L.S. 140.00 % 35.70 % 70.00 %

12,000.00 7,000.00 6,785.00 1,785.00 8,500.00 3,500.005,000.00
23 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
24 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
25 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SPCC PLAN

L.S. 66.67 % -82.17 % -50.00 %

5,000.00 2,000.00 535.00 -2,465.00 1,500.00 -1,500.003,000.00

$471,750.00 -19.01% $538,006.90 -7.63% $557,564.00 -4.27%$582,464.00CONTRACT TOTAL

$557,564.00$471,750.00 $538,006.90BASE TOTAL -19.01% -7.63% -4.27%$582,464.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- 4TH BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

WEBER CONSTRUCTION, INC.
9350 STONE QUARRY RD
98065

PROJECT : SNOQUALMIE   WA  980650926

COUNTY(S) :KING CONTRACTOR NUMBER : 100571

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.33 %
50,665.00 2,565.0048,100.00

2  UNEXPECTED OBSTRUCTION REMOVAL
EST. 0.00 %

20,000.0020,000.00

DRAINAGE

30.9500
3  HORIZONTAL DRAIN PIPE

5600.0000 L.F. -11.57 %
173,320.00 -22,680.00

35.0000
196,000.00

87.4500
4  HORIZONTAL DRAIN - MANIFOLD

31.0000 EACH -12.55 %
2,710.95 -389.05

100.0000
3,100.00

5.4000
5  HORIZONTAL DRAIN- COLLECTOR PIPE

160.0000 L.F. -89.20 %
864.00 -7,136.00

50.0000
8,000.00

EROSION CONTROL AND PLANTING

313.0000
6 ESC LEAD

35.0000 DAY 73.89 %
10,955.00 4,655.00

180.0000
6,300.00

18.7500
7 STABILIZED CONSTRUCTION ENTRANCE

300.0000 S.Y. -25.00 %
5,625.00 -1,875.00

25.0000
7,500.00

144.0000
8 STREET CLEANING

35.0000 HR 10.77 %
5,040.00 490.00

130.0000
4,550.00

5.6000
9 SILT FENCE

800.0000 L.F. -6.67 %
4,480.00 -320.00

6.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- 4TH BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

WEBER CONSTRUCTION, INC.
9350 STONE QUARRY RD
98065

PROJECT : SNOQUALMIE   WA  980650926

COUNTY(S) :KING CONTRACTOR NUMBER : 100571

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
50,000.0050,000.00

3.2000
11 HIGH VISIBILITY FENCE

2050.0000 L.F. -36.00 %
6,560.00 -3,690.00

5.0000
10,250.00

12  ACCESS ROUTE
EST. 0.00 %

50,000.0050,000.00

TRAFFIC

178.0000
13  REMOVING AND RESETTING BEAM GUARDRAIL FOR WORK ACCESS

36.0000 L.F. -28.80 %
6,408.00 -2,592.00

250.0000
9,000.00

14 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 257.10 %

35,710.00 25,710.0010,000.00
15 TRAFFIC CONTROL SUPERVISOR

L.S. 121.42 %
26,570.00 14,570.0012,000.00

65.3000
16 FLAGGERS AND SPOTTERS

1000.0000 HR 18.73 %
65,300.00 10,300.00

55.0000
55,000.00

1.3000
17 OTHER TRAFFIC CONTROL LABOR

326.0000 HR -97.83 %
423.80 -19,136.20

60.0000
19,560.00

6,530.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 63.25 %
13,060.00 5,060.00

4,000.0000
8,000.00

0.1300
19 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR -98.14 %
130.00 -6,870.00

7.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A029 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007613 REGION NO : 1 AWARDED ON : Sep 18 2008
VERSION NO :3 WORK ORDER# : XL3351
HWY :SR 169 ------- 4TH BIDDER -------

TITLE :SR 169
GREEN RIVER BRIDGE
UNSTABLE SLOPE - STAGE 2
08A029

WEBER CONSTRUCTION, INC.
9350 STONE QUARRY RD
98065

PROJECT : SNOQUALMIE   WA  980650926

COUNTY(S) :KING CONTRACTOR NUMBER : 100571

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
14:40

DOT_RGGB01

STPF-0169(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6,450.0000
20 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -19.38 %
6,450.00 -1,550.00

8,000.0000
8,000.00

1.3000
21 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

420.0000 HR -98.00 %
546.00 -26,754.00

65.0000
27,300.00

OTHER ITEMS
22 ROADWAY SURVEYING

L.S. 63.50 %
8,175.00 3,175.005,000.00

23 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
24 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

25 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
26 SPCC PLAN

L.S. 120.33 %
6,610.00 3,610.003,000.00

$559,606.75 -3.92%$582,464.00CONTRACT TOTAL

$559,606.75BASE TOTAL -3.92%$582,464.00


