
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

END GENERAL CONSTRUCTION, INC. CONSTRUCT COMPANY LLC TRI-STATE CONSTRUCTION, INC.
28605 SE 216TH LN 1621 PEASE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : MAPLE VALLEY   WA  980387725 SUMNER   WA  983901603 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100454 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -66.97 % -23.88 % -49.49 %

14,710.65 -29,831.85 33,905.80 -10,636.70 22,500.00 -22,042.5044,542.50

2,472.7000
2 CLEARING AND GRUBBING

5.3300 ACRE -75.27 % 5,934.1700 -40.66 % 7,000.0000 -30.00 %

13,179.49 -40,120.51 31,629.13 -21,670.87 37,310.00 -15,990.00
10,000.0000
53,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -47.05 % 33.86 % 44.93 %

3,653.59 -3,246.41 9,236.54 2,336.54 10,000.00 3,100.006,900.00

GRADING

2.6000
4 ROADWAY EXCAVATION INCL. HAUL

4600.0000 C.Y. -78.33 % 5.7500 -52.08 % 6.0000 -50.00 %

11,960.00 -43,240.00 26,450.00 -28,750.00 27,600.00 -27,600.00
12.0000

55,200.00

1.1800
5 EMBANKMENT COMPACTION

6100.0000 C.Y. -76.40 % 1.2900 -74.20 % 1.0000 -80.00 %

7,198.00 -23,302.00 7,869.00 -22,631.00 6,100.00 -24,400.00
5.0000

30,500.00
6  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

7,040.00 7,040.00 7,040.007,040.00

SURFACING

26.3500
7 CRUSHED SURFACING BASE COURSE

220.0000 TON -47.30 % 19.1500 -61.70 % 21.0000 -58.00 %

5,797.00 -5,203.00 4,213.00 -6,787.00 4,620.00 -6,380.00
50.0000

11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

END GENERAL CONSTRUCTION, INC. CONSTRUCT COMPANY LLC TRI-STATE CONSTRUCTION, INC.
28605 SE 216TH LN 1621 PEASE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : MAPLE VALLEY   WA  980387725 SUMNER   WA  983901603 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100454 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

HOT MIX ASPHALT

13.7500
9 PLANING BITUMINOUS PAVEMENT

580.0000 S.Y. -45.00 % 11.2000 -55.20 % 11.5000 -54.00 %

7,975.00 -6,525.00 6,496.00 -8,004.00 6,670.00 -7,830.00
25.0000

14,500.00

94.3500
10 COMMERCIAL HMA

440.0000 TON -24.52 % 88.0000 -29.60 % 90.0000 -28.00 %

41,514.00 -13,486.00 38,720.00 -16,280.00 39,600.00 -15,400.00
125.0000
55,000.00

11 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

162.00 162.00 162.00162.00

EROSION CONTROL AND PLANTING

64.8000
12 ESC LEAD

8.0000 DAY -56.80 % 42.5700 -71.62 % 1.0000 -99.33 %

518.40 -681.60 340.56 -859.44 8.00 -1,192.00
150.0000
1,200.00

9.4500
13 CHECK DAM

60.0000 L.F. -21.25 % 6.7000 -44.17 % 11.0000 -8.33 %

567.00 -153.00 402.00 -318.00 660.00 -60.00
12.0000
720.00

12.6700
14 STABILIZED CONSTRUCTION ENTRANCE

340.0000 S.Y. -36.65 % 8.1200 -59.40 % 20.0000 0.00 %

4,307.80 -2,492.20 2,760.80 -4,039.20 6,800.00 0.00
20.0000
6,800.00

31.5000
15 INLET PROTECTION

16.0000 EACH -60.62 % 44.0900 -44.89 % 70.0000 -12.50 %

504.00 -776.00 705.44 -574.56 1,120.00 -160.00
80.0000
1,280.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

END GENERAL CONSTRUCTION, INC. CONSTRUCT COMPANY LLC TRI-STATE CONSTRUCTION, INC.
28605 SE 216TH LN 1621 PEASE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : MAPLE VALLEY   WA  980387725 SUMNER   WA  983901603 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100454 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,791.9000
17 SEEDING, FERTILIZING, AND MULCHING

1.7100 ACRE -40.27 % 995.0000 -66.83 % 1,000.0000 -66.67 %

3,064.15 -2,065.85 1,701.45 -3,428.55 1,710.00 -3,420.00
3,000.0000
5,130.00

2,345.7600
18  SPECIAL SEEDING, FERTILIZING, AND MULCHING

4.8400 ACRE 30.32 % 1,395.0000 -22.50 % 1,400.0000 -22.22 %

11,353.48 2,641.48 6,751.80 -1,960.20 6,776.00 -1,936.00
1,800.0000
8,712.00

1.3200
19 HIGH VISIBILITY FENCE

2817.0000 L.F. -56.00 % 0.9500 -68.33 % 4.0000 33.33 %

3,718.44 -4,732.56 2,676.15 -5,774.85 11,268.00 2,817.00
3.0000

8,451.00

TRAFFIC
20 PERMANENT SIGNING

L.S. -47.69 % -43.01 % 60.00 %

3,923.09 -3,576.91 4,274.32 -3,225.68 12,000.00 4,500.007,500.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -76.59 % -77.55 % -74.95 %

4,671.72 -15,288.28 4,481.84 -15,478.16 5,000.00 -14,960.0019,960.00

OTHER ITEMS

11.6000
22 CHAIN LINK FENCE TYPE 3

2124.0000 L.F. 16.00 % 11.6000 16.00 % 11.7500 17.50 %

24,638.40 3,398.40 24,638.40 3,398.40 24,957.00 3,717.00
10.0000

21,240.00

13.3800
23 COATED CHAIN LINK FENCE TYPE 3

6064.0000 L.F. 11.50 % 13.3800 11.50 % 13.5000 12.50 %

81,136.32 8,368.32 81,136.32 8,368.32 81,864.00 9,096.00
12.0000

72,768.00

168.5000
24 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

23.0000 EACH -32.60 % 168.5000 -32.60 % 175.0000 -30.00 %

3,875.50 -1,874.50 3,875.50 -1,874.50 4,025.00 -1,725.00
250.0000
5,750.00

208.4700
25 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

129.0000 EACH -16.61 % 208.5000 -16.60 % 225.0000 -10.00 %

26,892.63 -5,357.37 26,896.50 -5,353.50 29,025.00 -3,225.00
250.0000
32,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

END GENERAL CONSTRUCTION, INC. CONSTRUCT COMPANY LLC TRI-STATE CONSTRUCTION, INC.
28605 SE 216TH LN 1621 PEASE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : MAPLE VALLEY   WA  980387725 SUMNER   WA  983901603 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100454 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

895.5000
26 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -18.59 % 895.5000 -18.59 % 900.0000 -18.18 %

3,582.00 -818.00 3,582.00 -818.00 3,600.00 -800.00
1,100.0000
4,400.00

1,279.0000
27 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -28.94 % 1,279.0000 -28.94 % 1,300.0000 -27.78 %

2,558.00 -1,042.00 2,558.00 -1,042.00 2,600.00 -1,000.00
1,800.0000
3,600.00

97.7500
28 ADJUST CATCH BASIN

1.0000 EACH -80.45 % 157.5600 -68.49 % 300.0000 -40.00 %

97.75 -402.25 157.56 -342.44 300.00 -200.00
500.0000
500.00

29 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -42.54 % -35.38 % -42.31 %

1,494.06 -1,105.94 1,680.00 -920.00 1,500.00 -1,100.002,600.00
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 0.80 % -38.33 % 200.00 %

504.00 4.00 308.35 -191.65 1,500.00 1,000.00500.00

18.8800
34 COMMON BORROW INCL. HAUL

1800.0000 C.Y. 25.87 % 12.7000 -15.33 % 3.5000 -76.67 %

33,984.00 6,984.00 22,860.00 -4,140.00 6,300.00 -20,700.00
15.0000

27,000.00

$346,124.47 -34.70% $379,052.46 -28.49% $384,159.00 -27.52%$530,049.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

END GENERAL CONSTRUCTION, INC. CONSTRUCT COMPANY LLC TRI-STATE CONSTRUCTION, INC.
28605 SE 216TH LN 1621 PEASE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : MAPLE VALLEY   WA  980387725 SUMNER   WA  983901603 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100454 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$384,159.00$346,124.47 $379,052.46BASE TOTAL -34.70% -28.49% -27.52%$530,049.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

ROAD CONSTRUCTION NORTHWEST, SCARSELLA BROS., INC. R.W. SCOTT CONSTRUCTION CO.
2500 E VALLEY RD #C3 8404 S 196TH ST 4005 W VALLEY HWY N SUITE A
98055-4071 KENT WA  98031-1145

PROJECT : RENTON   WA  980570188 SEATTLE   WA  981680697 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.82 % -43.87 % -67.00 %

35,716.10 -8,826.40 25,000.00 -19,542.50 14,700.00 -29,842.5044,542.50

5,170.0000
2 CLEARING AND GRUBBING

5.3300 ACRE -48.30 % 3,500.0000 -65.00 % 12,000.0000 20.00 %

27,556.10 -25,743.90 18,655.00 -34,645.00 63,960.00 10,660.00
10,000.0000
53,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 168.84 % -27.54 % 88.41 %

18,550.00 11,650.00 5,000.00 -1,900.00 13,000.00 6,100.006,900.00

GRADING

3.2500
4 ROADWAY EXCAVATION INCL. HAUL

4600.0000 C.Y. -72.92 % 4.0000 -66.67 % 4.0000 -66.67 %

14,950.00 -40,250.00 18,400.00 -36,800.00 18,400.00 -36,800.00
12.0000

55,200.00

1.1500
5 EMBANKMENT COMPACTION

6100.0000 C.Y. -77.00 % 2.0000 -60.00 % 3.0000 -40.00 %

7,015.00 -23,485.00 12,200.00 -18,300.00 18,300.00 -12,200.00
5.0000

30,500.00
6  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

7,040.00 7,040.00 7,040.007,040.00

SURFACING

23.5000
7 CRUSHED SURFACING BASE COURSE

220.0000 TON -53.00 % 25.0000 -50.00 % 18.0000 -64.00 %

5,170.00 -5,830.00 5,500.00 -5,500.00 3,960.00 -7,040.00
50.0000

11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

ROAD CONSTRUCTION NORTHWEST, SCARSELLA BROS., INC. R.W. SCOTT CONSTRUCTION CO.
2500 E VALLEY RD #C3 8404 S 196TH ST 4005 W VALLEY HWY N SUITE A
98055-4071 KENT WA  98031-1145

PROJECT : RENTON   WA  980570188 SEATTLE   WA  981680697 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

HOT MIX ASPHALT

10.2500
9 PLANING BITUMINOUS PAVEMENT

580.0000 S.Y. -59.00 % 15.0000 -40.00 % 10.0000 -60.00 %

5,945.00 -8,555.00 8,700.00 -5,800.00 5,800.00 -8,700.00
25.0000

14,500.00

90.0000
10 COMMERCIAL HMA

440.0000 TON -28.00 % 91.5000 -26.80 % 88.0000 -29.60 %

39,600.00 -15,400.00 40,260.00 -14,740.00 38,720.00 -16,280.00
125.0000
55,000.00

11 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

162.00 162.00 162.00162.00

EROSION CONTROL AND PLANTING

130.0000
12 ESC LEAD

8.0000 DAY -13.33 % 150.0000 0.00 % 100.0000 -33.33 %

1,040.00 -160.00 1,200.00 0.00 800.00 -400.00
150.0000
1,200.00

10.0000
13 CHECK DAM

60.0000 L.F. -16.67 % 30.0000 150.00 % 20.0000 66.67 %

600.00 -120.00 1,800.00 1,080.00 1,200.00 480.00
12.0000
720.00

15.0000
14 STABILIZED CONSTRUCTION ENTRANCE

340.0000 S.Y. -25.00 % 15.0000 -25.00 % 20.0000 0.00 %

5,100.00 -1,700.00 5,100.00 -1,700.00 6,800.00 0.00
20.0000
6,800.00

65.0000
15 INLET PROTECTION

16.0000 EACH -18.75 % 120.0000 50.00 % 70.0000 -12.50 %

1,040.00 -240.00 1,920.00 640.00 1,120.00 -160.00
80.0000
1,280.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

ROAD CONSTRUCTION NORTHWEST, SCARSELLA BROS., INC. R.W. SCOTT CONSTRUCTION CO.
2500 E VALLEY RD #C3 8404 S 196TH ST 4005 W VALLEY HWY N SUITE A
98055-4071 KENT WA  98031-1145

PROJECT : RENTON   WA  980570188 SEATTLE   WA  981680697 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,100.0000
17 SEEDING, FERTILIZING, AND MULCHING

1.7100 ACRE -63.33 % 1,200.0000 -60.00 % 1,370.0000 -54.33 %

1,881.00 -3,249.00 2,052.00 -3,078.00 2,342.70 -2,787.30
3,000.0000
5,130.00

1,425.0000
18  SPECIAL SEEDING, FERTILIZING, AND MULCHING

4.8400 ACRE -20.83 % 1,500.0000 -16.67 % 1,500.0000 -16.67 %

6,897.00 -1,815.00 7,260.00 -1,452.00 7,260.00 -1,452.00
1,800.0000
8,712.00

2.0000
19 HIGH VISIBILITY FENCE

2817.0000 L.F. -33.33 % 3.0000 0.00 % 2.5000 -16.67 %

5,634.00 -2,817.00 8,451.00 0.00 7,042.50 -1,408.50
3.0000

8,451.00

TRAFFIC
20 PERMANENT SIGNING

L.S. -4.00 % 114.67 % 97.33 %

7,200.00 -300.00 16,100.00 8,600.00 14,800.00 7,300.007,500.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -50.90 % 0.20 % -74.95 %

9,800.00 -10,160.00 20,000.00 40.00 5,000.00 -14,960.0019,960.00

OTHER ITEMS

11.8000
22 CHAIN LINK FENCE TYPE 3

2124.0000 L.F. 18.00 % 12.0000 20.00 % 11.6000 16.00 %

25,063.20 3,823.20 25,488.00 4,248.00 24,638.40 3,398.40
10.0000

21,240.00

13.6500
23 COATED CHAIN LINK FENCE TYPE 3

6064.0000 L.F. 13.75 % 13.8800 15.67 % 13.3800 11.50 %

82,773.60 10,005.60 84,168.32 11,400.32 81,136.32 8,368.32
12.0000

72,768.00

170.0000
24 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

23.0000 EACH -32.00 % 175.0000 -30.00 % 168.5000 -32.60 %

3,910.00 -1,840.00 4,025.00 -1,725.00 3,875.50 -1,874.50
250.0000
5,750.00

210.0000
25 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

129.0000 EACH -16.00 % 217.0000 -13.20 % 208.5000 -16.60 %

27,090.00 -5,160.00 27,993.00 -4,257.00 26,896.50 -5,353.50
250.0000
32,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

ROAD CONSTRUCTION NORTHWEST, SCARSELLA BROS., INC. R.W. SCOTT CONSTRUCTION CO.
2500 E VALLEY RD #C3 8404 S 196TH ST 4005 W VALLEY HWY N SUITE A
98055-4071 KENT WA  98031-1145

PROJECT : RENTON   WA  980570188 SEATTLE   WA  981680697 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

900.0000
26 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -18.18 % 950.0000 -13.64 % 895.5000 -18.59 %

3,600.00 -800.00 3,800.00 -600.00 3,582.00 -818.00
1,100.0000
4,400.00

1,300.0000
27 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -27.78 % 1,325.0000 -26.39 % 1,279.0000 -28.94 %

2,600.00 -1,000.00 2,650.00 -950.00 2,558.00 -1,042.00
1,800.0000
3,600.00

420.0000
28 ADJUST CATCH BASIN

1.0000 EACH -16.00 % 500.0000 0.00 % 500.0000 0.00 %

420.00 -80.00 500.00 0.00 500.00 0.00
500.0000
500.00

29 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -42.31 % -53.85 % 15.38 %

1,500.00 -1,100.00 1,200.00 -1,400.00 3,000.00 400.002,600.00
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 300.00 % 100.00 % 100.00 %

2,000.00 1,500.00 1,000.00 500.00 1,000.00 500.00500.00

14.0000
34 COMMON BORROW INCL. HAUL

1800.0000 C.Y. -6.67 % 13.0000 -13.33 % 6.0000 -60.00 %

25,200.00 -1,800.00 23,400.00 -3,600.00 10,800.00 -16,200.00
15.0000

27,000.00

$396,597.00 -25.18% $400,568.32 -24.43% $409,937.92 -22.66%$530,049.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

ROAD CONSTRUCTION NORTHWEST, SCARSELLA BROS., INC. R.W. SCOTT CONSTRUCTION CO.
2500 E VALLEY RD #C3 8404 S 196TH ST 4005 W VALLEY HWY N SUITE A
98055-4071 KENT WA  98031-1145

PROJECT : RENTON   WA  980570188 SEATTLE   WA  981680697 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$409,937.92$396,597.00 $400,568.32BASE TOTAL -25.18% -24.43% -22.66%$530,049.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

SCI INFRASTRUCTURE, LLC WEBER CONSTRUCTION, INC. R G CONSTRUCTION, INC.
1508 VALENTINE AVE SE 9350 STONE QUARRY RD 1861 SOUTH MARKET BLVD

98065 98532-4136

PROJECT : PACIFIC   WA  980472103 SNOQUALMIE   WA  980650926 CHEHALIS   WA  985320416

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -43.87 % 7.39 % -55.10 %

25,000.00 -19,542.50 47,833.00 3,290.50 20,000.00 -24,542.5044,542.50

5,000.0000
2 CLEARING AND GRUBBING

5.3300 ACRE -50.00 % 3,975.0000 -60.25 % 5,000.0000 -50.00 %

26,650.00 -26,650.00 21,186.75 -32,113.25 26,650.00 -26,650.00
10,000.0000
53,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 44.93 % -29.71 % 44.93 %

10,000.00 3,100.00 4,850.00 -2,050.00 10,000.00 3,100.006,900.00

GRADING

7.0000
4 ROADWAY EXCAVATION INCL. HAUL

4600.0000 C.Y. -41.67 % 2.3500 -80.42 % 8.0000 -33.33 %

32,200.00 -23,000.00 10,810.00 -44,390.00 36,800.00 -18,400.00
12.0000

55,200.00

3.0000
5 EMBANKMENT COMPACTION

6100.0000 C.Y. -40.00 % 5.3000 6.00 % 3.5000 -30.00 %

18,300.00 -12,200.00 32,330.00 1,830.00 21,350.00 -9,150.00
5.0000

30,500.00
6  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

7,040.00 7,040.00 7,040.007,040.00

SURFACING

23.0000
7 CRUSHED SURFACING BASE COURSE

220.0000 TON -54.00 % 27.5000 -45.00 % 28.0000 -44.00 %

5,060.00 -5,940.00 6,050.00 -4,950.00 6,160.00 -4,840.00
50.0000

11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

SCI INFRASTRUCTURE, LLC WEBER CONSTRUCTION, INC. R G CONSTRUCTION, INC.
1508 VALENTINE AVE SE 9350 STONE QUARRY RD 1861 SOUTH MARKET BLVD

98065 98532-4136

PROJECT : PACIFIC   WA  980472103 SNOQUALMIE   WA  980650926 CHEHALIS   WA  985320416

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

HOT MIX ASPHALT

10.0000
9 PLANING BITUMINOUS PAVEMENT

580.0000 S.Y. -60.00 % 9.7500 -61.00 % 14.0000 -44.00 %

5,800.00 -8,700.00 5,655.00 -8,845.00 8,120.00 -6,380.00
25.0000

14,500.00

96.0000
10 COMMERCIAL HMA

440.0000 TON -23.20 % 110.0000 -12.00 % 92.0000 -26.40 %

42,240.00 -12,760.00 48,400.00 -6,600.00 40,480.00 -14,520.00
125.0000
55,000.00

11 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

162.00 162.00 162.00162.00

EROSION CONTROL AND PLANTING

100.0000
12 ESC LEAD

8.0000 DAY -33.33 % 195.0000 30.00 % 300.0000 100.00 %

800.00 -400.00 1,560.00 360.00 2,400.00 1,200.00
150.0000
1,200.00

15.0000
13 CHECK DAM

60.0000 L.F. 25.00 % 17.5000 45.83 % 15.0000 25.00 %

900.00 180.00 1,050.00 330.00 900.00 180.00
12.0000
720.00

8.0000
14 STABILIZED CONSTRUCTION ENTRANCE

340.0000 S.Y. -60.00 % 10.0000 -50.00 % 12.0000 -40.00 %

2,720.00 -4,080.00 3,400.00 -3,400.00 4,080.00 -2,720.00
20.0000
6,800.00

75.0000
15 INLET PROTECTION

16.0000 EACH -6.25 % 106.5000 33.13 % 50.0000 -37.50 %

1,200.00 -80.00 1,704.00 424.00 800.00 -480.00
80.0000
1,280.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

SCI INFRASTRUCTURE, LLC WEBER CONSTRUCTION, INC. R G CONSTRUCTION, INC.
1508 VALENTINE AVE SE 9350 STONE QUARRY RD 1861 SOUTH MARKET BLVD

98065 98532-4136

PROJECT : PACIFIC   WA  980472103 SNOQUALMIE   WA  980650926 CHEHALIS   WA  985320416

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,400.0000
17 SEEDING, FERTILIZING, AND MULCHING

1.7100 ACRE -53.33 % 1,720.0000 -42.67 % 1,345.0000 -55.17 %

2,394.00 -2,736.00 2,941.20 -2,188.80 2,299.95 -2,830.05
3,000.0000
5,130.00

1,500.0000
18  SPECIAL SEEDING, FERTILIZING, AND MULCHING

4.8400 ACRE -16.67 % 1,850.0000 2.78 % 1,859.5000 3.31 %

7,260.00 -1,452.00 8,954.00 242.00 8,999.98 287.98
1,800.0000
8,712.00

3.7500
19 HIGH VISIBILITY FENCE

2817.0000 L.F. 25.00 % 4.3500 45.00 % 3.0000 0.00 %

10,563.75 2,112.75 12,253.95 3,802.95 8,451.00 0.00
3.0000

8,451.00

TRAFFIC
20 PERMANENT SIGNING

L.S. 106.67 % 0.00 % 28.00 %

15,500.00 8,000.00 7,500.00 0.00 9,600.00 2,100.007,500.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 0.20 % 0.20 % -24.85 %

20,000.00 40.00 20,000.00 40.00 15,000.00 -4,960.0019,960.00

OTHER ITEMS

12.0000
22 CHAIN LINK FENCE TYPE 3

2124.0000 L.F. 20.00 % 13.5000 35.00 % 12.0000 20.00 %

25,488.00 4,248.00 28,674.00 7,434.00 25,488.00 4,248.00
10.0000

21,240.00

13.7000
23 COATED CHAIN LINK FENCE TYPE 3

6064.0000 L.F. 14.17 % 7.5000 -37.50 % 14.0000 16.67 %

83,076.80 10,308.80 45,480.00 -27,288.00 84,896.00 12,128.00
12.0000

72,768.00

172.0000
24 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

23.0000 EACH -31.20 % 210.0000 -16.00 % 177.0000 -29.20 %

3,956.00 -1,794.00 4,830.00 -920.00 4,071.00 -1,679.00
250.0000
5,750.00

213.0000
25 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

129.0000 EACH -14.80 % 260.0000 4.00 % 219.0000 -12.40 %

27,477.00 -4,773.00 33,540.00 1,290.00 28,251.00 -3,999.00
250.0000
32,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

SCI INFRASTRUCTURE, LLC WEBER CONSTRUCTION, INC. R G CONSTRUCTION, INC.
1508 VALENTINE AVE SE 9350 STONE QUARRY RD 1861 SOUTH MARKET BLVD

98065 98532-4136

PROJECT : PACIFIC   WA  980472103 SNOQUALMIE   WA  980650926 CHEHALIS   WA  985320416

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

915.0000
26 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -16.82 % 1,120.0000 1.82 % 940.0000 -14.55 %

3,660.00 -740.00 4,480.00 80.00 3,760.00 -640.00
1,100.0000
4,400.00

1,300.0000
27 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -27.78 % 1,600.0000 -11.11 % 1,340.0000 -25.56 %

2,600.00 -1,000.00 3,200.00 -400.00 2,680.00 -920.00
1,800.0000
3,600.00

240.0000
28 ADJUST CATCH BASIN

1.0000 EACH -52.00 % 260.0000 -48.00 % 250.0000 -50.00 %

240.00 -260.00 260.00 -240.00 250.00 -250.00
500.0000
500.00

29 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -75.00 % -38.46 % 92.31 %

650.00 -1,950.00 1,600.00 -1,000.00 5,000.00 2,400.002,600.00
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 200.00 % 1,169.00 % -80.00 %

1,500.00 1,000.00 6,345.00 5,845.00 100.00 -400.00500.00

6.4000
34 COMMON BORROW INCL. HAUL

1800.0000 C.Y. -57.33 % 14.5000 -3.33 % 20.0000 33.33 %

11,520.00 -15,480.00 26,100.00 -900.00 36,000.00 9,000.00
15.0000

27,000.00

$415,501.55 -21.61% $419,732.90 -20.81% $441,332.93 -16.74%$530,049.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

SCI INFRASTRUCTURE, LLC WEBER CONSTRUCTION, INC. R G CONSTRUCTION, INC.
1508 VALENTINE AVE SE 9350 STONE QUARRY RD 1861 SOUTH MARKET BLVD

98065 98532-4136

PROJECT : PACIFIC   WA  980472103 SNOQUALMIE   WA  980650926 CHEHALIS   WA  985320416

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$441,332.93$415,501.55 $419,732.90BASE TOTAL -21.61% -20.81% -16.74%$530,049.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

D.P.K., INC. RODARTE CONSTRUCTION, INC. TUCCI & SONS, INC.
7829 S 206TH ST 17 EAST VALLEY HWY E 4224 WALLER RD E

98092-5531

PROJECT : KENT   WA  980321354 AUBURN   WA  980711875 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 100594 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -25.91 % 16.74 % -91.69 %

33,000.00 -11,542.50 52,000.00 7,457.50 3,700.00 -40,842.5044,542.50

10,000.0000
2 CLEARING AND GRUBBING

5.3300 ACRE 0.00 % 6,000.0000 -40.00 % 6,500.0000 -35.00 %

53,300.00 0.00 31,980.00 -21,320.00 34,645.00 -18,655.00
10,000.0000
53,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 44.93 % 88.41 % 42.03 %

10,000.00 3,100.00 13,000.00 6,100.00 9,800.00 2,900.006,900.00

GRADING

12.0000
4 ROADWAY EXCAVATION INCL. HAUL

4600.0000 C.Y. 0.00 % 4.5000 -62.50 % 10.7500 -10.42 %

55,200.00 0.00 20,700.00 -34,500.00 49,450.00 -5,750.00
12.0000

55,200.00

2.0000
5 EMBANKMENT COMPACTION

6100.0000 C.Y. -60.00 % 2.0000 -60.00 % 2.1500 -57.00 %

12,200.00 -18,300.00 12,200.00 -18,300.00 13,115.00 -17,385.00
5.0000

30,500.00
6  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

7,040.00 7,040.00 7,040.007,040.00

SURFACING

40.0000
7 CRUSHED SURFACING BASE COURSE

220.0000 TON -20.00 % 22.0000 -56.00 % 50.0000 0.00 %

8,800.00 -2,200.00 4,840.00 -6,160.00 11,000.00 0.00
50.0000

11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

D.P.K., INC. RODARTE CONSTRUCTION, INC. TUCCI & SONS, INC.
7829 S 206TH ST 17 EAST VALLEY HWY E 4224 WALLER RD E

98092-5531

PROJECT : KENT   WA  980321354 AUBURN   WA  980711875 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 100594 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

HOT MIX ASPHALT

16.0000
9 PLANING BITUMINOUS PAVEMENT

580.0000 S.Y. -36.00 % 10.0000 -60.00 % 16.0000 -36.00 %

9,280.00 -5,220.00 5,800.00 -8,700.00 9,280.00 -5,220.00
25.0000

14,500.00

110.0000
10 COMMERCIAL HMA

440.0000 TON -12.00 % 95.0000 -24.00 % 92.0000 -26.40 %

48,400.00 -6,600.00 41,800.00 -13,200.00 40,480.00 -14,520.00
125.0000
55,000.00

11 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

162.00 162.00 162.00162.00

EROSION CONTROL AND PLANTING

60.0000
12 ESC LEAD

8.0000 DAY -60.00 % 34.0000 -77.33 % 25.0000 -83.33 %

480.00 -720.00 272.00 -928.00 200.00 -1,000.00
150.0000
1,200.00

10.0000
13 CHECK DAM

60.0000 L.F. -16.67 % 10.0000 -16.67 % 14.0000 16.67 %

600.00 -120.00 600.00 -120.00 840.00 120.00
12.0000
720.00

15.0000
14 STABILIZED CONSTRUCTION ENTRANCE

340.0000 S.Y. -25.00 % 15.0000 -25.00 % 22.0000 10.00 %

5,100.00 -1,700.00 5,100.00 -1,700.00 7,480.00 680.00
20.0000
6,800.00

100.0000
15 INLET PROTECTION

16.0000 EACH 25.00 % 60.0000 -25.00 % 85.0000 6.25 %

1,600.00 320.00 960.00 -320.00 1,360.00 80.00
80.0000
1,280.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

D.P.K., INC. RODARTE CONSTRUCTION, INC. TUCCI & SONS, INC.
7829 S 206TH ST 17 EAST VALLEY HWY E 4224 WALLER RD E

98092-5531

PROJECT : KENT   WA  980321354 AUBURN   WA  980711875 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 100594 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,000.0000
17 SEEDING, FERTILIZING, AND MULCHING

1.7100 ACRE -66.67 % 1,800.0000 -40.00 % 1,260.0000 -58.00 %

1,710.00 -3,420.00 3,078.00 -2,052.00 2,154.60 -2,975.40
3,000.0000
5,130.00

1,400.0000
18  SPECIAL SEEDING, FERTILIZING, AND MULCHING

4.8400 ACRE -22.22 % 2,000.0000 11.11 % 1,850.0000 2.78 %

6,776.00 -1,936.00 9,680.00 968.00 8,954.00 242.00
1,800.0000
8,712.00

2.0000
19 HIGH VISIBILITY FENCE

2817.0000 L.F. -33.33 % 3.0000 0.00 % 2.4500 -18.33 %

5,634.00 -2,817.00 8,451.00 0.00 6,901.65 -1,549.35
3.0000

8,451.00

TRAFFIC
20 PERMANENT SIGNING

L.S. 33.33 % 60.00 % 50.00 %

10,000.00 2,500.00 12,000.00 4,500.00 11,250.00 3,750.007,500.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -89.98 % -74.95 % 130.46 %

2,000.00 -17,960.00 5,000.00 -14,960.00 46,000.00 26,040.0019,960.00

OTHER ITEMS

13.0000
22 CHAIN LINK FENCE TYPE 3

2124.0000 L.F. 30.00 % 15.0000 50.00 % 13.5000 35.00 %

27,612.00 6,372.00 31,860.00 10,620.00 28,674.00 7,434.00
10.0000

21,240.00

18.0000
23 COATED CHAIN LINK FENCE TYPE 3

6064.0000 L.F. 50.00 % 18.0000 50.00 % 17.0000 41.67 %

109,152.00 36,384.00 109,152.00 36,384.00 103,088.00 30,320.00
12.0000

72,768.00

200.0000
24 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

23.0000 EACH -20.00 % 200.0000 -20.00 % 200.0000 -20.00 %

4,600.00 -1,150.00 4,600.00 -1,150.00 4,600.00 -1,150.00
250.0000
5,750.00

220.0000
25 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

129.0000 EACH -12.00 % 225.0000 -10.00 % 215.0000 -14.00 %

28,380.00 -3,870.00 29,025.00 -3,225.00 27,735.00 -4,515.00
250.0000
32,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

D.P.K., INC. RODARTE CONSTRUCTION, INC. TUCCI & SONS, INC.
7829 S 206TH ST 17 EAST VALLEY HWY E 4224 WALLER RD E

98092-5531

PROJECT : KENT   WA  980321354 AUBURN   WA  980711875 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 100594 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
26 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -9.09 % 900.0000 -18.18 % 890.0000 -19.09 %

4,000.00 -400.00 3,600.00 -800.00 3,560.00 -840.00
1,100.0000
4,400.00

1,400.0000
27 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -22.22 % 1,000.0000 -44.44 % 925.0000 -48.61 %

2,800.00 -800.00 2,000.00 -1,600.00 1,850.00 -1,750.00
1,800.0000
3,600.00

350.0000
28 ADJUST CATCH BASIN

1.0000 EACH -30.00 % 225.0000 -55.00 % 500.0000 0.00 %

350.00 -150.00 225.00 -275.00 500.00 0.00
500.0000
500.00

29 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -57.69 % 73.08 % -80.77 %

1,100.00 -1,500.00 4,500.00 1,900.00 500.00 -2,100.002,600.00
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. -50.00 % 0.00 % 0.00 %

250.00 -250.00 500.00 0.00 500.00 0.00500.00

6.0000
34 COMMON BORROW INCL. HAUL

1800.0000 C.Y. -60.00 % 25.0000 66.67 % 27.0000 80.00 %

10,800.00 -16,200.00 45,000.00 18,000.00 48,600.00 21,600.00
15.0000

27,000.00

$481,870.00 -9.09% $486,669.00 -8.18% $504,963.25 -4.73%$530,049.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

D.P.K., INC. RODARTE CONSTRUCTION, INC. TUCCI & SONS, INC.
7829 S 206TH ST 17 EAST VALLEY HWY E 4224 WALLER RD E

98092-5531

PROJECT : KENT   WA  980321354 AUBURN   WA  980711875 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 100594 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$504,963.25$481,870.00 $486,669.00BASE TOTAL -9.09% -8.18% -4.73%$530,049.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

CECCANTI, INC. DENNIS R. CRAIG CONSTRUCTION, A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 11860 AVONDALE PLACE NE 20607 STATE ROUTE 9 SE

98052-2208

PROJECT : TACOMA   WA  984461613 REDMOND   WA  980730595 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 7.76 % -36.63 % 15.40 %

48,000.00 3,457.50 28,225.56 -16,316.94 51,400.00 6,857.5044,542.50

7,800.0000
2 CLEARING AND GRUBBING

5.3300 ACRE -22.00 % 26,613.2500 166.13 % 12,050.0000 20.50 %

41,574.00 -11,726.00 141,848.62 88,548.62 64,226.50 10,926.50
10,000.0000
53,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 73.91 % -37.59 % 211.59 %

12,000.00 5,100.00 4,306.44 -2,593.56 21,500.00 14,600.006,900.00

GRADING

16.0000
4 ROADWAY EXCAVATION INCL. HAUL

4600.0000 C.Y. 33.33 % 2.8800 -76.00 % 35.0000 191.67 %

73,600.00 18,400.00 13,248.00 -41,952.00 161,000.00 105,800.00
12.0000

55,200.00

1.0000
5 EMBANKMENT COMPACTION

6100.0000 C.Y. -80.00 % 0.7100 -85.80 % 3.0000 -40.00 %

6,100.00 -24,400.00 4,331.00 -26,169.00 18,300.00 -12,200.00
5.0000

30,500.00
6  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

7,040.00 7,040.00 7,040.007,040.00

SURFACING

25.0000
7 CRUSHED SURFACING BASE COURSE

220.0000 TON -50.00 % 25.0900 -49.82 % 35.0000 -30.00 %

5,500.00 -5,500.00 5,519.80 -5,480.20 7,700.00 -3,300.00
50.0000

11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

CECCANTI, INC. DENNIS R. CRAIG CONSTRUCTION, A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 11860 AVONDALE PLACE NE 20607 STATE ROUTE 9 SE

98052-2208

PROJECT : TACOMA   WA  984461613 REDMOND   WA  980730595 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

440.00 440.00 440.00440.00

HOT MIX ASPHALT

10.0000
9 PLANING BITUMINOUS PAVEMENT

580.0000 S.Y. -60.00 % 11.3800 -54.48 % 6.0000 -76.00 %

5,800.00 -8,700.00 6,600.40 -7,899.60 3,480.00 -11,020.00
25.0000

14,500.00

100.0000
10 COMMERCIAL HMA

440.0000 TON -20.00 % 99.6200 -20.30 % 120.0000 -4.00 %

44,000.00 -11,000.00 43,832.80 -11,167.20 52,800.00 -2,200.00
125.0000
55,000.00

11 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

162.00 162.00 162.00162.00

EROSION CONTROL AND PLANTING

10.0000
12 ESC LEAD

8.0000 DAY -93.33 % 93.4000 -37.73 % 250.0000 66.67 %

80.00 -1,120.00 747.20 -452.80 2,000.00 800.00
150.0000
1,200.00

9.0000
13 CHECK DAM

60.0000 L.F. -25.00 % 7.3400 -38.83 % 40.0000 233.33 %

540.00 -180.00 440.40 -279.60 2,400.00 1,680.00
12.0000
720.00

16.0000
14 STABILIZED CONSTRUCTION ENTRANCE

340.0000 S.Y. -20.00 % 19.2700 -3.65 % 27.0000 35.00 %

5,440.00 -1,360.00 6,551.80 -248.20 9,180.00 2,380.00
20.0000
6,800.00

50.0000
15 INLET PROTECTION

16.0000 EACH -37.50 % 42.8200 -46.48 % 120.0000 50.00 %

800.00 -480.00 685.12 -594.88 1,920.00 640.00
80.0000
1,280.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

CECCANTI, INC. DENNIS R. CRAIG CONSTRUCTION, A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 11860 AVONDALE PLACE NE 20607 STATE ROUTE 9 SE

98052-2208

PROJECT : TACOMA   WA  984461613 REDMOND   WA  980730595 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,100.0000
17 SEEDING, FERTILIZING, AND MULCHING

1.7100 ACRE -63.33 % 1,126.3800 -62.45 % 4,500.0000 50.00 %

1,881.00 -3,249.00 1,926.11 -3,203.89 7,695.00 2,565.00
3,000.0000
5,130.00

1,200.0000
18  SPECIAL SEEDING, FERTILIZING, AND MULCHING

4.8400 ACRE -33.33 % 1,579.1900 -12.27 % 6,500.0000 261.11 %

5,808.00 -2,904.00 7,643.28 -1,068.72 31,460.00 22,748.00
1,800.0000
8,712.00

1.5000
19 HIGH VISIBILITY FENCE

2817.0000 L.F. -50.00 % 0.5700 -81.00 % 5.0000 66.67 %

4,225.50 -4,225.50 1,605.69 -6,845.31 14,085.00 5,634.00
3.0000

8,451.00

TRAFFIC
20 PERMANENT SIGNING

L.S. 116.00 % -22.02 % 60.67 %

16,200.00 8,700.00 5,848.18 -1,651.82 12,050.00 4,550.007,500.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -28.73 % 21.49 % 43.79 %

14,225.00 -5,735.00 24,249.98 4,289.98 28,700.00 8,740.0019,960.00

OTHER ITEMS

15.0000
22 CHAIN LINK FENCE TYPE 3

2124.0000 L.F. 50.00 % 13.1300 31.30 % 28.0000 180.00 %

31,860.00 10,620.00 27,888.12 6,648.12 59,472.00 38,232.00
10.0000

21,240.00

19.0000
23 COATED CHAIN LINK FENCE TYPE 3

6064.0000 L.F. 58.33 % 15.1500 26.25 % 32.0000 166.67 %

115,216.00 42,448.00 91,869.60 19,101.60 194,048.00 121,280.00
12.0000

72,768.00

210.0000
24 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

23.0000 EACH -16.00 % 190.7500 -23.70 % 550.0000 120.00 %

4,830.00 -920.00 4,387.25 -1,362.75 12,650.00 6,900.00
250.0000
5,750.00

225.0000
25 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

129.0000 EACH -10.00 % 236.0300 -5.59 % 220.0000 -12.00 %

29,025.00 -3,225.00 30,447.87 -1,802.13 28,380.00 -3,870.00
250.0000
32,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

CECCANTI, INC. DENNIS R. CRAIG CONSTRUCTION, A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 11860 AVONDALE PLACE NE 20607 STATE ROUTE 9 SE

98052-2208

PROJECT : TACOMA   WA  984461613 REDMOND   WA  980730595 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

940.0000
26 DOUBLE 14 FT. COATED CHAIN LINK GATE

4.0000 EACH -14.55 % 1,013.7400 -7.84 % 2,800.0000 154.55 %

3,760.00 -640.00 4,054.96 -345.04 11,200.00 6,800.00
1,100.0000
4,400.00

990.0000
27 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -45.00 % 1,447.8800 -19.56 % 5,500.0000 205.56 %

1,980.00 -1,620.00 2,895.76 -704.24 11,000.00 7,400.00
1,800.0000
3,600.00

300.0000
28 ADJUST CATCH BASIN

1.0000 EACH -40.00 % 163.0500 -67.39 % 350.0000 -30.00 %

300.00 -200.00 163.05 -336.95 350.00 -150.00
500.0000
500.00

29 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -42.31 % -24.24 % 150.00 %

1,500.00 -1,100.00 1,969.75 -630.25 6,500.00 3,900.002,600.00
30 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 0.00 % -53.30 % 260.00 %

500.00 0.00 233.51 -266.49 1,800.00 1,300.00500.00

10.0000
34 COMMON BORROW INCL. HAUL

1800.0000 C.Y. -33.33 % 21.4800 43.20 % 28.0000 86.67 %

18,000.00 -9,000.00 38,664.00 11,664.00 50,400.00 23,400.00
15.0000

27,000.00

$521,490.50 -1.61% $528,930.25 -0.21% $894,442.50 68.75%$530,049.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A809 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007680 REGION NO : 8 AWARDED ON : Mar  2 2009
VERSION NO :3 WORK ORDER# : XL2398
HWY :SR 509 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 509
PROPERTY MANAGEMENT
GRADING AND FENCING
08A809  REVISED 2-09-2009

CECCANTI, INC. DENNIS R. CRAIG CONSTRUCTION, A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 11860 AVONDALE PLACE NE 20607 STATE ROUTE 9 SE

98052-2208

PROJECT : TACOMA   WA  984461613 REDMOND   WA  980730595 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2009
07:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$894,442.50$521,490.50 $528,930.25BASE TOTAL -1.61% -0.21% 68.75%$530,049.50


