
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

RODARTE CONSTRUCTION, INC GARY MERLINO CONSTRUCTION CO., KING CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 9125 10TH AVE S 982 THORNTON PLACE SW
98092-5531

PROJECT : AUBURN   WA  980711875 SEATTLE   WA  981084600 PACIFIC   WA  980472115

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100577

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 34.62 % -18.57 % 9.23 %

17,500.00 4,500.00 10,586.00 -2,414.00 14,200.00 1,200.0013,000.00

4.0000
2 REMOVING CHAIN LINK FENCE

100.0000 L.F. -20.00 % 4.0000 -20.00 % 7.0000 40.00 %

400.00 -100.00 400.00 -100.00 700.00 200.00
5.0000
500.00

3  REMOVE AND RESET CHAIN LINK GATE
L.S. 25.00 % 0.00 % -65.00 %

1,250.00 250.00 1,000.00 0.00 350.00 -650.001,000.00

SANITARY SEWER

4.0000
4 TESTING SEWER PIPE

345.0000 L.F. 33.33 % 4.0000 33.33 % 3.0000 0.00 %

1,380.00 345.00 1,380.00 345.00 1,035.00 0.00
3.0000

1,035.00

185.0000
5 PVC SANITARY SEWER PIPE 10 IN. DIAM.

345.0000 L.F. 164.29 % 130.0000 85.71 % 163.0000 132.86 %

63,825.00 39,675.00 44,850.00 20,700.00 56,235.00 32,085.00
70.0000

24,150.00
6  TEMPORARY SEWER BYPASS

L.S. -60.00 % 40.00 % -48.00 %

2,000.00 -3,000.00 7,000.00 2,000.00 2,600.00 -2,400.005,000.00

SURFACING

25.0000
7 CRUSHED SURFACING TOP COURSE

50.0000 TON -50.00 % 60.0000 20.00 % 35.0000 -30.00 %

1,250.00 -1,250.00 3,000.00 500.00 1,750.00 -750.00
50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

RODARTE CONSTRUCTION, INC GARY MERLINO CONSTRUCTION CO., KING CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 9125 10TH AVE S 982 THORNTON PLACE SW
98092-5531

PROJECT : AUBURN   WA  980711875 SEATTLE   WA  981084600 PACIFIC   WA  980472115

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100577

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

70.00 70.00 70.0070.00

HOT MIX ASPHALT

15.0000
9 PLANING BITUMINOUS PAVEMENT

280.0000 S.Y. -40.00 % 8.0000 -68.00 % 20.0000 -20.00 %

4,200.00 -2,800.00 2,240.00 -4,760.00 5,600.00 -1,400.00
25.0000
7,000.00

150.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

70.0000 TON -40.00 % 135.0000 -46.00 % 234.0000 -6.40 %

10,500.00 -7,000.00 9,450.00 -8,050.00 16,380.00 -1,120.00
250.0000
17,500.00

EROSION CONTROL AND PLANTING

30.0000
11 ESC LEAD

20.0000 DAY -88.00 % 50.0000 -80.00 % 400.0000 60.00 %

600.00 -4,400.00 1,000.00 -4,000.00 8,000.00 3,000.00
250.0000
5,000.00

50.0000
12 INLET PROTECTION

5.0000 EACH -50.00 % 100.0000 0.00 % 52.0000 -48.00 %

250.00 -250.00 500.00 0.00 260.00 -240.00
100.0000
500.00

4.0000
13 SILT FENCE

350.0000 L.F. -66.67 % 5.0000 -58.33 % 12.0000 0.00 %

1,400.00 -2,800.00 1,750.00 -2,450.00 4,200.00 0.00
12.0000
4,200.00

2.0000
14  STRAW MULCH

740.0000 S.Y. 33.33 % 2.0000 33.33 % 2.5000 66.67 %

1,480.00 370.00 1,480.00 370.00 1,850.00 740.00
1.5000

1,110.00
15 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

RODARTE CONSTRUCTION, INC GARY MERLINO CONSTRUCTION CO., KING CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 9125 10TH AVE S 982 THORNTON PLACE SW
98092-5531

PROJECT : AUBURN   WA  980711875 SEATTLE   WA  981084600 PACIFIC   WA  980472115

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100577

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40.0000
16 CEMENT CONC. TRAFFIC CURB AND GUTTER

50.0000 L.F. -11.11 % 45.0000 0.00 % 25.0000 -44.44 %

2,000.00 -250.00 2,250.00 0.00 1,250.00 -1,000.00
45.0000
2,250.00

1.0000
17 PAINT LINE

1500.0000 L.F. 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,500.00 0.00 1,500.00 0.00 2,250.00 750.00
1.0000

1,500.00

500.0000
18 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 0.00 % 200.0000 -60.00 % 5,000.0000 900.00 %

50.00 0.00 20.00 -30.00 500.00 450.00
500.0000

50.00
19 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -70.00 % -80.00 % -86.50 %

6,000.00 -14,000.00 4,000.00 -16,000.00 2,700.00 -17,300.0020,000.00

OTHER ITEMS

275.0000
20  SOLID MANHOLE COVER

1.0000 EACH -45.00 % 250.0000 -50.00 % 900.0000 80.00 %

275.00 -225.00 250.00 -250.00 900.00 400.00
500.0000
500.00

3.5000
21 STRUCTURE EXCAVATION CLASS B INCL. HAUL

550.0000 C.Y. -79.41 % 20.0000 17.65 % 10.0000 -41.18 %

1,925.00 -7,425.00 11,000.00 1,650.00 5,500.00 -3,850.00
17.0000
9,350.00

0.1000
22 SHORING OR EXTRA EXCAVATION CLASS B

4540.0000 S.F. -96.67 % 1.0000 -66.67 % 0.5000 -83.33 %

454.00 -13,166.00 4,540.00 -9,080.00 2,270.00 -11,350.00
3.0000

13,620.00

250.0000
23  CONTROLLED DENSITY FILL FOR PLUGGING PIPE

10.0000 C.Y. 25.00 % 300.0000 50.00 % 230.0000 15.00 %

2,500.00 500.00 3,000.00 1,000.00 2,300.00 300.00
200.0000
2,000.00

24 ROADWAY SURVEYING
L.S. -52.94 % -41.18 % -47.06 %

4,000.00 -4,500.00 5,000.00 -3,500.00 4,500.00 -4,000.008,500.00

31.0000
25 CHAIN LINK FENCE TYPE 3

70.0000 L.F. 55.00 % 30.0000 50.00 % 25.0000 25.00 %

2,170.00 770.00 2,100.00 700.00 1,750.00 350.00
20.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

RODARTE CONSTRUCTION, INC GARY MERLINO CONSTRUCTION CO., KING CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 9125 10TH AVE S 982 THORNTON PLACE SW
98092-5531

PROJECT : AUBURN   WA  980711875 SEATTLE   WA  981084600 PACIFIC   WA  980472115

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100577

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
26 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH 150.00 % 200.0000 100.00 % 750.0000 650.00 %

500.00 300.00 400.00 200.00 1,500.00 1,300.00
100.0000
200.00

45.0000
27  CHAIN LINK SECURITY FENCE

30.0000 L.F. 50.00 % 15.0000 -50.00 % 42.0000 40.00 %

1,350.00 450.00 450.00 -450.00 1,260.00 360.00
30.0000
900.00

2.0000
28  TEMPORARY CHAIN LINK FENCE

340.0000 L.F. -50.00 % 2.0000 -50.00 % 3.0000 -25.00 %

680.00 -680.00 680.00 -680.00 1,020.00 -340.00
4.0000

1,360.00

450.0000
29 ABANDON EXISTING MANHOLE

1.0000 EACH -50.00 % 1,500.0000 66.67 % 750.0000 -16.67 %

450.00 -450.00 1,500.00 600.00 750.00 -150.00
900.0000
900.00

3,000.0000
30 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 200.00 % 4,000.0000 300.00 % 1,900.0000 90.00 %

6,000.00 4,000.00 8,000.00 6,000.00 3,800.00 1,800.00
1,000.0000
2,000.00

3,750.0000
31 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH -6.25 % 9,000.0000 125.00 % 4,175.0000 4.38 %

7,500.00 -500.00 18,000.00 10,000.00 8,350.00 350.00
4,000.0000
8,000.00

140.0000
32 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

5.0000 L.F. -60.00 % 100.0000 -71.43 % 400.0000 14.29 %

700.00 -1,050.00 500.00 -1,250.00 2,000.00 250.00
350.0000
1,750.00

33 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

RODARTE CONSTRUCTION, INC GARY MERLINO CONSTRUCTION CO., KING CONSTRUCTION COMPANY
17 EAST VALLEY HWY E 9125 10TH AVE S 982 THORNTON PLACE SW
98092-5531

PROJECT : AUBURN   WA  980711875 SEATTLE   WA  981084600 PACIFIC   WA  980472115

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100577

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
36 SPCC PLAN

L.S. -75.00 % -95.00 % -12.50 %

500.00 -1,500.00 100.00 -1,900.00 1,750.00 -250.002,000.00

$156,663.00 -8.30% $160,000.00 -6.35% $169,584.00 -0.74%$170,849.00CONTRACT TOTAL

$169,584.00$156,663.00 $160,000.00BASE TOTAL -8.30% -6.35% -0.74%$170,849.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

TRI-STATE CONSTRUCTION, INC. NORTHWEST CASCADE, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 10412 JOHN BANANOLA WAY E 1621 PEASE AVE
98004-5732 98374-9333

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983730399 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.08 % 38.46 % 53.85 %

10,000.00 -3,000.00 18,000.00 5,000.00 20,000.00 7,000.0013,000.00

6.0000
2 REMOVING CHAIN LINK FENCE

100.0000 L.F. 20.00 % 4.0000 -20.00 % 5.0000 0.00 %

600.00 100.00 400.00 -100.00 500.00 0.00
5.0000
500.00

3  REMOVE AND RESET CHAIN LINK GATE
L.S. 50.00 % 25.00 % 30.00 %

1,500.00 500.00 1,250.00 250.00 1,300.00 300.001,000.00

SANITARY SEWER

1.5000
4 TESTING SEWER PIPE

345.0000 L.F. -50.00 % 4.0000 33.33 % 8.0000 166.67 %

517.50 -517.50 1,380.00 345.00 2,760.00 1,725.00
3.0000

1,035.00

60.0000
5 PVC SANITARY SEWER PIPE 10 IN. DIAM.

345.0000 L.F. -14.29 % 112.0000 60.00 % 160.0000 128.57 %

20,700.00 -3,450.00 38,640.00 14,490.00 55,200.00 31,050.00
70.0000

24,150.00
6  TEMPORARY SEWER BYPASS

L.S. -76.00 % 200.00 % 100.00 %

1,200.00 -3,800.00 15,000.00 10,000.00 10,000.00 5,000.005,000.00

SURFACING

30.0000
7 CRUSHED SURFACING TOP COURSE

50.0000 TON -40.00 % 40.0000 -20.00 % 25.0000 -50.00 %

1,500.00 -1,000.00 2,000.00 -500.00 1,250.00 -1,250.00
50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

TRI-STATE CONSTRUCTION, INC. NORTHWEST CASCADE, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 10412 JOHN BANANOLA WAY E 1621 PEASE AVE
98004-5732 98374-9333

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983730399 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

70.00 70.00 70.0070.00

HOT MIX ASPHALT

18.0000
9 PLANING BITUMINOUS PAVEMENT

280.0000 S.Y. -28.00 % 40.0000 60.00 % 20.0000 -20.00 %

5,040.00 -1,960.00 11,200.00 4,200.00 5,600.00 -1,400.00
25.0000
7,000.00

135.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

70.0000 TON -46.00 % 148.5000 -40.60 % 160.0000 -36.00 %

9,450.00 -8,050.00 10,395.00 -7,105.00 11,200.00 -6,300.00
250.0000
17,500.00

EROSION CONTROL AND PLANTING

1.0000
11 ESC LEAD

20.0000 DAY -99.60 % 100.0000 -60.00 % 10.0000 -96.00 %

20.00 -4,980.00 2,000.00 -3,000.00 200.00 -4,800.00
250.0000
5,000.00

60.0000
12 INLET PROTECTION

5.0000 EACH -40.00 % 54.0000 -46.00 % 60.0000 -40.00 %

300.00 -200.00 270.00 -230.00 300.00 -200.00
100.0000
500.00

5.0000
13 SILT FENCE

350.0000 L.F. -58.33 % 5.0000 -58.33 % 5.0000 -58.33 %

1,750.00 -2,450.00 1,750.00 -2,450.00 1,750.00 -2,450.00
12.0000
4,200.00

6.0000
14  STRAW MULCH

740.0000 S.Y. 300.00 % 1.6500 10.00 % 1.5000 0.00 %

4,440.00 3,330.00 1,221.00 111.00 1,110.00 0.00
1.5000

1,110.00
15 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

TRI-STATE CONSTRUCTION, INC. NORTHWEST CASCADE, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 10412 JOHN BANANOLA WAY E 1621 PEASE AVE
98004-5732 98374-9333

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983730399 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40.0000
16 CEMENT CONC. TRAFFIC CURB AND GUTTER

50.0000 L.F. -11.11 % 31.0000 -31.11 % 50.0000 11.11 %

2,000.00 -250.00 1,550.00 -700.00 2,500.00 250.00
45.0000
2,250.00

1.0000
17 PAINT LINE

1500.0000 L.F. 0.00 % 1.1000 10.00 % 1.1500 15.00 %

1,500.00 0.00 1,650.00 150.00 1,725.00 225.00
1.0000

1,500.00

4,400.0000
18 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 780.00 % 4,840.0000 868.00 % 2,300.0000 360.00 %

440.00 390.00 484.00 434.00 230.00 180.00
500.0000

50.00
19 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 150.00 % 50.00 % -10.00 %

50,000.00 30,000.00 30,000.00 10,000.00 18,000.00 -2,000.0020,000.00

OTHER ITEMS

400.0000
20  SOLID MANHOLE COVER

1.0000 EACH -20.00 % 510.0000 2.00 % 500.0000 0.00 %

400.00 -100.00 510.00 10.00 500.00 0.00
500.0000
500.00

4.0000
21 STRUCTURE EXCAVATION CLASS B INCL. HAUL

550.0000 C.Y. -76.47 % 19.0000 11.76 % 50.0000 194.12 %

2,200.00 -7,150.00 10,450.00 1,100.00 27,500.00 18,150.00
17.0000
9,350.00

2.0000
22 SHORING OR EXTRA EXCAVATION CLASS B

4540.0000 S.F. -33.33 % 1.0000 -66.67 % 1.7500 -41.67 %

9,080.00 -4,540.00 4,540.00 -9,080.00 7,945.00 -5,675.00
3.0000

13,620.00

200.0000
23  CONTROLLED DENSITY FILL FOR PLUGGING PIPE

10.0000 C.Y. 0.00 % 310.0000 55.00 % 400.0000 100.00 %

2,000.00 0.00 3,100.00 1,100.00 4,000.00 2,000.00
200.0000
2,000.00

24 ROADWAY SURVEYING
L.S. -29.41 % 55.29 % -41.18 %

6,000.00 -2,500.00 13,200.00 4,700.00 5,000.00 -3,500.008,500.00

30.0000
25 CHAIN LINK FENCE TYPE 3

70.0000 L.F. 50.00 % 31.5000 57.50 % 33.0000 65.00 %

2,100.00 700.00 2,205.00 805.00 2,310.00 910.00
20.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

TRI-STATE CONSTRUCTION, INC. NORTHWEST CASCADE, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 10412 JOHN BANANOLA WAY E 1621 PEASE AVE
98004-5732 98374-9333

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983730399 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
26 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH 150.00 % 235.0000 135.00 % 250.0000 150.00 %

500.00 300.00 470.00 270.00 500.00 300.00
100.0000
200.00

50.0000
27  CHAIN LINK SECURITY FENCE

30.0000 L.F. 66.67 % 42.5000 41.67 % 45.0000 50.00 %

1,500.00 600.00 1,275.00 375.00 1,350.00 450.00
30.0000
900.00

5.0000
28  TEMPORARY CHAIN LINK FENCE

340.0000 L.F. 25.00 % 10.0000 150.00 % 3.0000 -25.00 %

1,700.00 340.00 3,400.00 2,040.00 1,020.00 -340.00
4.0000

1,360.00

1,000.0000
29 ABANDON EXISTING MANHOLE

1.0000 EACH 11.11 % 1,550.0000 72.22 % 1,500.0000 66.67 %

1,000.00 100.00 1,550.00 650.00 1,500.00 600.00
900.0000
900.00

1,500.0000
30 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 50.00 % 2,500.0000 150.00 % 500.0000 -50.00 %

3,000.00 1,000.00 5,000.00 3,000.00 1,000.00 -1,000.00
1,000.0000
2,000.00

5,000.0000
31 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 25.00 % 3,500.0000 -12.50 % 4,000.0000 0.00 %

10,000.00 2,000.00 7,000.00 -1,000.00 8,000.00 0.00
4,000.0000
8,000.00

250.0000
32 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

5.0000 L.F. -28.57 % 11.0000 -96.86 % 275.0000 -21.43 %

1,250.00 -500.00 55.00 -1,695.00 1,375.00 -375.00
350.0000
1,750.00

33 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

TRI-STATE CONSTRUCTION, INC. NORTHWEST CASCADE, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 10412 JOHN BANANOLA WAY E 1621 PEASE AVE
98004-5732 98374-9333

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983730399 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
36 SPCC PLAN

L.S. 400.00 % 0.00 % -75.00 %

10,000.00 8,000.00 2,000.00 0.00 500.00 -1,500.002,000.00

$173,761.50 1.70% $204,019.00 19.41% $208,199.00 21.86%$170,849.00CONTRACT TOTAL

$208,199.00$173,761.50 $204,019.00BASE TOTAL 1.70% 19.41% 21.86%$170,849.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 281.54 %
49,600.00 36,600.0013,000.00

4.0000
2 REMOVING CHAIN LINK FENCE

100.0000 L.F. -20.00 %
400.00 -100.00

5.0000
500.00

3  REMOVE AND RESET CHAIN LINK GATE
L.S. 20.00 %

1,200.00 200.001,000.00

SANITARY SEWER

1.0000
4 TESTING SEWER PIPE

345.0000 L.F. -66.67 %
345.00 -690.00

3.0000
1,035.00

240.0000
5 PVC SANITARY SEWER PIPE 10 IN. DIAM.

345.0000 L.F. 242.86 %
82,800.00 58,650.00

70.0000
24,150.00

6  TEMPORARY SEWER BYPASS
L.S. 8.00 %

5,400.00 400.005,000.00

SURFACING

52.0000
7 CRUSHED SURFACING TOP COURSE

50.0000 TON 4.00 %
2,600.00 100.00

50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
70.0070.00

HOT MIX ASPHALT

14.0000
9 PLANING BITUMINOUS PAVEMENT

280.0000 S.Y. -44.00 %
3,920.00 -3,080.00

25.0000
7,000.00

150.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

70.0000 TON -40.00 %
10,500.00 -7,000.00

250.0000
17,500.00

EROSION CONTROL AND PLANTING

20.0000
11 ESC LEAD

20.0000 DAY -92.00 %
400.00 -4,600.00

250.0000
5,000.00

100.0000
12 INLET PROTECTION

5.0000 EACH 0.00 %
500.00 0.00

100.0000
500.00

2.0000
13 SILT FENCE

350.0000 L.F. -83.33 %
700.00 -3,500.00

12.0000
4,200.00

2.0000
14  STRAW MULCH

740.0000 S.Y. 33.33 %
1,480.00 370.00

1.5000
1,110.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

62.0000
16 CEMENT CONC. TRAFFIC CURB AND GUTTER

50.0000 L.F. 37.78 %
3,100.00 850.00

45.0000
2,250.00

2.0000
17 PAINT LINE

1500.0000 L.F. 100.00 %
3,000.00 1,500.00

1.0000
1,500.00

5,000.0000
18 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 900.00 %
500.00 450.00

500.0000
50.00

19 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -68.00 %

6,400.00 -13,600.0020,000.00

OTHER ITEMS

300.0000
20  SOLID MANHOLE COVER

1.0000 EACH -40.00 %
300.00 -200.00

500.0000
500.00

6.0000
21 STRUCTURE EXCAVATION CLASS B INCL. HAUL

550.0000 C.Y. -64.71 %
3,300.00 -6,050.00

17.0000
9,350.00

0.1500
22 SHORING OR EXTRA EXCAVATION CLASS B

4540.0000 S.F. -95.00 %
681.00 -12,939.00

3.0000
13,620.00

100.0000
23  CONTROLLED DENSITY FILL FOR PLUGGING PIPE

10.0000 C.Y. -50.00 %
1,000.00 -1,000.00

200.0000
2,000.00

24 ROADWAY SURVEYING
L.S. -71.76 %

2,400.00 -6,100.008,500.00

30.0000
25 CHAIN LINK FENCE TYPE 3

70.0000 L.F. 50.00 %
2,100.00 700.00

20.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
26 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH 200.00 %
600.00 400.00

100.0000
200.00

40.0000
27  CHAIN LINK SECURITY FENCE

30.0000 L.F. 33.33 %
1,200.00 300.00

30.0000
900.00

3.0000
28  TEMPORARY CHAIN LINK FENCE

340.0000 L.F. -25.00 %
1,020.00 -340.00

4.0000
1,360.00

1,000.0000
29 ABANDON EXISTING MANHOLE

1.0000 EACH 11.11 %
1,000.00 100.00

900.0000
900.00

1,000.0000
30 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 0.00 %
2,000.00 0.00

1,000.0000
2,000.00

6,000.0000
31 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 50.00 %
12,000.00 4,000.00

4,000.0000
8,000.00

200.0000
32 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

5.0000 L.F. -42.86 %
1,000.00 -750.00

350.0000
1,750.00

33 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

35 MINOR CHANGE
CALC 0.00 %

-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C504 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007586 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
WBNV-PRE CN SANITARY SEWER RELOCATE
VIC. S. TACOMA WAY & S. HOSMER ST
08C504

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2008
14:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
36 SPCC PLAN

L.S. -70.00 %
600.00 -1,400.002,000.00

$214,120.00 25.33%$170,849.00CONTRACT TOTAL

$214,120.00BASE TOTAL 25.33%$170,849.00


