
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 350 - 106TH AVE NE 321 W STATE ST
98520-5934 98004-5732 98520-6143

PROJECT : ABERDEEN   WA  985200281 BELLEVUE   WA  980093686 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 26.48 % 18.58 % 38.34 %

32,000.00 6,700.00 30,000.00 4,700.00 35,000.00 9,700.0025,300.00

50.0000
2  SACKCRETE REMOVAL

8.0000 S.Y. -77.27 % 300.0000 36.36 % 250.0000 13.64 %

400.00 -1,360.00 2,400.00 640.00 2,000.00 240.00
220.0000
1,760.00

DRAINAGE

35.0000
3 QUARRY SPALLS

140.0000 TON -23.91 % 40.0000 -13.04 % 50.0000 8.70 %

4,900.00 -1,540.00 5,600.00 -840.00 7,000.00 560.00
46.0000
6,440.00

STRUCTURE
4 SHORING OR EXTRA EXCAVATION CL. A

L.S. -66.67 % -55.56 % 113.33 %

15,000.00 -30,000.00 20,000.00 -25,000.00 96,000.00 51,000.0045,000.00
5  COLUMN JACKETING - BRIDGE NO. 5/342E

L.S. -20.00 % 40.00 % -40.00 %

40,000.00 -10,000.00 70,000.00 20,000.00 30,000.00 -20,000.0050,000.00
6  COLUMN JACKETING - BRIDGE NO. 5/342N-E

L.S. 55.29 % 29.41 % -5.88 %

132,000.00 47,000.00 110,000.00 25,000.00 80,000.00 -5,000.0085,000.00

SURFACING

35.0000
7 SHOULDER BALLAST

300.0000 TON 40.00 % 40.0000 60.00 % 40.0000 60.00 %

10,500.00 3,000.00 12,000.00 4,500.00 12,000.00 4,500.00
25.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 350 - 106TH AVE NE 321 W STATE ST
98520-5934 98004-5732 98520-6143

PROJECT : ABERDEEN   WA  985200281 BELLEVUE   WA  980093686 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

200.0000
8 ESC LEAD

15.0000 DAY -20.00 % 1.0000 -99.60 % 100.0000 -60.00 %

3,000.00 -750.00 15.00 -3,735.00 1,500.00 -2,250.00
250.0000
3,750.00

6.0000
9 SILT FENCE

300.0000 L.F. 9.09 % 5.0000 -9.09 % 5.0000 -9.09 %

1,800.00 150.00 1,500.00 -150.00 1,500.00 -150.00
5.5000

1,650.00
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.0000
11  SEEDING BY HAND

1000.0000 S.Y. -75.00 % 3.0000 -25.00 % 2.0000 -50.00 %

1,000.00 -3,000.00 3,000.00 -1,000.00 2,000.00 -2,000.00
4.0000

4,000.00
12  SEDIMENT CONTROL DEVICES

L.S. -16.67 % 25.00 % 66.67 %

10,000.00 -2,000.00 15,000.00 3,000.00 20,000.00 8,000.0012,000.00

10.0000
13 PSIPE - RED ALDER #1 CONTAINER 12-18 IN.

10.0000 EACH -33.33 % 24.0000 60.00 % 25.0000 66.67 %

100.00 -50.00 240.00 90.00 250.00 100.00
15.0000
150.00

10.0000
14 PSIPE - DOUGLAS FIR #1 CONTAINER 12-18 IN.

6.0000 EACH -33.33 % 24.0000 60.00 % 25.0000 66.67 %

60.00 -30.00 144.00 54.00 150.00 60.00
15.0000
90.00

10.0000
15 PSIPE - GRAND FIR #1 CONTAINER 12-18 IN.

5.0000 EACH -33.33 % 24.0000 60.00 % 25.0000 66.67 %

50.00 -25.00 120.00 45.00 125.00 50.00
15.0000
75.00

10.0000
16 PSIPE - OCEANSPRAY BARE ROOT 12-18 IN.

63.0000 EACH 33.33 % 24.0000 220.00 % 25.0000 233.33 %

630.00 157.50 1,512.00 1,039.50 1,575.00 1,102.50
7.5000
472.50

10.0000
17 PSIPE - SNOWBERRY BARE ROOT 12-18 IN.

63.0000 EACH 33.33 % 24.0000 220.00 % 25.0000 233.33 %

630.00 157.50 1,512.00 1,039.50 1,575.00 1,102.50
7.5000
472.50

10.0000
18 PSIPE - TALL OREGON GRAPE #1 CONTAINER 12-18 IN.

63.0000 EACH 0.00 % 24.0000 140.00 % 25.0000 150.00 %

630.00 0.00 1,512.00 882.00 1,575.00 945.00
10.0000
630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 350 - 106TH AVE NE 321 W STATE ST
98520-5934 98004-5732 98520-6143

PROJECT : ABERDEEN   WA  985200281 BELLEVUE   WA  980093686 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
19 PSIPE - THIMBLEBERRY BARE ROOT 12-18 IN.

63.0000 EACH 33.33 % 24.0000 220.00 % 25.0000 233.33 %

630.00 157.50 1,512.00 1,039.50 1,575.00 1,102.50
7.5000
472.50

10.0000
20 PSIPE - WESTERN SERVICE BERRY BARE ROOT 12-18 IN.

63.0000 EACH 33.33 % 24.0000 220.00 % 25.0000 233.33 %

630.00 157.50 1,512.00 1,039.50 1,575.00 1,102.50
7.5000
472.50

50.0000
21 BARK OR WOOD CHIP MULCH

25.0000 C.Y. -28.57 % 75.0000 7.14 % 80.0000 14.29 %

1,250.00 -500.00 1,875.00 125.00 2,000.00 250.00
70.0000
1,750.00

15,000.0000
22 MOWING

0.2000 ACRE 650.00 % 2,500.0000 25.00 % 12,500.0000 525.00 %

3,000.00 2,600.00 500.00 100.00 2,500.00 2,100.00
2,000.0000

400.00

3.0000
23 HIGH VISIBILITY FENCE

440.0000 L.F. -40.00 % 10.0000 100.00 % 5.0000 0.00 %

1,320.00 -880.00 4,400.00 2,200.00 2,200.00 0.00
5.0000

2,200.00

TRAFFIC
24 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -20.89 % -20.89 % -20.89 %

25,000.00 -6,600.00 25,000.00 -6,600.00 25,000.00 -6,600.0031,600.00

OTHER ITEMS
25  TEMPORARY WORK PLATFORM - BRIDGE NO. 5/342 N-E

L.S. -50.00 % -16.67 % 0.00 %

15,000.00 -15,000.00 25,000.00 -5,000.00 30,000.00 0.0030,000.00
26  TEMPORARY CONSTRUCTION ACCESS

L.S. 25.00 % 25.00 % 87.50 %

10,000.00 2,000.00 10,000.00 2,000.00 15,000.00 7,000.008,000.00
27 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 350 - 106TH AVE NE 321 W STATE ST
98520-5934 98004-5732 98520-6143

PROJECT : ABERDEEN   WA  985200281 BELLEVUE   WA  980093686 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
28 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
29 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
30 SPCC PLAN

L.S. 38.89 % 1,288.89 % 38.89 %

1,000.00 280.00 10,000.00 9,280.00 1,000.00 280.00720.00

3.0000
31 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1000.0000 S.Y. -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

3,000.00 -500.00 3,000.00 -500.00 3,000.00 -500.00
3.5000

3,500.00
32  SACKCRETE INSTALLATION

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

$339,532.00 -2.83% $383,356.00 9.72% $402,102.00 15.08%$349,407.00CONTRACT TOTAL

$402,102.00$339,532.00 $383,356.00BASE TOTAL -2.83% 9.72% 15.08%$349,407.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 58.10 %
40,000.00 14,700.0025,300.00

180.0000
2  SACKCRETE REMOVAL

8.0000 S.Y. -18.18 %
1,440.00 -320.00

220.0000
1,760.00

DRAINAGE

40.0000
3 QUARRY SPALLS

140.0000 TON -13.04 %
5,600.00 -840.00

46.0000
6,440.00

STRUCTURE
4 SHORING OR EXTRA EXCAVATION CL. A

L.S. 106.67 %
93,000.00 48,000.0045,000.00

5  COLUMN JACKETING - BRIDGE NO. 5/342E
L.S. -30.00 %

35,000.00 -15,000.0050,000.00
6  COLUMN JACKETING - BRIDGE NO. 5/342N-E

L.S. -17.65 %
70,000.00 -15,000.0085,000.00

SURFACING

35.0000
7 SHOULDER BALLAST

300.0000 TON 40.00 %
10,500.00 3,000.00

25.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
8 ESC LEAD

15.0000 DAY -60.00 %
1,500.00 -2,250.00

250.0000
3,750.00

5.0000
9 SILT FENCE

300.0000 L.F. -9.09 %
1,500.00 -150.00

5.5000
1,650.00

10 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

20,000.0020,000.00

1.0000
11  SEEDING BY HAND

1000.0000 S.Y. -75.00 %
1,000.00 -3,000.00

4.0000
4,000.00

12  SEDIMENT CONTROL DEVICES
L.S. -16.67 %

10,000.00 -2,000.0012,000.00

35.0000
13 PSIPE - RED ALDER #1 CONTAINER 12-18 IN.

10.0000 EACH 133.33 %
350.00 200.00

15.0000
150.00

35.0000
14 PSIPE - DOUGLAS FIR #1 CONTAINER 12-18 IN.

6.0000 EACH 133.33 %
210.00 120.00

15.0000
90.00

35.0000
15 PSIPE - GRAND FIR #1 CONTAINER 12-18 IN.

5.0000 EACH 133.33 %
175.00 100.00

15.0000
75.00

30.0000
16 PSIPE - OCEANSPRAY BARE ROOT 12-18 IN.

63.0000 EACH 300.00 %
1,890.00 1,417.50

7.5000
472.50

30.0000
17 PSIPE - SNOWBERRY BARE ROOT 12-18 IN.

63.0000 EACH 300.00 %
1,890.00 1,417.50

7.5000
472.50

30.0000
18 PSIPE - TALL OREGON GRAPE #1 CONTAINER 12-18 IN.

63.0000 EACH 200.00 %
1,890.00 1,260.00

10.0000
630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
19 PSIPE - THIMBLEBERRY BARE ROOT 12-18 IN.

63.0000 EACH 300.00 %
1,890.00 1,417.50

7.5000
472.50

30.0000
20 PSIPE - WESTERN SERVICE BERRY BARE ROOT 12-18 IN.

63.0000 EACH 300.00 %
1,890.00 1,417.50

7.5000
472.50

90.0000
21 BARK OR WOOD CHIP MULCH

25.0000 C.Y. 28.57 %
2,250.00 500.00

70.0000
1,750.00

6,000.0000
22 MOWING

0.2000 ACRE 200.00 %
1,200.00 800.00

2,000.0000
400.00

4.0000
23 HIGH VISIBILITY FENCE

440.0000 L.F. -20.00 %
1,760.00 -440.00

5.0000
2,200.00

TRAFFIC
24 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 26.58 %
40,000.00 8,400.0031,600.00

OTHER ITEMS
25  TEMPORARY WORK PLATFORM - BRIDGE NO. 5/342 N-E

L.S. -16.67 %
25,000.00 -5,000.0030,000.00

26  TEMPORARY CONSTRUCTION ACCESS
L.S. 462.50 %

45,000.00 37,000.008,000.00
27 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C505 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007584 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3047
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MCALLISTER CREEK BRIDGE REPAIR

08C505

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/03/2008
11:35

DOT_RGGB01

, BH-0053(923)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
28 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

29 MINOR CHANGE
CALC 0.00 %

-3.00-3.00
30 SPCC PLAN

L.S. 38.89 %
1,000.00 280.00720.00

1.5000
31 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1000.0000 S.Y. -57.14 %
1,500.00 -2,000.00

3.5000
3,500.00

32  SACKCRETE INSTALLATION
EST. 0.00 %

1,000.001,000.00

$423,437.00 21.19%$349,407.00CONTRACT TOTAL

$423,437.00BASE TOTAL 21.19%$349,407.00


