
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
CHEHALIS, WA  98532-4136 98038-8543 98004-5732

PROJECT : CHEHALIS   WA  985320416 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -46.02 % -26.55 % -52.68 %

171,120.00 -145,880.00 232,846.00 -84,154.00 150,000.00 -167,000.00317,000.00

2,079.8600
2 CLEARING AND GRUBBING

9.8300 ACRE -65.34 % 5,000.0000 -16.67 % 6,000.0000 0.00 %

20,445.02 -38,534.98 49,150.00 -9,830.00 58,980.00 0.00
6,000.0000
58,980.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 830.00 % 400.00 % 200.00 %

18,600.00 16,600.00 10,000.00 8,000.00 6,000.00 4,000.002,000.00

8.4000
4 REMOVING ASPHALT CONC. PAVEMENT

398.0000 S.Y. 20.00 % 8.0000 14.29 % 4.0000 -42.86 %

3,343.20 557.20 3,184.00 398.00 1,592.00 -1,194.00
7.0000

2,786.00

5.2500
5 REMOVING GUARDRAIL

40.0000 L.F. -25.00 % 5.0000 -28.57 % 6.0000 -14.29 %

210.00 -70.00 200.00 -80.00 240.00 -40.00
7.0000
280.00

525.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 162.50 % 500.0000 150.00 % 150.0000 -25.00 %

525.00 325.00 500.00 300.00 150.00 -50.00
200.0000
200.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 26.00 % 60.00 % 220.00 %

3,150.00 650.00 4,000.00 1,500.00 8,000.00 5,500.002,500.00

249.0000
8  REMOVE EXISTING FIRE HYDRANT

3.0000 EACH -17.00 % 500.0000 66.67 % 500.0000 66.67 %

747.00 -153.00 1,500.00 600.00 1,500.00 600.00
300.0000
900.00

12.0000
9  ABANDON EXISTING WATERLINE

2138.0000 L.F. -20.00 % 3.0000 -80.00 % 7.0000 -53.33 %

25,656.00 -6,414.00 6,414.00 -25,656.00 14,966.00 -17,104.00
15.0000

32,070.00

653.2400
10  ABANDON EXISTING SEPTIC TANK

14.0000 EACH -67.34 % 2,000.0000 0.00 % 1,000.0000 -50.00 %

9,145.36 -18,854.64 28,000.00 0.00 14,000.00 -14,000.00
2,000.0000
28,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
CHEHALIS, WA  98532-4136 98038-8543 98004-5732

PROJECT : CHEHALIS   WA  985320416 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

20.1400
11  REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE

3712.0000 L.F. -49.65 % 15.0000 -62.50 % 16.0000 -60.00 %

74,759.68 -73,720.32 55,680.00 -92,800.00 59,392.00 -89,088.00
40.0000

148,480.00

GRADING

3.9800
12 ROADWAY EXCAVATION INCL. HAUL

15400.0000 C.Y. -63.82 % 10.0000 -9.09 % 9.0000 -18.18 %

61,292.00 -108,108.00 154,000.00 -15,400.00 138,600.00 -30,800.00
11.0000

169,400.00

6.2400
13 ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE

880.0000 C.Y. -43.27 % 10.0000 -9.09 % 10.0000 -9.09 %

5,491.20 -4,188.80 8,800.00 -880.00 8,800.00 -880.00
11.0000
9,680.00

32.6400
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 S.Y. -40.65 % 45.0000 -18.18 % 15.0000 -72.73 %

3,264.00 -2,236.00 4,500.00 -1,000.00 1,500.00 -4,000.00
55.0000
5,500.00

2.1200
15 EMBANKMENT COMPACTION

10048.0000 C.Y. 41.33 % 2.0000 33.33 % 4.0000 166.67 %

21,301.76 6,229.76 20,096.00 5,024.00 40,192.00 25,120.00
1.5000

15,072.00

DRAINAGE

24.5300
16 QUARRY SPALLS

46.0000 TON -38.67 % 30.0000 -25.00 % 50.0000 25.00 %

1,128.38 -711.62 1,380.00 -460.00 2,300.00 460.00
40.0000
1,840.00

12.7400
17 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1554.0000 L.F. -49.04 % 25.0000 0.00 % 23.0000 -8.00 %

19,797.96 -19,052.04 38,850.00 0.00 35,742.00 -3,108.00
25.0000

38,850.00

18.3900
18 SCHEDULE A CULV. PIPE 18 IN. DIAM.

866.0000 L.F. -42.53 % 45.0000 40.63 % 36.0000 12.50 %

15,925.74 -11,786.26 38,970.00 11,258.00 31,176.00 3,464.00
32.0000

27,712.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

29.0100
19 SCHEDULE A CULV. PIPE 24 IN. DIAM.

195.0000 L.F. -27.47 % 80.0000 100.00 % 60.0000 50.00 %

5,656.95 -2,143.05 15,600.00 7,800.00 11,700.00 3,900.00
40.0000
7,800.00

STORM SEWER

990.0000
20 CATCH BASIN TYPE 1L

6.0000 EACH -34.00 % 1,250.0000 -16.67 % 900.0000 -40.00 %

5,940.00 -3,060.00 7,500.00 -1,500.00 5,400.00 -3,600.00
1,500.0000
9,000.00

3,428.4000
21 CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR

1.0000 EACH -2.05 % 3,750.0000 7.14 % 2,500.0000 -28.57 %

3,428.40 -71.60 3,750.00 250.00 2,500.00 -1,000.00
3,500.0000
3,500.00

2,589.6000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -13.68 % 2,500.0000 -16.67 % 1,800.0000 -40.00 %

2,589.60 -410.40 2,500.00 -500.00 1,800.00 -1,200.00
3,000.0000
3,000.00

SANITARY SEWER

131.6200
23  SEWER CLEANOUT 4 IN. DIAM.

28.0000 EACH -47.35 % 250.0000 0.00 % 175.0000 -30.00 %

3,685.36 -3,314.64 7,000.00 0.00 4,900.00 -2,100.00
250.0000
7,000.00

255.4200
24  SEWER CLEANOUT 6 IN. DIAM.

13.0000 EACH -14.86 % 300.0000 0.00 % 275.0000 -8.33 %

3,320.46 -579.54 3,900.00 0.00 3,575.00 -325.00
300.0000
3,900.00

398.2900
25  SEWER CLEANOUT 8 IN. DIAM.

11.0000 EACH -0.43 % 500.0000 25.00 % 450.0000 12.50 %

4,381.19 -18.81 5,500.00 1,100.00 4,950.00 550.00
400.0000
4,400.00

1.9300
26 TESTING SEWER PIPE

4653.0000 L.F. -61.40 % 2.0000 -60.00 % 2.0000 -60.00 %

8,980.29 -14,284.71 9,306.00 -13,959.00 9,306.00 -13,959.00
5.0000

23,265.00

11.9500
27 PVC SANITARY SEWER PIPE 4 IN. DIAM.

660.0000 L.F. -70.13 % 25.0000 -37.50 % 20.0000 -50.00 %

7,887.00 -18,513.00 16,500.00 -9,900.00 13,200.00 -13,200.00
40.0000

26,400.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

12.6300
28 PVC SANITARY SEWER PIPE 6 IN. DIAM.

1285.0000 L.F. -57.90 % 28.0000 -6.67 % 22.0000 -26.67 %

16,229.55 -22,320.45 35,980.00 -2,570.00 28,270.00 -10,280.00
30.0000

38,550.00

18.2200
29 PVC SANITARY SEWER PIPE 8 IN. DIAM.

2708.0000 L.F. -59.51 % 30.0000 -33.33 % 54.0000 20.00 %

49,339.76 -72,520.24 81,240.00 -40,620.00 146,232.00 24,372.00
45.0000

121,860.00

WATER LINES

7.2800
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

3501.0000 C.Y. -70.88 % 1.0000 -96.00 % 14.0000 -44.00 %

25,487.28 -62,037.72 3,501.00 -84,024.00 49,014.00 -38,511.00
25.0000

87,525.00

688.8000
31 GATE VALVE 6 IN.

2.0000 EACH -50.80 % 1,100.0000 -21.43 % 900.0000 -35.71 %

1,377.60 -1,422.40 2,200.00 -600.00 1,800.00 -1,000.00
1,400.0000
2,800.00

1,031.4000
32 GATE VALVE 8 IN.

8.0000 EACH -35.54 % 1,350.0000 -15.63 % 1,200.0000 -25.00 %

8,251.20 -4,548.80 10,800.00 -2,000.00 9,600.00 -3,200.00
1,600.0000
12,800.00

1,646.5600
33 GATE VALVE 12 IN.

21.0000 EACH -25.16 % 2,200.0000 0.00 % 2,000.0000 -9.09 %

34,577.76 -11,622.24 46,200.00 0.00 42,000.00 -4,200.00
2,200.0000
46,200.00

973.2000
34 BLOWOFF ASSEMBLY

1.0000 EACH -75.67 % 1,250.0000 -68.75 % 1,000.0000 -75.00 %

973.20 -3,026.80 1,250.00 -2,750.00 1,000.00 -3,000.00
4,000.0000
4,000.00

2,787.6000
35 HYDRANT ASSEMBLY

5.0000 EACH -20.35 % 3,250.0000 -7.14 % 3,200.0000 -8.57 %

13,938.00 -3,562.00 16,250.00 -1,250.00 16,000.00 -1,500.00
3,500.0000
17,500.00

1,323.5200
36  SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

9.0000 EACH 65.44 % 800.0000 0.00 % 900.0000 12.50 %

11,911.68 4,711.68 7,200.00 0.00 8,100.00 900.00
800.0000
7,200.00

1,660.4000
37  SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

6.0000 EACH 38.37 % 1,600.0000 33.33 % 1,200.0000 0.00 %

9,962.40 2,762.40 9,600.00 2,400.00 7,200.00 0.00
1,200.0000
7,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,574.1600
38  DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

1.0000 EACH 31.18 % 1,250.0000 4.17 % 1,200.0000 0.00 %

1,574.16 374.16 1,250.00 50.00 1,200.00 0.00
1,200.0000
1,200.00

2,587.2000
39  DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

4.0000 EACH 61.70 % 2,200.0000 37.50 % 1,400.0000 -12.50 %

10,348.80 3,948.80 8,800.00 2,400.00 5,600.00 -800.00
1,600.0000
6,400.00

39.9400
40 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

73.0000 L.F. -38.55 % 30.0000 -53.85 % 47.0000 -27.69 %

2,915.62 -1,829.38 2,190.00 -2,555.00 3,431.00 -1,314.00
65.0000
4,745.00

52.5000
41 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

128.0000 L.F. -25.00 % 38.0000 -45.71 % 60.0000 -14.29 %

6,720.00 -2,240.00 4,864.00 -4,096.00 7,680.00 -1,280.00
70.0000
8,960.00

45.7000
42 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

5233.0000 L.F. -39.07 % 41.0000 -45.33 % 55.0000 -26.67 %

239,148.10 -153,326.90 214,553.00 -177,922.00 287,815.00 -104,660.00
75.0000

392,475.00

75.5400
43  DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING

178.0000 L.F. -24.46 % 70.0000 -30.00 % 65.0000 -35.00 %

13,446.12 -4,353.88 12,460.00 -5,340.00 11,570.00 -6,230.00
100.0000
17,800.00

77.5300
44  OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")

95.0000 L.F. -61.23 % 85.0000 -57.50 % 70.0000 -65.00 %

7,365.35 -11,634.65 8,075.00 -10,925.00 6,650.00 -12,350.00
200.0000
19,000.00

72.7500
45  OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")

178.0000 L.F. -75.75 % 70.0000 -76.67 % 110.0000 -63.33 %

12,949.50 -40,450.50 12,460.00 -40,940.00 19,580.00 -33,820.00
300.0000
53,400.00

678.6000
46  CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN

2.0000 EACH -66.07 % 1,500.0000 -25.00 % 750.0000 -62.50 %

1,357.20 -2,642.80 3,000.00 -1,000.00 1,500.00 -2,500.00
2,000.0000
4,000.00

702.8000
47  CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN

3.0000 EACH -71.89 % 1,500.0000 -40.00 % 800.0000 -68.00 %

2,108.40 -5,391.60 4,500.00 -3,000.00 2,400.00 -5,100.00
2,500.0000
7,500.00

783.6000
48  CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN

2.0000 EACH -68.66 % 1,500.0000 -40.00 % 900.0000 -64.00 %

1,567.20 -3,432.80 3,000.00 -2,000.00 1,800.00 -3,200.00
2,500.0000
5,000.00
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WATER LINES

776.1600
49  CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN

5.0000 EACH -68.95 % 1,500.0000 -40.00 % 950.0000 -62.00 %

3,880.80 -8,619.20 7,500.00 -5,000.00 4,750.00 -7,750.00
2,500.0000
12,500.00

931.2000
50  CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN

2.0000 EACH -68.96 % 1,500.0000 -50.00 % 1,250.0000 -58.33 %

1,862.40 -4,137.60 3,000.00 -3,000.00 2,500.00 -3,500.00
3,000.0000
6,000.00

STRUCTURE

150.1000
51 BRIDGE RAILING TYPE BP

519.0000 L.F. 50.10 % 75.0000 -25.00 % 100.0000 0.00 %

77,901.90 26,001.90 38,925.00 -12,975.00 51,900.00 0.00
100.0000
51,900.00

SURFACING

14.5100
52 CRUSHED SURFACING BASE COURSE

6964.0000 TON -19.39 % 18.5000 2.78 % 16.0000 -11.11 %

101,047.64 -24,304.36 128,834.00 3,482.00 111,424.00 -13,928.00
18.0000

125,352.00

9,147.9000
53  SHOULDER FINISHING

1.6000 MI. 265.92 % 4,000.0000 60.00 % 3,600.0000 44.00 %

14,636.64 10,636.64 6,400.00 2,400.00 5,760.00 1,760.00
2,500.0000
4,000.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

HOT MIX ASPHALT

5.5000
55 PLANING BITUMINOUS PAVEMENT

2766.0000 S.Y. -8.33 % 4.5000 -25.00 % 4.0000 -33.33 %

15,213.00 -1,383.00 12,447.00 -4,149.00 11,064.00 -5,532.00
6.0000

16,596.00
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DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

76.7400
56 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

50.0000 TON -45.19 % 200.0000 42.86 % 200.0000 42.86 %

3,837.00 -3,163.00 10,000.00 3,000.00 10,000.00 3,000.00
140.0000
7,000.00

92.7000
57 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

949.0000 TON -33.79 % 96.0000 -31.43 % 100.0000 -28.57 %

87,972.30 -44,887.70 91,104.00 -41,756.00 94,900.00 -37,960.00
140.0000

132,860.00

75.9900
58 HMA CL. 1/2 IN. PG 64-22

9036.0000 TON 8.56 % 72.0000 2.86 % 72.0000 2.86 %

686,645.64 54,125.64 650,592.00 18,072.00 650,592.00 18,072.00
70.0000

632,520.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,970.00 18,970.00 18,970.0018,970.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,650.00 12,650.00 12,650.0012,650.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,445.00 37,445.00 37,445.0037,445.00

128.7500
62 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

224.0000 TON -21.97 % 115.0000 -30.30 % 120.0000 -27.27 %

28,840.00 -8,120.00 25,760.00 -11,200.00 26,880.00 -10,080.00
165.0000
36,960.00

63 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

49.2000
65 ESC LEAD

75.0000 DAY -60.64 % 25.0000 -80.00 % 1.0000 -99.20 %

3,690.00 -5,685.00 1,875.00 -7,500.00 75.00 -9,300.00
125.0000
9,375.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.6100
66 TEMPORARY EROSION CONTROL BLANKET

12469.0000 S.Y. -28.44 % 2.5000 11.11 % 1.5000 -33.33 %

20,075.09 -7,980.16 31,172.50 3,117.25 18,703.50 -9,351.75
2.2500

28,055.25

0.3600
67 CHECK DAM

808.0000 L.F. -97.00 % 15.0000 25.00 % 8.0000 -33.33 %

290.88 -9,405.12 12,120.00 2,424.00 6,464.00 -3,232.00
12.0000
9,696.00

13.4400
68 STABILIZED CONSTRUCTION ENTRANCE

217.0000 S.Y. -36.00 % 13.0000 -38.10 % 20.0000 -4.76 %

2,916.48 -1,640.52 2,821.00 -1,736.00 4,340.00 -217.00
21.0000
4,557.00

96.0000
69 STREET CLEANING

160.0000 HR -20.00 % 115.0000 -4.17 % 90.0000 -25.00 %

15,360.00 -3,840.00 18,400.00 -800.00 14,400.00 -4,800.00
120.0000
19,200.00

57.6000
70 INLET PROTECTION

17.0000 EACH -28.00 % 85.0000 6.25 % 50.0000 -37.50 %

979.20 -380.80 1,445.00 85.00 850.00 -510.00
80.0000
1,360.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

72 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

185,000.00 185,000.00 185,000.00185,000.00

2,296.3500
73 SEEDING, FERTILIZING, AND MULCHING

7.2000 ACRE 91.36 % 1,400.0000 16.67 % 2,000.0000 66.67 %

16,533.72 7,893.72 10,080.00 1,440.00 14,400.00 5,760.00
1,200.0000
8,640.00

23.3300
74 TOPSOIL TYPE B

1040.0000 C.Y. 159.22 % 5.0000 -44.44 % 4.0000 -55.56 %

24,263.20 14,903.20 5,200.00 -4,160.00 4,160.00 -5,200.00
9.0000

9,360.00

15.6500
75 FINE COMPOST

1863.0000 C.Y. -64.43 % 39.0000 -11.36 % 22.0000 -50.00 %

29,155.95 -52,816.05 72,657.00 -9,315.00 40,986.00 -40,986.00
44.0000

81,972.00

10.2000
76  COMPOST AMENDED VEGETATED FILTER STRIP

2257.6000 S.Y. 2.00 % 1.0000 -90.00 % 2.0000 -80.00 %

23,027.52 451.52 2,257.60 -20,318.40 4,515.20 -18,060.80
10.0000

22,576.00
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EROSION CONTROL AND PLANTING

70.2700
77  BIOSWALE

22.2000 S.Y. 134.23 % 1.0000 -96.67 % 4.0000 -86.67 %

1,559.99 893.99 22.20 -643.80 88.80 -577.20
30.0000
666.00

0.0000
78 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

21.0000
79 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

275.0000 L.F. -16.00 % 20.0000 -20.00 % 26.0000 4.00 %

5,775.00 -1,100.00 5,500.00 -1,375.00 7,150.00 275.00
25.0000
6,875.00

19.9500
80 BEAM GUARDRAIL TYPE 1

300.0000 L.F. -13.26 % 19.0000 -17.39 % 23.0000 0.00 %

5,985.00 -915.00 5,700.00 -1,200.00 6,900.00 0.00
23.0000
6,900.00

21.0000
81 BEAM GUARDRAIL TYPE 31

462.5000 L.F. -27.59 % 20.0000 -31.03 % 24.0000 -17.24 %

9,712.50 -3,700.00 9,250.00 -4,162.50 11,100.00 -2,312.50
29.0000

13,412.50

1,995.0000
82 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 10.83 % 1,900.0000 5.56 % 2,000.0000 11.11 %

1,995.00 195.00 1,900.00 100.00 2,000.00 200.00
1,800.0000
1,800.00

2,625.0000
83 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 25.00 % 2,500.0000 19.05 % 1,800.0000 -14.29 %

5,250.00 1,050.00 5,000.00 800.00 3,600.00 -600.00
2,100.0000
4,200.00

2,887.5000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 37.50 % 2,750.0000 30.95 % 2,600.0000 23.81 %

11,550.00 3,150.00 11,000.00 2,600.00 10,400.00 2,000.00
2,100.0000
8,400.00

1,050.0000
85 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -12.50 % 1,000.0000 -16.67 % 1,300.0000 8.33 %

1,050.00 -150.00 1,000.00 -200.00 1,300.00 100.00
1,200.0000
1,200.00

42.0000
86 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

97.0000 L.F. 10.53 % 40.0000 5.26 % 41.0000 7.89 %

4,074.00 388.00 3,880.00 194.00 3,977.00 291.00
38.0000
3,686.00
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5.2500
87 RAISING EXISTING BEAM GUARDRAIL

540.0000 L.F. -19.23 % 5.0000 -23.08 % 9.0000 38.46 %

2,835.00 -675.00 2,700.00 -810.00 4,860.00 1,350.00
6.5000

3,510.00

36.7500
88 FLEXIBLE GUIDE POST

139.0000 EACH 47.00 % 35.0000 40.00 % 27.0000 8.00 %

5,108.25 1,633.25 4,865.00 1,390.00 3,753.00 278.00
25.0000
3,475.00

0.1200
89 PAINT LINE

47240.0000 L.F. -7.69 % 0.1200 -7.69 % 0.1200 -7.69 %

5,668.80 -472.40 5,668.80 -472.40 5,668.80 -472.40
0.1300

6,141.20

0.2600
90 PAINTED WIDE LINE

1270.0000 L.F. -38.10 % 0.3000 -28.57 % 0.3000 -28.57 %

330.20 -203.20 381.00 -152.40 381.00 -152.40
0.4200
533.40

3.1500
91 PLASTIC CROSSWALK LINE

672.0000 S.F. -37.00 % 2.2000 -56.00 % 2.2000 -56.00 %

2,116.80 -1,243.20 1,478.40 -1,881.60 1,478.40 -1,881.60
5.0000

3,360.00

5.2500
92 PLASTIC STOP LINE

470.0000 L.F. 5.00 % 3.2500 -35.00 % 3.2500 -35.00 %

2,467.50 117.50 1,527.50 -822.50 1,527.50 -822.50
5.0000

2,350.00

73.5000
93 PLASTIC TRAFFIC ARROW

41.0000 EACH -38.75 % 68.0000 -43.33 % 68.0000 -43.33 %

3,013.50 -1,906.50 2,788.00 -2,132.00 2,788.00 -2,132.00
120.0000
4,920.00

26.2500
94 PLASTIC DRAINAGE MARKING

35.0000 EACH -25.00 % 22.0000 -37.14 % 22.0000 -37.14 %

918.75 -306.25 770.00 -455.00 770.00 -455.00
35.0000
1,225.00

26.2500
95  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -34.38 % 22.0000 -45.00 % 22.0000 -45.00 %

341.25 -178.75 286.00 -234.00 286.00 -234.00
40.0000
520.00

210.0000
96 RAISED PAVEMENT MARKER TYPE 1

3.2000 HUND -16.00 % 300.0000 20.00 % 300.0000 20.00 %

672.00 -128.00 960.00 160.00 960.00 160.00
250.0000
800.00

367.5000
97 RAISED PAVEMENT MARKER TYPE 2

3.6700 HUND 5.00 % 325.0000 -7.14 % 325.0000 -7.14 %

1,348.73 64.22 1,192.75 -91.75 1,192.75 -91.75
350.0000
1,284.50
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0.0800
98 TEMPORARY PAVEMENT MARKING

40070.0000 L.F. -50.00 % 0.0500 -68.75 % 0.0300 -81.25 %

3,205.60 -3,205.60 2,003.50 -4,407.70 1,202.10 -5,209.10
0.1600

6,411.20
99 PERMANENT SIGNING

L.S. 46.85 % 34.03 % 4.90 %

63,000.00 20,100.00 57,500.00 14,600.00 45,000.00 2,100.0042,900.00
100 ILLUMINATION SYSTEM SCB 2577

L.S. -3.29 % -21.05 % -7.89 %

36,750.00 -1,250.00 30,000.00 -8,000.00 35,000.00 -3,000.0038,000.00
101 ILLUMINATION SYSTEM SCB 2578

L.S. -27.42 % -30.88 % -19.35 %

31,500.00 -11,900.00 30,000.00 -13,400.00 35,000.00 -8,400.0043,400.00

31.5000
102 DIRECTIONAL BORING

225.0000 L.F. -68.50 % 30.0000 -70.00 % 65.0000 -35.00 %

7,087.50 -15,412.50 6,750.00 -15,750.00 14,625.00 -7,875.00
100.0000
22,500.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -53.69 % -61.67 % -68.06 %

36,240.00 -42,020.00 30,000.00 -48,260.00 25,000.00 -53,260.0078,260.00

50.4000
104 FLAGGERS AND SPOTTERS

4400.0000 HR 0.80 % 39.0000 -22.00 % 39.0000 -22.00 %

221,760.00 1,760.00 171,600.00 -48,400.00 171,600.00 -48,400.00
50.0000

220,000.00

44.1000
105 OTHER TRAFFIC CONTROL LABOR

1150.0000 HR -11.80 % 39.0000 -22.00 % 41.0000 -18.00 %

50,715.00 -6,785.00 44,850.00 -12,650.00 47,150.00 -10,350.00
50.0000

57,500.00
106 TRAFFIC CONTROL SUPERVISOR

L.S. -94.62 % -81.57 % -90.04 %

5,400.00 -95,000.00 18,500.00 -81,900.00 10,000.00 -90,400.00100,400.00
107 PEDESTRIAN CONTROL AND PROTECTION

L.S. 356.00 % 1,000.00 % 0.00 %

4,560.00 3,560.00 11,000.00 10,000.00 1,000.00 0.001,000.00
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OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

1.0100
109 STRUCTURE EXCAVATION CLASS B

1729.0000 C.Y. -89.90 % 1.0000 -90.00 % 2.0000 -80.00 %

1,746.29 -15,543.71 1,729.00 -15,561.00 3,458.00 -13,832.00
10.0000

17,290.00

9.9500
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5089.0000 C.Y. -17.08 % 1.0000 -91.67 % 12.0000 0.00 %

50,635.55 -10,432.45 5,089.00 -55,979.00 61,068.00 0.00
12.0000

61,068.00

0.1200
111 SHORING OR EXTRA EXCAVATION TRENCH

76912.0000 S.F. -88.00 % 0.0500 -95.00 % 0.1000 -90.00 %

9,229.44 -67,682.56 3,845.60 -73,066.40 7,691.20 -69,220.80
1.0000

76,912.00

1.2000
112 SHORING OR EXTRA EXCAVATION CLASS B

9441.0000 S.F. -40.00 % 0.0500 -97.50 % 0.2500 -87.50 %

11,329.20 -7,552.80 472.05 -18,409.95 2,360.25 -16,521.75
2.0000

18,882.00

125.6200
113 CONTROLLED DENSITY FILL

155.0000 C.Y. 57.03 % 105.0000 31.25 % 90.0000 12.50 %

19,471.10 7,071.10 16,275.00 3,875.00 13,950.00 1,550.00
80.0000

12,400.00

0.0000
114 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

279.0000
115  CAP EXISTING WATERLINE

2.0000 EACH -44.20 % 700.0000 40.00 % 750.0000 50.00 %

558.00 -442.00 1,400.00 400.00 1,500.00 500.00
500.0000
1,000.00

168.0000
116 PLUGGING EXISTING PIPE

2.0000 EACH -44.00 % 700.0000 133.33 % 500.0000 66.67 %

336.00 -264.00 1,400.00 800.00 1,000.00 400.00
300.0000
600.00

117 LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

332.4000
118 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -33.52 % 325.0000 -35.00 % 250.0000 -50.00 %

332.40 -167.60 325.00 -175.00 250.00 -250.00
500.0000
500.00
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168.0000
119 ADJUST MONUMENT CASE AND COVER

5.0000 EACH -44.00 % 325.0000 8.33 % 150.0000 -50.00 %

840.00 -660.00 1,625.00 125.00 750.00 -750.00
300.0000
1,500.00

66.0000
120 RAMP DETECTABLE WARNING RETROFIT

24.0000 S.F. -5.71 % 50.0000 -28.57 % 40.0000 -42.86 %

1,584.00 -96.00 1,200.00 -480.00 960.00 -720.00
70.0000
1,680.00

490.0000
121 ADJUST MANHOLE

12.0000 EACH 40.00 % 500.0000 42.86 % 200.0000 -42.86 %

5,880.00 1,680.00 6,000.00 1,800.00 2,400.00 -1,800.00
350.0000
4,200.00

3,039.3300
122 MANHOLE 48 IN. DIAM. TYPE 1

10.0000 EACH -15.57 % 2,650.0000 -26.39 % 6,000.0000 66.67 %

30,393.30 -5,606.70 26,500.00 -9,500.00 60,000.00 24,000.00
3,600.0000
36,000.00

344.4000
123 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2

3.0000 L.F. -31.12 % 70.0000 -86.00 % 300.0000 -40.00 %

1,033.20 -466.80 210.00 -1,290.00 900.00 -600.00
500.0000
1,500.00

396.0000
124 ADJUST CATCH BASIN

6.0000 EACH 32.00 % 400.0000 33.33 % 200.0000 -33.33 %

2,376.00 576.00 2,400.00 600.00 1,200.00 -600.00
300.0000
1,800.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -44.00 % -71.67 % -83.33 %

1,680.00 -1,320.00 850.00 -2,150.00 500.00 -2,500.003,000.00

168.0000
126  SENSITIVE AREA MARKER

2.0000 EACH 273.33 % 50.0000 11.11 % 75.0000 66.67 %

336.00 246.00 100.00 10.00 150.00 60.00
45.0000
90.00

168.0000
127 ADJUST VALVE BOX

12.0000 EACH -44.00 % 300.0000 0.00 % 150.0000 -50.00 %

2,016.00 -1,584.00 3,600.00 0.00 1,800.00 -1,800.00
300.0000
3,600.00

360.0000
128 ADJUST JUNCTION BOX

4.0000 EACH 44.00 % 550.0000 120.00 % 140.0000 -44.00 %

1,440.00 440.00 2,200.00 1,200.00 560.00 -440.00
250.0000
1,000.00

129 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
CHEHALIS, WA  98532-4136 98038-8543 98004-5732

PROJECT : CHEHALIS   WA  985320416 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
130 TRIMMING AND CLEANUP

L.S. 240.80 % 100.00 % -80.00 %

17,040.00 12,040.00 10,000.00 5,000.00 1,000.00 -4,000.005,000.00
131 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
132 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
133 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,951.00 6,951.00 6,951.006,951.00
134 SPCC PLAN

L.S. -97.00 % -95.00 % -50.00 %

600.00 -19,400.00 1,000.00 -19,000.00 10,000.00 -10,000.0020,000.00

223.8000
135 MAILBOX SUPPORT TYPE 1S

9.0000 EACH -44.05 % 200.0000 -50.00 % 225.0000 -43.75 %

2,014.20 -1,585.80 1,800.00 -1,800.00 2,025.00 -1,575.00
400.0000
3,600.00

397.8000
136 MAILBOX SUPPORT TYPE 2

9.0000 EACH -20.44 % 500.0000 0.00 % 300.0000 -40.00 %

3,580.20 -919.80 4,500.00 0.00 2,700.00 -1,800.00
500.0000
4,500.00

137  UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

246.0000
138  CONNECT TO EXISTING MANHOLE

1.0000 EACH -75.40 % 3,000.0000 200.00 % 650.0000 -35.00 %

246.00 -754.00 3,000.00 2,000.00 650.00 -350.00
1,000.0000
1,000.00

$3,148,190.04 -27.11% $3,235,235.90 -25.09% $3,320,250.50 -23.12%$4,318,914.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
CHEHALIS, WA  98532-4136 98038-8543 98004-5732

PROJECT : CHEHALIS   WA  985320416 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,320,250.50$3,148,190.04 $3,235,235.90BASE TOTAL -27.11% -25.09% -23.12%$4,318,914.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.75 % -74.76 % -29.97 %

210,000.00 -107,000.00 80,000.00 -237,000.00 222,000.00 -95,000.00317,000.00

4,470.0000
2 CLEARING AND GRUBBING

9.8300 ACRE -25.50 % 16,100.0000 168.33 % 9,500.0000 58.33 %

43,940.10 -15,039.90 158,263.00 99,283.00 93,385.00 34,405.00
6,000.0000
58,980.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 25.00 % 400.00 % 200.00 %

2,500.00 500.00 10,000.00 8,000.00 6,000.00 4,000.002,000.00

7.9500
4 REMOVING ASPHALT CONC. PAVEMENT

398.0000 S.Y. 13.57 % 9.0000 28.57 % 8.0000 14.29 %

3,164.10 378.10 3,582.00 796.00 3,184.00 398.00
7.0000

2,786.00

5.1000
5 REMOVING GUARDRAIL

40.0000 L.F. -27.14 % 7.5000 7.14 % 10.0000 42.86 %

204.00 -76.00 300.00 20.00 400.00 120.00
7.0000
280.00

510.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 155.00 % 215.0000 7.50 % 300.0000 50.00 %

510.00 310.00 215.00 15.00 300.00 100.00
200.0000
200.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 80.00 % 60.00 % 100.00 %

4,500.00 2,000.00 4,000.00 1,500.00 5,000.00 2,500.002,500.00

1,500.0000
8  REMOVE EXISTING FIRE HYDRANT

3.0000 EACH 400.00 % 668.0000 122.67 % 500.0000 66.67 %

4,500.00 3,600.00 2,004.00 1,104.00 1,500.00 600.00
300.0000
900.00

5.9500
9  ABANDON EXISTING WATERLINE

2138.0000 L.F. -60.33 % 10.0000 -33.33 % 4.0000 -73.33 %

12,721.10 -19,348.90 21,380.00 -10,690.00 8,552.00 -23,518.00
15.0000

32,070.00

2,050.0000
10  ABANDON EXISTING SEPTIC TANK

14.0000 EACH 2.50 % 645.0000 -67.75 % 800.0000 -60.00 %

28,700.00 700.00 9,030.00 -18,970.00 11,200.00 -16,800.00
2,000.0000
28,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12.1500
11  REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE

3712.0000 L.F. -69.63 % 19.4300 -51.43 % 4.0000 -90.00 %

45,100.80 -103,379.20 72,124.16 -76,355.84 14,848.00 -133,632.00
40.0000

148,480.00

GRADING

4.8500
12 ROADWAY EXCAVATION INCL. HAUL

15400.0000 C.Y. -55.91 % 17.0000 54.55 % 8.0000 -27.27 %

74,690.00 -94,710.00 261,800.00 92,400.00 123,200.00 -46,200.00
11.0000

169,400.00

6.5000
13 ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE

880.0000 C.Y. -40.91 % 15.5000 40.91 % 8.0000 -27.27 %

5,720.00 -3,960.00 13,640.00 3,960.00 7,040.00 -2,640.00
11.0000
9,680.00

20.0000
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 S.Y. -63.64 % 42.4000 -22.91 % 25.0000 -54.55 %

2,000.00 -3,500.00 4,240.00 -1,260.00 2,500.00 -3,000.00
55.0000
5,500.00

1.5000
15 EMBANKMENT COMPACTION

10048.0000 C.Y. 0.00 % 3.0000 100.00 % 1.0000 -33.33 %

15,072.00 0.00 30,144.00 15,072.00 10,048.00 -5,024.00
1.5000

15,072.00

DRAINAGE

45.0000
16 QUARRY SPALLS

46.0000 TON 12.50 % 60.0000 50.00 % 30.0000 -25.00 %

2,070.00 230.00 2,760.00 920.00 1,380.00 -460.00
40.0000
1,840.00

21.6500
17 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1554.0000 L.F. -13.40 % 15.0000 -40.00 % 22.0000 -12.00 %

33,644.10 -5,205.90 23,310.00 -15,540.00 34,188.00 -4,662.00
25.0000

38,850.00

36.7500
18 SCHEDULE A CULV. PIPE 18 IN. DIAM.

866.0000 L.F. 14.84 % 22.0000 -31.25 % 30.0000 -6.25 %

31,825.50 4,113.50 19,052.00 -8,660.00 25,980.00 -1,732.00
32.0000

27,712.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

75.0000
19 SCHEDULE A CULV. PIPE 24 IN. DIAM.

195.0000 L.F. 87.50 % 37.4000 -6.50 % 50.0000 25.00 %

14,625.00 6,825.00 7,293.00 -507.00 9,750.00 1,950.00
40.0000
7,800.00

STORM SEWER

1,125.0000
20 CATCH BASIN TYPE 1L

6.0000 EACH -25.00 % 850.0000 -43.33 % 1,000.0000 -33.33 %

6,750.00 -2,250.00 5,100.00 -3,900.00 6,000.00 -3,000.00
1,500.0000
9,000.00

2,225.0000
21 CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR

1.0000 EACH -36.43 % 3,370.0000 -3.71 % 3,000.0000 -14.29 %

2,225.00 -1,275.00 3,370.00 -130.00 3,000.00 -500.00
3,500.0000
3,500.00

1,925.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -35.83 % 2,183.0000 -27.23 % 1,000.0000 -66.67 %

1,925.00 -1,075.00 2,183.00 -817.00 1,000.00 -2,000.00
3,000.0000
3,000.00

SANITARY SEWER

180.0000
23  SEWER CLEANOUT 4 IN. DIAM.

28.0000 EACH -28.00 % 94.0000 -62.40 % 150.0000 -40.00 %

5,040.00 -1,960.00 2,632.00 -4,368.00 4,200.00 -2,800.00
250.0000
7,000.00

315.0000
24  SEWER CLEANOUT 6 IN. DIAM.

13.0000 EACH 5.00 % 300.0000 0.00 % 350.0000 16.67 %

4,095.00 195.00 3,900.00 0.00 4,550.00 650.00
300.0000
3,900.00

425.0000
25  SEWER CLEANOUT 8 IN. DIAM.

11.0000 EACH 6.25 % 450.0000 12.50 % 500.0000 25.00 %

4,675.00 275.00 4,950.00 550.00 5,500.00 1,100.00
400.0000
4,400.00

1.0000
26 TESTING SEWER PIPE

4653.0000 L.F. -80.00 % 1.6000 -68.00 % 1.0000 -80.00 %

4,653.00 -18,612.00 7,444.80 -15,820.20 4,653.00 -18,612.00
5.0000

23,265.00

21.0500
27 PVC SANITARY SEWER PIPE 4 IN. DIAM.

660.0000 L.F. -47.38 % 17.0000 -57.50 % 24.0000 -40.00 %

13,893.00 -12,507.00 11,220.00 -15,180.00 15,840.00 -10,560.00
40.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

41.6500
28 PVC SANITARY SEWER PIPE 6 IN. DIAM.

1285.0000 L.F. 38.83 % 22.0000 -26.67 % 35.0000 16.67 %

53,520.25 14,970.25 28,270.00 -10,280.00 44,975.00 6,425.00
30.0000

38,550.00

48.6500
29 PVC SANITARY SEWER PIPE 8 IN. DIAM.

2708.0000 L.F. 8.11 % 31.5000 -30.00 % 45.0000 0.00 %

131,744.20 9,884.20 85,302.00 -36,558.00 121,860.00 0.00
45.0000

121,860.00

WATER LINES

12.5000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

3501.0000 C.Y. -50.00 % 16.0000 -36.00 % 20.0000 -20.00 %

43,762.50 -43,762.50 56,016.00 -31,509.00 70,020.00 -17,505.00
25.0000

87,525.00

960.0000
31 GATE VALVE 6 IN.

2.0000 EACH -31.43 % 810.0000 -42.14 % 800.0000 -42.86 %

1,920.00 -880.00 1,620.00 -1,180.00 1,600.00 -1,200.00
1,400.0000
2,800.00

1,340.0000
32 GATE VALVE 8 IN.

8.0000 EACH -16.25 % 1,150.0000 -28.13 % 1,200.0000 -25.00 %

10,720.00 -2,080.00 9,200.00 -3,600.00 9,600.00 -3,200.00
1,600.0000
12,800.00

1,950.0000
33 GATE VALVE 12 IN.

21.0000 EACH -11.36 % 1,950.0000 -11.36 % 2,000.0000 -9.09 %

40,950.00 -5,250.00 40,950.00 -5,250.00 42,000.00 -4,200.00
2,200.0000
46,200.00

1,265.0000
34 BLOWOFF ASSEMBLY

1.0000 EACH -68.38 % 1,100.0000 -72.50 % 1,000.0000 -75.00 %

1,265.00 -2,735.00 1,100.00 -2,900.00 1,000.00 -3,000.00
4,000.0000
4,000.00

4,025.0000
35 HYDRANT ASSEMBLY

5.0000 EACH 15.00 % 4,450.0000 27.14 % 4,000.0000 14.29 %

20,125.00 2,625.00 22,250.00 4,750.00 20,000.00 2,500.00
3,500.0000
17,500.00

1,650.0000
36  SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

9.0000 EACH 106.25 % 770.0000 -3.75 % 700.0000 -12.50 %

14,850.00 7,650.00 6,930.00 -270.00 6,300.00 -900.00
800.0000
7,200.00

3,335.0000
37  SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

6.0000 EACH 177.92 % 3,000.0000 150.00 % 850.0000 -29.17 %

20,010.00 12,810.00 18,000.00 10,800.00 5,100.00 -2,100.00
1,200.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,600.0000
38  DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

1.0000 EACH 116.67 % 1,000.0000 -16.67 % 1,000.0000 -16.67 %

2,600.00 1,400.00 1,000.00 -200.00 1,000.00 -200.00
1,200.0000
1,200.00

4,250.0000
39  DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

4.0000 EACH 165.63 % 3,245.0000 102.81 % 1,100.0000 -31.25 %

17,000.00 10,600.00 12,980.00 6,580.00 4,400.00 -2,000.00
1,600.0000
6,400.00

68.0500
40 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

73.0000 L.F. 4.69 % 59.0000 -9.23 % 90.0000 38.46 %

4,967.65 222.65 4,307.00 -438.00 6,570.00 1,825.00
65.0000
4,745.00

75.6500
41 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

128.0000 L.F. 8.07 % 61.5000 -12.14 % 80.0000 14.29 %

9,683.20 723.20 7,872.00 -1,088.00 10,240.00 1,280.00
70.0000
8,960.00

61.7500
42 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

5233.0000 L.F. -17.67 % 40.6000 -45.87 % 70.0000 -6.67 %

323,137.75 -69,337.25 212,459.80 -180,015.20 366,310.00 -26,165.00
75.0000

392,475.00

80.0000
43  DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING

178.0000 L.F. -20.00 % 54.0000 -46.00 % 100.0000 0.00 %

14,240.00 -3,560.00 9,612.00 -8,188.00 17,800.00 0.00
100.0000
17,800.00

147.5000
44  OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")

95.0000 L.F. -26.25 % 83.4000 -58.30 % 80.0000 -60.00 %

14,012.50 -4,987.50 7,923.00 -11,077.00 7,600.00 -11,400.00
200.0000
19,000.00

155.0000
45  OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")

178.0000 L.F. -48.33 % 107.0000 -64.33 % 120.0000 -60.00 %

27,590.00 -25,810.00 19,046.00 -34,354.00 21,360.00 -32,040.00
300.0000
53,400.00

2,335.0000
46  CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN

2.0000 EACH 16.75 % 1,520.0000 -24.00 % 300.0000 -85.00 %

4,670.00 670.00 3,040.00 -960.00 600.00 -3,400.00
2,000.0000
4,000.00

5,500.0000
47  CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN

3.0000 EACH 120.00 % 1,530.0000 -38.80 % 300.0000 -88.00 %

16,500.00 9,000.00 4,590.00 -2,910.00 900.00 -6,600.00
2,500.0000
7,500.00

4,570.0000
48  CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN

2.0000 EACH 82.80 % 1,600.0000 -36.00 % 400.0000 -84.00 %

9,140.00 4,140.00 3,200.00 -1,800.00 800.00 -4,200.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,675.0000
49  CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN

5.0000 EACH 47.00 % 1,600.0000 -36.00 % 400.0000 -84.00 %

18,375.00 5,875.00 8,000.00 -4,500.00 2,000.00 -10,500.00
2,500.0000
12,500.00

5,000.0000
50  CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN

2.0000 EACH 66.67 % 2,400.0000 -20.00 % 600.0000 -80.00 %

10,000.00 4,000.00 4,800.00 -1,200.00 1,200.00 -4,800.00
3,000.0000
6,000.00

STRUCTURE

81.0000
51 BRIDGE RAILING TYPE BP

519.0000 L.F. -19.00 % 125.0000 25.00 % 80.0000 -20.00 %

42,039.00 -9,861.00 64,875.00 12,975.00 41,520.00 -10,380.00
100.0000
51,900.00

SURFACING

15.2500
52 CRUSHED SURFACING BASE COURSE

6964.0000 TON -15.28 % 16.3000 -9.44 % 22.0000 22.22 %

106,201.00 -19,151.00 113,513.20 -11,838.80 153,208.00 27,856.00
18.0000

125,352.00

1,500.0000
53  SHOULDER FINISHING

1.6000 MI. -40.00 % 6,300.0000 152.00 % 7,500.0000 200.00 %

2,400.00 -1,600.00 10,080.00 6,080.00 12,000.00 8,000.00
2,500.0000
4,000.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

HOT MIX ASPHALT

4.7500
55 PLANING BITUMINOUS PAVEMENT

2766.0000 S.Y. -20.83 % 3.5000 -41.67 % 5.0000 -16.67 %

13,138.50 -3,457.50 9,681.00 -6,915.00 13,830.00 -2,766.00
6.0000

16,596.00
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PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638
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NO.
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DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

74.5000
56 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

50.0000 TON -46.79 % 141.3000 0.93 % 240.0000 71.43 %

3,725.00 -3,275.00 7,065.00 65.00 12,000.00 5,000.00
140.0000
7,000.00

90.0000
57 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

949.0000 TON -35.71 % 98.0000 -30.00 % 100.0000 -28.57 %

85,410.00 -47,450.00 93,002.00 -39,858.00 94,900.00 -37,960.00
140.0000

132,860.00

75.6000
58 HMA CL. 1/2 IN. PG 64-22

9036.0000 TON 8.00 % 76.0000 8.57 % 75.0000 7.14 %

683,121.60 50,601.60 686,736.00 54,216.00 677,700.00 45,180.00
70.0000

632,520.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,970.00 18,970.00 18,970.0018,970.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,650.00 12,650.00 12,650.0012,650.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,445.00 37,445.00 37,445.0037,445.00

164.0000
62 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

224.0000 TON -0.61 % 170.0000 3.03 % 125.0000 -24.24 %

36,736.00 -224.00 38,080.00 1,120.00 28,000.00 -8,960.00
165.0000
36,960.00

63 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

50.0000
65 ESC LEAD

75.0000 DAY -60.00 % 610.0000 388.00 % 200.0000 60.00 %

3,750.00 -5,625.00 45,750.00 36,375.00 15,000.00 5,625.00
125.0000
9,375.00
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CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.3500
66 TEMPORARY EROSION CONTROL BLANKET

12469.0000 S.Y. -40.00 % 1.7500 -22.22 % 2.0000 -11.11 %

16,833.15 -11,222.10 21,820.75 -6,234.50 24,938.00 -3,117.25
2.2500

28,055.25

6.2500
67 CHECK DAM

808.0000 L.F. -47.92 % 10.0000 -16.67 % 8.0000 -33.33 %

5,050.00 -4,646.00 8,080.00 -1,616.00 6,464.00 -3,232.00
12.0000
9,696.00

16.2500
68 STABILIZED CONSTRUCTION ENTRANCE

217.0000 S.Y. -22.62 % 11.0000 -47.62 % 15.0000 -28.57 %

3,526.25 -1,030.75 2,387.00 -2,170.00 3,255.00 -1,302.00
21.0000
4,557.00

85.0000
69 STREET CLEANING

160.0000 HR -29.17 % 110.0000 -8.33 % 140.0000 16.67 %

13,600.00 -5,600.00 17,600.00 -1,600.00 22,400.00 3,200.00
120.0000
19,200.00

75.0000
70 INLET PROTECTION

17.0000 EACH -6.25 % 44.0000 -45.00 % 60.0000 -25.00 %

1,275.00 -85.00 748.00 -612.00 1,020.00 -340.00
80.0000
1,360.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

72 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

185,000.00 185,000.00 185,000.00185,000.00

1,350.0000
73 SEEDING, FERTILIZING, AND MULCHING

7.2000 ACRE 12.50 % 2,300.0000 91.67 % 1,400.0000 16.67 %

9,720.00 1,080.00 16,560.00 7,920.00 10,080.00 1,440.00
1,200.0000
8,640.00

6.0000
74 TOPSOIL TYPE B

1040.0000 C.Y. -33.33 % 8.2000 -8.89 % 10.0000 11.11 %

6,240.00 -3,120.00 8,528.00 -832.00 10,400.00 1,040.00
9.0000

9,360.00

36.2500
75 FINE COMPOST

1863.0000 C.Y. -17.61 % 29.0000 -34.09 % 42.0000 -4.55 %

67,533.75 -14,438.25 54,027.00 -27,945.00 78,246.00 -3,726.00
44.0000

81,972.00

5.0000
76  COMPOST AMENDED VEGETATED FILTER STRIP

2257.6000 S.Y. -50.00 % 1.6800 -83.20 % 1.0000 -90.00 %

11,288.00 -11,288.00 3,792.77 -18,783.23 2,257.60 -20,318.40
10.0000

22,576.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
77  BIOSWALE

22.2000 S.Y. -33.33 % 18.0000 -40.00 % 20.0000 -33.33 %

444.00 -222.00 399.60 -266.40 444.00 -222.00
30.0000
666.00

0.0000
78 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

29.7000
79 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

275.0000 L.F. 18.80 % 27.4000 9.60 % 26.0000 4.00 %

8,167.50 1,292.50 7,535.00 660.00 7,150.00 275.00
25.0000
6,875.00

26.2000
80 BEAM GUARDRAIL TYPE 1

300.0000 L.F. 13.91 % 24.4100 6.13 % 23.0000 0.00 %

7,860.00 960.00 7,323.00 423.00 6,900.00 0.00
23.0000
6,900.00

23.7500
81 BEAM GUARDRAIL TYPE 31

462.5000 L.F. -18.10 % 25.3600 -12.55 % 24.0000 -17.24 %

10,984.38 -2,428.13 11,729.00 -1,683.50 11,100.00 -2,312.50
29.0000

13,412.50

1,950.0000
82 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 8.33 % 2,012.0000 11.78 % 2,000.0000 11.11 %

1,950.00 150.00 2,012.00 212.00 2,000.00 200.00
1,800.0000
1,800.00

2,555.0000
83 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 21.67 % 1,870.0000 -10.95 % 1,800.0000 -14.29 %

5,110.00 910.00 3,740.00 -460.00 3,600.00 -600.00
2,100.0000
4,200.00

2,810.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 33.81 % 2,718.0000 29.43 % 2,600.0000 23.81 %

11,240.00 2,840.00 10,872.00 2,472.00 10,400.00 2,000.00
2,100.0000
8,400.00

1,025.0000
85 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -14.58 % 1,268.0000 5.67 % 1,300.0000 8.33 %

1,025.00 -175.00 1,268.00 68.00 1,300.00 100.00
1,200.0000
1,200.00

41.0000
86 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

97.0000 L.F. 7.89 % 42.0000 10.53 % 40.0000 5.26 %

3,977.00 291.00 4,074.00 388.00 3,880.00 194.00
38.0000
3,686.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.1000
87 RAISING EXISTING BEAM GUARDRAIL

540.0000 L.F. -21.54 % 9.4000 44.62 % 9.0000 38.46 %

2,754.00 -756.00 5,076.00 1,566.00 4,860.00 1,350.00
6.5000

3,510.00

31.0000
88 FLEXIBLE GUIDE POST

139.0000 EACH 24.00 % 28.0000 12.00 % 7.0000 -72.00 %

4,309.00 834.00 3,892.00 417.00 973.00 -2,502.00
25.0000
3,475.00

0.1300
89 PAINT LINE

47240.0000 L.F. 0.00 % 0.1300 0.00 % 0.1200 -7.69 %

6,141.20 0.00 6,141.20 0.00 5,668.80 -472.40
0.1300

6,141.20

0.3100
90 PAINTED WIDE LINE

1270.0000 L.F. -26.19 % 0.3100 -26.19 % 0.2000 -52.38 %

393.70 -139.70 393.70 -139.70 254.00 -279.40
0.4200
533.40

2.2500
91 PLASTIC CROSSWALK LINE

672.0000 S.F. -55.00 % 2.3100 -53.80 % 3.0000 -40.00 %

1,512.00 -1,848.00 1,552.32 -1,807.68 2,016.00 -1,344.00
5.0000

3,360.00

3.3500
92 PLASTIC STOP LINE

470.0000 L.F. -33.00 % 3.4100 -31.80 % 3.6000 -28.00 %

1,574.50 -775.50 1,602.70 -747.30 1,692.00 -658.00
5.0000

2,350.00

70.0000
93 PLASTIC TRAFFIC ARROW

41.0000 EACH -41.67 % 71.2500 -40.63 % 70.0000 -41.67 %

2,870.00 -2,050.00 2,921.25 -1,998.75 2,870.00 -2,050.00
120.0000
4,920.00

22.5000
94 PLASTIC DRAINAGE MARKING

35.0000 EACH -35.71 % 23.0500 -34.14 % 21.0000 -40.00 %

787.50 -437.50 806.75 -418.25 735.00 -490.00
35.0000
1,225.00

22.5000
95  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -43.75 % 23.0500 -42.37 % 21.0000 -47.50 %

292.50 -227.50 299.65 -220.35 273.00 -247.00
40.0000
520.00

310.0000
96 RAISED PAVEMENT MARKER TYPE 1

3.2000 HUND 24.00 % 314.3300 25.73 % 260.0000 4.00 %

992.00 192.00 1,005.86 205.86 832.00 32.00
250.0000
800.00

335.0000
97 RAISED PAVEMENT MARKER TYPE 2

3.6700 HUND -4.29 % 340.5300 -2.71 % 330.0000 -5.71 %

1,229.45 -55.05 1,249.75 -34.75 1,211.10 -73.40
350.0000
1,284.50
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0.0300
98 TEMPORARY PAVEMENT MARKING

40070.0000 L.F. -81.25 % 0.0300 -81.25 % 0.2000 25.00 %

1,202.10 -5,209.10 1,202.10 -5,209.10 8,014.00 1,602.80
0.1600

6,411.20
99 PERMANENT SIGNING

L.S. 31.70 % 18.88 % 4.90 %

56,500.00 13,600.00 51,000.00 8,100.00 45,000.00 2,100.0042,900.00
100 ILLUMINATION SYSTEM SCB 2577

L.S. -7.89 % -11.84 % -15.79 %

35,000.00 -3,000.00 33,500.00 -4,500.00 32,000.00 -6,000.0038,000.00
101 ILLUMINATION SYSTEM SCB 2578

L.S. -30.88 % -22.58 % -26.27 %

30,000.00 -13,400.00 33,600.00 -9,800.00 32,000.00 -11,400.0043,400.00

30.0000
102 DIRECTIONAL BORING

225.0000 L.F. -70.00 % 93.0000 -7.00 % 30.0000 -70.00 %

6,750.00 -15,750.00 20,925.00 -1,575.00 6,750.00 -15,750.00
100.0000
22,500.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -68.06 % -63.14 % -74.44 %

25,000.00 -53,260.00 28,850.00 -49,410.00 20,000.00 -58,260.0078,260.00

39.0500
104 FLAGGERS AND SPOTTERS

4400.0000 HR -21.90 % 45.5000 -9.00 % 54.0000 8.00 %

171,820.00 -48,180.00 200,200.00 -19,800.00 237,600.00 17,600.00
50.0000

220,000.00

39.0500
105 OTHER TRAFFIC CONTROL LABOR

1150.0000 HR -21.90 % 42.1600 -15.68 % 60.0000 20.00 %

44,907.50 -12,592.50 48,484.00 -9,016.00 69,000.00 11,500.00
50.0000

57,500.00
106 TRAFFIC CONTROL SUPERVISOR

L.S. -53.77 % -59.96 % -50.20 %

46,410.00 -53,990.00 40,200.00 -60,200.00 50,000.00 -50,400.00100,400.00
107 PEDESTRIAN CONTROL AND PROTECTION

L.S. 150.00 % 194.50 % 0.00 %

2,500.00 1,500.00 2,945.00 1,945.00 1,000.00 0.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

6.5000
109 STRUCTURE EXCAVATION CLASS B

1729.0000 C.Y. -35.00 % 1.0000 -90.00 % 4.0000 -60.00 %

11,238.50 -6,051.50 1,729.00 -15,561.00 6,916.00 -10,374.00
10.0000

17,290.00

4.5000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5089.0000 C.Y. -62.50 % 9.0000 -25.00 % 7.0000 -41.67 %

22,900.50 -38,167.50 45,801.00 -15,267.00 35,623.00 -25,445.00
12.0000

61,068.00

0.3500
111 SHORING OR EXTRA EXCAVATION TRENCH

76912.0000 S.F. -65.00 % 0.0100 -99.00 % 0.1000 -90.00 %

26,919.20 -49,992.80 769.12 -76,142.88 7,691.20 -69,220.80
1.0000

76,912.00

0.1000
112 SHORING OR EXTRA EXCAVATION CLASS B

9441.0000 S.F. -95.00 % 0.0100 -99.50 % 0.1000 -95.00 %

944.10 -17,937.90 94.41 -18,787.59 944.10 -17,937.90
2.0000

18,882.00

68.5000
113 CONTROLLED DENSITY FILL

155.0000 C.Y. -14.37 % 110.0000 37.50 % 120.0000 50.00 %

10,617.50 -1,782.50 17,050.00 4,650.00 18,600.00 6,200.00
80.0000

12,400.00

0.0000
114 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

500.0000
115  CAP EXISTING WATERLINE

2.0000 EACH 0.00 % 222.0000 -55.60 % 500.0000 0.00 %

1,000.00 0.00 444.00 -556.00 1,000.00 0.00
500.0000
1,000.00

350.0000
116 PLUGGING EXISTING PIPE

2.0000 EACH 16.67 % 313.0000 4.33 % 400.0000 33.33 %

700.00 100.00 626.00 26.00 800.00 200.00
300.0000
600.00

117 LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

500.0000
118 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 0.00 % 384.0000 -23.20 % 300.0000 -40.00 %

500.00 0.00 384.00 -116.00 300.00 -200.00
500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

375.0000
119 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 25.00 % 172.0000 -42.67 % 150.0000 -50.00 %

1,875.00 375.00 860.00 -640.00 750.00 -750.00
300.0000
1,500.00

50.0000
120 RAMP DETECTABLE WARNING RETROFIT

24.0000 S.F. -28.57 % 80.0000 14.29 % 60.0000 -14.29 %

1,200.00 -480.00 1,920.00 240.00 1,440.00 -240.00
70.0000
1,680.00

550.0000
121 ADJUST MANHOLE

12.0000 EACH 57.14 % 225.0000 -35.71 % 250.0000 -28.57 %

6,600.00 2,400.00 2,700.00 -1,500.00 3,000.00 -1,200.00
350.0000
4,200.00

1,885.0000
122 MANHOLE 48 IN. DIAM. TYPE 1

10.0000 EACH -47.64 % 2,920.0000 -18.89 % 2,000.0000 -44.44 %

18,850.00 -17,150.00 29,200.00 -6,800.00 20,000.00 -16,000.00
3,600.0000
36,000.00

300.0000
123 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2

3.0000 L.F. -40.00 % 225.0000 -55.00 % 250.0000 -50.00 %

900.00 -600.00 675.00 -825.00 750.00 -750.00
500.0000
1,500.00

475.0000
124 ADJUST CATCH BASIN

6.0000 EACH 58.33 % 126.0000 -58.00 % 250.0000 -16.67 %

2,850.00 1,050.00 756.00 -1,044.00 1,500.00 -300.00
300.0000
1,800.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -66.67 % -68.17 % -99.97 %

1,000.00 -2,000.00 955.00 -2,045.00 1.00 -2,999.003,000.00

150.0000
126  SENSITIVE AREA MARKER

2.0000 EACH 233.33 % 95.0000 111.11 % 50.0000 11.11 %

300.00 210.00 190.00 100.00 100.00 10.00
45.0000
90.00

375.0000
127 ADJUST VALVE BOX

12.0000 EACH 25.00 % 127.0000 -57.67 % 150.0000 -50.00 %

4,500.00 900.00 1,524.00 -2,076.00 1,800.00 -1,800.00
300.0000
3,600.00

275.0000
128 ADJUST JUNCTION BOX

4.0000 EACH 10.00 % 131.0000 -47.60 % 200.0000 -20.00 %

1,100.00 100.00 524.00 -476.00 800.00 -200.00
250.0000
1,000.00

129 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
130 TRIMMING AND CLEANUP

L.S. 100.00 % 30.00 % -60.00 %

10,000.00 5,000.00 6,500.00 1,500.00 2,000.00 -3,000.005,000.00
131 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
132 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
133 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,951.00 6,951.00 6,951.006,951.00
134 SPCC PLAN

L.S. -92.50 % -100.00 % -97.50 %

1,500.00 -18,500.00 1.00 -19,999.00 500.00 -19,500.0020,000.00

250.0000
135 MAILBOX SUPPORT TYPE 1S

9.0000 EACH -37.50 % 270.0000 -32.50 % 200.0000 -50.00 %

2,250.00 -1,350.00 2,430.00 -1,170.00 1,800.00 -1,800.00
400.0000
3,600.00

250.0000
136 MAILBOX SUPPORT TYPE 2

9.0000 EACH -50.00 % 300.0000 -40.00 % 400.0000 -20.00 %

2,250.00 -2,250.00 2,700.00 -1,800.00 3,600.00 -900.00
500.0000
4,500.00

137  UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,000.0000
138  CONNECT TO EXISTING MANHOLE

1.0000 EACH 100.00 % 4,100.0000 310.00 % 1,000.0000 0.00 %

2,000.00 1,000.00 4,100.00 3,100.00 1,000.00 0.00
1,000.0000
1,000.00

$3,446,864.13 -20.19% $3,511,515.88 -18.69% $3,596,142.80 -16.74%$4,318,914.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

KLB CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
3405 - 121ST ST SW 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
LYNNWOOD WA 98087-1549 TACOMA, WA  98443-2638

PROJECT : MUKILTEO   WA  982750158 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,596,142.80$3,446,864.13 $3,511,515.88BASE TOTAL -20.19% -18.69% -16.74%$4,318,914.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -16.40 % -3.15 % -42.55 %

265,000.00 -52,000.00 307,000.00 -10,000.00 182,118.67 -134,881.33317,000.00

4,000.0000
2 CLEARING AND GRUBBING

9.8300 ACRE -33.33 % 3,320.0000 -44.67 % 6,955.0000 15.92 %

39,320.00 -19,660.00 32,635.60 -26,344.40 68,367.65 9,387.65
6,000.0000
58,980.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 400.00 % 912.50 % 375.00 %

10,000.00 8,000.00 20,250.00 18,250.00 9,500.00 7,500.002,000.00

5.0000
4 REMOVING ASPHALT CONC. PAVEMENT

398.0000 S.Y. -28.57 % 8.1500 16.43 % 16.5000 135.71 %

1,990.00 -796.00 3,243.70 457.70 6,567.00 3,781.00
7.0000

2,786.00

7.0000
5 REMOVING GUARDRAIL

40.0000 L.F. 0.00 % 7.6000 8.57 % 7.2500 3.57 %

280.00 0.00 304.00 24.00 290.00 10.00
7.0000
280.00

200.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 215.0000 7.50 % 205.0000 2.50 %

200.00 0.00 215.00 15.00 205.00 5.00
200.0000
200.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 160.00 % 120.00 % 78.88 %

6,500.00 4,000.00 5,500.00 3,000.00 4,472.00 1,972.002,500.00

500.0000
8  REMOVE EXISTING FIRE HYDRANT

3.0000 EACH 66.67 % 525.0000 75.00 % 800.0000 166.67 %

1,500.00 600.00 1,575.00 675.00 2,400.00 1,500.00
300.0000
900.00

6.0000
9  ABANDON EXISTING WATERLINE

2138.0000 L.F. -60.00 % 7.0000 -53.33 % 11.5000 -23.33 %

12,828.00 -19,242.00 14,966.00 -17,104.00 24,587.00 -7,483.00
15.0000

32,070.00

1,200.0000
10  ABANDON EXISTING SEPTIC TANK

14.0000 EACH -40.00 % 808.0000 -59.60 % 2,500.0000 25.00 %

16,800.00 -11,200.00 11,312.00 -16,688.00 35,000.00 7,000.00
2,000.0000
28,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

9.0000
11  REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE

3712.0000 L.F. -77.50 % 14.2500 -64.38 % 21.0000 -47.50 %

33,408.00 -115,072.00 52,896.00 -95,584.00 77,952.00 -70,528.00
40.0000

148,480.00

GRADING

20.0000
12 ROADWAY EXCAVATION INCL. HAUL

15400.0000 C.Y. 81.82 % 7.7500 -29.55 % 7.0500 -35.91 %

308,000.00 138,600.00 119,350.00 -50,050.00 108,570.00 -60,830.00
11.0000

169,400.00

20.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE

880.0000 C.Y. 81.82 % 7.6000 -30.91 % 14.4500 31.36 %

17,600.00 7,920.00 6,688.00 -2,992.00 12,716.00 3,036.00
11.0000
9,680.00

20.0000
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 S.Y. -63.64 % 32.5000 -40.91 % 45.0000 -18.18 %

2,000.00 -3,500.00 3,250.00 -2,250.00 4,500.00 -1,000.00
55.0000
5,500.00

2.0000
15 EMBANKMENT COMPACTION

10048.0000 C.Y. 33.33 % 3.4500 130.00 % 5.5000 266.67 %

20,096.00 5,024.00 34,665.60 19,593.60 55,264.00 40,192.00
1.5000

15,072.00

DRAINAGE

37.0000
16 QUARRY SPALLS

46.0000 TON -7.50 % 42.2500 5.63 % 25.0000 -37.50 %

1,702.00 -138.00 1,943.50 103.50 1,150.00 -690.00
40.0000
1,840.00

22.0000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1554.0000 L.F. -12.00 % 21.8000 -12.80 % 23.1500 -7.40 %

34,188.00 -4,662.00 33,877.20 -4,972.80 35,975.10 -2,874.90
25.0000

38,850.00

28.0000
18 SCHEDULE A CULV. PIPE 18 IN. DIAM.

866.0000 L.F. -12.50 % 28.1500 -12.03 % 33.2500 3.91 %

24,248.00 -3,464.00 24,377.90 -3,334.10 28,794.50 1,082.50
32.0000

27,712.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
19 SCHEDULE A CULV. PIPE 24 IN. DIAM.

195.0000 L.F. 12.50 % 38.0000 -5.00 % 44.3000 10.75 %

8,775.00 975.00 7,410.00 -390.00 8,638.50 838.50
40.0000
7,800.00

STORM SEWER

1,000.0000
20 CATCH BASIN TYPE 1L

6.0000 EACH -33.33 % 1,725.0000 15.00 % 1,200.0000 -20.00 %

6,000.00 -3,000.00 10,350.00 1,350.00 7,200.00 -1,800.00
1,500.0000
9,000.00

2,900.0000
21 CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR

1.0000 EACH -17.14 % 3,325.0000 -5.00 % 2,650.0000 -24.29 %

2,900.00 -600.00 3,325.00 -175.00 2,650.00 -850.00
3,500.0000
3,500.00

2,200.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -26.67 % 2,600.0000 -13.33 % 2,400.0000 -20.00 %

2,200.00 -800.00 2,600.00 -400.00 2,400.00 -600.00
3,000.0000
3,000.00

SANITARY SEWER

200.0000
23  SEWER CLEANOUT 4 IN. DIAM.

28.0000 EACH -20.00 % 265.0000 6.00 % 706.0000 182.40 %

5,600.00 -1,400.00 7,420.00 420.00 19,768.00 12,768.00
250.0000
7,000.00

300.0000
24  SEWER CLEANOUT 6 IN. DIAM.

13.0000 EACH 0.00 % 400.0000 33.33 % 733.0500 144.35 %

3,900.00 0.00 5,200.00 1,300.00 9,529.65 5,629.65
300.0000
3,900.00

400.0000
25  SEWER CLEANOUT 8 IN. DIAM.

11.0000 EACH 0.00 % 435.0000 8.75 % 841.6500 110.41 %

4,400.00 0.00 4,785.00 385.00 9,258.15 4,858.15
400.0000
4,400.00

1.5000
26 TESTING SEWER PIPE

4653.0000 L.F. -70.00 % 1.6000 -68.00 % 1.0900 -78.20 %

6,979.50 -16,285.50 7,444.80 -15,820.20 5,071.77 -18,193.23
5.0000

23,265.00

20.0000
27 PVC SANITARY SEWER PIPE 4 IN. DIAM.

660.0000 L.F. -50.00 % 18.0000 -55.00 % 26.3300 -34.18 %

13,200.00 -13,200.00 11,880.00 -14,520.00 17,377.80 -9,022.20
40.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

25.0000
28 PVC SANITARY SEWER PIPE 6 IN. DIAM.

1285.0000 L.F. -16.67 % 19.5000 -35.00 % 27.6500 -7.83 %

32,125.00 -6,425.00 25,057.50 -13,492.50 35,530.25 -3,019.75
30.0000

38,550.00

45.0000
29 PVC SANITARY SEWER PIPE 8 IN. DIAM.

2708.0000 L.F. 0.00 % 30.0000 -33.33 % 28.1500 -37.44 %

121,860.00 0.00 81,240.00 -40,620.00 76,230.20 -45,629.80
45.0000

121,860.00

WATER LINES

3.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

3501.0000 C.Y. -88.00 % 22.8000 -8.80 % 15.2500 -39.00 %

10,503.00 -77,022.00 79,822.80 -7,702.20 53,390.25 -34,134.75
25.0000

87,525.00

680.0000
31 GATE VALVE 6 IN.

2.0000 EACH -51.43 % 775.0000 -44.64 % 923.1000 -34.06 %

1,360.00 -1,440.00 1,550.00 -1,250.00 1,846.20 -953.80
1,400.0000
2,800.00

700.0000
32 GATE VALVE 8 IN.

8.0000 EACH -56.25 % 1,055.0000 -34.06 % 1,215.0000 -24.06 %

5,600.00 -7,200.00 8,440.00 -4,360.00 9,720.00 -3,080.00
1,600.0000
12,800.00

2,100.0000
33 GATE VALVE 12 IN.

21.0000 EACH -4.55 % 1,825.0000 -17.05 % 2,005.0000 -8.86 %

44,100.00 -2,100.00 38,325.00 -7,875.00 42,105.00 -4,095.00
2,200.0000
46,200.00

1,000.0000
34 BLOWOFF ASSEMBLY

1.0000 EACH -75.00 % 1,165.0000 -70.88 % 1,706.2500 -57.34 %

1,000.00 -3,000.00 1,165.00 -2,835.00 1,706.25 -2,293.75
4,000.0000
4,000.00

2,800.0000
35 HYDRANT ASSEMBLY

5.0000 EACH -20.00 % 3,850.0000 10.00 % 4,550.4500 30.01 %

14,000.00 -3,500.00 19,250.00 1,750.00 22,752.25 5,252.25
3,500.0000
17,500.00

800.0000
36  SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

9.0000 EACH 0.00 % 1,225.0000 53.13 % 1,137.0000 42.13 %

7,200.00 0.00 11,025.00 3,825.00 10,233.00 3,033.00
800.0000
7,200.00

1,100.0000
37  SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

6.0000 EACH -8.33 % 3,625.0000 202.08 % 1,605.1000 33.76 %

6,600.00 -600.00 21,750.00 14,550.00 9,630.60 2,430.60
1,200.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
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DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,100.0000
38  DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

1.0000 EACH -8.33 % 1,300.0000 8.33 % 1,370.0000 14.17 %

1,100.00 -100.00 1,300.00 100.00 1,370.00 170.00
1,200.0000
1,200.00

1,400.0000
39  DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

4.0000 EACH -12.50 % 3,900.0000 143.75 % 1,820.5700 13.79 %

5,600.00 -800.00 15,600.00 9,200.00 7,282.28 882.28
1,600.0000
6,400.00

45.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

73.0000 L.F. -30.77 % 45.3000 -30.31 % 122.9000 89.08 %

3,285.00 -1,460.00 3,306.90 -1,438.10 8,971.70 4,226.70
65.0000
4,745.00

55.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

128.0000 L.F. -21.43 % 50.0000 -28.57 % 97.4800 39.26 %

7,040.00 -1,920.00 6,400.00 -2,560.00 12,477.44 3,517.44
70.0000
8,960.00

60.0000
42 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

5233.0000 L.F. -20.00 % 51.6000 -31.20 % 54.9000 -26.80 %

313,980.00 -78,495.00 270,022.80 -122,452.20 287,291.70 -105,183.30
75.0000

392,475.00

60.0000
43  DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING

178.0000 L.F. -40.00 % 86.5000 -13.50 % 71.0200 -28.98 %

10,680.00 -7,120.00 15,397.00 -2,403.00 12,641.56 -5,158.44
100.0000
17,800.00

80.0000
44  OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")

95.0000 L.F. -60.00 % 93.5000 -53.25 % 185.1500 -7.43 %

7,600.00 -11,400.00 8,882.50 -10,117.50 17,589.25 -1,410.75
200.0000
19,000.00

85.0000
45  OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")

178.0000 L.F. -71.67 % 172.5000 -42.50 % 318.2000 6.07 %

15,130.00 -38,270.00 30,705.00 -22,695.00 56,639.60 3,239.60
300.0000
53,400.00

1,000.0000
46  CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN

2.0000 EACH -50.00 % 3,550.0000 77.50 % 1,050.0000 -47.50 %

2,000.00 -2,000.00 7,100.00 3,100.00 2,100.00 -1,900.00
2,000.0000
4,000.00

1,000.0000
47  CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN

3.0000 EACH -60.00 % 3,885.0000 55.40 % 1,100.0000 -56.00 %

3,000.00 -4,500.00 11,655.00 4,155.00 3,300.00 -4,200.00
2,500.0000
7,500.00

800.0000
48  CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN

2.0000 EACH -68.00 % 4,000.0000 60.00 % 950.0000 -62.00 %

1,600.00 -3,400.00 8,000.00 3,000.00 1,900.00 -3,100.00
2,500.0000
5,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

800.0000
49  CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN

5.0000 EACH -68.00 % 4,000.0000 60.00 % 1,654.0000 -33.84 %

4,000.00 -8,500.00 20,000.00 7,500.00 8,270.00 -4,230.00
2,500.0000
12,500.00

800.0000
50  CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN

2.0000 EACH -73.33 % 4,200.0000 40.00 % 1,700.0000 -43.33 %

1,600.00 -4,400.00 8,400.00 2,400.00 3,400.00 -2,600.00
3,000.0000
6,000.00

STRUCTURE

90.0000
51 BRIDGE RAILING TYPE BP

519.0000 L.F. -10.00 % 100.0000 0.00 % 145.0000 45.00 %

46,710.00 -5,190.00 51,900.00 0.00 75,255.00 23,355.00
100.0000
51,900.00

SURFACING

20.0000
52 CRUSHED SURFACING BASE COURSE

6964.0000 TON 11.11 % 15.7500 -12.50 % 19.3500 7.50 %

139,280.00 13,928.00 109,683.00 -15,669.00 134,753.40 9,401.40
18.0000

125,352.00

100.0000
53  SHOULDER FINISHING

1.6000 MI. -96.00 % 13,500.0000 440.00 % 2,565.0000 2.60 %

160.00 -3,840.00 21,600.00 17,600.00 4,104.00 104.00
2,500.0000
4,000.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

HOT MIX ASPHALT

4.0000
55 PLANING BITUMINOUS PAVEMENT

2766.0000 S.Y. -33.33 % 4.7500 -20.83 % 6.0000 0.00 %

11,064.00 -5,532.00 13,138.50 -3,457.50 16,596.00 0.00
6.0000

16,596.00
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PRICE PER UNIT/
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HOT MIX ASPHALT

75.0000
56 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

50.0000 TON -46.43 % 210.0000 50.00 % 200.0000 42.86 %

3,750.00 -3,250.00 10,500.00 3,500.00 10,000.00 3,000.00
140.0000
7,000.00

75.0000
57 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

949.0000 TON -46.43 % 145.0000 3.57 % 95.8000 -31.57 %

71,175.00 -61,685.00 137,605.00 4,745.00 90,914.20 -41,945.80
140.0000

132,860.00

75.0000
58 HMA CL. 1/2 IN. PG 64-22

9036.0000 TON 7.14 % 77.2500 10.36 % 72.0000 2.86 %

677,700.00 45,180.00 698,031.00 65,511.00 650,592.00 18,072.00
70.0000

632,520.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,970.00 18,970.00 18,970.0018,970.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,650.00 12,650.00 12,650.0012,650.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,445.00 37,445.00 37,445.0037,445.00

75.0000
62 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

224.0000 TON -54.55 % 170.0000 3.03 % 115.0000 -30.30 %

16,800.00 -20,160.00 38,080.00 1,120.00 25,760.00 -11,200.00
165.0000
36,960.00

63 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

1.0000
65 ESC LEAD

75.0000 DAY -99.20 % 375.0000 200.00 % 150.0000 20.00 %

75.00 -9,300.00 28,125.00 18,750.00 11,250.00 1,875.00
125.0000
9,375.00
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EROSION CONTROL AND PLANTING

1.0000
66 TEMPORARY EROSION CONTROL BLANKET

12469.0000 S.Y. -55.56 % 2.9000 28.89 % 1.7200 -23.56 %

12,469.00 -15,586.25 36,160.10 8,104.85 21,446.68 -6,608.57
2.2500

28,055.25

7.0000
67 CHECK DAM

808.0000 L.F. -41.67 % 7.3500 -38.75 % 3.6500 -69.58 %

5,656.00 -4,040.00 5,938.80 -3,757.20 2,949.20 -6,746.80
12.0000
9,696.00

12.0000
68 STABILIZED CONSTRUCTION ENTRANCE

217.0000 S.Y. -42.86 % 6.3000 -70.00 % 25.2500 20.24 %

2,604.00 -1,953.00 1,367.10 -3,189.90 5,479.25 922.25
21.0000
4,557.00

70.0000
69 STREET CLEANING

160.0000 HR -41.67 % 140.0000 16.67 % 125.0000 4.17 %

11,200.00 -8,000.00 22,400.00 3,200.00 20,000.00 800.00
120.0000
19,200.00

50.0000
70 INLET PROTECTION

17.0000 EACH -37.50 % 60.0000 -25.00 % 50.0000 -37.50 %

850.00 -510.00 1,020.00 -340.00 850.00 -510.00
80.0000
1,360.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

72 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

185,000.00 185,000.00 185,000.00185,000.00

1,100.0000
73 SEEDING, FERTILIZING, AND MULCHING

7.2000 ACRE -8.33 % 1,350.0000 12.50 % 1,864.0000 55.33 %

7,920.00 -720.00 9,720.00 1,080.00 13,420.80 4,780.80
1,200.0000
8,640.00

10.0000
74 TOPSOIL TYPE B

1040.0000 C.Y. 11.11 % 30.0000 233.33 % 18.0000 100.00 %

10,400.00 1,040.00 31,200.00 21,840.00 18,720.00 9,360.00
9.0000

9,360.00

35.0000
75 FINE COMPOST

1863.0000 C.Y. -20.45 % 45.0000 2.27 % 45.0000 2.27 %

65,205.00 -16,767.00 83,835.00 1,863.00 83,835.00 1,863.00
44.0000

81,972.00

3.0000
76  COMPOST AMENDED VEGETATED FILTER STRIP

2257.6000 S.Y. -70.00 % 4.5000 -55.00 % 4.0000 -60.00 %

6,772.80 -15,803.20 10,159.20 -12,416.80 9,030.40 -13,545.60
10.0000

22,576.00
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EROSION CONTROL AND PLANTING

3.0000
77  BIOSWALE

22.2000 S.Y. -90.00 % 10.0000 -66.67 % 4.0000 -86.67 %

66.60 -599.40 222.00 -444.00 88.80 -577.20
30.0000
666.00

0.0000
78 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

25.0000
79 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

275.0000 L.F. 0.00 % 26.8500 7.40 % 25.5500 2.20 %

6,875.00 0.00 7,383.75 508.75 7,026.25 151.25
25.0000
6,875.00

23.0000
80 BEAM GUARDRAIL TYPE 1

300.0000 L.F. 0.00 % 24.0000 4.35 % 22.8000 -0.87 %

6,900.00 0.00 7,200.00 300.00 6,840.00 -60.00
23.0000
6,900.00

24.0000
81 BEAM GUARDRAIL TYPE 31

462.5000 L.F. -17.24 % 25.0000 -13.79 % 23.7000 -18.28 %

11,100.00 -2,312.50 11,562.50 -1,850.00 10,961.25 -2,451.25
29.0000

13,412.50

1,900.0000
82 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 5.56 % 2,016.0000 12.00 % 1,920.0000 6.67 %

1,900.00 100.00 2,016.00 216.00 1,920.00 120.00
1,800.0000
1,800.00

1,700.0000
83 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -19.05 % 1,875.0000 -10.71 % 1,785.0000 -15.00 %

3,400.00 -800.00 3,750.00 -450.00 3,570.00 -630.00
2,100.0000
4,200.00

2,500.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 19.05 % 2,725.0000 29.76 % 2,595.0000 23.57 %

10,000.00 1,600.00 10,900.00 2,500.00 10,380.00 1,980.00
2,100.0000
8,400.00

1,200.0000
85 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 0.00 % 1,270.0000 5.83 % 1,210.0000 0.83 %

1,200.00 0.00 1,270.00 70.00 1,210.00 10.00
1,200.0000
1,200.00

40.0000
86 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

97.0000 L.F. 5.26 % 42.0000 10.53 % 40.0500 5.39 %

3,880.00 194.00 4,074.00 388.00 3,884.85 198.85
38.0000
3,686.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9.0000
87 RAISING EXISTING BEAM GUARDRAIL

540.0000 L.F. 38.46 % 9.4000 44.62 % 8.9500 37.69 %

4,860.00 1,350.00 5,076.00 1,566.00 4,833.00 1,323.00
6.5000

3,510.00

27.0000
88 FLEXIBLE GUIDE POST

139.0000 EACH 8.00 % 28.0000 12.00 % 26.7000 6.80 %

3,753.00 278.00 3,892.00 417.00 3,711.30 236.30
25.0000
3,475.00

0.2000
89 PAINT LINE

47240.0000 L.F. 53.85 % 0.1200 -7.69 % 0.1200 -7.69 %

9,448.00 3,306.80 5,668.80 -472.40 5,668.80 -472.40
0.1300

6,141.20

1.0000
90 PAINTED WIDE LINE

1270.0000 L.F. 138.10 % 0.2100 -50.00 % 0.3000 -28.57 %

1,270.00 736.60 266.70 -266.70 381.00 -152.40
0.4200
533.40

3.0000
91 PLASTIC CROSSWALK LINE

672.0000 S.F. -40.00 % 2.6500 -47.00 % 2.2000 -56.00 %

2,016.00 -1,344.00 1,780.80 -1,579.20 1,478.40 -1,881.60
5.0000

3,360.00

4.0000
92 PLASTIC STOP LINE

470.0000 L.F. -20.00 % 3.6500 -27.00 % 3.2500 -35.00 %

1,880.00 -470.00 1,715.50 -634.50 1,527.50 -822.50
5.0000

2,350.00

68.0000
93 PLASTIC TRAFFIC ARROW

41.0000 EACH -43.33 % 68.2500 -43.13 % 68.0000 -43.33 %

2,788.00 -2,132.00 2,798.25 -2,121.75 2,788.00 -2,132.00
120.0000
4,920.00

22.0000
94 PLASTIC DRAINAGE MARKING

35.0000 EACH -37.14 % 21.0000 -40.00 % 22.0000 -37.14 %

770.00 -455.00 735.00 -490.00 770.00 -455.00
35.0000
1,225.00

22.0000
95  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -45.00 % 21.0000 -47.50 % 22.0000 -45.00 %

286.00 -234.00 273.00 -247.00 286.00 -234.00
40.0000
520.00

300.0000
96 RAISED PAVEMENT MARKER TYPE 1

3.2000 HUND 20.00 % 263.0000 5.20 % 300.0000 20.00 %

960.00 160.00 841.60 41.60 960.00 160.00
250.0000
800.00

350.0000
97 RAISED PAVEMENT MARKER TYPE 2

3.6700 HUND 0.00 % 342.0000 -2.29 % 325.0000 -7.14 %

1,284.50 0.00 1,255.14 -29.36 1,192.75 -91.75
350.0000
1,284.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
98 TEMPORARY PAVEMENT MARKING

40070.0000 L.F. -37.50 % 0.1300 -18.75 % 0.1200 -25.00 %

4,007.00 -2,404.20 5,209.10 -1,202.10 4,808.40 -1,602.80
0.1600

6,411.20
99 PERMANENT SIGNING

L.S. 39.86 % 34.62 % 34.03 %

60,000.00 17,100.00 57,750.00 14,850.00 57,500.00 14,600.0042,900.00
100 ILLUMINATION SYSTEM SCB 2577

L.S. -13.16 % -11.58 % -21.05 %

33,000.00 -5,000.00 33,600.00 -4,400.00 30,000.00 -8,000.0038,000.00
101 ILLUMINATION SYSTEM SCB 2578

L.S. -23.96 % -22.58 % -30.88 %

33,000.00 -10,400.00 33,600.00 -9,800.00 30,000.00 -13,400.0043,400.00

63.0000
102 DIRECTIONAL BORING

225.0000 L.F. -37.00 % 55.0000 -45.00 % 40.0000 -60.00 %

14,175.00 -8,325.00 12,375.00 -10,125.00 9,000.00 -13,500.00
100.0000
22,500.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -48.89 % -34.19 % 7.30 %

40,000.00 -38,260.00 51,500.00 -26,760.00 83,970.00 5,710.0078,260.00

35.0000
104 FLAGGERS AND SPOTTERS

4400.0000 HR -30.00 % 41.0000 -18.00 % 47.0000 -6.00 %

154,000.00 -66,000.00 180,400.00 -39,600.00 206,800.00 -13,200.00
50.0000

220,000.00

35.0000
105 OTHER TRAFFIC CONTROL LABOR

1150.0000 HR -30.00 % 41.0000 -18.00 % 46.0000 -8.00 %

40,250.00 -17,250.00 47,150.00 -10,350.00 52,900.00 -4,600.00
50.0000

57,500.00
106 TRAFFIC CONTROL SUPERVISOR

L.S. -30.28 % -54.18 % -59.16 %

70,000.00 -30,400.00 46,000.00 -54,400.00 41,000.00 -59,400.00100,400.00
107 PEDESTRIAN CONTROL AND PROTECTION

L.S. -50.00 % 1,000.00 % 1,400.00 %

500.00 -500.00 11,000.00 10,000.00 15,000.00 14,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

20.0000
109 STRUCTURE EXCAVATION CLASS B

1729.0000 C.Y. 100.00 % 6.2000 -38.00 % 13.0000 30.00 %

34,580.00 17,290.00 10,719.80 -6,570.20 22,477.00 5,187.00
10.0000

17,290.00

20.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5089.0000 C.Y. 66.67 % 10.3500 -13.75 % 16.5000 37.50 %

101,780.00 40,712.00 52,671.15 -8,396.85 83,968.50 22,900.50
12.0000

61,068.00

0.1000
111 SHORING OR EXTRA EXCAVATION TRENCH

76912.0000 S.F. -90.00 % 0.1000 -90.00 % 0.2500 -75.00 %

7,691.20 -69,220.80 7,691.20 -69,220.80 19,228.00 -57,684.00
1.0000

76,912.00

0.1000
112 SHORING OR EXTRA EXCAVATION CLASS B

9441.0000 S.F. -95.00 % 0.1000 -95.00 % 0.5000 -75.00 %

944.10 -17,937.90 944.10 -17,937.90 4,720.50 -14,161.50
2.0000

18,882.00

68.0000
113 CONTROLLED DENSITY FILL

155.0000 C.Y. -15.00 % 87.0000 8.75 % 90.0000 12.50 %

10,540.00 -1,860.00 13,485.00 1,085.00 13,950.00 1,550.00
80.0000

12,400.00

0.0000
114 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

200.0000
115  CAP EXISTING WATERLINE

2.0000 EACH -60.00 % 2,600.0000 420.00 % 750.0000 50.00 %

400.00 -600.00 5,200.00 4,200.00 1,500.00 500.00
500.0000
1,000.00

100.0000
116 PLUGGING EXISTING PIPE

2.0000 EACH -66.67 % 100.0000 -66.67 % 500.0000 66.67 %

200.00 -400.00 200.00 -400.00 1,000.00 400.00
300.0000
600.00

117 LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

300.0000
118 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -40.00 % 100.0000 -80.00 % 800.0000 60.00 %

300.00 -200.00 100.00 -400.00 800.00 300.00
500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
119 ADJUST MONUMENT CASE AND COVER

5.0000 EACH -16.67 % 100.0000 -66.67 % 400.0000 33.33 %

1,250.00 -250.00 500.00 -1,000.00 2,000.00 500.00
300.0000
1,500.00

50.0000
120 RAMP DETECTABLE WARNING RETROFIT

24.0000 S.F. -28.57 % 58.0000 -17.14 % 45.7500 -34.64 %

1,200.00 -480.00 1,392.00 -288.00 1,098.00 -582.00
70.0000
1,680.00

250.0000
121 ADJUST MANHOLE

12.0000 EACH -28.57 % 300.0000 -14.29 % 450.0000 28.57 %

3,000.00 -1,200.00 3,600.00 -600.00 5,400.00 1,200.00
350.0000
4,200.00

2,800.0000
122 MANHOLE 48 IN. DIAM. TYPE 1

10.0000 EACH -22.22 % 2,650.0000 -26.39 % 2,400.0000 -33.33 %

28,000.00 -8,000.00 26,500.00 -9,500.00 24,000.00 -12,000.00
3,600.0000
36,000.00

10.0000
123 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2

3.0000 L.F. -98.00 % 150.0000 -70.00 % 300.0000 -40.00 %

30.00 -1,470.00 450.00 -1,050.00 900.00 -600.00
500.0000
1,500.00

300.0000
124 ADJUST CATCH BASIN

6.0000 EACH 0.00 % 165.0000 -45.00 % 400.0000 33.33 %

1,800.00 0.00 990.00 -810.00 2,400.00 600.00
300.0000
1,800.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -40.00 % -98.33 % 185.00 %

1,800.00 -1,200.00 50.00 -2,950.00 8,550.00 5,550.003,000.00

60.0000
126  SENSITIVE AREA MARKER

2.0000 EACH 33.33 % 80.0000 77.78 % 250.0000 455.56 %

120.00 30.00 160.00 70.00 500.00 410.00
45.0000
90.00

300.0000
127 ADJUST VALVE BOX

12.0000 EACH 0.00 % 160.0000 -46.67 % 350.0000 16.67 %

3,600.00 0.00 1,920.00 -1,680.00 4,200.00 600.00
300.0000
3,600.00

300.0000
128 ADJUST JUNCTION BOX

4.0000 EACH 20.00 % 100.0000 -60.00 % 300.0000 20.00 %

1,200.00 200.00 400.00 -600.00 1,200.00 200.00
250.0000
1,000.00

129 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
130 TRIMMING AND CLEANUP

L.S. 340.00 % 37.00 % 100.00 %

22,000.00 17,000.00 6,850.00 1,850.00 10,000.00 5,000.005,000.00
131 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
132 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
133 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,951.00 6,951.00 6,951.006,951.00
134 SPCC PLAN

L.S. -97.50 % -81.63 % -87.50 %

500.00 -19,500.00 3,675.00 -16,325.00 2,500.00 -17,500.0020,000.00

150.0000
135 MAILBOX SUPPORT TYPE 1S

9.0000 EACH -62.50 % 210.0000 -47.50 % 200.0000 -50.00 %

1,350.00 -2,250.00 1,890.00 -1,710.00 1,800.00 -1,800.00
400.0000
3,600.00

300.0000
136 MAILBOX SUPPORT TYPE 2

9.0000 EACH -40.00 % 525.0000 5.00 % 500.0000 0.00 %

2,700.00 -1,800.00 4,725.00 225.00 4,500.00 0.00
500.0000
4,500.00

137  UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

500.0000
138  CONNECT TO EXISTING MANHOLE

1.0000 EACH -50.00 % 1,200.0000 20.00 % 1,000.0000 0.00 %

500.00 -500.00 1,200.00 200.00 1,000.00 0.00
1,000.0000
1,000.00

$3,629,475.70 -15.96% $3,755,952.89 -13.03% $3,759,857.55 -12.94%$4,318,914.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

CECCANTI, INC. FRIBERG CONSTRUCTION, INC. G.G. EXCAVATION, INC.
4116 BROOKDALE RD E 6425 W 20TH AVE 9669 PADILLA HEIGHTS RD

98248-7723

PROJECT : TACOMA   WA  984461613 FERNDALE   WA  982481406 ANACORTES   WA  982218698

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,759,857.55$3,629,475.70 $3,755,952.89BASE TOTAL -15.96% -13.03% -12.94%$4,318,914.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE

KENT WA  98031-1145

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 SUMNER   WA  983901603

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -74.76 % -5.36 % 0.00 %

80,000.00 -237,000.00 300,000.00 -17,000.00 317,000.00 0.00317,000.00

4,415.0000
2 CLEARING AND GRUBBING

9.8300 ACRE -26.42 % 5,500.0000 -8.33 % 4,500.0000 -25.00 %

43,399.45 -15,580.55 54,065.00 -4,915.00 44,235.00 -14,745.00
6,000.0000
58,980.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 150.00 % 525.00 % 700.00 %

5,000.00 3,000.00 12,500.00 10,500.00 16,000.00 14,000.002,000.00

3.0000
4 REMOVING ASPHALT CONC. PAVEMENT

398.0000 S.Y. -57.14 % 7.0000 0.00 % 10.0000 42.86 %

1,194.00 -1,592.00 2,786.00 0.00 3,980.00 1,194.00
7.0000

2,786.00

7.2000
5 REMOVING GUARDRAIL

40.0000 L.F. 2.86 % 7.6000 8.57 % 7.0000 0.00 %

288.00 8.00 304.00 24.00 280.00 0.00
7.0000
280.00

205.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 2.50 % 225.0000 12.50 % 200.0000 0.00 %

205.00 5.00 225.00 25.00 200.00 0.00
200.0000
200.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 44.00 % 100.00 % 84.00 %

3,600.00 1,100.00 5,000.00 2,500.00 4,600.00 2,100.002,500.00

500.0000
8  REMOVE EXISTING FIRE HYDRANT

3.0000 EACH 66.67 % 500.0000 66.67 % 736.0000 145.33 %

1,500.00 600.00 1,500.00 600.00 2,208.00 1,308.00
300.0000
900.00

7.0000
9  ABANDON EXISTING WATERLINE

2138.0000 L.F. -53.33 % 5.0000 -66.67 % 8.0000 -46.67 %

14,966.00 -17,104.00 10,690.00 -21,380.00 17,104.00 -14,966.00
15.0000

32,070.00

1,000.0000
10  ABANDON EXISTING SEPTIC TANK

14.0000 EACH -50.00 % 1,000.0000 -50.00 % 1,400.0000 -30.00 %

14,000.00 -14,000.00 14,000.00 -14,000.00 19,600.00 -8,400.00
2,000.0000
28,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE

KENT WA  98031-1145

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 SUMNER   WA  983901603

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

18.0000
11  REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE

3712.0000 L.F. -55.00 % 15.0000 -62.50 % 19.0000 -52.50 %

66,816.00 -81,664.00 55,680.00 -92,800.00 70,528.00 -77,952.00
40.0000

148,480.00

GRADING

16.0000
12 ROADWAY EXCAVATION INCL. HAUL

15400.0000 C.Y. 45.45 % 8.2500 -25.00 % 9.6200 -12.55 %

246,400.00 77,000.00 127,050.00 -42,350.00 148,148.00 -21,252.00
11.0000

169,400.00

21.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE

880.0000 C.Y. 90.91 % 8.2500 -25.00 % 16.0000 45.45 %

18,480.00 8,800.00 7,260.00 -2,420.00 14,080.00 4,400.00
11.0000
9,680.00

63.1500
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 S.Y. 14.82 % 50.0000 -9.09 % 40.0000 -27.27 %

6,315.00 815.00 5,000.00 -500.00 4,000.00 -1,500.00
55.0000
5,500.00

7.3000
15 EMBANKMENT COMPACTION

10048.0000 C.Y. 386.67 % 3.0000 100.00 % 2.2000 46.67 %

73,350.40 58,278.40 30,144.00 15,072.00 22,105.60 7,033.60
1.5000

15,072.00

DRAINAGE

80.0000
16 QUARRY SPALLS

46.0000 TON 100.00 % 50.0000 25.00 % 25.0000 -37.50 %

3,680.00 1,840.00 2,300.00 460.00 1,150.00 -690.00
40.0000
1,840.00

14.2000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1554.0000 L.F. -43.20 % 22.6500 -9.40 % 31.0000 24.00 %

22,066.80 -16,783.20 35,198.10 -3,651.90 48,174.00 9,324.00
25.0000

38,850.00

47.2000
18 SCHEDULE A CULV. PIPE 18 IN. DIAM.

866.0000 L.F. 47.50 % 30.8500 -3.59 % 40.0000 25.00 %

40,875.20 13,163.20 26,716.10 -995.90 34,640.00 6,928.00
32.0000

27,712.00
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VERSION NO :4 WORK ORDER# : XL0820
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TITLE :SR 160
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4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE

KENT WA  98031-1145

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 SUMNER   WA  983901603
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

67.0000
19 SCHEDULE A CULV. PIPE 24 IN. DIAM.

195.0000 L.F. 67.50 % 45.2500 13.13 % 76.0000 90.00 %

13,065.00 5,265.00 8,823.75 1,023.75 14,820.00 7,020.00
40.0000
7,800.00

STORM SEWER

940.0000
20 CATCH BASIN TYPE 1L

6.0000 EACH -37.33 % 1,335.0000 -11.00 % 1,060.0000 -29.33 %

5,640.00 -3,360.00 8,010.00 -990.00 6,360.00 -2,640.00
1,500.0000
9,000.00

2,700.0000
21 CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR

1.0000 EACH -22.86 % 3,285.0000 -6.14 % 2,800.0000 -20.00 %

2,700.00 -800.00 3,285.00 -215.00 2,800.00 -700.00
3,500.0000
3,500.00

1,900.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -36.67 % 2,500.0000 -16.67 % 2,400.0000 -20.00 %

1,900.00 -1,100.00 2,500.00 -500.00 2,400.00 -600.00
3,000.0000
3,000.00

SANITARY SEWER

45.0000
23  SEWER CLEANOUT 4 IN. DIAM.

28.0000 EACH -82.00 % 200.0000 -20.00 % 135.0000 -46.00 %

1,260.00 -5,740.00 5,600.00 -1,400.00 3,780.00 -3,220.00
250.0000
7,000.00

185.0000
24  SEWER CLEANOUT 6 IN. DIAM.

13.0000 EACH -38.33 % 200.0000 -33.33 % 185.0000 -38.33 %

2,405.00 -1,495.00 2,600.00 -1,300.00 2,405.00 -1,495.00
300.0000
3,900.00

315.0000
25  SEWER CLEANOUT 8 IN. DIAM.

11.0000 EACH -21.25 % 275.0000 -31.25 % 300.0000 -25.00 %

3,465.00 -935.00 3,025.00 -1,375.00 3,300.00 -1,100.00
400.0000
4,400.00

1.0000
26 TESTING SEWER PIPE

4653.0000 L.F. -80.00 % 2.5000 -50.00 % 1.5000 -70.00 %

4,653.00 -18,612.00 11,632.50 -11,632.50 6,979.50 -16,285.50
5.0000

23,265.00

29.0000
27 PVC SANITARY SEWER PIPE 4 IN. DIAM.

660.0000 L.F. -27.50 % 30.6000 -23.50 % 44.0000 10.00 %

19,140.00 -7,260.00 20,196.00 -6,204.00 29,040.00 2,640.00
40.0000

26,400.00
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SANITARY SEWER

29.6500
28 PVC SANITARY SEWER PIPE 6 IN. DIAM.

1285.0000 L.F. -1.17 % 33.0500 10.17 % 45.0000 50.00 %

38,100.25 -449.75 42,469.25 3,919.25 57,825.00 19,275.00
30.0000

38,550.00

30.7000
29 PVC SANITARY SEWER PIPE 8 IN. DIAM.

2708.0000 L.F. -31.78 % 35.4000 -21.33 % 46.0000 2.22 %

83,135.60 -38,724.40 95,863.20 -25,996.80 124,568.00 2,708.00
45.0000

121,860.00

WATER LINES

16.6000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

3501.0000 C.Y. -33.60 % 24.4000 -2.40 % 16.0000 -36.00 %

58,116.60 -29,408.40 85,424.40 -2,100.60 56,016.00 -31,509.00
25.0000

87,525.00

800.0000
31 GATE VALVE 6 IN.

2.0000 EACH -42.86 % 775.0000 -44.64 % 800.0000 -42.86 %

1,600.00 -1,200.00 1,550.00 -1,250.00 1,600.00 -1,200.00
1,400.0000
2,800.00

1,070.0000
32 GATE VALVE 8 IN.

8.0000 EACH -33.13 % 1,200.0000 -25.00 % 1,050.0000 -34.38 %

8,560.00 -4,240.00 9,600.00 -3,200.00 8,400.00 -4,400.00
1,600.0000
12,800.00

1,835.0000
33 GATE VALVE 12 IN.

21.0000 EACH -16.59 % 2,115.0000 -3.86 % 1,825.0000 -17.05 %

38,535.00 -7,665.00 44,415.00 -1,785.00 38,325.00 -7,875.00
2,200.0000
46,200.00

1,500.0000
34 BLOWOFF ASSEMBLY

1.0000 EACH -62.50 % 2,250.0000 -43.75 % 1,000.0000 -75.00 %

1,500.00 -2,500.00 2,250.00 -1,750.00 1,000.00 -3,000.00
4,000.0000
4,000.00

4,400.0000
35 HYDRANT ASSEMBLY

5.0000 EACH 25.71 % 4,000.0000 14.29 % 3,300.0000 -5.71 %

22,000.00 4,500.00 20,000.00 2,500.00 16,500.00 -1,000.00
3,500.0000
17,500.00

755.0000
36  SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

9.0000 EACH -5.63 % 1,200.0000 50.00 % 950.0000 18.75 %

6,795.00 -405.00 10,800.00 3,600.00 8,550.00 1,350.00
800.0000
7,200.00

1,710.0000
37  SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

6.0000 EACH 42.50 % 3,350.0000 179.17 % 2,900.0000 141.67 %

10,260.00 3,060.00 20,100.00 12,900.00 17,400.00 10,200.00
1,200.0000
7,200.00
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WATER LINES

1,000.0000
38  DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

1.0000 EACH -16.67 % 1,830.0000 52.50 % 1,200.0000 0.00 %

1,000.00 -200.00 1,830.00 630.00 1,200.00 0.00
1,200.0000
1,200.00

2,050.0000
39  DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

4.0000 EACH 28.13 % 4,250.0000 165.63 % 3,100.0000 93.75 %

8,200.00 1,800.00 17,000.00 10,600.00 12,400.00 6,000.00
1,600.0000
6,400.00

58.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

73.0000 L.F. -10.77 % 51.2500 -21.15 % 52.0000 -20.00 %

4,234.00 -511.00 3,741.25 -1,003.75 3,796.00 -949.00
65.0000
4,745.00

73.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

128.0000 L.F. 4.29 % 73.0000 4.29 % 72.0000 2.86 %

9,344.00 384.00 9,344.00 384.00 9,216.00 256.00
70.0000
8,960.00

63.7000
42 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

5233.0000 L.F. -15.07 % 60.0000 -20.00 % 66.3000 -11.60 %

333,342.10 -59,132.90 313,980.00 -78,495.00 346,947.90 -45,527.10
75.0000

392,475.00

36.0000
43  DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING

178.0000 L.F. -64.00 % 100.0000 0.00 % 67.0000 -33.00 %

6,408.00 -11,392.00 17,800.00 0.00 11,926.00 -5,874.00
100.0000
17,800.00

100.0000
44  OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")

95.0000 L.F. -50.00 % 165.0000 -17.50 % 64.0000 -68.00 %

9,500.00 -9,500.00 15,675.00 -3,325.00 6,080.00 -12,920.00
200.0000
19,000.00

131.0000
45  OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")

178.0000 L.F. -56.33 % 175.0000 -41.67 % 86.0000 -71.33 %

23,318.00 -30,082.00 31,150.00 -22,250.00 15,308.00 -38,092.00
300.0000
53,400.00

1,000.0000
46  CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN

2.0000 EACH -50.00 % 1,200.0000 -40.00 % 560.0000 -72.00 %

2,000.00 -2,000.00 2,400.00 -1,600.00 1,120.00 -2,880.00
2,000.0000
4,000.00

1,000.0000
47  CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN

3.0000 EACH -60.00 % 1,300.0000 -48.00 % 630.0000 -74.80 %

3,000.00 -4,500.00 3,900.00 -3,600.00 1,890.00 -5,610.00
2,500.0000
7,500.00

1,000.0000
48  CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN

2.0000 EACH -60.00 % 1,300.0000 -48.00 % 660.0000 -73.60 %

2,000.00 -3,000.00 2,600.00 -2,400.00 1,320.00 -3,680.00
2,500.0000
5,000.00
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WATER LINES

1,000.0000
49  CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN

5.0000 EACH -60.00 % 1,300.0000 -48.00 % 690.0000 -72.40 %

5,000.00 -7,500.00 6,500.00 -6,000.00 3,450.00 -9,050.00
2,500.0000
12,500.00

1,200.0000
50  CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN

2.0000 EACH -60.00 % 2,000.0000 -33.33 % 770.0000 -74.33 %

2,400.00 -3,600.00 4,000.00 -2,000.00 1,540.00 -4,460.00
3,000.0000
6,000.00

STRUCTURE

95.0000
51 BRIDGE RAILING TYPE BP

519.0000 L.F. -5.00 % 90.0000 -10.00 % 75.0000 -25.00 %

49,305.00 -2,595.00 46,710.00 -5,190.00 38,925.00 -12,975.00
100.0000
51,900.00

SURFACING

21.5000
52 CRUSHED SURFACING BASE COURSE

6964.0000 TON 19.44 % 18.7500 4.17 % 18.4000 2.22 %

149,726.00 24,374.00 130,575.00 5,223.00 128,137.60 2,785.60
18.0000

125,352.00

6,100.0000
53  SHOULDER FINISHING

1.6000 MI. 144.00 % 2,000.0000 -20.00 % 12,000.0000 380.00 %

9,760.00 5,760.00 3,200.00 -800.00 19,200.00 15,200.00
2,500.0000
4,000.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

HOT MIX ASPHALT

4.5000
55 PLANING BITUMINOUS PAVEMENT

2766.0000 S.Y. -25.00 % 6.0000 0.00 % 4.0000 -33.33 %

12,447.00 -4,149.00 16,596.00 0.00 11,064.00 -5,532.00
6.0000

16,596.00
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HOT MIX ASPHALT

200.0000
56 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

50.0000 TON 42.86 % 80.0000 -42.86 % 75.0000 -46.43 %

10,000.00 3,000.00 4,000.00 -3,000.00 3,750.00 -3,250.00
140.0000
7,000.00

93.0000
57 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

949.0000 TON -33.57 % 105.0000 -25.00 % 91.3000 -34.79 %

88,257.00 -44,603.00 99,645.00 -33,215.00 86,643.70 -46,216.30
140.0000

132,860.00

69.8500
58 HMA CL. 1/2 IN. PG 64-22

9036.0000 TON -0.21 % 78.2500 11.79 % 75.6000 8.00 %

631,164.60 -1,355.40 707,067.00 74,547.00 683,121.60 50,601.60
70.0000

632,520.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,970.00 18,970.00 18,970.0018,970.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,650.00 12,650.00 12,650.0012,650.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,445.00 37,445.00 37,445.0037,445.00

110.0000
62 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

224.0000 TON -33.33 % 150.0000 -9.09 % 127.0000 -23.03 %

24,640.00 -12,320.00 33,600.00 -3,360.00 28,448.00 -8,512.00
165.0000
36,960.00

63 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

25.0000
65 ESC LEAD

75.0000 DAY -80.00 % 200.0000 60.00 % 1.0000 -99.20 %

1,875.00 -7,500.00 15,000.00 5,625.00 75.00 -9,300.00
125.0000
9,375.00
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EROSION CONTROL AND PLANTING

1.3500
66 TEMPORARY EROSION CONTROL BLANKET

12469.0000 S.Y. -40.00 % 1.5000 -33.33 % 1.4000 -37.78 %

16,833.15 -11,222.10 18,703.50 -9,351.75 17,456.60 -10,598.65
2.2500

28,055.25

5.0000
67 CHECK DAM

808.0000 L.F. -58.33 % 10.0000 -16.67 % 6.0000 -50.00 %

4,040.00 -5,656.00 8,080.00 -1,616.00 4,848.00 -4,848.00
12.0000
9,696.00

20.0000
68 STABILIZED CONSTRUCTION ENTRANCE

217.0000 S.Y. -4.76 % 15.0000 -28.57 % 7.0000 -66.67 %

4,340.00 -217.00 3,255.00 -1,302.00 1,519.00 -3,038.00
21.0000
4,557.00

110.0000
69 STREET CLEANING

160.0000 HR -8.33 % 120.0000 0.00 % 122.0000 1.67 %

17,600.00 -1,600.00 19,200.00 0.00 19,520.00 320.00
120.0000
19,200.00

100.0000
70 INLET PROTECTION

17.0000 EACH 25.00 % 150.0000 87.50 % 50.0000 -37.50 %

1,700.00 340.00 2,550.00 1,190.00 850.00 -510.00
80.0000
1,360.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

72 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

185,000.00 185,000.00 185,000.00185,000.00

1,370.0000
73 SEEDING, FERTILIZING, AND MULCHING

7.2000 ACRE 14.17 % 1,500.0000 25.00 % 1,340.0000 11.67 %

9,864.00 1,224.00 10,800.00 2,160.00 9,648.00 1,008.00
1,200.0000
8,640.00

15.0000
74 TOPSOIL TYPE B

1040.0000 C.Y. 66.67 % 10.0000 11.11 % 21.5000 138.89 %

15,600.00 6,240.00 10,400.00 1,040.00 22,360.00 13,000.00
9.0000

9,360.00

38.5000
75 FINE COMPOST

1863.0000 C.Y. -12.50 % 40.5000 -7.95 % 39.0000 -11.36 %

71,725.50 -10,246.50 75,451.50 -6,520.50 72,657.00 -9,315.00
44.0000

81,972.00

1.0000
76  COMPOST AMENDED VEGETATED FILTER STRIP

2257.6000 S.Y. -90.00 % 1.0500 -89.50 % 1.0000 -90.00 %

2,257.60 -20,318.40 2,370.48 -20,205.52 2,257.60 -20,318.40
10.0000

22,576.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE

KENT WA  98031-1145

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 SUMNER   WA  983901603

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
77  BIOSWALE

22.2000 S.Y. -96.67 % 1.0500 -96.50 % 1.0000 -96.67 %

22.20 -643.80 23.31 -642.69 22.20 -643.80
30.0000
666.00

0.0000
78 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

572.0000
79 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

275.0000 L.F. 2,188.00 % 26.8500 7.40 % 26.0000 4.00 %

157,300.00 150,425.00 7,383.75 508.75 7,150.00 275.00
25.0000
6,875.00

25.5500
80 BEAM GUARDRAIL TYPE 1

300.0000 L.F. 11.09 % 24.0000 4.35 % 23.0000 0.00 %

7,665.00 765.00 7,200.00 300.00 6,900.00 0.00
23.0000
6,900.00

22.8000
81 BEAM GUARDRAIL TYPE 31

462.5000 L.F. -21.38 % 25.0000 -13.79 % 24.0000 -17.24 %

10,545.00 -2,867.50 11,562.50 -1,850.00 11,100.00 -2,312.50
29.0000

13,412.50

23.7000
82 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -98.68 % 2,025.0000 12.50 % 2,000.0000 11.11 %

23.70 -1,776.30 2,025.00 225.00 2,000.00 200.00
1,800.0000
1,800.00

1,920.0000
83 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -8.57 % 1,900.0000 -9.52 % 1,800.0000 -14.29 %

3,840.00 -360.00 3,800.00 -400.00 3,600.00 -600.00
2,100.0000
4,200.00

1,785.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -15.00 % 2,725.0000 29.76 % 2,650.0000 26.19 %

7,140.00 -1,260.00 10,900.00 2,500.00 10,600.00 2,200.00
2,100.0000
8,400.00

2,595.0000
85 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 116.25 % 1,275.0000 6.25 % 1,230.0000 2.50 %

2,595.00 1,395.00 1,275.00 75.00 1,230.00 30.00
1,200.0000
1,200.00

1,210.0000
86 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

97.0000 L.F. 3,084.21 % 42.0000 10.53 % 41.0000 7.89 %

117,370.00 113,684.00 4,074.00 388.00 3,977.00 291.00
38.0000
3,686.00
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CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40.0500
87 RAISING EXISTING BEAM GUARDRAIL

540.0000 L.F. 516.15 % 9.4000 44.62 % 9.0000 38.46 %

21,627.00 18,117.00 5,076.00 1,566.00 4,860.00 1,350.00
6.5000

3,510.00

26.7000
88 FLEXIBLE GUIDE POST

139.0000 EACH 6.80 % 28.0000 12.00 % 27.0000 8.00 %

3,711.30 236.30 3,892.00 417.00 3,753.00 278.00
25.0000
3,475.00

0.1100
89 PAINT LINE

47240.0000 L.F. -15.38 % 0.1200 -7.69 % 0.1200 -7.69 %

5,196.40 -944.80 5,668.80 -472.40 5,668.80 -472.40
0.1300

6,141.20

0.2500
90 PAINTED WIDE LINE

1270.0000 L.F. -40.48 % 0.2100 -50.00 % 0.3000 -28.57 %

317.50 -215.90 266.70 -266.70 381.00 -152.40
0.4200
533.40

3.0000
91 PLASTIC CROSSWALK LINE

672.0000 S.F. -40.00 % 2.6500 -47.00 % 2.2500 -55.00 %

2,016.00 -1,344.00 1,780.80 -1,579.20 1,512.00 -1,848.00
5.0000

3,360.00

5.0000
92 PLASTIC STOP LINE

470.0000 L.F. 0.00 % 3.7000 -26.00 % 3.3000 -34.00 %

2,350.00 0.00 1,739.00 -611.00 1,551.00 -799.00
5.0000

2,350.00

70.0000
93 PLASTIC TRAFFIC ARROW

41.0000 EACH -41.67 % 68.2500 -43.13 % 69.0000 -42.50 %

2,870.00 -2,050.00 2,798.25 -2,121.75 2,829.00 -2,091.00
120.0000
4,920.00

25.0000
94 PLASTIC DRAINAGE MARKING

35.0000 EACH -28.57 % 21.0000 -40.00 % 22.3000 -36.29 %

875.00 -350.00 735.00 -490.00 780.50 -444.50
35.0000
1,225.00

25.0000
95  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -37.50 % 21.0000 -47.50 % 22.3000 -44.25 %

325.00 -195.00 273.00 -247.00 289.90 -230.10
40.0000
520.00

200.0000
96 RAISED PAVEMENT MARKER TYPE 1

3.2000 HUND -20.00 % 262.5000 5.00 % 305.0000 22.00 %

640.00 -160.00 840.00 40.00 976.00 176.00
250.0000
800.00

350.0000
97 RAISED PAVEMENT MARKER TYPE 2

3.6700 HUND 0.00 % 340.0000 -2.86 % 330.0000 -5.71 %

1,284.50 0.00 1,247.80 -36.70 1,211.10 -73.40
350.0000
1,284.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE

KENT WA  98031-1145

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 SUMNER   WA  983901603

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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02/20/2009
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
98 TEMPORARY PAVEMENT MARKING

40070.0000 L.F. -37.50 % 0.1500 -6.25 % 0.1000 -37.50 %

4,007.00 -2,404.20 6,010.50 -400.70 4,007.00 -2,404.20
0.1600

6,411.20
99 PERMANENT SIGNING

L.S. 28.21 % 26.46 % -16.08 %

55,000.00 12,100.00 54,250.00 11,350.00 36,000.00 -6,900.0042,900.00
100 ILLUMINATION SYSTEM SCB 2577

L.S. -21.05 % -20.39 % -14.67 %

30,000.00 -8,000.00 30,250.00 -7,750.00 32,425.00 -5,575.0038,000.00
101 ILLUMINATION SYSTEM SCB 2578

L.S. -30.88 % -30.30 % -25.12 %

30,000.00 -13,400.00 30,250.00 -13,150.00 32,500.00 -10,900.0043,400.00

30.0000
102 DIRECTIONAL BORING

225.0000 L.F. -70.00 % 53.5000 -46.50 % 64.0000 -36.00 %

6,750.00 -15,750.00 12,037.50 -10,462.50 14,400.00 -8,100.00
100.0000
22,500.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -32.92 % 53.34 % 140.22 %

52,500.00 -25,760.00 120,000.00 41,740.00 188,000.00 109,740.0078,260.00

40.7000
104 FLAGGERS AND SPOTTERS

4400.0000 HR -18.60 % 44.3000 -11.40 % 40.0000 -20.00 %

179,080.00 -40,920.00 194,920.00 -25,080.00 176,000.00 -44,000.00
50.0000

220,000.00

40.7000
105 OTHER TRAFFIC CONTROL LABOR

1150.0000 HR -18.60 % 44.3000 -11.40 % 40.0000 -20.00 %

46,805.00 -10,695.00 50,945.00 -6,555.00 46,000.00 -11,500.00
50.0000

57,500.00
106 TRAFFIC CONTROL SUPERVISOR

L.S. -33.27 % -40.24 % -43.23 %

67,000.00 -33,400.00 60,000.00 -40,400.00 57,000.00 -43,400.00100,400.00
107 PEDESTRIAN CONTROL AND PROTECTION

L.S. 400.00 % 150.00 % 300.00 %

5,000.00 4,000.00 2,500.00 1,500.00 4,000.00 3,000.001,000.00
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ITEM DESCRIPTION UNIT
MEAS
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 60.00 %

5,000.00 0.00 5,000.00 0.00 8,000.00 3,000.005,000.00

6.5000
109 STRUCTURE EXCAVATION CLASS B

1729.0000 C.Y. -35.00 % 10.0000 0.00 % 9.0000 -10.00 %

11,238.50 -6,051.50 17,290.00 0.00 15,561.00 -1,729.00
10.0000

17,290.00

16.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5089.0000 C.Y. 33.33 % 12.0000 0.00 % 13.3000 10.83 %

81,424.00 20,356.00 61,068.00 0.00 67,683.70 6,615.70
12.0000

61,068.00

0.2500
111 SHORING OR EXTRA EXCAVATION TRENCH

76912.0000 S.F. -75.00 % 0.3000 -70.00 % 0.4000 -60.00 %

19,228.00 -57,684.00 23,073.60 -53,838.40 30,764.80 -46,147.20
1.0000

76,912.00

0.2500
112 SHORING OR EXTRA EXCAVATION CLASS B

9441.0000 S.F. -87.50 % 0.3000 -85.00 % 0.6000 -70.00 %

2,360.25 -16,521.75 2,832.30 -16,049.70 5,664.60 -13,217.40
2.0000

18,882.00

175.0000
113 CONTROLLED DENSITY FILL

155.0000 C.Y. 118.75 % 130.0000 62.50 % 85.0000 6.25 %

27,125.00 14,725.00 20,150.00 7,750.00 13,175.00 775.00
80.0000

12,400.00

0.0000
114 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

300.0000
115  CAP EXISTING WATERLINE

2.0000 EACH -40.00 % 300.0000 -40.00 % 3.2000 -99.36 %

600.00 -400.00 600.00 -400.00 6.40 -993.60
500.0000
1,000.00

100.0000
116 PLUGGING EXISTING PIPE

2.0000 EACH -66.67 % 300.0000 0.00 % 170.0000 -43.33 %

200.00 -400.00 600.00 0.00 340.00 -260.00
300.0000
600.00

117 LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

500.0000
118 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 0.00 % 500.0000 0.00 % 460.0000 -8.00 %

500.00 0.00 500.00 0.00 460.00 -40.00
500.0000
500.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
119 ADJUST MONUMENT CASE AND COVER

5.0000 EACH -33.33 % 500.0000 66.67 % 460.0000 53.33 %

1,000.00 -500.00 2,500.00 1,000.00 2,300.00 800.00
300.0000
1,500.00

55.0000
120 RAMP DETECTABLE WARNING RETROFIT

24.0000 S.F. -21.43 % 75.0000 7.14 % 56.0000 -20.00 %

1,320.00 -360.00 1,800.00 120.00 1,344.00 -336.00
70.0000
1,680.00

300.0000
121 ADJUST MANHOLE

12.0000 EACH -14.29 % 1,200.0000 242.86 % 760.0000 117.14 %

3,600.00 -600.00 14,400.00 10,200.00 9,120.00 4,920.00
350.0000
4,200.00

2,510.0000
122 MANHOLE 48 IN. DIAM. TYPE 1

10.0000 EACH -30.28 % 3,300.0000 -8.33 % 2,500.0000 -30.56 %

25,100.00 -10,900.00 33,000.00 -3,000.00 25,000.00 -11,000.00
3,600.0000
36,000.00

150.0000
123 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2

3.0000 L.F. -70.00 % 300.0000 -40.00 % 1,000.0000 100.00 %

450.00 -1,050.00 900.00 -600.00 3,000.00 1,500.00
500.0000
1,500.00

300.0000
124 ADJUST CATCH BASIN

6.0000 EACH 0.00 % 400.0000 33.33 % 650.0000 116.67 %

1,800.00 0.00 2,400.00 600.00 3,900.00 2,100.00
300.0000
1,800.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 50.00 % 150.00 % 250.00 %

4,500.00 1,500.00 7,500.00 4,500.00 10,500.00 7,500.003,000.00

100.0000
126  SENSITIVE AREA MARKER

2.0000 EACH 122.22 % 100.0000 122.22 % 100.0000 122.22 %

200.00 110.00 200.00 110.00 200.00 110.00
45.0000
90.00

150.0000
127 ADJUST VALVE BOX

12.0000 EACH -50.00 % 350.0000 16.67 % 200.0000 -33.33 %

1,800.00 -1,800.00 4,200.00 600.00 2,400.00 -1,200.00
300.0000
3,600.00

300.0000
128 ADJUST JUNCTION BOX

4.0000 EACH 20.00 % 300.0000 20.00 % 250.0000 0.00 %

1,200.00 200.00 1,200.00 200.00 1,000.00 0.00
250.0000
1,000.00

129 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
130 TRIMMING AND CLEANUP

L.S. 200.00 % 50.00 % 40.00 %

15,000.00 10,000.00 7,500.00 2,500.00 7,000.00 2,000.005,000.00
131 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
132 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
133 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,951.00 6,951.00 6,951.006,951.00
134 SPCC PLAN

L.S. -97.50 % -92.50 % -97.50 %

500.00 -19,500.00 1,500.00 -18,500.00 500.00 -19,500.0020,000.00

220.0000
135 MAILBOX SUPPORT TYPE 1S

9.0000 EACH -45.00 % 450.0000 12.50 % 200.0000 -50.00 %

1,980.00 -1,620.00 4,050.00 450.00 1,800.00 -1,800.00
400.0000
3,600.00

525.0000
136 MAILBOX SUPPORT TYPE 2

9.0000 EACH 5.00 % 700.0000 40.00 % 480.0000 -4.00 %

4,725.00 225.00 6,300.00 1,800.00 4,320.00 -180.00
500.0000
4,500.00

137  UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,000.0000
138  CONNECT TO EXISTING MANHOLE

1.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

1,000.00 0.00 1,000.00 0.00 1,000.00 0.00
1,000.0000
1,000.00

$3,846,606.60 -10.94% $3,894,026.84 -9.84% $3,927,592.10 -9.06%$4,318,914.05CONTRACT TOTAL
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,927,592.10$3,846,606.60 $3,894,026.84BASE TOTAL -10.94% -9.84% -9.06%$4,318,914.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -34.07 % 4.10 % 30.91 %

209,000.00 -108,000.00 330,000.00 13,000.00 415,000.00 98,000.00317,000.00

7,750.0000
2 CLEARING AND GRUBBING

9.8300 ACRE 29.17 % 5,500.0000 -8.33 % 7,000.0000 16.67 %

76,182.50 17,202.50 54,065.00 -4,915.00 68,810.00 9,830.00
6,000.0000
58,980.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 150.00 % 325.00 % -65.00 %

5,000.00 3,000.00 8,500.00 6,500.00 700.00 -1,300.002,000.00

5.0000
4 REMOVING ASPHALT CONC. PAVEMENT

398.0000 S.Y. -28.57 % 10.0000 42.86 % 9.1000 30.00 %

1,990.00 -796.00 3,980.00 1,194.00 3,621.80 835.80
7.0000

2,786.00

8.0000
5 REMOVING GUARDRAIL

40.0000 L.F. 14.29 % 7.2000 2.86 % 7.5000 7.14 %

320.00 40.00 288.00 8.00 300.00 20.00
7.0000
280.00

225.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 12.50 % 205.0000 2.50 % 212.0000 6.00 %

225.00 25.00 205.00 5.00 212.00 12.00
200.0000
200.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 100.00 % 100.00 % 108.00 %

5,000.00 2,500.00 5,000.00 2,500.00 5,200.00 2,700.002,500.00

450.0000
8  REMOVE EXISTING FIRE HYDRANT

3.0000 EACH 50.00 % 1,000.0000 233.33 % 360.0000 20.00 %

1,350.00 450.00 3,000.00 2,100.00 1,080.00 180.00
300.0000
900.00

7.0000
9  ABANDON EXISTING WATERLINE

2138.0000 L.F. -53.33 % 13.0000 -13.33 % 8.0000 -46.67 %

14,966.00 -17,104.00 27,794.00 -4,276.00 17,104.00 -14,966.00
15.0000

32,070.00

900.0000
10  ABANDON EXISTING SEPTIC TANK

14.0000 EACH -55.00 % 2,200.0000 10.00 % 1,100.0000 -45.00 %

12,600.00 -15,400.00 30,800.00 2,800.00 15,400.00 -12,600.00
2,000.0000
28,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

22.0000
11  REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE

3712.0000 L.F. -45.00 % 25.0000 -37.50 % 30.0000 -25.00 %

81,664.00 -66,816.00 92,800.00 -55,680.00 111,360.00 -37,120.00
40.0000

148,480.00

GRADING

12.0000
12 ROADWAY EXCAVATION INCL. HAUL

15400.0000 C.Y. 9.09 % 24.0000 118.18 % 10.0000 -9.09 %

184,800.00 15,400.00 369,600.00 200,200.00 154,000.00 -15,400.00
11.0000

169,400.00

20.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE

880.0000 C.Y. 81.82 % 18.0000 63.64 % 20.0000 81.82 %

17,600.00 7,920.00 15,840.00 6,160.00 17,600.00 7,920.00
11.0000
9,680.00

35.0000
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 S.Y. -36.36 % 35.0000 -36.36 % 42.0000 -23.64 %

3,500.00 -2,000.00 3,500.00 -2,000.00 4,200.00 -1,300.00
55.0000
5,500.00

5.0000
15 EMBANKMENT COMPACTION

10048.0000 C.Y. 233.33 % 5.0000 233.33 % 2.5000 66.67 %

50,240.00 35,168.00 50,240.00 35,168.00 25,120.00 10,048.00
1.5000

15,072.00

DRAINAGE

40.0000
16 QUARRY SPALLS

46.0000 TON 0.00 % 70.0000 75.00 % 39.0000 -2.50 %

1,840.00 0.00 3,220.00 1,380.00 1,794.00 -46.00
40.0000
1,840.00

30.0000
17 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1554.0000 L.F. 20.00 % 47.0000 88.00 % 23.5000 -6.00 %

46,620.00 7,770.00 73,038.00 34,188.00 36,519.00 -2,331.00
25.0000

38,850.00

36.0000
18 SCHEDULE A CULV. PIPE 18 IN. DIAM.

866.0000 L.F. 12.50 % 60.0000 87.50 % 30.5000 -4.69 %

31,176.00 3,464.00 51,960.00 24,248.00 26,413.00 -1,299.00
32.0000

27,712.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

70.0000
19 SCHEDULE A CULV. PIPE 24 IN. DIAM.

195.0000 L.F. 75.00 % 70.0000 75.00 % 58.0000 45.00 %

13,650.00 5,850.00 13,650.00 5,850.00 11,310.00 3,510.00
40.0000
7,800.00

STORM SEWER

1,100.0000
20 CATCH BASIN TYPE 1L

6.0000 EACH -26.67 % 1,000.0000 -33.33 % 1,620.0000 8.00 %

6,600.00 -2,400.00 6,000.00 -3,000.00 9,720.00 720.00
1,500.0000
9,000.00

3,000.0000
21 CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR

1.0000 EACH -14.29 % 4,000.0000 14.29 % 4,650.0000 32.86 %

3,000.00 -500.00 4,000.00 500.00 4,650.00 1,150.00
3,500.0000
3,500.00

2,000.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -33.33 % 3,000.0000 0.00 % 3,500.0000 16.67 %

2,000.00 -1,000.00 3,000.00 0.00 3,500.00 500.00
3,000.0000
3,000.00

SANITARY SEWER

150.0000
23  SEWER CLEANOUT 4 IN. DIAM.

28.0000 EACH -40.00 % 500.0000 100.00 % 790.0000 216.00 %

4,200.00 -2,800.00 14,000.00 7,000.00 22,120.00 15,120.00
250.0000
7,000.00

300.0000
24  SEWER CLEANOUT 6 IN. DIAM.

13.0000 EACH 0.00 % 600.0000 100.00 % 925.0000 208.33 %

3,900.00 0.00 7,800.00 3,900.00 12,025.00 8,125.00
300.0000
3,900.00

400.0000
25  SEWER CLEANOUT 8 IN. DIAM.

11.0000 EACH 0.00 % 750.0000 87.50 % 1,200.0000 200.00 %

4,400.00 0.00 8,250.00 3,850.00 13,200.00 8,800.00
400.0000
4,400.00

4.0000
26 TESTING SEWER PIPE

4653.0000 L.F. -20.00 % 2.0000 -60.00 % 1.6000 -68.00 %

18,612.00 -4,653.00 9,306.00 -13,959.00 7,444.80 -15,820.20
5.0000

23,265.00

30.0000
27 PVC SANITARY SEWER PIPE 4 IN. DIAM.

660.0000 L.F. -25.00 % 50.0000 25.00 % 26.0000 -35.00 %

19,800.00 -6,600.00 33,000.00 6,600.00 17,160.00 -9,240.00
40.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

45.0000
28 PVC SANITARY SEWER PIPE 6 IN. DIAM.

1285.0000 L.F. 50.00 % 35.0000 16.67 % 33.0000 10.00 %

57,825.00 19,275.00 44,975.00 6,425.00 42,405.00 3,855.00
30.0000

38,550.00

35.0000
29 PVC SANITARY SEWER PIPE 8 IN. DIAM.

2708.0000 L.F. -22.22 % 40.0000 -11.11 % 46.0000 2.22 %

94,780.00 -27,080.00 108,320.00 -13,540.00 124,568.00 2,708.00
45.0000

121,860.00

WATER LINES

25.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

3501.0000 C.Y. 0.00 % 20.0000 -20.00 % 15.0000 -40.00 %

87,525.00 0.00 70,020.00 -17,505.00 52,515.00 -35,010.00
25.0000

87,525.00

800.0000
31 GATE VALVE 6 IN.

2.0000 EACH -42.86 % 1,000.0000 -28.57 % 1,200.0000 -14.29 %

1,600.00 -1,200.00 2,000.00 -800.00 2,400.00 -400.00
1,400.0000
2,800.00

1,000.0000
32 GATE VALVE 8 IN.

8.0000 EACH -37.50 % 1,500.0000 -6.25 % 1,550.0000 -3.13 %

8,000.00 -4,800.00 12,000.00 -800.00 12,400.00 -400.00
1,600.0000
12,800.00

2,000.0000
33 GATE VALVE 12 IN.

21.0000 EACH -9.09 % 2,300.0000 4.55 % 2,250.0000 2.27 %

42,000.00 -4,200.00 48,300.00 2,100.00 47,250.00 1,050.00
2,200.0000
46,200.00

1,600.0000
34 BLOWOFF ASSEMBLY

1.0000 EACH -60.00 % 2,000.0000 -50.00 % 2,450.0000 -38.75 %

1,600.00 -2,400.00 2,000.00 -2,000.00 2,450.00 -1,550.00
4,000.0000
4,000.00

3,500.0000
35 HYDRANT ASSEMBLY

5.0000 EACH 0.00 % 3,200.0000 -8.57 % 5,200.0000 48.57 %

17,500.00 0.00 16,000.00 -1,500.00 26,000.00 8,500.00
3,500.0000
17,500.00

600.0000
36  SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

9.0000 EACH -25.00 % 1,200.0000 50.00 % 1,400.0000 75.00 %

5,400.00 -1,800.00 10,800.00 3,600.00 12,600.00 5,400.00
800.0000
7,200.00

3,200.0000
37  SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

6.0000 EACH 166.67 % 1,500.0000 25.00 % 3,800.0000 216.67 %

19,200.00 12,000.00 9,000.00 1,800.00 22,800.00 15,600.00
1,200.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,200.0000
38  DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE

1.0000 EACH 0.00 % 1,500.0000 25.00 % 1,900.0000 58.33 %

1,200.00 0.00 1,500.00 300.00 1,900.00 700.00
1,200.0000
1,200.00

3,500.0000
39  DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE

4.0000 EACH 118.75 % 2,000.0000 25.00 % 4,000.0000 150.00 %

14,000.00 7,600.00 8,000.00 1,600.00 16,000.00 9,600.00
1,600.0000
6,400.00

60.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

73.0000 L.F. -7.69 % 150.0000 130.77 % 107.0000 64.62 %

4,380.00 -365.00 10,950.00 6,205.00 7,811.00 3,066.00
65.0000
4,745.00

70.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

128.0000 L.F. 0.00 % 80.0000 14.29 % 104.0000 48.57 %

8,960.00 0.00 10,240.00 1,280.00 13,312.00 4,352.00
70.0000
8,960.00

62.0000
42 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

5233.0000 L.F. -17.33 % 60.0000 -20.00 % 76.0000 1.33 %

324,446.00 -68,029.00 313,980.00 -78,495.00 397,708.00 5,233.00
75.0000

392,475.00

70.0000
43  DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING

178.0000 L.F. -30.00 % 150.0000 50.00 % 81.0000 -19.00 %

12,460.00 -5,340.00 26,700.00 8,900.00 14,418.00 -3,382.00
100.0000
17,800.00

100.0000
44  OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")

95.0000 L.F. -50.00 % 180.0000 -10.00 % 163.0000 -18.50 %

9,500.00 -9,500.00 17,100.00 -1,900.00 15,485.00 -3,515.00
200.0000
19,000.00

125.0000
45  OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")

178.0000 L.F. -58.33 % 275.0000 -8.33 % 283.0000 -5.67 %

22,250.00 -31,150.00 48,950.00 -4,450.00 50,374.00 -3,026.00
300.0000
53,400.00

2,600.0000
46  CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN

2.0000 EACH 30.00 % 1,500.0000 -25.00 % 1,950.0000 -2.50 %

5,200.00 1,200.00 3,000.00 -1,000.00 3,900.00 -100.00
2,000.0000
4,000.00

3,000.0000
47  CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN

3.0000 EACH 20.00 % 1,500.0000 -40.00 % 1,970.0000 -21.20 %

9,000.00 1,500.00 4,500.00 -3,000.00 5,910.00 -1,590.00
2,500.0000
7,500.00

3,000.0000
48  CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN

2.0000 EACH 20.00 % 1,500.0000 -40.00 % 2,000.0000 -20.00 %

6,000.00 1,000.00 3,000.00 -2,000.00 4,000.00 -1,000.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,000.0000
49  CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN

5.0000 EACH 20.00 % 1,700.0000 -32.00 % 2,000.0000 -20.00 %

15,000.00 2,500.00 8,500.00 -4,000.00 10,000.00 -2,500.00
2,500.0000
12,500.00

3,000.0000
50  CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN

2.0000 EACH 0.00 % 2,000.0000 -33.33 % 2,150.0000 -28.33 %

6,000.00 0.00 4,000.00 -2,000.00 4,300.00 -1,700.00
3,000.0000
6,000.00

STRUCTURE

90.0000
51 BRIDGE RAILING TYPE BP

519.0000 L.F. -10.00 % 83.0000 -17.00 % 100.0000 0.00 %

46,710.00 -5,190.00 43,077.00 -8,823.00 51,900.00 0.00
100.0000
51,900.00

SURFACING

20.0000
52 CRUSHED SURFACING BASE COURSE

6964.0000 TON 11.11 % 22.0000 22.22 % 20.0000 11.11 %

139,280.00 13,928.00 153,208.00 27,856.00 139,280.00 13,928.00
18.0000

125,352.00

2,400.0000
53  SHOULDER FINISHING

1.6000 MI. -4.00 % 7,000.0000 180.00 % 5,100.0000 104.00 %

3,840.00 -160.00 11,200.00 7,200.00 8,160.00 4,160.00
2,500.0000
4,000.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,040.00 9,040.00 9,040.009,040.00

HOT MIX ASPHALT

7.0000
55 PLANING BITUMINOUS PAVEMENT

2766.0000 S.Y. 16.67 % 7.0000 16.67 % 10.0000 66.67 %

19,362.00 2,766.00 19,362.00 2,766.00 27,660.00 11,064.00
6.0000

16,596.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

150.0000
56 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

50.0000 TON 7.14 % 74.5000 -46.79 % 80.0000 -42.86 %

7,500.00 500.00 3,725.00 -3,275.00 4,000.00 -3,000.00
140.0000
7,000.00

140.0000
57 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

949.0000 TON 0.00 % 90.0000 -35.71 % 110.0000 -21.43 %

132,860.00 0.00 85,410.00 -47,450.00 104,390.00 -28,470.00
140.0000

132,860.00

90.0000
58 HMA CL. 1/2 IN. PG 64-22

9036.0000 TON 28.57 % 74.5000 6.43 % 77.0000 10.00 %

813,240.00 180,720.00 673,182.00 40,662.00 695,772.00 63,252.00
70.0000

632,520.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,970.00 18,970.00 18,970.0018,970.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,650.00 12,650.00 12,650.0012,650.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,445.00 37,445.00 37,445.0037,445.00

150.0000
62 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

224.0000 TON -9.09 % 125.0000 -24.24 % 135.0000 -18.18 %

33,600.00 -3,360.00 28,000.00 -8,960.00 30,240.00 -6,720.00
165.0000
36,960.00

63 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

35.0000
65 ESC LEAD

75.0000 DAY -72.00 % 50.0000 -60.00 % 75.0000 -40.00 %

2,625.00 -6,750.00 3,750.00 -5,625.00 5,625.00 -3,750.00
125.0000
9,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.7500
66 TEMPORARY EROSION CONTROL BLANKET

12469.0000 S.Y. -22.22 % 1.5000 -33.33 % 1.5400 -31.56 %

21,820.75 -6,234.50 18,703.50 -9,351.75 19,202.26 -8,852.99
2.2500

28,055.25

5.0000
67 CHECK DAM

808.0000 L.F. -58.33 % 15.0000 25.00 % 14.0000 16.67 %

4,040.00 -5,656.00 12,120.00 2,424.00 11,312.00 1,616.00
12.0000
9,696.00

18.0000
68 STABILIZED CONSTRUCTION ENTRANCE

217.0000 S.Y. -14.29 % 20.0000 -4.76 % 14.0000 -33.33 %

3,906.00 -651.00 4,340.00 -217.00 3,038.00 -1,519.00
21.0000
4,557.00

125.0000
69 STREET CLEANING

160.0000 HR 4.17 % 125.0000 4.17 % 138.0000 15.00 %

20,000.00 800.00 20,000.00 800.00 22,080.00 2,880.00
120.0000
19,200.00

60.0000
70 INLET PROTECTION

17.0000 EACH -25.00 % 75.0000 -6.25 % 109.0000 36.25 %

1,020.00 -340.00 1,275.00 -85.00 1,853.00 493.00
80.0000
1,360.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

72 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

185,000.00 185,000.00 185,000.00185,000.00

1,400.0000
73 SEEDING, FERTILIZING, AND MULCHING

7.2000 ACRE 16.67 % 1,400.0000 16.67 % 1,550.0000 29.17 %

10,080.00 1,440.00 10,080.00 1,440.00 11,160.00 2,520.00
1,200.0000
8,640.00

20.0000
74 TOPSOIL TYPE B

1040.0000 C.Y. 122.22 % 20.0000 122.22 % 30.0000 233.33 %

20,800.00 11,440.00 20,800.00 11,440.00 31,200.00 21,840.00
9.0000

9,360.00

40.0000
75 FINE COMPOST

1863.0000 C.Y. -9.09 % 38.5000 -12.50 % 43.5000 -1.14 %

74,520.00 -7,452.00 71,725.50 -10,246.50 81,040.50 -931.50
44.0000

81,972.00

1.0000
76  COMPOST AMENDED VEGETATED FILTER STRIP

2257.6000 S.Y. -90.00 % 1.0000 -90.00 % 1.2000 -88.00 %

2,257.60 -20,318.40 2,257.60 -20,318.40 2,709.12 -19,866.88
10.0000

22,576.00
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CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
77  BIOSWALE

22.2000 S.Y. -96.67 % 10.0000 -66.67 % 17.0000 -43.33 %

22.20 -643.80 222.00 -444.00 377.40 -288.60
30.0000
666.00

0.0000
78 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

TRAFFIC

300.0000
79 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

275.0000 L.F. 1,100.00 % 25.5500 2.20 % 24.0000 -4.00 %

82,500.00 75,625.00 7,026.25 151.25 6,600.00 -275.00
25.0000
6,875.00

25.0000
80 BEAM GUARDRAIL TYPE 1

300.0000 L.F. 8.70 % 22.8000 -0.87 % 22.0000 -4.35 %

7,500.00 600.00 6,840.00 -60.00 6,600.00 -300.00
23.0000
6,900.00

25.0000
81 BEAM GUARDRAIL TYPE 31

462.5000 L.F. -13.79 % 23.7000 -18.28 % 23.5000 -18.97 %

11,562.50 -1,850.00 10,961.25 -2,451.25 10,868.75 -2,543.75
29.0000

13,412.50

2,000.0000
82 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 11.11 % 1,920.0000 6.67 % 2,300.0000 27.78 %

2,000.00 200.00 1,920.00 120.00 2,300.00 500.00
1,800.0000
1,800.00

2,000.0000
83 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -4.76 % 1,785.0000 -15.00 % 2,930.0000 39.52 %

4,000.00 -200.00 3,570.00 -630.00 5,860.00 1,660.00
2,100.0000
4,200.00

2,600.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 23.81 % 2,595.0000 23.57 % 3,250.0000 54.76 %

10,400.00 2,000.00 10,380.00 1,980.00 13,000.00 4,600.00
2,100.0000
8,400.00

1,400.0000
85 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 16.67 % 1,210.0000 0.83 % 1,175.0000 -2.08 %

1,400.00 200.00 1,210.00 10.00 1,175.00 -25.00
1,200.0000
1,200.00

45.0000
86 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

97.0000 L.F. 18.42 % 40.0500 5.39 % 47.0000 23.68 %

4,365.00 679.00 3,884.85 198.85 4,559.00 873.00
38.0000
3,686.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.0000
87 RAISING EXISTING BEAM GUARDRAIL

540.0000 L.F. 53.85 % 8.9500 37.69 % 6.0000 -7.69 %

5,400.00 1,890.00 4,833.00 1,323.00 3,240.00 -270.00
6.5000

3,510.00

30.0000
88 FLEXIBLE GUIDE POST

139.0000 EACH 20.00 % 30.0000 20.00 % 41.0000 64.00 %

4,170.00 695.00 4,170.00 695.00 5,699.00 2,224.00
25.0000
3,475.00

0.1000
89 PAINT LINE

47240.0000 L.F. -23.08 % 0.1200 -7.69 % 0.1400 7.69 %

4,724.00 -1,417.20 5,668.80 -472.40 6,613.60 472.40
0.1300

6,141.20

0.3000
90 PAINTED WIDE LINE

1270.0000 L.F. -28.57 % 0.2500 -40.48 % 0.3300 -21.43 %

381.00 -152.40 317.50 -215.90 419.10 -114.30
0.4200
533.40

2.5000
91 PLASTIC CROSSWALK LINE

672.0000 S.F. -50.00 % 3.0000 -40.00 % 2.3000 -54.00 %

1,680.00 -1,680.00 2,016.00 -1,344.00 1,545.60 -1,814.40
5.0000

3,360.00

3.5000
92 PLASTIC STOP LINE

470.0000 L.F. -30.00 % 5.0000 0.00 % 3.4000 -32.00 %

1,645.00 -705.00 2,350.00 0.00 1,598.00 -752.00
5.0000

2,350.00

75.0000
93 PLASTIC TRAFFIC ARROW

41.0000 EACH -37.50 % 75.0000 -37.50 % 71.5000 -40.42 %

3,075.00 -1,845.00 3,075.00 -1,845.00 2,931.50 -1,988.50
120.0000
4,920.00

25.0000
94 PLASTIC DRAINAGE MARKING

35.0000 EACH -28.57 % 25.0000 -28.57 % 23.0000 -34.29 %

875.00 -350.00 875.00 -350.00 805.00 -420.00
35.0000
1,225.00

25.0000
95  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -37.50 % 25.0000 -37.50 % 23.0000 -42.50 %

325.00 -195.00 325.00 -195.00 299.00 -221.00
40.0000
520.00

325.0000
96 RAISED PAVEMENT MARKER TYPE 1

3.2000 HUND 30.00 % 200.0000 -20.00 % 315.0000 26.00 %

1,040.00 240.00 640.00 -160.00 1,008.00 208.00
250.0000
800.00

350.0000
97 RAISED PAVEMENT MARKER TYPE 2

3.6700 HUND 0.00 % 350.0000 0.00 % 341.0000 -2.57 %

1,284.50 0.00 1,284.50 0.00 1,251.47 -33.03
350.0000
1,284.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0500
98 TEMPORARY PAVEMENT MARKING

40070.0000 L.F. -68.75 % 0.1000 -37.50 % 0.1000 -37.50 %

2,003.50 -4,407.70 4,007.00 -2,404.20 4,007.00 -2,404.20
0.1600

6,411.20
99 PERMANENT SIGNING

L.S. 51.52 % 28.21 % 39.86 %

65,000.00 22,100.00 55,000.00 12,100.00 60,000.00 17,100.0042,900.00
100 ILLUMINATION SYSTEM SCB 2577

L.S. -21.05 % -21.05 % -13.16 %

30,000.00 -8,000.00 30,000.00 -8,000.00 33,000.00 -5,000.0038,000.00
101 ILLUMINATION SYSTEM SCB 2578

L.S. -30.88 % -30.88 % -23.96 %

30,000.00 -13,400.00 30,000.00 -13,400.00 33,000.00 -10,400.0043,400.00

90.0000
102 DIRECTIONAL BORING

225.0000 L.F. -10.00 % 30.0000 -70.00 % 34.0000 -66.00 %

20,250.00 -2,250.00 6,750.00 -15,750.00 7,650.00 -14,850.00
100.0000
22,500.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -68.06 % -16.94 % -33.55 %

25,000.00 -53,260.00 65,000.00 -13,260.00 52,000.00 -26,260.0078,260.00

45.0000
104 FLAGGERS AND SPOTTERS

4400.0000 HR -10.00 % 47.0000 -6.00 % 56.0000 12.00 %

198,000.00 -22,000.00 206,800.00 -13,200.00 246,400.00 26,400.00
50.0000

220,000.00

45.0000
105 OTHER TRAFFIC CONTROL LABOR

1150.0000 HR -10.00 % 47.0000 -6.00 % 58.0000 16.00 %

51,750.00 -5,750.00 54,050.00 -3,450.00 66,700.00 9,200.00
50.0000

57,500.00
106 TRAFFIC CONTROL SUPERVISOR

L.S. -60.16 % -50.20 % -40.24 %

40,000.00 -60,400.00 50,000.00 -50,400.00 60,000.00 -40,400.00100,400.00
107 PEDESTRIAN CONTROL AND PROTECTION

L.S. 900.00 % 400.00 % 1,600.00 %

10,000.00 9,000.00 5,000.00 4,000.00 17,000.00 16,000.001,000.00
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OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 100.00 %

5,000.00 0.00 5,000.00 0.00 10,000.00 5,000.005,000.00

2.5000
109 STRUCTURE EXCAVATION CLASS B

1729.0000 C.Y. -75.00 % 5.0000 -50.00 % 28.5000 185.00 %

4,322.50 -12,967.50 8,645.00 -8,645.00 49,276.50 31,986.50
10.0000

17,290.00

1.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5089.0000 C.Y. -91.67 % 20.0000 66.67 % 11.0000 -8.33 %

5,089.00 -55,979.00 101,780.00 40,712.00 55,979.00 -5,089.00
12.0000

61,068.00

0.0500
111 SHORING OR EXTRA EXCAVATION TRENCH

76912.0000 S.F. -95.00 % 0.5000 -50.00 % 0.0100 -99.00 %

3,845.60 -73,066.40 38,456.00 -38,456.00 769.12 -76,142.88
1.0000

76,912.00

0.1000
112 SHORING OR EXTRA EXCAVATION CLASS B

9441.0000 S.F. -95.00 % 0.5000 -75.00 % 0.0100 -99.50 %

944.10 -17,937.90 4,720.50 -14,161.50 94.41 -18,787.59
2.0000

18,882.00

125.0000
113 CONTROLLED DENSITY FILL

155.0000 C.Y. 56.25 % 200.0000 150.00 % 117.0000 46.25 %

19,375.00 6,975.00 31,000.00 18,600.00 18,135.00 5,735.00
80.0000

12,400.00

0.0000
114 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

200.0000
115  CAP EXISTING WATERLINE

2.0000 EACH -60.00 % 500.0000 0.00 % 653.0000 30.60 %

400.00 -600.00 1,000.00 0.00 1,306.00 306.00
500.0000
1,000.00

350.0000
116 PLUGGING EXISTING PIPE

2.0000 EACH 16.67 % 500.0000 66.67 % 570.0000 90.00 %

700.00 100.00 1,000.00 400.00 1,140.00 540.00
300.0000
600.00

117 LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

300.0000
118 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -40.00 % 500.0000 0.00 % 650.0000 30.00 %

300.00 -200.00 500.00 0.00 650.00 150.00
500.0000
500.00
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350.0000
119 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 16.67 % 300.0000 0.00 % 315.0000 5.00 %

1,750.00 250.00 1,500.00 0.00 1,575.00 75.00
300.0000
1,500.00

70.0000
120 RAMP DETECTABLE WARNING RETROFIT

24.0000 S.F. 0.00 % 60.0000 -14.29 % 62.0000 -11.43 %

1,680.00 0.00 1,440.00 -240.00 1,488.00 -192.00
70.0000
1,680.00

375.0000
121 ADJUST MANHOLE

12.0000 EACH 7.14 % 350.0000 0.00 % 406.0000 16.00 %

4,500.00 300.00 4,200.00 0.00 4,872.00 672.00
350.0000
4,200.00

2,800.0000
122 MANHOLE 48 IN. DIAM. TYPE 1

10.0000 EACH -22.22 % 3,000.0000 -16.67 % 4,800.0000 33.33 %

28,000.00 -8,000.00 30,000.00 -6,000.00 48,000.00 12,000.00
3,600.0000
36,000.00

180.0000
123 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2

3.0000 L.F. -64.00 % 300.0000 -40.00 % 260.0000 -48.00 %

540.00 -960.00 900.00 -600.00 780.00 -720.00
500.0000
1,500.00

400.0000
124 ADJUST CATCH BASIN

6.0000 EACH 33.33 % 350.0000 16.67 % 405.0000 35.00 %

2,400.00 600.00 2,100.00 300.00 2,430.00 630.00
300.0000
1,800.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -66.67 % 66.67 % -63.33 %

1,000.00 -2,000.00 5,000.00 2,000.00 1,100.00 -1,900.003,000.00

40.0000
126  SENSITIVE AREA MARKER

2.0000 EACH -11.11 % 100.0000 122.22 % 41.0000 -8.89 %

80.00 -10.00 200.00 110.00 82.00 -8.00
45.0000
90.00

350.0000
127 ADJUST VALVE BOX

12.0000 EACH 16.67 % 250.0000 -16.67 % 315.0000 5.00 %

4,200.00 600.00 3,000.00 -600.00 3,780.00 180.00
300.0000
3,600.00

350.0000
128 ADJUST JUNCTION BOX

4.0000 EACH 40.00 % 250.0000 0.00 % 360.0000 44.00 %

1,400.00 400.00 1,000.00 0.00 1,440.00 440.00
250.0000
1,000.00

129 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
130 TRIMMING AND CLEANUP

L.S. 40.00 % 100.00 % 160.00 %

7,000.00 2,000.00 10,000.00 5,000.00 13,000.00 8,000.005,000.00
131 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
132 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
133 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,951.00 6,951.00 6,951.006,951.00
134 SPCC PLAN

L.S. -97.50 % -95.00 % -50.00 %

500.00 -19,500.00 1,000.00 -19,000.00 10,000.00 -10,000.0020,000.00

285.0000
135 MAILBOX SUPPORT TYPE 1S

9.0000 EACH -28.75 % 200.0000 -50.00 % 265.0000 -33.75 %

2,565.00 -1,035.00 1,800.00 -1,800.00 2,385.00 -1,215.00
400.0000
3,600.00

450.0000
136 MAILBOX SUPPORT TYPE 2

9.0000 EACH -10.00 % 500.0000 0.00 % 620.0000 24.00 %

4,050.00 -450.00 4,500.00 0.00 5,580.00 1,080.00
500.0000
4,500.00

137  UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,000.0000
138  CONNECT TO EXISTING MANHOLE

1.0000 EACH 100.00 % 1,000.0000 0.00 % 2,500.0000 150.00 %

2,000.00 1,000.00 1,000.00 0.00 2,500.00 1,500.00
1,000.0000
1,000.00

$3,988,569.75 -7.65% $4,341,857.25 0.53% $4,354,613.93 0.83%$4,318,914.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C521 REVISION NO : BIDS OPENED ON : Feb 25 2009
CONTRACT NO :007679 REGION NO : 3 AWARDED ON : Mar  2 2009
VERSION NO :4 WORK ORDER# : XL0820
HWY :SR 160 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 160
SR 16 TO LONG LAKE ROAD VIC.

08C521

RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
98092-5531

PROJECT : AUBURN   WA  980711875 TACOMA   WA  984211710 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/20/2009
07:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$4,354,613.93$3,988,569.75 $4,341,857.25BASE TOTAL -7.65% 0.53% 0.83%$4,318,914.05


