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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 45.27 % 24.52 % 34.90 %

1,400,000.00 436,296.60 1,200,000.00 236,296.60 1,300,000.00 336,296.60963,703.40

6,500.0000
2 CLEARING AND GRUBBING

1.2000 ACRE 62.50 % 5,100.0000 27.50 % 5,000.0000 25.00 %

7,800.00 3,000.00 6,120.00 1,320.00 6,000.00 1,200.00
4,000.0000
4,800.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 410.20 % 53.06 % 2.04 %

25,000.00 20,100.00 7,500.00 2,600.00 5,000.00 100.004,900.00
4 REMOVING EXISTING STRUCTURE

L.S. -33.33 % 100.00 % 100.00 %

5,000.00 -2,500.00 15,000.00 7,500.00 15,000.00 7,500.007,500.00

2.5000
5   SAW CUT EXISTING ASPHALT

3930.0000 L.F. -50.00 % 2.5000 -50.00 % 2.0000 -60.00 %

9,825.00 -9,825.00 9,825.00 -9,825.00 7,860.00 -11,790.00
5.0000

19,650.00

7.8000
6 REMOVING GUARDRAIL

940.0000 L.F. 20.00 % 8.0000 23.08 % 8.0000 23.08 %

7,332.00 1,222.00 7,520.00 1,410.00 7,520.00 1,410.00
6.5000

6,110.00

250.0000
7 REMOVING GUARDRAIL ANCHOR

5.0000 EACH -16.67 % 245.0000 -18.33 % 250.0000 -16.67 %

1,250.00 -250.00 1,225.00 -275.00 1,250.00 -250.00
300.0000
1,500.00

0.7200
8 REMOVING PAINT LINE

51290.0000 L.F. 10.77 % 0.7500 15.38 % 0.7000 7.69 %

36,928.80 3,590.30 38,467.50 5,129.00 35,903.00 2,564.50
0.6500

33,338.50

1.5500
9 REMOVING PLASTIC LINE

5630.0000 L.F. 55.00 % 1.6000 60.00 % 1.5000 50.00 %

8,726.50 3,096.50 9,008.00 3,378.00 8,445.00 2,815.00
1.0000

5,630.00

GRADING

15.0000
10 ROADWAY EXCAVATION INCL. HAUL

5580.0000 C.Y. -31.82 % 26.0000 18.18 % 25.0000 13.64 %

83,700.00 -39,060.00 145,080.00 22,320.00 139,500.00 16,740.00
22.0000

122,760.00

10.0000
11 EMBANKMENT COMPACTION

130.0000 C.Y. 100.00 % 26.0000 420.00 % 25.0000 400.00 %

1,300.00 650.00 3,380.00 2,730.00 3,250.00 2,600.00
5.0000
650.00
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DRAINAGE

800.0000
12 CONCRETE INLET

1.0000 EACH -38.46 % 1,300.0000 0.00 % 1,200.0000 -7.69 %

800.00 -500.00 1,300.00 0.00 1,200.00 -100.00
1,300.0000
1,300.00

1,350.0000
13 GRATE INLET TYPE 2

1.0000 EACH -55.00 % 3,100.0000 3.33 % 3,000.0000 0.00 %

1,350.00 -1,650.00 3,100.00 100.00 3,000.00 0.00
3,000.0000
3,000.00

80.0000
14 QUARRY SPALLS

80.0000 C.Y. 23.08 % 52.0000 -20.00 % 50.0000 -23.08 %

6,400.00 1,200.00 4,160.00 -1,040.00 4,000.00 -1,200.00
65.0000
5,200.00

18.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

65.0000 L.F. -28.00 % 7.0000 -72.00 % 6.0000 -76.00 %

1,170.00 -455.00 455.00 -1,170.00 390.00 -1,235.00
25.0000
1,625.00

18.0000
16 DRAIN PIPE 6 IN. DIAM.

100.0000 L.F. -28.00 % 16.5000 -34.00 % 16.0000 -36.00 %

1,800.00 -700.00 1,650.00 -850.00 1,600.00 -900.00
25.0000
2,500.00

STORM SEWER

1,250.0000
17 CATCH BASIN TYPE 1

1.0000 EACH -16.67 % 1,250.0000 -16.67 % 1,200.0000 -20.00 %

1,250.00 -250.00 1,250.00 -250.00 1,200.00 -300.00
1,500.0000
1,500.00

6.5000
18 TESTING STORM SEWER PIPE

75.0000 L.F. 0.00 % 11.0000 69.23 % 10.0000 53.85 %

487.50 0.00 825.00 337.50 750.00 262.50
6.5000
487.50

125.0000
19 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

6.0000 L.F. 25.00 % 77.0000 -23.00 % 75.0000 -25.00 %

750.00 150.00 462.00 -138.00 450.00 -150.00
100.0000
600.00

30.0000
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

39.0000 L.F. -40.00 % 31.0000 -38.00 % 30.0000 -40.00 %

1,170.00 -780.00 1,209.00 -741.00 1,170.00 -780.00
50.0000
1,950.00

155.0000
21 PROFILE WALL PVC STORM SEWER PIPE 36 IN. DIAM.

36.0000 L.F. -44.64 % 125.0000 -55.36 % 120.0000 -57.14 %

5,580.00 -4,500.00 4,500.00 -5,580.00 4,320.00 -5,760.00
280.0000
10,080.00

STRUCTURE

35.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1770.0000 C.Y. 16.67 % 12.0000 -60.00 % 15.0000 -50.00 %

61,950.00 8,850.00 21,240.00 -31,860.00 26,550.00 -26,550.00
30.0000

53,100.00
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STRUCTURE
23 SHORING OR EXTRA EXCAVATION CL. A

L.S. 190.32 % -19.35 % -3.23 %

450,000.00 295,000.00 125,000.00 -30,000.00 150,000.00 -5,000.00155,000.00
24 REMOVING PORTION OF EXISTING BRIDGE 285/10

L.S. 100.00 % 0.00 % 25.00 %

800,000.00 400,000.00 400,000.00 0.00 500,000.00 100,000.00400,000.00

1.5000
25 ST. REINF. BAR FOR BRIDGE

37400.0000 LB. 36.36 % 1.5000 36.36 % 1.0000 -9.09 %

56,100.00 14,960.00 56,100.00 14,960.00 37,400.00 -3,740.00
1.1000

41,140.00

1.5000
26 ST. REINF. BAR FOR WALL

4200.0000 LB. 36.36 % 1.5000 36.36 % 1.0000 -9.09 %

6,300.00 1,680.00 6,300.00 1,680.00 4,200.00 -420.00
1.1000

4,620.00

825.0000
27 CONC. CLASS 4000 FOR WALL

55.0000 C.Y. 37.50 % 1,200.0000 100.00 % 500.0000 -16.67 %

45,375.00 12,375.00 66,000.00 33,000.00 27,500.00 -5,500.00
600.0000
33,000.00

28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
29 STRUCTURAL LOW ALLOY STEEL

L.S. 48.12 % 16.13 % 193.55 %

4,591,743.00 1,491,743.00 3,600,000.00 500,000.00 9,100,000.00 6,000,000.003,100,000.00
30 ROADWAY DECK BRIDGE 285/10

L.S. 43.99 % 53.47 % -16.84 %

3,463,000.00 1,058,000.00 3,691,000.00 1,286,000.00 2,000,000.00 -405,000.002,405,000.00

1,250.0000
31 CONC. CLASS 4000 FOR BRIDGE

336.0000 C.Y. 108.33 % 2,000.0000 233.33 % 700.0000 16.67 %

420,000.00 218,400.00 672,000.00 470,400.00 235,200.00 33,600.00
600.0000

201,600.00

10,000.0000
32  MICROPILE

24.0000 EACH 0.00 % 9,000.0000 -10.00 % 8,500.0000 -15.00 %

240,000.00 0.00 216,000.00 -24,000.00 204,000.00 -36,000.00
10,000.0000
240,000.00

10,000.0000
33  MICROPILE VERIFICATION LOAD TESTING

2.0000 EACH 0.00 % 6,500.0000 -35.00 % 6,000.0000 -40.00 %

20,000.00 0.00 13,000.00 -7,000.00 12,000.00 -8,000.00
10,000.0000
20,000.00

1.5000
34 ST. REINF. BAR FOR BENT 6 TUNNEL

600.0000 LB. 36.36 % 1.5000 36.36 % 1.0000 -9.09 %

900.00 240.00 900.00 240.00 600.00 -60.00
1.1000
660.00

2,750.0000
35 CONC. CLASS 4000 FOR BENT 6 TUNNEL

8.0000 C.Y. 358.33 % 2,500.0000 316.67 % 1,500.0000 150.00 %

22,000.00 17,200.00 20,000.00 15,200.00 12,000.00 7,200.00
600.0000
4,800.00
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STRUCTURE
36  BENT 7 TUNNEL

L.S. 50.00 % 75.00 % 25.00 %

150,000.00 50,000.00 175,000.00 75,000.00 125,000.00 25,000.00100,000.00
37  ELEVATED TRAIL

L.S. -40.00 % 0.00 % -25.00 %

12,000.00 -8,000.00 20,000.00 0.00 15,000.00 -5,000.0020,000.00

20.0000
38 SCARIFYING CONC. SURFACE

344.0000 S.Y. -20.00 % 30.0000 20.00 % 25.0000 0.00 %

6,880.00 -1,720.00 10,320.00 1,720.00 8,600.00 0.00
25.0000
8,600.00

450.0000
39 BRIDGE APPROACH SLAB

134.0000 S.Y. 80.00 % 450.0000 80.00 % 250.0000 0.00 %

60,300.00 26,800.00 60,300.00 26,800.00 33,500.00 0.00
250.0000
33,500.00

40  BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 71.43 % 14.29 % 71.43 %

12,000.00 5,000.00 8,000.00 1,000.00 12,000.00 5,000.007,000.00
41  BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 71.43 % 14.29 % 71.43 %

12,000.00 5,000.00 8,000.00 1,000.00 12,000.00 5,000.007,000.00
42  CANTILEVER SIGN STRUCTURE

L.S. -20.00 % 10.00 % 40.00 %

40,000.00 -10,000.00 55,000.00 5,000.00 70,000.00 20,000.0050,000.00
43 FORCE ACCOUNT MISC. STEEL REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
44 TESTING AND DISPOSAL OF CONTAINMENT WASTE

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

50.0000
45 GRAVEL BACKFILL FOR WALL

143.0000 C.Y. -23.08 % 82.0000 26.15 % 80.0000 23.08 %

7,150.00 -2,145.00 11,726.00 2,431.00 11,440.00 2,145.00
65.0000
9,295.00

SURFACING

50.0000
46 CRUSHED SURFACING BASE COURSE

580.0000 TON 66.67 % 42.0000 40.00 % 40.0000 33.33 %

29,000.00 11,600.00 24,360.00 6,960.00 23,200.00 5,800.00
30.0000

17,400.00
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LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

700.00 700.00 700.00700.00

1,260.0000
48 ASPHALT FOR FOG SEAL

0.5000 TON 26.00 % 3,100.0000 210.00 % 3,000.0000 200.00 %

630.00 130.00 1,550.00 1,050.00 1,500.00 1,000.00
1,000.0000

500.00

HOT MIX ASPHALT

135.0000
49 COMMERCIAL HMA

700.0000 TON -3.57 % 125.0000 -10.71 % 130.0000 -7.14 %

94,500.00 -3,500.00 87,500.00 -10,500.00 91,000.00 -7,000.00
140.0000
98,000.00

EROSION CONTROL AND PLANTING

50.0000
50 ESC LEAD

92.0000 DAY -75.00 % 50.0000 -75.00 % 125.0000 -37.50 %

4,600.00 -13,800.00 4,600.00 -13,800.00 11,500.00 -6,900.00
200.0000
18,400.00

16.0000
51 TEMPORARY EROSION CONTROL BLANKET

360.0000 S.Y. 60.00 % 10.0000 0.00 % 10.0000 0.00 %

5,760.00 2,160.00 3,600.00 0.00 3,600.00 0.00
10.0000
3,600.00

10.0000
52 PERMANENT EROSION CONTROL BLANKET

635.0000 S.Y. 25.00 % 9.0000 12.50 % 5.0000 -37.50 %

6,350.00 1,270.00 5,715.00 635.00 3,175.00 -1,905.00
8.0000

5,080.00

13.0000
53 CHECK DAM

30.0000 L.F. -25.71 % 52.0000 197.14 % 50.0000 185.71 %

390.00 -135.00 1,560.00 1,035.00 1,500.00 975.00
17.5000
525.00

15.0000
54 STABILIZED CONSTRUCTION ENTRANCE

228.0000 S.Y. -25.00 % 16.0000 -20.00 % 15.0000 -25.00 %

3,420.00 -1,140.00 3,648.00 -912.00 3,420.00 -1,140.00
20.0000
4,560.00

100.0000
55 INLET PROTECTION

8.0000 EACH 25.00 % 105.0000 31.25 % 100.0000 25.00 %

800.00 160.00 840.00 200.00 800.00 160.00
80.0000
640.00

6.0000
56 SILT FENCE

145.0000 L.F. -40.00 % 7.5000 -25.00 % 7.0000 -30.00 %

870.00 -580.00 1,087.50 -362.50 1,015.00 -435.00
10.0000
1,450.00

6.0000
57 WATTLE

330.0000 L.F. -14.29 % 8.5000 21.43 % 8.0000 14.29 %

1,980.00 -330.00 2,805.00 495.00 2,640.00 330.00
7.0000

2,310.00
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EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2,300.0000
59 SOIL BINDER OR TACKING AGENT

0.4000 ACRE 76.92 % 1,100.0000 -15.38 % 2,300.0000 76.92 %

920.00 400.00 440.00 -80.00 920.00 400.00
1,300.0000

520.00

1,400.0000
60 SEEDING AND MULCHING

2.6000 ACRE -44.00 % 2,250.0000 -10.00 % 1,350.0000 -46.00 %

3,640.00 -2,860.00 5,850.00 -650.00 3,510.00 -2,990.00
2,500.0000
6,500.00

60.0000
61 TOPSOIL TYPE C

70.0000 C.Y. 20.00 % 47.0000 -6.00 % 45.0000 -10.00 %

4,200.00 700.00 3,290.00 -210.00 3,150.00 -350.00
50.0000
3,500.00

5,200.0000
62  COARSE COMPOST

2.6000 ACRE -5.45 % 8,300.0000 50.91 % 5,500.0000 0.00 %

13,520.00 -780.00 21,580.00 7,280.00 14,300.00 0.00
5,500.0000
14,300.00

63 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

5.0000
64 HIGH VISIBILITY FENCE

150.0000 L.F. 25.00 % 7.5000 87.50 % 7.0000 75.00 %

750.00 150.00 1,125.00 525.00 1,050.00 450.00
4.0000
600.00

800.0000
65  SOIL RIPPING

1.6000 ACRE -46.67 % 1,100.0000 -26.67 % 1,000.0000 -33.33 %

1,280.00 -1,120.00 1,760.00 -640.00 1,600.00 -800.00
1,500.0000
2,400.00

TRAFFIC

8.0000
66 EXTRUDED CURB

860.0000 L.F. 33.33 % 8.0000 33.33 % 8.0000 33.33 %

6,880.00 1,720.00 6,880.00 1,720.00 6,880.00 1,720.00
6.0000

5,160.00

29.0000
67 BEAM GUARDRAIL TYPE 31

438.0000 L.F. 16.00 % 29.0000 16.00 % 29.0000 16.00 %

12,702.00 1,752.00 12,702.00 1,752.00 12,702.00 1,752.00
25.0000

10,950.00

2,900.0000
68 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 61.11 % 3,200.0000 77.78 % 3,000.0000 66.67 %

5,800.00 2,200.00 6,400.00 2,800.00 6,000.00 2,400.00
1,800.0000
3,600.00

2,800.0000
69 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 3.70 % 3,000.0000 11.11 % 3,000.0000 11.11 %

2,800.00 100.00 3,000.00 300.00 3,000.00 300.00
2,700.0000
2,700.00
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PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

745.0000
70 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 6.43 % 750.0000 7.14 % 800.0000 14.29 %

745.00 45.00 750.00 50.00 800.00 100.00
700.0000
700.00

830.0000
71 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -12.63 % 850.0000 -10.53 % 800.0000 -15.79 %

830.00 -120.00 850.00 -100.00 800.00 -150.00
950.0000
950.00

41.0000
72 PRECAST CONC. BARRIER TYPE 2

100.0000 L.F. -18.00 % 42.0000 -16.00 % 45.0000 -10.00 %

4,100.00 -900.00 4,200.00 -800.00 4,500.00 -500.00
50.0000
5,000.00

40.0000
73 PRECAST CONC. BARRIER TYPE 4

12.5000 L.F. -33.33 % 40.0000 -33.33 % 40.0000 -33.33 %

500.00 -250.00 500.00 -250.00 500.00 -250.00
60.0000
750.00

25.0000
74 TEMPORARY CONC. BARRIER

7.0000 L.F. -44.44 % 25.0000 -44.44 % 25.0000 -44.44 %

175.00 -140.00 175.00 -140.00 175.00 -140.00
45.0000
315.00

8.4000
75 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3200.0000 L.F. -30.00 % 9.0000 -25.00 % 8.2500 -31.25 %

26,880.00 -11,520.00 28,800.00 -9,600.00 26,400.00 -12,000.00
12.0000

38,400.00

7,000.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -22.22 % 5,100.0000 -43.33 % 5,000.0000 -44.44 %

14,000.00 -4,000.00 10,200.00 -7,800.00 10,000.00 -8,000.00
9,000.0000
18,000.00

10,500.0000
77 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 23.53 % 11,000.0000 29.41 % 11,000.0000 29.41 %

21,000.00 4,000.00 22,000.00 5,000.00 22,000.00 5,000.00
8,500.0000
17,000.00

14,000.0000
78 RESETTING IMPACT ATTENUATOR

2.0000 EACH 211.11 % 7,200.0000 60.00 % 7,000.0000 55.56 %

28,000.00 19,000.00 14,400.00 5,400.00 14,000.00 5,000.00
4,500.0000
9,000.00

79 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

0.3300
80 PAINT LINE

61140.0000 L.F. 32.00 % 0.3500 40.00 % 0.3500 40.00 %

20,176.20 4,891.20 21,399.00 6,114.00 21,399.00 6,114.00
0.2500

15,285.00

2.1000
81 PLASTIC LINE

3120.0000 L.F. 75.00 % 2.1000 75.00 % 2.0000 66.67 %

6,552.00 2,808.00 6,552.00 2,808.00 6,240.00 2,496.00
1.2000

3,744.00

0.3100
82 PAINTED WIDE LANE LINE

6330.0000 L.F. -69.00 % 0.3500 -65.00 % 0.3000 -70.00 %

1,962.30 -4,367.70 2,215.50 -4,114.50 1,899.00 -4,431.00
1.0000

6,330.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.2000
83 PLASTIC WIDE LANE LINE

1050.0000 L.F. 82.86 % 3.2000 82.86 % 3.0000 71.43 %

3,360.00 1,522.50 3,360.00 1,522.50 3,150.00 1,312.50
1.7500

1,837.50

220.0000
84 PLASTIC TRAFFIC ARROW

6.0000 EACH 25.71 % 210.0000 20.00 % 200.0000 14.29 %

1,320.00 270.00 1,260.00 210.00 1,200.00 150.00
175.0000
1,050.00

85 PERMANENT SIGNING
L.S. 106.15 % 95.48 % 77.71 %

58,000.00 29,864.50 55,000.00 26,864.50 50,000.00 21,864.5028,135.50

5.0000
86 SIGN COVERING

1280.0000 S.F. 0.00 % 11.0000 120.00 % 5.0000 0.00 %

6,400.00 0.00 14,080.00 7,680.00 6,400.00 0.00
5.0000

6,400.00
87  ELECTRICAL REMOVAL FOR ILLUMINATION SYSTEM NO. 1

L.S. 15.51 % 22.73 % 8.29 %

80,000.00 10,740.00 85,000.00 15,740.00 75,000.00 5,740.0069,260.00
88 ILLUMINATION SYSTEM NO. 1

L.S. 17.20 % -4.97 % -4.97 %

185,000.00 27,152.00 150,000.00 -7,848.00 150,000.00 -7,848.00157,848.00
89 ILLUMINATION SYSTEM NO. 2

L.S. -15.98 % 0.45 % -8.68 %

46,000.00 -8,752.00 55,000.00 248.00 50,000.00 -4,752.0054,752.00
90  ILLUMINATION SYSTEM NO. 1 BARRIER CONDUIT AND J-BOXES

L.S. 54.83 % 59.38 % 82.15 %

170,000.00 60,200.00 175,000.00 65,200.00 200,000.00 90,200.00109,800.00

7,000.0000
91 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 180.00 % 7,250.0000 190.00 % 8,500.0000 240.00 %

56,000.00 36,000.00 58,000.00 38,000.00 68,000.00 48,000.00
2,500.0000
20,000.00

2.0000
92 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

30240.0000 HR -33.33 % 2.2500 -25.00 % 0.5500 -81.67 %

60,480.00 -30,240.00 68,040.00 -22,680.00 16,632.00 -74,088.00
3.0000

90,720.00
93 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -50.97 % -58.71 % -27.74 %

475,000.00 -493,787.00 400,000.00 -568,787.00 700,000.00 -268,787.00968,787.00

17.0000
94 CONSTRUCTION SIGNS CLASS A

1750.0000 S.F. 13.33 % 15.0000 0.00 % 15.0000 0.00 %

29,750.00 3,500.00 26,250.00 0.00 26,250.00 0.00
15.0000

26,250.00
95  INITIAL DELIVERY AND PLACEMENT OF QMB

L.S. 20.00 % -40.00 % -40.00 %

60,000.00 10,000.00 30,000.00 -20,000.00 30,000.00 -20,000.0050,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0500
96  MOVING QMB WITH TTV

693630.0000 L.F. -50.00 % 0.0500 -50.00 % 0.1000 0.00 %

34,681.50 -34,681.50 34,681.50 -34,681.50 69,363.00 0.00
0.1000

69,363.00

9.0000
97  REMOVING AND RESETTING QMB

1285.0000 L.F. -25.00 % 7.0000 -41.67 % 11.0000 -8.33 %

11,565.00 -3,855.00 8,995.00 -6,425.00 14,135.00 -1,285.00
12.0000

15,420.00
98  TTV MOBILIZATION

L.S. -20.00 % -85.00 % 100.00 %

8,000.00 -2,000.00 1,500.00 -8,500.00 20,000.00 10,000.0010,000.00
99 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

OTHER ITEMS
100 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 9.09 % 0.00 %

5,500.00 0.00 6,000.00 500.00 5,500.00 0.005,500.00

1,500.0000
101 SCHEDULE UPDATE

18.0000 EACH 500.00 % 50.0000 -80.00 % 500.0000 100.00 %

27,000.00 22,500.00 900.00 -3,600.00 9,000.00 4,500.00
250.0000
4,500.00

2.5000
102 SHORING OR EXTRA EXCAVATION CLASS B

1000.0000 S.F. 150.00 % 1.0500 5.00 % 1.0000 0.00 %

2,500.00 1,500.00 1,050.00 50.00 1,000.00 0.00
1.0000

1,000.00

55.0000
103 GRAVEL BACKFILL FOR DRAIN

6.0000 C.Y. 83.33 % 82.0000 173.33 % 80.0000 166.67 %

330.00 150.00 492.00 312.00 480.00 300.00
30.0000
180.00

250.0000
104 PLUGGING EXISTING PIPE

3.0000 EACH 66.67 % 105.0000 -30.00 % 100.0000 -33.33 %

750.00 300.00 315.00 -135.00 300.00 -150.00
150.0000
450.00

105  STRUCTURE SURVEYING
L.S. 60.00 % 100.00 % 60.00 %

80,000.00 30,000.00 100,000.00 50,000.00 80,000.00 30,000.0050,000.00
106  TEMPORARY FENCING

L.S. -29.29 % -89.90 % 51.52 %

3,500.00 -1,450.00 500.00 -4,450.00 7,500.00 2,550.004,950.00

30.0000
107 CHAIN LINK FENCE TYPE 3

75.0000 L.F. -6.25 % 25.0000 -21.88 % 25.0000 -21.88 %

2,250.00 -150.00 1,875.00 -525.00 1,875.00 -525.00
32.0000
2,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
108 CHAIN LINK FENCE TYPE 4

35.0000 L.F. 0.00 % 25.0000 -16.67 % 25.0000 -16.67 %

1,050.00 0.00 875.00 -175.00 875.00 -175.00
30.0000
1,050.00

200.0000
109 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH -20.00 % 500.0000 100.00 % 500.0000 100.00 %

200.00 -50.00 500.00 250.00 500.00 250.00
250.0000
250.00

50.0000
110 GRAVITY BLOCK WALL

194.0000 S.F. -16.67 % 36.0000 -40.00 % 35.0000 -41.67 %

9,700.00 -1,940.00 6,984.00 -4,656.00 6,790.00 -4,850.00
60.0000

11,640.00

55.0000
111 ROCK FOR ROCK WALL

130.0000 TON -50.00 % 82.0000 -25.45 % 80.0000 -27.27 %

7,150.00 -7,150.00 10,660.00 -3,640.00 10,400.00 -3,900.00
110.0000
14,300.00

75.0000
112 BACKFILL FOR ROCK WALL

14.0000 TON 87.50 % 82.0000 105.00 % 80.0000 100.00 %

1,050.00 490.00 1,148.00 588.00 1,120.00 560.00
40.0000
560.00

250.0000
113 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -16.67 % 1,100.0000 266.67 % 1,000.0000 233.33 %

500.00 -100.00 2,200.00 1,600.00 2,000.00 1,400.00
300.0000
600.00

10,000.0000
114 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 81.82 % 15,500.0000 181.82 % 15,000.0000 172.73 %

20,000.00 9,000.00 31,000.00 20,000.00 30,000.00 19,000.00
5,500.0000
11,000.00

115 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
117 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
118 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

56,000.00 56,000.00 56,000.0056,000.00
119 SPCC PLAN

L.S. 150.00 % 0.00 % -25.00 %

5,000.00 3,000.00 2,000.00 0.00 1,500.00 -500.002,000.00
120 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.5000
121 CONSTRUCTION GEOTEXTILE FOR SEPARATION

50.0000 S.Y. 12.50 % 4.2500 6.25 % 4.0000 0.00 %

225.00 25.00 212.50 12.50 200.00 0.00
4.0000
200.00

4.5000
122 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

70.0000 S.Y. 12.50 % 4.2500 6.25 % 4.0000 0.00 %

315.00 35.00 297.50 17.50 280.00 0.00
4.0000
280.00

10.0000
123 NO TRESPASSING SIGN

6.0000 EACH -50.00 % 25.0000 25.00 % 100.0000 400.00 %

60.00 -60.00 150.00 30.00 600.00 480.00
20.0000
120.00

124 HEALTH AND SAFETY PLAN
L.S. 140.00 % 2,900.00 % 20.00 %

12,000.00 7,000.00 150,000.00 145,000.00 6,000.00 1,000.005,000.00

775.0000
127  CONC. CLASS 4000 FOR SIDEWALK AT BENT 6 TUNNEL

2.0000 C.Y. -22.50 % 1,000.0000 0.00 % 500.0000 -50.00 %

1,550.00 -450.00 2,000.00 0.00 1,000.00 -1,000.00
1,000.0000
2,000.00

150.0000
128  TIMBER RAILING FOR BENT 6 TUNNEL

14.0000 L.F. 50.00 % 300.0000 200.00 % 50.0000 -50.00 %

2,100.00 700.00 4,200.00 2,800.00 700.00 -700.00
100.0000
1,400.00

129 CURE BOX
L.S. -50.00 % -50.00 % 166.67 %

1,500.00 -1,500.00 1,500.00 -1,500.00 8,000.00 5,000.003,000.00

$14,264,522.80 34.61% $12,884,988.00 21.59% $16,489,429.00 55.61%$10,596,977.40CONTRACT TOTAL (A)
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 2ND BIDDER ------- ------- LOW BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED
1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE

99202-4795

PROJECT : LINDON   UT  840421648 SPOKANE   WA  992020008 SPOKANE   WA  992024536

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ROAD USER COST R1

125
PDA5,000.00

 NUMBER OF TOTAL WORKING DAYS
320.00 322.00 360.00

1,600,000.00 1,610,000.00,595,000.00
31,900.00 %

1,800,000.00
%32,100.00

,605,000.00
%35,900.00

,795,000.00
1.00

5,000.00

1,800,000.001,600,000.00 1,610,000.0031,900.00 %% 32,100.00 35,900.00 %5,000.00ROAD USER COST R1 TOTAL (B)

ROAD USER COST R2

126
EACH15,000.00

 NUMBER OF TOTAL BRIDGE CLOSURES
0.00 0.00 0.00
0.00 0.00-15,000.00

-100.00 %
0.00

%-100.00
-15,000.00

%-100.00
-15,000.00

1.00
15,000.00

-100.00 %% -100.00 -100.00 %15,000.00 NO BID THIS ALTERNATE NO BID THIS ALTERNATE NO BID THIS ALTERNATEROAD USER COST R2 TOTAL (B)

10,596,977.40 -21.59 % -55.61 %-34.61 % 12,884,988.00 16,489,429.0014,264,522.80CONTRACT TOTAL (A)
10,616,977.40 -36.53 % -72.27 %-49.43 % 14,494,988.00 18,289,429.0015,864,522.80BID TOTAL (A) + (B)
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 45.27 %
1,400,000.00 436,296.60963,703.40

10,000.0000
2 CLEARING AND GRUBBING

1.2000 ACRE 150.00 %
12,000.00 7,200.00

4,000.0000
4,800.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 104.08 %

10,000.00 5,100.004,900.00
4 REMOVING EXISTING STRUCTURE

L.S. 100.00 %
15,000.00 7,500.007,500.00

2.0000
5   SAW CUT EXISTING ASPHALT

3930.0000 L.F. -60.00 %
7,860.00 -11,790.00

5.0000
19,650.00

5.0000
6 REMOVING GUARDRAIL

940.0000 L.F. -23.08 %
4,700.00 -1,410.00

6.5000
6,110.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

5.0000 EACH -33.33 %
1,000.00 -500.00

300.0000
1,500.00

0.7000
8 REMOVING PAINT LINE

51290.0000 L.F. 7.69 %
35,903.00 2,564.50

0.6500
33,338.50

1.5000
9 REMOVING PLASTIC LINE

5630.0000 L.F. 50.00 %
8,445.00 2,815.00

1.0000
5,630.00

GRADING

7.0000
10 ROADWAY EXCAVATION INCL. HAUL

5580.0000 C.Y. -68.18 %
39,060.00 -83,700.00

22.0000
122,760.00

6.0000
11 EMBANKMENT COMPACTION

130.0000 C.Y. 20.00 %
780.00 130.00

5.0000
650.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,200.0000
12 CONCRETE INLET

1.0000 EACH -7.69 %
1,200.00 -100.00

1,300.0000
1,300.00

2,000.0000
13 GRATE INLET TYPE 2

1.0000 EACH -33.33 %
2,000.00 -1,000.00

3,000.0000
3,000.00

50.0000
14 QUARRY SPALLS

80.0000 C.Y. -23.08 %
4,000.00 -1,200.00

65.0000
5,200.00

10.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

65.0000 L.F. -60.00 %
650.00 -975.00

25.0000
1,625.00

20.0000
16 DRAIN PIPE 6 IN. DIAM.

100.0000 L.F. -20.00 %
2,000.00 -500.00

25.0000
2,500.00

STORM SEWER

1,200.0000
17 CATCH BASIN TYPE 1

1.0000 EACH -20.00 %
1,200.00 -300.00

1,500.0000
1,500.00

10.0000
18 TESTING STORM SEWER PIPE

75.0000 L.F. 53.85 %
750.00 262.50

6.5000
487.50

75.0000
19 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

6.0000 L.F. -25.00 %
450.00 -150.00

100.0000
600.00

30.0000
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

39.0000 L.F. -40.00 %
1,170.00 -780.00

50.0000
1,950.00

125.0000
21 PROFILE WALL PVC STORM SEWER PIPE 36 IN. DIAM.

36.0000 L.F. -55.36 %
4,500.00 -5,580.00

280.0000
10,080.00

STRUCTURE

12.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1770.0000 C.Y. -60.00 %
21,240.00 -31,860.00

30.0000
53,100.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
23 SHORING OR EXTRA EXCAVATION CL. A

L.S. 158.06 %
400,000.00 245,000.00155,000.00

24 REMOVING PORTION OF EXISTING BRIDGE 285/10
L.S. 37.50 %

550,000.00 150,000.00400,000.00

2.5000
25 ST. REINF. BAR FOR BRIDGE

37400.0000 LB. 127.27 %
93,500.00 52,360.00

1.1000
41,140.00

2.5000
26 ST. REINF. BAR FOR WALL

4200.0000 LB. 127.27 %
10,500.00 5,880.00

1.1000
4,620.00

1,000.0000
27 CONC. CLASS 4000 FOR WALL

55.0000 C.Y. 66.67 %
55,000.00 22,000.00

600.0000
33,000.00

28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

2.002.00
29 STRUCTURAL LOW ALLOY STEEL

L.S. 79.03 %
5,550,000.00 2,450,000.003,100,000.00

30 ROADWAY DECK BRIDGE 285/10
L.S. 45.53 %

3,500,000.00 1,095,000.002,405,000.00

750.0000
31 CONC. CLASS 4000 FOR BRIDGE

336.0000 C.Y. 25.00 %
252,000.00 50,400.00

600.0000
201,600.00

10,000.0000
32  MICROPILE

24.0000 EACH 0.00 %
240,000.00 0.00

10,000.0000
240,000.00

5,000.0000
33  MICROPILE VERIFICATION LOAD TESTING

2.0000 EACH -50.00 %
10,000.00 -10,000.00

10,000.0000
20,000.00

2.5000
34 ST. REINF. BAR FOR BENT 6 TUNNEL

600.0000 LB. 127.27 %
1,500.00 840.00

1.1000
660.00

2,500.0000
35 CONC. CLASS 4000 FOR BENT 6 TUNNEL

8.0000 C.Y. 316.67 %
20,000.00 15,200.00

600.0000
4,800.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
36  BENT 7 TUNNEL

L.S. 75.00 %
175,000.00 75,000.00100,000.00

37  ELEVATED TRAIL
L.S. -50.00 %

10,000.00 -10,000.0020,000.00

60.0000
38 SCARIFYING CONC. SURFACE

344.0000 S.Y. 140.00 %
20,640.00 12,040.00

25.0000
8,600.00

400.0000
39 BRIDGE APPROACH SLAB

134.0000 S.Y. 60.00 %
53,600.00 20,100.00

250.0000
33,500.00

40  BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 42.86 %

10,000.00 3,000.007,000.00
41  BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 42.86 %
10,000.00 3,000.007,000.00

42  CANTILEVER SIGN STRUCTURE
L.S. 20.00 %

60,000.00 10,000.0050,000.00
43 FORCE ACCOUNT MISC. STEEL REPAIR

EST. 0.00 %
100,000.00100,000.00

44 TESTING AND DISPOSAL OF CONTAINMENT WASTE
EST. 0.00 %

200,000.00200,000.00

35.0000
45 GRAVEL BACKFILL FOR WALL

143.0000 C.Y. -46.15 %
5,005.00 -4,290.00

65.0000
9,295.00

SURFACING

20.0000
46 CRUSHED SURFACING BASE COURSE

580.0000 TON -33.33 %
11,600.00 -5,800.00

30.0000
17,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
700.00700.00

1,000.0000
48 ASPHALT FOR FOG SEAL

0.5000 TON 0.00 %
500.00 0.00

1,000.0000
500.00

HOT MIX ASPHALT

125.0000
49 COMMERCIAL HMA

700.0000 TON -10.71 %
87,500.00 -10,500.00

140.0000
98,000.00

EROSION CONTROL AND PLANTING

100.0000
50 ESC LEAD

92.0000 DAY -50.00 %
9,200.00 -9,200.00

200.0000
18,400.00

10.0000
51 TEMPORARY EROSION CONTROL BLANKET

360.0000 S.Y. 0.00 %
3,600.00 0.00

10.0000
3,600.00

8.0000
52 PERMANENT EROSION CONTROL BLANKET

635.0000 S.Y. 0.00 %
5,080.00 0.00

8.0000
5,080.00

50.0000
53 CHECK DAM

30.0000 L.F. 185.71 %
1,500.00 975.00

17.5000
525.00

20.0000
54 STABILIZED CONSTRUCTION ENTRANCE

228.0000 S.Y. 0.00 %
4,560.00 0.00

20.0000
4,560.00

100.0000
55 INLET PROTECTION

8.0000 EACH 25.00 %
800.00 160.00

80.0000
640.00

7.0000
56 SILT FENCE

145.0000 L.F. -30.00 %
1,015.00 -435.00

10.0000
1,450.00

8.0000
57 WATTLE

330.0000 L.F. 14.29 %
2,640.00 330.00

7.0000
2,310.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
4,000.004,000.00

2,500.0000
59 SOIL BINDER OR TACKING AGENT

0.4000 ACRE 92.31 %
1,000.00 480.00

1,300.0000
520.00

1,500.0000
60 SEEDING AND MULCHING

2.6000 ACRE -40.00 %
3,900.00 -2,600.00

2,500.0000
6,500.00

45.0000
61 TOPSOIL TYPE C

70.0000 C.Y. -10.00 %
3,150.00 -350.00

50.0000
3,500.00

5,500.0000
62  COARSE COMPOST

2.6000 ACRE 0.00 %
14,300.00 0.00

5,500.0000
14,300.00

63 WEED CONTROL
EST. 0.00 %

2,000.002,000.00

7.0000
64 HIGH VISIBILITY FENCE

150.0000 L.F. 75.00 %
1,050.00 450.00

4.0000
600.00

1,200.0000
65  SOIL RIPPING

1.6000 ACRE -20.00 %
1,920.00 -480.00

1,500.0000
2,400.00

TRAFFIC

10.0000
66 EXTRUDED CURB

860.0000 L.F. 66.67 %
8,600.00 3,440.00

6.0000
5,160.00

26.0000
67 BEAM GUARDRAIL TYPE 31

438.0000 L.F. 4.00 %
11,388.00 438.00

25.0000
10,950.00

4,000.0000
68 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 122.22 %
8,000.00 4,400.00

1,800.0000
3,600.00

3,000.0000
69 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 11.11 %
3,000.00 300.00

2,700.0000
2,700.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,100.0000
70 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 57.14 %
1,100.00 400.00

700.0000
700.00

1,200.0000
71 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 26.32 %
1,200.00 250.00

950.0000
950.00

60.0000
72 PRECAST CONC. BARRIER TYPE 2

100.0000 L.F. 20.00 %
6,000.00 1,000.00

50.0000
5,000.00

50.0000
73 PRECAST CONC. BARRIER TYPE 4

12.5000 L.F. -16.67 %
625.00 -125.00

60.0000
750.00

25.0000
74 TEMPORARY CONC. BARRIER

7.0000 L.F. -44.44 %
175.00 -140.00

45.0000
315.00

2.5000
75 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3200.0000 L.F. -79.17 %
8,000.00 -30,400.00

12.0000
38,400.00

3,000.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -66.67 %
6,000.00 -12,000.00

9,000.0000
18,000.00

20,000.0000
77 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 135.29 %
40,000.00 23,000.00

8,500.0000
17,000.00

2,000.0000
78 RESETTING IMPACT ATTENUATOR

2.0000 EACH -55.56 %
4,000.00 -5,000.00

4,500.0000
9,000.00

79 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

4,000.004,000.00

0.3500
80 PAINT LINE

61140.0000 L.F. 40.00 %
21,399.00 6,114.00

0.2500
15,285.00

2.0000
81 PLASTIC LINE

3120.0000 L.F. 66.67 %
6,240.00 2,496.00

1.2000
3,744.00

0.3000
82 PAINTED WIDE LANE LINE

6330.0000 L.F. -70.00 %
1,899.00 -4,431.00

1.0000
6,330.00



PAGE : 20-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
83 PLASTIC WIDE LANE LINE

1050.0000 L.F. 71.43 %
3,150.00 1,312.50

1.7500
1,837.50

200.0000
84 PLASTIC TRAFFIC ARROW

6.0000 EACH 14.29 %
1,200.00 150.00

175.0000
1,050.00

85 PERMANENT SIGNING
L.S. -11.14 %

25,000.00 -3,135.5028,135.50

3.0000
86 SIGN COVERING

1280.0000 S.F. -40.00 %
3,840.00 -2,560.00

5.0000
6,400.00

87  ELECTRICAL REMOVAL FOR ILLUMINATION SYSTEM NO. 1
L.S. 8.29 %

75,000.00 5,740.0069,260.00
88 ILLUMINATION SYSTEM NO. 1

L.S. -11.31 %
140,000.00 -17,848.00157,848.00

89 ILLUMINATION SYSTEM NO. 2
L.S. -17.81 %

45,000.00 -9,752.0054,752.00
90  ILLUMINATION SYSTEM NO. 1 BARRIER CONDUIT AND J-BOXES

L.S. 50.27 %
165,000.00 55,200.00109,800.00

5,000.0000
91 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 100.00 %
40,000.00 20,000.00

2,500.0000
20,000.00

1.0000
92 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

30240.0000 HR -66.67 %
30,240.00 -60,480.00

3.0000
90,720.00

93 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -69.03 %

300,000.00 -668,787.00968,787.00

20.0000
94 CONSTRUCTION SIGNS CLASS A

1750.0000 S.F. 33.33 %
35,000.00 8,750.00

15.0000
26,250.00

95  INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. -20.00 %

40,000.00 -10,000.0050,000.00
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PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0400
96  MOVING QMB WITH TTV

693630.0000 L.F. -60.00 %
27,745.20 -41,617.80

0.1000
69,363.00

10.0000
97  REMOVING AND RESETTING QMB

1285.0000 L.F. -16.67 %
12,850.00 -2,570.00

12.0000
15,420.00

98  TTV MOBILIZATION
L.S. -50.00 %

5,000.00 -5,000.0010,000.00
99 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00 %
10,000.0010,000.00

OTHER ITEMS
100 TYPE C PROGRESS SCHEDULE

L.S. 81.82 %
10,000.00 4,500.005,500.00

500.0000
101 SCHEDULE UPDATE

18.0000 EACH 100.00 %
9,000.00 4,500.00

250.0000
4,500.00

1.0000
102 SHORING OR EXTRA EXCAVATION CLASS B

1000.0000 S.F. 0.00 %
1,000.00 0.00

1.0000
1,000.00

80.0000
103 GRAVEL BACKFILL FOR DRAIN

6.0000 C.Y. 166.67 %
480.00 300.00

30.0000
180.00

100.0000
104 PLUGGING EXISTING PIPE

3.0000 EACH -33.33 %
300.00 -150.00

150.0000
450.00

105  STRUCTURE SURVEYING
L.S. -60.00 %

20,000.00 -30,000.0050,000.00
106  TEMPORARY FENCING

L.S. 1.01 %
5,000.00 50.004,950.00

50.0000
107 CHAIN LINK FENCE TYPE 3

75.0000 L.F. 56.25 %
3,750.00 1,350.00

32.0000
2,400.00
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VERSION NO :3 WORK ORDER# : XL2590
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

75.0000
108 CHAIN LINK FENCE TYPE 4

35.0000 L.F. 150.00 %
2,625.00 1,575.00

30.0000
1,050.00

500.0000
109 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH 100.00 %
500.00 250.00

250.0000
250.00

35.0000
110 GRAVITY BLOCK WALL

194.0000 S.F. -41.67 %
6,790.00 -4,850.00

60.0000
11,640.00

80.0000
111 ROCK FOR ROCK WALL

130.0000 TON -27.27 %
10,400.00 -3,900.00

110.0000
14,300.00

80.0000
112 BACKFILL FOR ROCK WALL

14.0000 TON 100.00 %
1,120.00 560.00

40.0000
560.00

1,000.0000
113 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 233.33 %
2,000.00 1,400.00

300.0000
600.00

8,000.0000
114 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 45.45 %
16,000.00 5,000.00

5,500.0000
11,000.00

115 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

117 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
118 STEEL COST ADJUSTMENT

CALC 0.00 %
56,000.0056,000.00

119 SPCC PLAN
L.S. 25.00 %

2,500.00 500.002,000.00
120 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 %
2,000.002,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.0000
121 CONSTRUCTION GEOTEXTILE FOR SEPARATION

50.0000 S.Y. 0.00 %
200.00 0.00

4.0000
200.00

4.0000
122 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

70.0000 S.Y. 0.00 %
280.00 0.00

4.0000
280.00

75.0000
123 NO TRESPASSING SIGN

6.0000 EACH 275.00 %
450.00 330.00

20.0000
120.00

124 HEALTH AND SAFETY PLAN
L.S. 400.00 %

25,000.00 20,000.005,000.00

700.0000
127  CONC. CLASS 4000 FOR SIDEWALK AT BENT 6 TUNNEL

2.0000 C.Y. -30.00 %
1,400.00 -600.00

1,000.0000
2,000.00

50.0000
128  TIMBER RAILING FOR BENT 6 TUNNEL

14.0000 L.F. -50.00 %
700.00 -700.00

100.0000
1,400.00

129 CURE BOX
L.S. 66.67 %

5,000.00 2,000.003,000.00

$14,338,820.20 35.31%$10,596,977.40CONTRACT TOTAL (A)
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B012 REVISION NO : BIDS OPENED ON : Mar 19 2009
CONTRACT NO :007677 REGION NO : 2 AWARDED ON : Mar 24 2009
VERSION NO :3 WORK ORDER# : XL2590
HWY :SR 285 ------- 3RD BIDDER -------

TITLE :SR 285
GEORGE SELLAR BRIDGE
ADDITIONAL EB LANE
09B012

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE 98072
PO BOX 1330

PROJECT : WOODINVILLE    WA  980721330

COUNTY(S) :CHELAN,DOUGLAS CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/18/2009
10:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ROAD USER COST R1

125
PDA5,000.00

 NUMBER OF TOTAL WORKING DAYS
360.00

1,800,000.00,795,000.00
35,900.00 %1.00

5,000.00

1,800,000.00 35,900.00 %5,000.00ROAD USER COST R1 TOTAL (B)

ROAD USER COST R2

126
EACH15,000.00

 NUMBER OF TOTAL BRIDGE CLOSURES
8.00

120,000.00 105,000.00
700.00 %1.00

15,000.00

120,000.00 700.00 %15,000.00ROAD USER COST R2 TOTAL (B)

10,596,977.40 -35.31 %14,338,820.20CONTRACT TOTAL (A)
10,616,977.40 -53.14 %16,258,820.20BID TOTAL (A) + (B)
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