
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

PIPKIN INC., DBA PIPKIN CONSTR STRIDER CONSTRUCTION CO., INC. GRANITE NORTHWEST, INC.
4801 CONTRACTORS DR 4721 NORTHWEST DR 5665 NELPAR DR  (ATTN: DEAN GI
E. WENATCHEE 98802-8688 EAST WENATCHEE 98802-8004

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269019 WENATCHEE   WA  988071628

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -94.07 % -25.92 % -58.64 %

10,000.00 -158,741.00 125,000.00 -43,741.00 69,799.63 -98,941.37168,741.00

GRADING

14.0000
2 COMMON BORROW INCL. HAUL

3360.0000 C.Y. -17.65 % 15.0000 -11.76 % 17.0000 0.00 %

47,040.00 -10,080.00 50,400.00 -6,720.00 57,120.00 0.00
17.0000

57,120.00

0.7500
3  DITCHING AND SHAPING

32820.0000 L.F. -62.50 % 1.4000 -30.00 % 1.0000 -50.00 %

24,615.00 -41,025.00 45,948.00 -19,692.00 32,820.00 -32,820.00
2.0000

65,640.00

DRAINAGE

14.0000
4 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. -72.00 % 15.0000 -70.00 % 90.0000 80.00 %

840.00 -2,160.00 900.00 -2,100.00 5,400.00 2,400.00
50.0000
3,000.00

22.0000
5 QUARRY SPALLS

3928.0000 TON -37.14 % 25.0000 -28.57 % 25.0000 -28.57 %

86,416.00 -51,064.00 98,200.00 -39,280.00 98,200.00 -39,280.00
35.0000

137,480.00

28.0000
6  MECHANICALLY  PLACED RIPRAP

9291.0000 TON -65.00 % 25.0000 -68.75 % 35.0000 -56.25 %

260,148.00 -483,132.00 232,275.00 -511,005.00 325,185.00 -418,095.00
80.0000

743,280.00

32.0000
7  CRANE PLACED RIPRAP

1843.0000 TON -68.00 % 34.5000 -65.50 % 60.0000 -40.00 %

58,976.00 -125,324.00 63,583.50 -120,716.50 110,580.00 -73,720.00
100.0000

184,300.00

28.0000
8  RIPRAP IN STOCKPILE

1790.0000 C.Y. -58.82 % 31.0000 -54.41 % 40.0000 -41.18 %

50,120.00 -71,600.00 55,490.00 -66,230.00 71,600.00 -50,120.00
68.0000

121,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

PIPKIN INC., DBA PIPKIN CONSTR STRIDER CONSTRUCTION CO., INC. GRANITE NORTHWEST, INC.
4801 CONTRACTORS DR 4721 NORTHWEST DR 5665 NELPAR DR  (ATTN: DEAN GI
E. WENATCHEE 98802-8688 EAST WENATCHEE 98802-8004

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269019 WENATCHEE   WA  988071628

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

26.0000
9  QUARRY SPALLS IN STOCKPILE

2144.0000 C.Y. -46.94 % 31.0000 -36.73 % 35.0000 -28.57 %

55,744.00 -49,312.00 66,464.00 -38,592.00 75,040.00 -30,016.00
49.0000

105,056.00

SURFACING

65.0000
10  MODIFIED SHOULDER BALLAST

723.0000 C.Y. 116.67 % 65.0000 116.67 % 60.0000 100.00 %

46,995.00 25,305.00 46,995.00 25,305.00 43,380.00 21,690.00
30.0000

21,690.00

28.7900
11 CRUSHED SURFACING BASE COURSE

181.0000 TON -4.03 % 40.0000 33.33 % 40.0000 33.33 %

5,210.99 -219.01 7,240.00 1,810.00 7,240.00 1,810.00
30.0000
5,430.00

HOT MIX ASPHALT

6.2500
12 PLANING BITUMINOUS PAVEMENT

3328.0000 S.Y. -58.33 % 6.5000 -56.67 % 8.0000 -46.67 %

20,800.00 -29,120.00 21,632.00 -28,288.00 26,624.00 -23,296.00
15.0000

49,920.00

80.0000
13 COMMERCIAL HMA

1395.0000 TON -36.00 % 90.0000 -28.00 % 82.7000 -33.84 %

111,600.00 -62,775.00 125,550.00 -48,825.00 115,366.50 -59,008.50
125.0000

174,375.00

EROSION CONTROL AND PLANTING

100.0000
14 ESC LEAD

10.0000 DAY -50.00 % 250.0000 25.00 % 800.0000 300.00 %

1,000.00 -1,000.00 2,500.00 500.00 8,000.00 6,000.00
200.0000
2,000.00

3,962.0000
15 SEEDING, FERTILIZING, AND MULCHING

3.4000 ACRE 58.48 % 4,000.0000 60.00 % 4,500.0000 80.00 %

13,470.80 4,970.80 13,600.00 5,100.00 15,300.00 6,800.00
2,500.0000
8,500.00

18.0000
16 CHECK DAM

28.0000 L.F. 2.86 % 15.0000 -14.29 % 25.0000 42.86 %

504.00 14.00 420.00 -70.00 700.00 210.00
17.5000
490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

PIPKIN INC., DBA PIPKIN CONSTR STRIDER CONSTRUCTION CO., INC. GRANITE NORTHWEST, INC.
4801 CONTRACTORS DR 4721 NORTHWEST DR 5665 NELPAR DR  (ATTN: DEAN GI
E. WENATCHEE 98802-8688 EAST WENATCHEE 98802-8004

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269019 WENATCHEE   WA  988071628

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

125.0000
17 INLET PROTECTION

19.0000 EACH 56.25 % 140.0000 75.00 % 100.0000 25.00 %

2,375.00 855.00 2,660.00 1,140.00 1,900.00 380.00
80.0000
1,520.00

3.8500
18 WATTLE

2188.0000 L.F. -45.00 % 3.0000 -57.14 % 5.0000 -28.57 %

8,423.80 -6,892.20 6,564.00 -8,752.00 10,940.00 -4,376.00
7.0000

15,316.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

1.7500
20 HIGH VISIBILITY FENCE

1100.0000 L.F. -56.25 % 2.0000 -50.00 % 2.5000 -37.50 %

1,925.00 -2,475.00 2,200.00 -2,200.00 2,750.00 -1,650.00
4.0000

4,400.00

TRAFFIC

23.2500
21 REMOVING AND RESETTING BEAM GUARDRAIL

268.0000 L.F. -41.88 % 25.0000 -37.50 % 30.0000 -25.00 %

6,231.00 -4,489.00 6,700.00 -4,020.00 8,040.00 -2,680.00
40.0000

10,720.00

17.1500
22 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

175.0000 L.F. 90.56 % 20.0000 122.22 % 25.0000 177.78 %

3,001.25 1,426.25 3,500.00 1,925.00 4,375.00 2,800.00
9.0000

1,575.00

0.6000
23 PAINT LINE

3660.0000 L.F. 140.00 % 0.6500 160.00 % 0.5800 132.00 %

2,196.00 1,281.00 2,379.00 1,464.00 2,122.80 1,207.80
0.2500
915.00

33.0000
24 FLEXIBLE GUIDE POST

174.0000 EACH 10.00 % 35.0000 16.67 % 30.0000 0.00 %

5,742.00 522.00 6,090.00 870.00 5,220.00 0.00
30.0000
5,220.00

16,500.0000
25 RECESSED PAVEMENT MARKER

0.0400 HUND 230.00 % 15,000.0000 200.00 % 45,000.0000 800.00 %

660.00 460.00 600.00 400.00 1,800.00 1,600.00
5,000.0000

200.00

1.0000
26 SEQUENTIAL ARROW SIGN

367.0000 HR -75.00 % 2.2500 -43.75 % 1.0000 -75.00 %

367.00 -1,101.00 825.75 -642.25 367.00 -1,101.00
4.0000

1,468.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

PIPKIN INC., DBA PIPKIN CONSTR STRIDER CONSTRUCTION CO., INC. GRANITE NORTHWEST, INC.
4801 CONTRACTORS DR 4721 NORTHWEST DR 5665 NELPAR DR  (ATTN: DEAN GI
E. WENATCHEE 98802-8688 EAST WENATCHEE 98802-8004

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269019 WENATCHEE   WA  988071628

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 60.00 % 100.00 % 76.00 %

8,000.00 3,000.00 10,000.00 5,000.00 8,800.00 3,800.005,000.00
28 TRAFFIC CONTROL SUPERVISOR

L.S. -63.64 % -51.30 % -60.06 %

11,200.00 -19,600.00 15,000.00 -15,800.00 12,300.00 -18,500.0030,800.00

39.2500
29 FLAGGERS AND SPOTTERS

2206.0000 HR -12.78 % 38.0000 -15.56 % 39.2500 -12.78 %

86,585.50 -12,684.50 83,828.00 -15,442.00 86,585.50 -12,684.50
45.0000

99,270.00

15.0000
30 CONSTRUCTION SIGNS CLASS A

559.0000 S.F. 0.00 % 16.0000 6.67 % 15.0000 0.00 %

8,385.00 0.00 8,944.00 559.00 8,385.00 0.00
15.0000
8,385.00

39.5000
31 OTHER TRAFFIC CONTROL LABOR

1680.0000 HR -5.95 % 39.0000 -7.14 % 39.5000 -5.95 %

66,360.00 -4,200.00 65,520.00 -5,040.00 66,360.00 -4,200.00
42.0000

70,560.00

400.0000
32 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -92.73 % 4,500.0000 -18.18 % 500.0000 -90.91 %

1,600.00 -20,400.00 18,000.00 -4,000.00 2,000.00 -20,000.00
5,500.0000
22,000.00

1.0000
33 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1260.0000 HR -71.43 % 1.2500 -64.29 % 2.0000 -42.86 %

1,260.00 -3,150.00 1,575.00 -2,835.00 2,520.00 -1,890.00
3.5000

4,410.00

48.0000
34 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

450.0000 HR -20.00 % 17.5000 -70.83 % 50.0000 -16.67 %

21,600.00 -5,400.00 7,875.00 -19,125.00 22,500.00 -4,500.00
60.0000

27,000.00

2,200.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 10.00 % 5,000.0000 150.00 % 2,000.0000 0.00 %

6,600.00 600.00 15,000.00 9,000.00 6,000.00 0.00
2,000.0000
6,000.00

36 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

PIPKIN INC., DBA PIPKIN CONSTR STRIDER CONSTRUCTION CO., INC. GRANITE NORTHWEST, INC.
4801 CONTRACTORS DR 4721 NORTHWEST DR 5665 NELPAR DR  (ATTN: DEAN GI
E. WENATCHEE 98802-8688 EAST WENATCHEE 98802-8004

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269019 WENATCHEE   WA  988071628

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

19,999.00 19,999.00 19,999.0019,999.00
38 FORCE ACCOUNT CULVERT REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

16.0000
39  DISPOSAL OF ASPHALT WASTE MATERIAL

1090.0000 C.Y. -68.00 % 12.5000 -75.00 % 15.0000 -70.00 %

17,440.00 -37,060.00 13,625.00 -40,875.00 16,350.00 -38,150.00
50.0000

54,500.00

335.0000
40  CRANE OPERATION

50.0000 HR -16.25 % 400.0000 0.00 % 500.0000 25.00 %

16,750.00 -3,250.00 20,000.00 0.00 25,000.00 5,000.00
400.0000
20,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
42 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 SPCC PLAN

L.S. -38.86 % 0.00 % -75.00 %

1,222.85 -777.15 2,000.00 0.00 500.00 -1,500.002,000.00

$1,109,407.19 -51.30% $1,287,086.25 -43.50% $1,395,173.43 -38.75%$2,278,004.00CONTRACT TOTAL

$1,395,173.43$1,109,407.19 $1,287,086.25BASE TOTAL -51.30% -43.50% -38.75%$2,278,004.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- 4TH BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

NORTH CENTRAL CONSTRUCTION, IN
13184 E WHEELER RD
98837-9118

PROJECT : MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 6.67 %
180,000.00 11,259.00168,741.00

GRADING

12.0000
2 COMMON BORROW INCL. HAUL

3360.0000 C.Y. -29.41 %
40,320.00 -16,800.00

17.0000
57,120.00

0.5000
3  DITCHING AND SHAPING

32820.0000 L.F. -75.00 %
16,410.00 -49,230.00

2.0000
65,640.00

DRAINAGE

40.0000
4 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. -20.00 %
2,400.00 -600.00

50.0000
3,000.00

47.0000
5 QUARRY SPALLS

3928.0000 TON 34.29 %
184,616.00 47,136.00

35.0000
137,480.00

52.0000
6  MECHANICALLY  PLACED RIPRAP

9291.0000 TON -35.00 %
483,132.00 -260,148.00

80.0000
743,280.00

62.0000
7  CRANE PLACED RIPRAP

1843.0000 TON -38.00 %
114,266.00 -70,034.00

100.0000
184,300.00

62.0000
8  RIPRAP IN STOCKPILE

1790.0000 C.Y. -8.82 %
110,980.00 -10,740.00

68.0000
121,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- 4TH BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

NORTH CENTRAL CONSTRUCTION, IN
13184 E WHEELER RD
98837-9118

PROJECT : MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

54.0000
9  QUARRY SPALLS IN STOCKPILE

2144.0000 C.Y. 10.20 %
115,776.00 10,720.00

49.0000
105,056.00

SURFACING

55.0000
10  MODIFIED SHOULDER BALLAST

723.0000 C.Y. 83.33 %
39,765.00 18,075.00

30.0000
21,690.00

25.0000
11 CRUSHED SURFACING BASE COURSE

181.0000 TON -16.67 %
4,525.00 -905.00

30.0000
5,430.00

HOT MIX ASPHALT

9.5000
12 PLANING BITUMINOUS PAVEMENT

3328.0000 S.Y. -36.67 %
31,616.00 -18,304.00

15.0000
49,920.00

80.0000
13 COMMERCIAL HMA

1395.0000 TON -36.00 %
111,600.00 -62,775.00

125.0000
174,375.00

EROSION CONTROL AND PLANTING

500.0000
14 ESC LEAD

10.0000 DAY 150.00 %
5,000.00 3,000.00

200.0000
2,000.00

3,600.0000
15 SEEDING, FERTILIZING, AND MULCHING

3.4000 ACRE 44.00 %
12,240.00 3,740.00

2,500.0000
8,500.00

370.0000
16 CHECK DAM

28.0000 L.F. 2,014.29 %
10,360.00 9,870.00

17.5000
490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- 4TH BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

NORTH CENTRAL CONSTRUCTION, IN
13184 E WHEELER RD
98837-9118

PROJECT : MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
17 INLET PROTECTION

19.0000 EACH 25.00 %
1,900.00 380.00

80.0000
1,520.00

5.0000
18 WATTLE

2188.0000 L.F. -28.57 %
10,940.00 -4,376.00

7.0000
15,316.00

19 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

2,000.002,000.00

5.0000
20 HIGH VISIBILITY FENCE

1100.0000 L.F. 25.00 %
5,500.00 1,100.00

4.0000
4,400.00

TRAFFIC

24.0000
21 REMOVING AND RESETTING BEAM GUARDRAIL

268.0000 L.F. -40.00 %
6,432.00 -4,288.00

40.0000
10,720.00

18.0000
22 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

175.0000 L.F. 100.00 %
3,150.00 1,575.00

9.0000
1,575.00

0.6200
23 PAINT LINE

3660.0000 L.F. 148.00 %
2,269.20 1,354.20

0.2500
915.00

30.0000
24 FLEXIBLE GUIDE POST

174.0000 EACH 0.00 %
5,220.00 0.00

30.0000
5,220.00

32,500.0000
25 RECESSED PAVEMENT MARKER

0.0400 HUND 550.00 %
1,300.00 1,100.00

5,000.0000
200.00

1.0000
26 SEQUENTIAL ARROW SIGN

367.0000 HR -75.00 %
367.00 -1,101.00

4.0000
1,468.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- 4TH BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

NORTH CENTRAL CONSTRUCTION, IN
13184 E WHEELER RD
98837-9118

PROJECT : MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 60.00 %
8,000.00 3,000.005,000.00

28 TRAFFIC CONTROL SUPERVISOR
L.S. -63.64 %

11,200.00 -19,600.0030,800.00

41.0000
29 FLAGGERS AND SPOTTERS

2206.0000 HR -8.89 %
90,446.00 -8,824.00

45.0000
99,270.00

7.0000
30 CONSTRUCTION SIGNS CLASS A

559.0000 S.F. -53.33 %
3,913.00 -4,472.00

15.0000
8,385.00

39.5000
31 OTHER TRAFFIC CONTROL LABOR

1680.0000 HR -5.95 %
66,360.00 -4,200.00

42.0000
70,560.00

1,500.0000
32 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -72.73 %
6,000.00 -16,000.00

5,500.0000
22,000.00

1.0000
33 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1260.0000 HR -71.43 %
1,260.00 -3,150.00

3.5000
4,410.00

48.0000
34 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

450.0000 HR -20.00 %
21,600.00 -5,400.00

60.0000
27,000.00

2,700.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 35.00 %
8,100.00 2,100.00

2,000.0000
6,000.00

36 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09B020 REVISION NO : BIDS OPENED ON : Apr  7 2009
CONTRACT NO :007729 REGION NO : 2 AWARDED ON : Apr  7 2009
VERSION NO :1 WORK ORDER# : 00000
HWY :SR 000,097 ------- 4TH BIDDER -------

TITLE :US 97 BLEWETT PASS 
EMERGENCY FLOOD REPAIR
STAGE 2
09B020

NORTH CENTRAL CONSTRUCTION, IN
13184 E WHEELER RD
98837-9118

PROJECT : MOSES LAKE   WA  988370128

COUNTY(S) :CHELAN,KITTITAS CONTRACTOR NUMBER : 594290

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2009
08:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 %
19,999.0019,999.00

38 FORCE ACCOUNT CULVERT REPAIR
EST. 0.00 %

15,000.0015,000.00

12.0000
39  DISPOSAL OF ASPHALT WASTE MATERIAL

1090.0000 C.Y. -76.00 %
13,080.00 -41,420.00

50.0000
54,500.00

350.0000
40  CRANE OPERATION

50.0000 HR -12.50 %
17,500.00 -2,500.00

400.0000
20,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
42 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

43 SPCC PLAN
L.S. -70.00 %

600.00 -1,400.002,000.00

$1,786,146.20 -21.59%$2,278,004.00CONTRACT TOTAL

$1,786,146.20BASE TOTAL -21.59%$2,278,004.00


