
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A065 REVISION NO : BIDS OPENED ON : Dec  9 2010
CONTRACT NO :007999 REGION NO : 1 AWARDED ON :
VERSION NO :2 WORK ORDER# : XL3684
HWY :SR 099 ---- APP. BEST VALUE---- ------- 2ND BIDDER -------

TITLE :SR 99
BORED TUNNEL ALTERNATIVE
DESIGN-BUILD PROJECT
10A065

SEATTLE TUNNEL PARTNERS SEATTLE TUNNELING GROUP
801 SECOND AVE, STE 302 600 UNIVERSITY ST, STE 700

PROJECT : SEATTLE   WA  981040000 SEATTLE   WA  98101

COUNTY(S) :KING CONTRACTOR NUMBER : 999717 CONTRACTOR NUMBER : 999716

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/13/2010
08:27

DOT_RGGB01

AC-BR-0099(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
1  DESIGN-BUILD WORK - SOUTH U-SECTION

CALC 0.00 % 0.00 %

1.00 1.001.00
2  DESIGN-BUILD WORK - SOUTH TUNNEL OPERATIONS BUILDING

L.S. -14.45 % 65.96 %

25,000,000.00 4,223,744.29 48,500,000.00 9,276,255.7129,223,744.29
3  DESIGN-BUILD WORK - SOUTH CUT-AND-COVER

L.S. 68.13 % 105.11 %

200,000,000.00 1,041,095.89 244,000,000.00 5,041,095.89118,958,904.11
4  DESIGN-BUILD WORK - BORED TUNNEL

L.S. -23.75 % -13.76 %

557,000,000.00 3,479,452.10 630,000,000.00 0,479,452.10730,479,452.10
5  DESIGN-BUILD WORK - NORTH CUT-AND-COVER

L.S. 171.02 % 54.87 %

140,000,000.00 8,342,465.75 80,000,000.00 8,342,465.7551,657,534.25
6  DESIGN-BUILD WORK - NORTH TUNNEL OPERATIONS BUILDING

L.S. -11.22 % 47.97 %

30,000,000.00 3,789,954.34 50,000,000.00 6,210,045.6633,789,954.34
7  ADVANCE MITIGATION - AWV BENTS E121 TO E130

L.S. -100.00 % -64.00 %

0.00 3,000,000.00 1,080,000.00 1,920,000.003,000,000.00
8  ADVANCE MITIGATION - AWV BENTS 92, 93, & 101 TO 117

L.S. 3,550.00 % -47.08 %

100,000,000.00 7,260,273.97 1,450,000.00 1,289,726.032,739,726.03
9  ADVANCE MITIGATION - AWV BENTS 94 TO 100

L.S. 369.02 % -59.85 %

12,850,000.00 0,110,273.97 1,100,000.00 1,639,726.032,739,726.03
10  ADVANCE MITIGATION - A160, AL BOCALINO RISTORANTE

L.S. 66.67 % -100.00 %

5,000,000.00 2,000,000.00 0.00 3,000,000.003,000,000.00
11  ADVANCE MITIGATION - T252, WESTERN BUILDING

L.S. -27.00 % -30.65 %

2,000,000.00 -739,726.03 1,900,000.00 -839,726.032,739,726.03
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A065 REVISION NO : BIDS OPENED ON : Dec  9 2010
CONTRACT NO :007999 REGION NO : 1 AWARDED ON :
VERSION NO :2 WORK ORDER# : XL3684
HWY :SR 099 ---- APP. BEST VALUE ---- ------- 2ND BIDDER -------

TITLE :SR 99
BORED TUNNEL ALTERNATIVE
DESIGN-BUILD PROJECT
10A065

SEATTLE TUNNEL PARTNERS SEATTLE TUNNELING GROUP
801 SECOND AVE, STE 302 600 UNIVERSITY ST, STE 700

PROJECT : SEATTLE   WA  981040000 SEATTLE   WA  98101

COUNTY(S) :KING CONTRACTOR NUMBER : 999717 CONTRACTOR NUMBER : 999716

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/13/2010
08:27

DOT_RGGB01

AC-BR-0099(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
12  ADVANCE MITIGATION - T251, POLSON BUILDING

L.S. -56.20 % -63.65 %

4,000,000.00 5,132,420.09 3,320,000.00 5,812,420.099,132,420.09
13  ADVANCE MITIGATION - A161, COMMUTER PARKING GARAGE

L.S. -56.20 % -54.89 %

4,000,000.00 5,132,420.09 4,120,000.00 5,012,420.099,132,420.09
14  ADVANCE MITIGATION - A159, COMMUTER CENTER BUILDING

L.S. -56.20 % -85.00 %

4,000,000.00 5,132,420.09 1,370,000.00 7,762,420.099,132,420.09
15  ADVANCE MITIGATION - T243, FEDERAL OFFICE BUILDING

L.S. -100.00 % 17.33 %

0.00 3,000,000.00 3,520,000.00 520,000.003,000,000.00
16  ADVANCE MITIGATION - T237, ALEXIS BUILDING

L.S. -100.00 % -8.00 %

0.00 3,000,000.00 2,760,000.00 -240,000.003,000,000.00
17  ADVANCE MITIGATION - T234, NATIONAL BUILDING

L.S. -100.00 % -74.67 %

0.00 3,000,000.00 760,000.00 2,240,000.003,000,000.00
18  ADVANCE MITIGATION - T236, ARLINGTON SOUTH

L.S. -100.00 % -99.17 %

0.00 3,000,000.00 25,000.00 2,975,000.003,000,000.00
19  ADVANCE MITIGATION - T235, ARLINGTON NORTH

L.S. -100.00 % -4.50 %

0.00 3,000,000.00 2,865,000.00 -135,000.003,000,000.00
20  ADVANCE MITIGATION - T231, WATERMARK TOWER

L.S. -100.00 % -100.00 %

0.00 3,000,000.00 0.00 3,000,000.003,000,000.00
21  ADVANCE MITIGATION-T230,COLONIAL/GRAND PACIFIC BUILDING

L.S. -100.00 % -100.00 %

0.00 3,000,000.00 0.00 3,000,000.003,000,000.00
22  ADVANCE MITIGATION -T223, HARBOR STEPS, SOUTHEAST TOWER

L.S. -100.00 % -78.47 %

0.00 2,739,726.03 590,000.00 2,149,726.032,739,726.03
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A065 REVISION NO : BIDS OPENED ON : Dec  9 2010
CONTRACT NO :007999 REGION NO : 1 AWARDED ON :
VERSION NO :2 WORK ORDER# : XL3684
HWY :SR 099 ---- APP. BEST VALUE ---- ------- 2ND BIDDER -------

TITLE :SR 99
BORED TUNNEL ALTERNATIVE
DESIGN-BUILD PROJECT
10A065

SEATTLE TUNNEL PARTNERS SEATTLE TUNNELING GROUP
801 SECOND AVE, STE 302 600 UNIVERSITY ST, STE 700

PROJECT : SEATTLE   WA  981040000 SEATTLE   WA  98101

COUNTY(S) :KING CONTRACTOR NUMBER : 999717 CONTRACTOR NUMBER : 999716

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/13/2010
08:27

DOT_RGGB01

AC-BR-0099(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
23  ADVANCE MITIGATION - T222, HARBOR STEPS PLAZA

L.S. -100.00 % -100.00 %

0.00 2,739,726.03 0.00 2,739,726.032,739,726.03
24  ADVANCE MITIGATION -T216, HARBOR STEPS, NORTHEAST TOWER

L.S. -100.00 % -85.04 %

0.00 2,739,726.03 410,000.00 2,329,726.032,739,726.03
25  ADVANCE MITIGATION - T86, SEATTLE FFD

L.S. -100.00 % -78.67 %

0.00 3,000,000.00 640,000.00 2,360,000.003,000,000.00
26  ADVANCE MITIGATION - T90, 5TH & BELL BUILDING

L.S. -100.00 % -97.47 %

0.00 3,000,000.00 76,000.00 2,924,000.003,000,000.00
27  ADVANCE MITIGATION - A114, FOUNTAIN COURT APTS

L.S. -100.00 % -74.83 %

0.00 3,000,000.00 755,000.00 2,245,000.003,000,000.00
28  ADVANCE MITIGATION - T77, 6TH & WALL BUILDING

L.S. -100.00 % -82.33 %

0.00 3,000,000.00 530,000.00 2,470,000.003,000,000.00
29  ADVANCE MITIGATION -A110, ARCHSTONE BELLTOWN APARTMENTS

L.S. -100.00 % -89.31 %

0.00 4,500,000.00 481,000.00 4,019,000.004,500,000.00

2,000.0000
30  COMPENSATION GROUTING FROM WITHIN BUILDING

100.0000 HR 0.00 % 2,500.0000 25.00 %

200,000.00 0.00 250,000.00 50,000.00
2,000.0000
200,000.00

2,000.0000
31  COMPACTION & CONTACT GROUTING FROM WITHIN BUILDING

400.0000 HR 0.00 % 2,250.0000 12.50 %

800,000.00 0.00 900,000.00 100,000.00
2,000.0000
800,000.00

1,800.0000
32  COMPENSATION GROUTING FROM SHAFT OR GROUND SURFACE

1800.0000 HR 80.00 % 2,500.0000 150.00 %

3,240,000.00 1,440,000.00 4,500,000.00 2,700,000.00
1,000.0000

1,800,000.00

1,800.0000
33  COMPACTION & CONTACT GROUTING FROM SHAFT OR GRND SURFCE

200.0000 HR 80.00 % 2,250.0000 125.00 %

360,000.00 160,000.00 450,000.00 250,000.00
1,000.0000
200,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A065 REVISION NO : BIDS OPENED ON : Dec  9 2010
CONTRACT NO :007999 REGION NO : 1 AWARDED ON :
VERSION NO :2 WORK ORDER# : XL3684
HWY :SR 099 ---- APP.BEST VALUE ---- ------- 2ND BIDDER -------

TITLE :SR 99
BORED TUNNEL ALTERNATIVE
DESIGN-BUILD PROJECT
10A065

SEATTLE TUNNEL PARTNERS SEATTLE TUNNELING GROUP
801 SECOND AVE, STE 302 600 UNIVERSITY ST, STE 700

PROJECT : SEATTLE   WA  981040000 SEATTLE   WA  98101

COUNTY(S) :KING CONTRACTOR NUMBER : 999717 CONTRACTOR NUMBER : 999716

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/13/2010
08:27

DOT_RGGB01

AC-BR-0099(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,500.0000
34  GROUT HOLE IN TUNNEL LINER

500.0000 EACH -50.00 % 3,900.0000 -22.00 %

1,250,000.00 1,250,000.00 1,950,000.00 -550,000.00
5,000.0000

2,500,000.00
35  NON-SPECIFICATION MATERIAL PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
36  NON-SPECIFICATION MATERIAL COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
37  RIDE SMOOTHNESS PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
38  ESCALATION FUND

CALC 0.00 % 0.00 %

1.00 1.001.00
39  BOND AND INSURANCE ALLOWANCE

EST. 0.00 % 0.00 %

1.00 1.001.00
40  PARTNERING

EST. 0.00 % 0.00 %

1.00 1.001.00
41  DRB

EST. 0.00 % 0.00 %

1.00 1.001.00

$1,089,700,002.00 3.10% $1,088,302,002.00 2.97%
 

$1,056,945,207.54CONTRACT TOTAL

$1,089,700,002.00 $1,088,302,002.00BASE TOTAL 3.10% 2.97%$1,056,945,207.54
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ALASKAN WAY VIADUCT SR 99 BORED TUNNEL ALTERNATIVE 9-Dec-10
BEST VALUE  DETERMINATION (ITP Section 4.6)

CONTRACT:  7999
UPSET AMOUNT: 1,090,000,000.00$          

 
PROPOSER NAME Apparent Best 

Value Score
Assigned Technical 

Credits
Proposal Price 

Seattle Tunneling Group (STG) 1,050,150,002 38,152,000.00          1,088,302,002.00$   

Seattle Tunnel Partners (STP) 1,018,123,002 71,577,000.00          1,089,700,002.00$   

The successful Proposal will be the one calculated to have the lowest Apparent Best Value
APPARENT  BEST VALUE DESIGN BUILDER Seattle Tunnel Partners (STP)
APPARENT 2ND BEST VALUE DESIGN BUILDER Seattle Tunneling Group (STG)

 




