
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C505 REVISION NO : BIDS OPENED ON : May 25 2011
CONTRACT NO :008144 REGION NO : 3 AWARDED ON : May 31 2011
VERSION NO :7 WORK ORDER# : XL3601
HWY :SR 161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
MASHEL RIVER BRIDGE
BRIDGE SCOUR AND SLOPE REPAIR
10C505

STAN PALMER CONSTRUCTION, INC. BCI CONTRACTING, INC. TBH & ASSOCIATES, LLC
5107 STATE HIGHWAY 3 SW 2135 SW KNOLLCREST DR 5211 NE 88TH ST

PROJECT : PORT ORCHARD   WA  983677486 PORTLAND   OR  972254933 VANCOUVER   WA  986650931

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100349 CONTRACTOR NUMBER : 100762

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/13/2011
09:30

DOT_RGGB01

, ER-0902(252), ER-0902(331)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -16.53 % 41.90 % 66.94 %

100,000.00 -19,800.00 170,000.00 50,200.00 200,000.00 80,200.00119,800.00

10,000.0000
2 CLEARING AND GRUBBING

1.1000 ACRE 66.67 % 8,000.0000 33.33 % 5,616.0000 -6.40 %

11,000.00 4,400.00 8,800.00 2,200.00 6,177.60 -422.40
6,000.0000
6,600.00

250.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -37.50 % 4,500.0000 1,025.00 % 1,680.0000 320.00 %

250.00 -150.00 4,500.00 4,100.00 1,680.00 1,280.00
400.0000
400.00

8.0000
4  REMOVING WATER-FILLED BARRIER

100.0000 L.F. 60.00 % 20.0000 300.00 % 12.9600 159.20 %

800.00 300.00 2,000.00 1,500.00 1,296.00 796.00
5.0000
500.00

5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

17.0000
6  STRUCTURE EXCAVATION - SCOUR POOL INCL. HAUL

3240.0000 C.Y. 70.00 % 30.0000 200.00 % 11.9000 19.00 %

55,080.00 22,680.00 97,200.00 64,800.00 38,556.00 6,156.00
10.0000

32,400.00

17.0000
7  STRUCTURE EXCAVATION - BRLS INCL. HAUL

1650.0000 C.Y. 112.50 % 30.0000 275.00 % 16.5000 106.25 %

28,050.00 14,850.00 49,500.00 36,300.00 27,225.00 14,025.00
8.0000

13,200.00

14.0000
8 GRAVEL BORROW INCL. HAUL

670.0000 TON -46.15 % 40.0000 53.85 % 23.5000 -9.62 %

9,380.00 -8,040.00 26,800.00 9,380.00 15,745.00 -1,675.00
26.0000

17,420.00

DRAINAGE

30.0000
9 DITCH EXCAVATION INCL. HAUL

15.0000 C.Y. -25.00 % 30.0000 -25.00 % 21.6000 -46.00 %

450.00 -150.00 450.00 -150.00 324.00 -276.00
40.0000
600.00
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DRAINAGE

2,000.0000
10 GRATE INLET TYPE 2

1.0000 EACH 0.00 % 3,000.0000 50.00 % 648.0000 -67.60 %

2,000.00 0.00 3,000.00 1,000.00 648.00 -1,352.00
2,000.0000
2,000.00

45.0000
11 HEAVY LOOSE RIPRAP

1480.0000 C.Y. 28.57 % 80.0000 128.57 % 62.7500 79.29 %

66,600.00 14,800.00 118,400.00 66,600.00 92,870.00 41,070.00
35.0000

51,800.00

STORM SEWER

2.0000
12 TESTING STORM SEWER PIPE

258.0000 L.F. -50.00 % 2.0000 -50.00 % 4.5000 12.50 %

516.00 -516.00 516.00 -516.00 1,161.00 129.00
4.0000

1,032.00

25.0000
13 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

40.0000 L.F. -28.57 % 80.0000 128.57 % 41.0000 17.14 %

1,000.00 -400.00 3,200.00 1,800.00 1,640.00 240.00
35.0000
1,400.00

40.0000
14 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

218.0000 L.F. -11.11 % 90.0000 100.00 % 35.5000 -21.11 %

8,720.00 -1,090.00 19,620.00 9,810.00 7,739.00 -2,071.00
45.0000
9,810.00

STRUCTURE
15  BANK ROUGHENING LOG STRUCTURES

L.S. -31.45 % -0.03 % 74.08 %

240,000.00 -110,120.00 350,000.00 -120.00 609,500.00 259,380.00350,120.00

190.0000
16 SHAFT - 36 IN. DIAMETER

1365.0000 L.F. -28.30 % 120.0000 -54.72 % 91.0000 -65.66 %

259,350.00 -102,375.00 163,800.00 -197,925.00 124,215.00 -237,510.00
265.0000

361,725.00

200.0000
17  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

140.0000 L.F. -76.47 % 200.0000 -76.47 % 909.0000 6.94 %

28,000.00 -91,000.00 28,000.00 -91,000.00 127,260.00 8,260.00
850.0000

119,000.00
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STRUCTURE
18 SHORING OR EXTRA EXCAVATION CL. A

L.S. 228.23 % -23.41 % 128.67 %

150,000.00 104,300.00 35,000.00 -10,700.00 104,500.00 58,800.0045,700.00

SURFACING

24.0000
19 CRUSHED SURFACING BASE COURSE

90.0000 TON -46.67 % 35.0000 -22.22 % 33.1500 -26.33 %

2,160.00 -1,890.00 3,150.00 -900.00 2,983.50 -1,066.50
45.0000
4,050.00

HOT MIX ASPHALT

300.0000
20 COMMERCIAL HMA

10.0000 TON 50.00 % 200.0000 0.00 % 287.0000 43.50 %

3,000.00 1,000.00 2,000.00 0.00 2,870.00 870.00
200.0000
2,000.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
21  TEMPORARY DIVERSION DAM

600.0000 L.F. 11.94 % 80.0000 -40.30 % 70.0000 -47.76 %

90,000.00 9,600.00 48,000.00 -32,400.00 42,000.00 -38,400.00
134.0000
80,400.00

22  TURBID WATER MANAGEMENT SYSTEM
L.S. 38.52 % -73.68 % -7.84 %

100,000.00 27,810.00 19,000.00 -53,190.00 66,528.00 -5,662.0072,190.00

20.0000
23  TURBID WATER MANAGEMENT - OPERATION

400.0000 HR -50.00 % 190.0000 375.00 % 69.0000 72.50 %

8,000.00 -8,000.00 76,000.00 60,000.00 27,600.00 11,600.00
40.0000

16,000.00

25.0000
24  TEMPORARY FLOATING TURBIDITY CURTAIN

340.0000 L.F. -37.50 % 20.0000 -50.00 % 33.5000 -16.25 %

8,500.00 -5,100.00 6,800.00 -6,800.00 11,390.00 -2,210.00
40.0000

13,600.00

250.0000
25 ESC LEAD

60.0000 DAY 150.00 % 90.0000 -10.00 % 600.0000 500.00 %

15,000.00 9,000.00 5,400.00 -600.00 36,000.00 30,000.00
100.0000
6,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

3.0000
26 TEMPORARY EROSION CONTROL BLANKET

930.0000 S.Y. -14.29 % 4.0000 14.29 % 7.0000 100.00 %

2,790.00 -465.00 3,720.00 465.00 6,510.00 3,255.00
3.5000

3,255.00

6.0000
27 PERMANENT EROSION CONTROL BLANKET

310.0000 S.Y. -33.33 % 8.0000 -11.11 % 11.0000 22.22 %

1,860.00 -930.00 2,480.00 -310.00 3,410.00 620.00
9.0000

2,790.00

60.0000
28 INLET PROTECTION

1.0000 EACH -60.00 % 40.0000 -73.33 % 162.0000 8.00 %

60.00 -90.00 40.00 -110.00 162.00 12.00
150.0000
150.00

18.0000
29 STABILIZED CONSTRUCTION ENTRANCE

440.0000 S.Y. 20.00 % 10.0000 -33.33 % 14.5000 -3.33 %

7,920.00 1,320.00 4,400.00 -2,200.00 6,380.00 -220.00
15.0000
6,600.00

125.0000
30 STREET CLEANING

100.0000 HR 4.17 % 95.0000 -20.83 % 115.5000 -3.75 %

12,500.00 500.00 9,500.00 -2,500.00 11,550.00 -450.00
120.0000
12,000.00

4.0000
31 SILT FENCE

150.0000 L.F. -60.00 % 3.0000 -70.00 % 6.5000 -35.00 %

600.00 -900.00 450.00 -1,050.00 975.00 -525.00
10.0000
1,500.00

32 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

94,000.00 94,000.00 94,000.0094,000.00

1,000.0000
33 SOIL BINDER OR TACKING AGENT

3.0000 ACRE 122.22 % 900.0000 100.00 % 972.0000 116.00 %

3,000.00 1,650.00 2,700.00 1,350.00 2,916.00 1,566.00
450.0000
1,350.00

1,700.0000
34 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE -5.56 % 2,500.0000 38.89 % 1,745.0000 -3.06 %

2,380.00 -140.00 3,500.00 980.00 2,443.00 -77.00
1,800.0000
2,520.00

31.0000
35 TOPSOIL TYPE A

1080.0000 C.Y. -6.06 % 30.0000 -9.09 % 26.5000 -19.70 %

33,480.00 -2,160.00 32,400.00 -3,240.00 28,620.00 -7,020.00
33.0000

35,640.00

9.0000
36 PSIPE TREES 1 GAL.

30.0000 EACH -35.71 % 11.0000 -21.43 % 9.2500 -33.93 %

270.00 -150.00 330.00 -90.00 277.50 -142.50
14.0000
420.00
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EROSION CNTL AND ROADSIDE RESTORATION

14.0000
37 PSIPE TREES 2 GAL.

27.0000 EACH -33.33 % 17.0000 -19.05 % 14.5000 -30.95 %

378.00 -189.00 459.00 -108.00 391.50 -175.50
21.0000
567.00

8.0000
38 PSIPE SHRUBS 1 GAL. (3 FT. O.C.)

2432.0000 EACH -11.11 % 11.0000 22.22 % 8.0000 -11.11 %

19,456.00 -2,432.00 26,752.00 4,864.00 19,456.00 -2,432.00
9.0000

21,888.00

8.0000
39 PSIPE SHRUBS 1 GAL. (2 FT. O.C.)

1333.0000 EACH -11.11 % 9.0000 0.00 % 8.0000 -11.11 %

10,664.00 -1,333.00 11,997.00 0.00 10,664.00 -1,333.00
9.0000

11,997.00

5.0000
40 PSIPE LOG JAM PLANT MIX (2' O.C.)

1333.0000 EACH 0.00 % 8.0000 60.00 % 4.0000 -20.00 %

6,665.00 0.00 10,664.00 3,999.00 5,332.00 -1,333.00
5.0000

6,665.00
41 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

10,500.00 10,500.00 10,500.0010,500.00
42 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,500.00 10,500.00 10,500.0010,500.00

11.0000
43 FASCINES

192.0000 L.F. -26.67 % 15.0000 0.00 % 10.0000 -33.33 %

2,112.00 -768.00 2,880.00 0.00 1,920.00 -960.00
15.0000
2,880.00

30.0000
44 BARK OR WOOD CHIP MULCH

268.0000 C.Y. -21.05 % 30.0000 -21.05 % 31.0000 -18.42 %

8,040.00 -2,144.00 8,040.00 -2,144.00 8,308.00 -1,876.00
38.0000

10,184.00

2.0000
45 HIGH VISIBILITY FENCE

940.0000 L.F. -33.33 % 2.0000 -33.33 % 9.0000 200.00 %

1,880.00 -940.00 1,880.00 -940.00 8,460.00 5,640.00
3.0000

2,820.00

TRAFFIC

22.0000
46 BEAM GUARDRAIL TYPE 31

212.5000 L.F. -8.33 % 24.0000 0.00 % 40.0000 66.67 %

4,675.00 -425.00 5,100.00 0.00 8,500.00 3,400.00
24.0000
5,100.00
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TRAFFIC

2,100.0000
47 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -30.00 % 2,500.0000 -16.67 % 3,017.0000 0.57 %

4,200.00 -1,800.00 5,000.00 -1,000.00 6,034.00 34.00
3,000.0000
6,000.00

150.0000
48 PLASTIC DRAINAGE MARKING

3.0000 EACH 200.00 % 300.0000 500.00 % 235.0000 370.00 %

450.00 300.00 900.00 750.00 705.00 555.00
50.0000
150.00

49 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -24.24 % -82.95 % 93.51 %

40,000.00 -12,800.00 9,000.00 -43,800.00 102,175.00 49,375.0052,800.00

OTHER ITEMS
50 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 40.00 %

5,000.00 0.00 5,000.00 0.00 7,000.00 2,000.005,000.00

5.0000
51 STRUCTURE EXCAVATION CLASS B INCL. HAUL

150.0000 C.Y. -58.33 % 30.0000 150.00 % 215.0000 1,691.67 %

750.00 -1,050.00 4,500.00 2,700.00 32,250.00 30,450.00
12.0000
1,800.00

1.0000
52 SHORING OR EXTRA EXCAVATION CLASS B

1360.0000 S.F. 0.00 % 0.7000 -30.00 % 14.0000 1,300.00 %

1,360.00 0.00 952.00 -408.00 19,040.00 17,680.00
1.0000

1,360.00

1,000.0000
53  FLOW FILL PIPE

1.8000 C.Y. 400.00 % 400.0000 100.00 % 81.0000 -59.50 %

1,800.00 1,440.00 720.00 360.00 145.80 -214.20
200.0000
360.00

54  CONTRACTOR SURVEYING - BRLS & ROADWAY
L.S. -40.00 % -27.50 % -40.50 %

12,000.00 -8,000.00 14,500.00 -5,500.00 11,900.00 -8,100.0020,000.00
55  TEMPORARY ELECTRIC FENCE

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

2,000.0000
56 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -33.33 % 6,500.0000 116.67 % 7,020.0000 134.00 %

2,000.00 -1,000.00 6,500.00 3,500.00 7,020.00 4,020.00
3,000.0000
3,000.00
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OTHER ITEMS

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

58 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
60 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
61 SPCC PLAN

L.S. -80.00 % 80.00 % 200.00 %

500.00 -2,000.00 4,500.00 2,000.00 7,500.00 5,000.002,500.00
62  TEMPORARY ACCESS PLAN

L.S. -80.00 % -40.00 % 40.00 %

500.00 -2,000.00 1,500.00 -1,000.00 3,500.00 1,000.002,500.00

$1,612,149.00 -9.86% $1,658,503.00 -7.27% $2,110,455.90 18.00%$1,788,546.00CONTRACT TOTAL

$2,110,455.90$1,612,149.00 $1,658,503.00BASE TOTAL -9.86% -7.27% 18.00%$1,788,546.00


