
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C535 REVISION NO : BIDS OPENED ON : Jun  8 2011
CONTRACT NO :008157 REGION NO : 3 AWARDED ON : Jun 13 2011
VERSION NO :5 WORK ORDER# : XL3624
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
VICINITY I-5 TO PUYALLUP 
RIVER BRIDGE - PAVING
10C535

MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP TUCCI & SONS, INC.
400 VALLEY AVE NE 6819 S 228TH ST 4224 WALLER RD E

KENT WA  98032-2961

PROJECT : PUYALLUP   WA  983722516 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2011
11:46

DOT_RGGB01

NH-0167(045)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -78.42 % -77.37 % -60.53 %

41,000.00 -149,000.00 43,000.00 -147,000.00 75,000.00 -115,000.00190,000.00

6.0000
2 REMOVING ASPHALT CONC. PAVEMENT

540.0000 S.Y. 20.00 % 3.0000 -40.00 % 3.0000 -40.00 %

3,240.00 540.00 1,620.00 -1,080.00 1,620.00 -1,080.00
5.0000

2,700.00

GRADING

35.0000
3 ROADWAY EXCAVATION INCL. HAUL

58.0000 C.Y. -12.50 % 27.5000 -31.25 % 35.0000 -12.50 %

2,030.00 -290.00 1,595.00 -725.00 2,030.00 -290.00
40.0000
2,320.00

13.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3340.0000 S.Y. -35.00 % 7.0000 -65.00 % 13.5000 -32.50 %

43,420.00 -23,380.00 23,380.00 -43,420.00 45,090.00 -21,710.00
20.0000

66,800.00

SURFACING

35.0000
6 CRUSHED SURFACING BASE COURSE

93.0000 TON 40.00 % 22.0000 -12.00 % 38.0000 52.00 %

3,255.00 930.00 2,046.00 -279.00 3,534.00 1,209.00
25.0000
2,325.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,620.00 10,620.00 10,620.0010,620.00

HOT MIX ASPHALT

33.0000
7 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

374.0000 S.Y. 230.00 % 22.0000 120.00 % 21.0000 110.00 %

12,342.00 8,602.00 8,228.00 4,488.00 7,854.00 4,114.00
10.0000
3,740.00
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HOT MIX ASPHALT

1.2000
8 PLANING BITUMINOUS PAVEMENT

104765.0000 S.Y. -25.00 % 1.4000 -12.50 % 1.5000 -6.25 %

125,718.00 -41,906.00 146,671.00 -20,953.00 157,147.50 -10,476.50
1.6000

167,624.00

75.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

845.0000 TON -25.00 % 100.0000 0.00 % 103.0000 3.00 %

63,375.00 -21,125.00 84,500.00 0.00 87,035.00 2,535.00
100.0000
84,500.00

55.6000
10 HMA CL. 1/2 IN. PG 58-22

10683.0000 TON -17.01 % 59.5000 -11.19 % 63.5000 -5.22 %

593,974.80 -121,786.20 635,638.50 -80,122.50 678,370.50 -37,390.50
67.0000

715,761.00

75.0000
11  HMA FOR WEIGH STATION CL. 1/2 IN. PG 58-22

92.0000 TON 15.38 % 80.0000 23.08 % 80.0000 23.08 %

6,900.00 920.00 7,360.00 1,380.00 7,360.00 1,380.00
65.0000
5,980.00

97.0000
12 COMMERCIAL HMA

50.0000 TON 61.67 % 113.0000 88.33 % 80.0000 33.33 %

4,850.00 1,850.00 5,650.00 2,650.00 4,000.00 1,000.00
60.0000
3,000.00

13 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

29,340.00 29,340.00 29,340.0029,340.00
14 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,580.00 17,580.00 17,580.0017,580.00
15 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6.00 6.00 6.006.00
16 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
17 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
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HOT MIX ASPHALT

46.0000
18  PROFILING BITUMINOUS PAVEMENT

75.0000 S.Y. -23.33 % 24.0000 -60.00 % 30.0000 -50.00 %

3,450.00 -1,050.00 1,800.00 -2,700.00 2,250.00 -2,250.00
60.0000
4,500.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
19 ESC LEAD

21.0000 DAY -37.50 % 320.0000 300.00 % 25.0000 -68.75 %

1,050.00 -630.00 6,720.00 5,040.00 525.00 -1,155.00
80.0000
1,680.00

80.0000
20 INLET PROTECTION

83.0000 EACH 6.67 % 64.0000 -14.67 % 76.0000 1.33 %

6,640.00 415.00 5,312.00 -913.00 6,308.00 83.00
75.0000
6,225.00

21 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

TRAFFIC

6,000.0000
22 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -7.69 % 5,340.0000 -17.85 % 1,500.0000 -76.92 %

6,000.00 -500.00 5,340.00 -1,160.00 1,500.00 -5,000.00
6,500.0000
6,500.00

45.0000
23 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

280.0000 HR 12.50 % 40.0000 0.00 % 51.0000 27.50 %

12,600.00 1,400.00 11,200.00 0.00 14,280.00 3,080.00
40.0000

11,200.00
24 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

0.1200
25 PAINT LINE

56560.0000 L.F. -20.00 % 0.1500 0.00 % 0.1700 13.33 %

6,787.20 -1,696.80 8,484.00 0.00 9,615.20 1,131.20
0.1500

8,484.00

0.5200
26 PROFILED PLASTIC LINE

38310.0000 L.F. -5.45 % 0.6000 9.09 % 0.4800 -12.73 %

19,921.20 -1,149.30 22,986.00 1,915.50 18,388.80 -2,681.70
0.5500

21,070.50
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0.8500
27 PLASTIC WIDE LANE LINE

2440.0000 L.F. -66.00 % 1.0500 -58.00 % 1.8000 -28.00 %

2,074.00 -4,026.00 2,562.00 -3,538.00 4,392.00 -1,708.00
2.5000

6,100.00

4.5000
28 PLASTIC CROSSWALK LINE

1650.0000 S.F. 12.50 % 5.4000 35.00 % 5.2500 31.25 %

7,425.00 825.00 8,910.00 2,310.00 8,662.50 2,062.50
4.0000

6,600.00

7.0000
29 PLASTIC STOP LINE

450.0000 L.F. 27.27 % 8.5000 54.55 % 6.0000 9.09 %

3,150.00 675.00 3,825.00 1,350.00 2,700.00 225.00
5.5000

2,475.00

95.0000
30 PLASTIC TRAFFIC ARROW

22.0000 EACH -13.64 % 113.0000 2.73 % 90.0000 -18.18 %

2,090.00 -330.00 2,486.00 66.00 1,980.00 -440.00
110.0000
2,420.00

65.0000
31 PLASTIC TRAFFIC LETTER

40.0000 EACH 44.44 % 80.0000 77.78 % 35.0000 -22.22 %

2,600.00 800.00 3,200.00 1,400.00 1,400.00 -400.00
45.0000
1,800.00

22.0000
32 PLASTIC DRAINAGE MARKING

80.0000 EACH 10.00 % 26.0000 30.00 % 14.0000 -30.00 %

1,760.00 160.00 2,080.00 480.00 1,120.00 -480.00
20.0000
1,600.00

800.0000
33 RECESSED PAVEMENT MARKER

12.1000 HUND 14.29 % 900.0000 28.57 % 735.0000 5.00 %

9,680.00 1,210.00 10,890.00 2,420.00 8,893.50 423.50
700.0000
8,470.00

0.1000
34 TEMPORARY PAVEMENT MARKING

116000.0000 L.F. -44.44 % 0.0400 -77.78 % 0.1000 -44.44 %

11,600.00 -9,280.00 4,640.00 -16,240.00 11,600.00 -9,280.00
0.1800

20,880.00

1,763.0000
35  INDUCTION LOOP TYPE 1

1.0000 EACH 17.53 % 2,100.0000 40.00 % 1,765.0000 17.67 %

1,763.00 263.00 2,100.00 600.00 1,765.00 265.00
1,500.0000
1,500.00

662.0000
36  INDUCTION LOOP TYPE 2

2.0000 EACH 1.85 % 800.0000 23.08 % 665.0000 2.31 %

1,324.00 24.00 1,600.00 300.00 1,330.00 30.00
650.0000
1,300.00

624.0000
37  INDUCTION LOOP 6' ROUND

13.0000 EACH -4.00 % 800.0000 23.08 % 625.0000 -3.85 %

8,112.00 -338.00 10,400.00 1,950.00 8,125.00 -325.00
650.0000
8,450.00
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2.0000
38 SEQUENTIAL ARROW SIGN

970.0000 HR -50.00 % 5.5000 37.50 % 4.5000 12.50 %

1,940.00 -1,940.00 5,335.00 1,455.00 4,365.00 485.00
4.0000

3,880.00

5.7500
39 PORTABLE CHANGEABLE MESSAGE SIGN

1240.0000 HR 15.00 % 5.5000 10.00 % 11.5000 130.00 %

7,130.00 930.00 6,820.00 620.00 14,260.00 8,060.00
5.0000

6,200.00
40 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -71.70 % -86.55 % -3.22 %

10,500.00 -26,596.00 4,990.00 -32,106.00 35,900.00 -1,196.0037,096.00

50.0000
41 FLAGGERS AND SPOTTERS

570.0000 HR 0.00 % 60.0000 20.00 % 48.0000 -4.00 %

28,500.00 0.00 34,200.00 5,700.00 27,360.00 -1,140.00
50.0000

28,500.00

50.0000
42 OTHER TRAFFIC CONTROL LABOR

420.0000 HR 0.00 % 60.7000 21.40 % 51.0000 2.00 %

21,000.00 0.00 25,494.00 4,494.00 21,420.00 420.00
50.0000

21,000.00
43 TRAFFIC CONTROL SUPERVISOR

L.S. -14.81 % -54.09 % 43.33 %

23,000.00 -4,000.00 12,396.00 -14,604.00 38,700.00 11,700.0027,000.00

23.0000
44 CONSTRUCTION SIGNS CLASS A

468.0000 S.F. 15.00 % 16.0000 -20.00 % 25.0000 25.00 %

10,764.00 1,404.00 7,488.00 -1,872.00 11,700.00 2,340.00
20.0000
9,360.00

OTHER ITEMS
45 STRUCTURE SURVEYING

L.S. -16.67 % -62.73 % -75.00 %

5,000.00 -1,000.00 2,236.00 -3,764.00 1,500.00 -4,500.006,000.00

440.0000
46 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 17.33 % 560.0000 49.33 % 440.0000 17.33 %

1,320.00 195.00 1,680.00 555.00 1,320.00 195.00
375.0000
1,125.00

640.0000
47 ADJUST MANHOLE

14.0000 EACH 16.36 % 679.0000 23.45 % 640.0000 16.36 %

8,960.00 1,260.00 9,506.00 1,806.00 8,960.00 1,260.00
550.0000
7,700.00
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440.0000
48 ADJUST VALVE BOX

40.0000 EACH 46.67 % 535.0000 78.33 % 440.0000 46.67 %

17,600.00 5,600.00 21,400.00 9,400.00 17,600.00 5,600.00
300.0000
12,000.00

207.0000
49 ADJUST JUNCTION BOX

1.0000 EACH -31.00 % 360.0000 20.00 % 750.0000 150.00 %

207.00 -93.00 360.00 60.00 750.00 450.00
300.0000
300.00

50 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
53 SPCC PLAN

L.S. -66.67 % 113.33 % -83.33 %

500.00 -1,000.00 3,200.00 1,700.00 250.00 -1,250.001,500.00
54 PEDESTRIAN TRAFFIC CONTROL

L.S. -80.93 % -2.60 % -79.71 %

2,350.00 -9,970.00 12,000.00 -320.00 2,500.00 -9,820.0012,320.00

$1,226,135.20 -24.28% $1,300,561.50 -19.68% $1,439,694.00 -11.09%$1,619,218.50CONTRACT TOTAL

$1,439,694.00$1,226,135.20 $1,300,561.50BASE TOTAL -24.28% -19.68% -11.09%$1,619,218.50


