
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -2.73 % -31.82 % -54.55 %

2,140,000.00 -60,000.00 1,500,000.00 -700,000.00 1,000,000.00 1,200,000.002,200,000.00

1,000.0000
2 CLEARING AND GRUBBING

36.1000 ACRE -33.33 % 320.0000 -78.67 % 655.0000 -56.33 %

36,100.00 -18,050.00 11,552.00 -42,598.00 23,645.50 -30,504.50
1,500.0000
54,150.00

0.0000
3 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -12.80 % -16.00 % -40.00 %

2,180.00 -320.00 2,100.00 -400.00 1,500.00 -1,000.002,500.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00
6 REMOVING EXISTING BRIDGE - MARKET STREET HAUL ROAD

L.S. -20.00 % 6.00 % -20.00 %

20,000.00 -5,000.00 26,500.00 1,500.00 20,000.00 -5,000.0025,000.00

3.3000
7 REMOVING CEMENT CONC. SIDEWALK

70.0000 S.Y. -67.00 % 8.0000 -20.00 % 5.0000 -50.00 %

231.00 -469.00 560.00 -140.00 350.00 -350.00
10.0000
700.00

4.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

50.0000 L.F. -20.00 % 4.2500 -15.00 % 4.0000 -20.00 %

200.00 -50.00 212.50 -37.50 200.00 -50.00
5.0000
250.00

3.8500
9 REMOVING CEMENT CONC. CURB

1160.0000 L.F. -23.00 % 4.2500 -15.00 % 3.0000 -40.00 %

4,466.00 -1,334.00 4,930.00 -870.00 3,480.00 -2,320.00
5.0000

5,800.00

2.2000
10 REMOVING ASPHALT CONC. PAVEMENT

2000.0000 S.Y. -26.67 % 3.2000 6.67 % 3.0000 0.00 %

4,400.00 -1,600.00 6,400.00 400.00 6,000.00 0.00
3.0000

6,000.00

6.1500
11 REMOVING TRAFFIC ISLAND

540.0000 S.Y. -23.13 % 8.5500 6.88 % 6.0000 -25.00 %

3,321.00 -999.00 4,617.00 297.00 3,240.00 -1,080.00
8.0000

4,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.4000
12 REMOVING GUARDRAIL

3710.0000 L.F. -20.00 % 2.5500 -15.00 % 2.5000 -16.67 %

8,904.00 -2,226.00 9,460.50 -1,669.50 9,275.00 -1,855.00
3.0000

11,130.00

3.3500
13 REMOVING GUIDE POST

107.0000 EACH -33.00 % 5.3500 7.00 % 3.5000 -30.00 %

358.45 -176.55 572.45 37.45 374.50 -160.50
5.0000
535.00

0.3600
14 REMOVING PAINT LINE

49140.0000 L.F. -28.00 % 0.4000 -20.00 % 0.4000 -20.00 %

17,690.40 -6,879.60 19,656.00 -4,914.00 19,656.00 -4,914.00
0.5000

24,570.00

GRADING

3.1500
15 ROADWAY EXCAVATION INCL. HAUL

212210.0000 C.Y. -21.25 % 3.6000 -10.00 % 3.5000 -12.50 %

668,461.50 -180,378.50 763,956.00 -84,884.00 742,735.00 -106,105.00
4.0000

848,840.00

13.0000
16 GRAVEL BORROW INCL. HAUL

3480.0000 C.Y. -48.00 % 20.5000 -18.00 % 15.0000 -40.00 %

45,240.00 -41,760.00 71,340.00 -15,660.00 52,200.00 -34,800.00
25.0000

87,000.00

50.0000
17 SAND DRAINAGE BLANKET

34.0000 TON 25.00 % 37.4000 -6.50 % 26.0000 -35.00 %

1,700.00 340.00 1,271.60 -88.40 884.00 -476.00
40.0000
1,360.00

0.1500
18 EMBANKMENT COMPACTION

185880.0000 C.Y. -92.50 % 0.7500 -62.50 % 1.1000 -45.00 %

27,882.00 -343,878.00 139,410.00 -232,350.00 204,468.00 -167,292.00
2.0000

371,760.00

DRAINAGE

1,510.0000
19 GRATE INLET TYPE 2

79.0000 EACH -16.11 % 1,650.0000 -8.33 % 1,600.0000 -11.11 %

119,290.00 -22,910.00 130,350.00 -11,850.00 126,400.00 -15,800.00
1,800.0000
142,200.00

540.0000
20 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

5.0000 EACH -22.86 % 585.0000 -16.43 % 560.0000 -20.00 %

2,700.00 -800.00 2,925.00 -575.00 2,800.00 -700.00
700.0000
3,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,100.0000
21 DROP INLET TYPE 1

2.0000 EACH -16.00 % 2,350.0000 -6.00 % 2,300.0000 -8.00 %

4,200.00 -800.00 4,700.00 -300.00 4,600.00 -400.00
2,500.0000
5,000.00

16.5000
22 QUARRY SPALLS

732.0000 C.Y. -45.00 % 26.7000 -11.00 % 23.0000 -23.33 %

12,078.00 -9,882.00 19,544.40 -2,415.60 16,836.00 -5,124.00
30.0000

21,960.00

10.5000
23 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. -16.00 % 9.6000 -23.20 % 11.0000 -12.00 %

10,374.00 -1,976.00 9,484.80 -2,865.20 10,868.00 -1,482.00
12.5000

12,350.00

27.2500
24 SCHEDULE A CULV. PIPE 18 IN. DIAM.

50.0000 L.F. -9.17 % 29.4000 -2.00 % 34.0000 13.33 %

1,362.50 -137.50 1,470.00 -30.00 1,700.00 200.00
30.0000
1,500.00

245.0000
25  CURB INLET TYPE 1

1.0000 EACH -18.33 % 300.0000 0.00 % 105.0000 -65.00 %

245.00 -55.00 300.00 0.00 105.00 -195.00
300.0000
300.00

STORM SEWER

990.0000
26 CATCH BASIN TYPE 1

4.0000 EACH -20.80 % 1,175.0000 -6.00 % 1,200.0000 -4.00 %

3,960.00 -1,040.00 4,700.00 -300.00 4,800.00 -200.00
1,250.0000
5,000.00

0.9500
27 TESTING STORM SEWER PIPE

10723.0000 L.F. -52.50 % 1.6000 -20.00 % 1.0000 -50.00 %

10,186.85 -11,259.15 17,156.80 -4,289.20 10,723.00 -10,723.00
2.0000

21,446.00

19.8000
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2731.0000 L.F. -13.91 % 19.2500 -16.30 % 21.0000 -8.70 %

54,073.80 -8,739.20 52,571.75 -10,241.25 57,351.00 -5,462.00
23.0000

62,813.00

25.0000
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

7174.0000 L.F. -16.67 % 26.2500 -12.50 % 26.0000 -13.33 %

179,350.00 -35,870.00 188,317.50 -26,902.50 186,524.00 -28,696.00
30.0000

215,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

35.0000
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

818.0000 L.F. -12.50 % 36.3000 -9.25 % 38.0000 -5.00 %

28,630.00 -4,090.00 29,693.40 -3,026.60 31,084.00 -1,636.00
40.0000

32,720.00

STRUCTURE

8.0000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

14644.0000 C.Y. -20.00 % 6.9500 -30.50 % 8.0000 -20.00 %

117,152.00 -29,288.00 101,775.80 -44,664.20 117,152.00 -29,288.00
10.0000

146,440.00
32 SHORING OR EXTRA EXCAVATION CL. A SIGN BRIDGE NO. 4

L.S. 0.00 % -28.00 % -85.00 %

10,000.00 0.00 7,200.00 -2,800.00 1,500.00 -8,500.0010,000.00
33 SHORING OR EXTRA EXCAVATION CL. A US 395/LINCOLN RD

L.S. -57.50 % 83.00 % -25.00 %

8,500.00 -11,500.00 36,600.00 16,600.00 15,000.00 -5,000.0020,000.00
34 SHORING OR EXTRA EXCAVATION CL. A US 395/GERLACH RD

L.S. 0.00 % 43.00 % 50.00 %

100,000.00 0.00 143,000.00 43,000.00 150,000.00 50,000.00100,000.00
35 SHORING OR EXTRA EXCAVATION CL. A US 395/FAIRVIEW RD

L.S. 0.00 % 11.00 % -40.00 %

50,000.00 0.00 55,500.00 5,500.00 30,000.00 -20,000.0050,000.00
36 SHORING OR EXTRA EXCAVATION CL. A US 395/MARKET ST

L.S. 66.67 % -51.67 % -33.33 %

50,000.00 20,000.00 14,500.00 -15,500.00 20,000.00 -10,000.0030,000.00
37 SHORING OR EXTRA EXCAVATION CL. A US 395/PKSMTH DR

L.S. 0.00 % 99.20 % 0.00 %

50,000.00 0.00 99,600.00 49,600.00 50,000.00 0.0050,000.00
38 SHORING OR EXTRA EXCAVATION CL. A PEDESTRIAN PATH BR.

L.S. 0.00 % -13.00 % 20.00 %

10,000.00 0.00 8,700.00 -1,300.00 12,000.00 2,000.0010,000.00

24.5000
39 GRAVEL BACKFILL FOR WALL

3130.0000 C.Y. 22.50 % 21.7000 8.50 % 23.0000 15.00 %

76,685.00 14,085.00 67,921.00 5,321.00 71,990.00 9,390.00
20.0000

62,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.7500
40 ST. REINF. BAR FOR BRIDGE

592100.0000 LB. -16.67 % 0.6800 -24.44 % 0.7000 -22.22 %

444,075.00 -88,815.00 402,628.00 -130,262.00 414,470.00 -118,420.00
0.9000

532,890.00

0.7500
41 ST. REINF. BAR FOR RETAINING WALL

12600.0000 LB. -16.67 % 0.6800 -24.44 % 0.7000 -22.22 %

9,450.00 -1,890.00 8,568.00 -2,772.00 8,820.00 -2,520.00
0.9000

11,340.00

300.0000
42 CONC. CLASS 4000 FOR BRIDGE

4545.0000 C.Y. -14.29 % 315.2500 -9.93 % 500.0000 42.86 %

1,363,500.00 -227,250.00 1,432,811.25 -157,938.75 2,272,500.00 681,750.00
350.0000

1,590,750.00

375.0000
43 CONC. CLASS 4000 FOR RETAINING WALL

194.0000 C.Y. 7.14 % 590.0000 68.57 % 650.0000 85.71 %

72,750.00 4,850.00 114,460.00 46,560.00 126,100.00 58,200.00
350.0000
67,900.00

265.0000
44  CONC. CLASS EA

50.0000 C.Y. 6.00 % 233.0000 -6.80 % 280.0000 12.00 %

13,250.00 750.00 11,650.00 -850.00 14,000.00 1,500.00
250.0000
12,500.00

220.0000
45 PRESTRESSED CONC. GIRDER WF42G

552.0000 L.F. -12.00 % 260.0000 4.00 % 240.0000 -4.00 %

121,440.00 -16,560.00 143,520.00 5,520.00 132,480.00 -5,520.00
250.0000

138,000.00

215.0000
46 PRESTRESSED CONC. GIRDER WF58G

2976.0000 L.F. -14.00 % 253.0000 1.20 % 250.0000 0.00 %

639,840.00 -104,160.00 752,928.00 8,928.00 744,000.00 0.00
250.0000

744,000.00

235.0000
47 PRESTRESSED CONC. GIRDER WF74G

2157.0000 L.F. -12.96 % 284.0000 5.19 % 270.0000 0.00 %

506,895.00 -75,495.00 612,588.00 30,198.00 582,390.00 0.00
270.0000

582,390.00

200.0000
48 PRESTRESSED CONC. GIRDER W50G

294.0000 L.F. -20.00 % 225.0000 -10.00 % 250.0000 0.00 %

58,800.00 -14,700.00 66,150.00 -7,350.00 73,500.00 0.00
250.0000
73,500.00

49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

18.0000
50 PERMEON TREATMENT

1090.0000 S.Y. -10.00 % 19.2000 -4.00 % 18.0000 -10.00 %

19,620.00 -2,180.00 20,928.00 -872.00 19,620.00 -2,180.00
20.0000

21,800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
51 SUPERSTRUCTURE - US 395 SB OVER LINCOLN ROAD

L.S. -50.00 % -33.33 % -66.67 %

75,000.00 -75,000.00 100,000.00 -50,000.00 50,000.00 -100,000.00150,000.00
52 SUPERSTRUCTURE - US 395 SB OVER GERLACH ROAD

L.S. -44.44 % -44.44 % -44.44 %

100,000.00 -80,000.00 100,000.00 -80,000.00 100,000.00 -80,000.00180,000.00
53 SUPERSTRUCTURE - US 395 SB OVER FAIRVIEW ROAD

L.S. -55.56 % -55.56 % -55.56 %

100,000.00 -125,000.00 100,000.00 -125,000.00 100,000.00 -125,000.00225,000.00
54 SUPERSTRUCTURE - US 395 SB OVER MARKET STREET

L.S. -62.96 % -25.93 % -62.96 %

100,000.00 -170,000.00 200,000.00 -70,000.00 100,000.00 -170,000.00270,000.00
55 SUPERSTRUCTURE - US 395 SB OVER BNSF & PARKSMITH DRIVE

L.S. -14.26 % -29.41 % 5.88 %

364,400.00 -60,600.00 300,000.00 -125,000.00 450,000.00 25,000.00425,000.00
56 SUPERSTRUCTURE - PED PATH OVER PARKSMITH RAMPS BRIDGE

L.S. -25.00 % 1.25 % -43.75 %

60,000.00 -20,000.00 81,000.00 1,000.00 45,000.00 -35,000.0080,000.00

135.0000
57 BRIDGE RAILING TYPE SNOW FENCE

1604.0000 L.F. -15.63 % 157.6500 -1.47 % 125.0000 -21.88 %

216,540.00 -40,100.00 252,870.60 -3,769.40 200,500.00 -56,140.00
160.0000

256,640.00

185.0000
58 BRIDGE RAILING TYPE WIRE FABRIC FENCE

369.0000 L.F. -38.33 % 245.8000 -18.07 % 200.0000 -33.33 %

68,265.00 -42,435.00 90,700.20 -19,999.80 73,800.00 -36,900.00
300.0000

110,700.00

75.0000
59  RAILBASE

369.0000 L.F. -25.00 % 80.1500 -19.85 % 110.0000 10.00 %

27,675.00 -9,225.00 29,575.35 -7,324.65 40,590.00 3,690.00
100.0000
36,900.00

110.0000
60 TRAFFIC BARRIER

2419.0000 L.F. -8.33 % 116.5000 -2.92 % 100.0000 -16.67 %

266,090.00 -24,190.00 281,813.50 -8,466.50 241,900.00 -48,380.00
120.0000

290,280.00

275.0000
61 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

106.0000 L.F. -8.33 % 262.5000 -12.50 % 125.0000 -58.33 %

29,150.00 -2,650.00 27,825.00 -3,975.00 13,250.00 -18,550.00
300.0000
31,800.00
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99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

40.0000
62 CONCRETE FASCIA PANEL

10717.0000 S.F. 0.00 % 41.0000 2.50 % 35.0000 -12.50 %

428,680.00 0.00 439,397.00 10,717.00 375,095.00 -53,585.00
40.0000

428,680.00

175.0000
63 BRIDGE APPROACH SLAB

2838.0000 S.Y. -22.22 % 160.0000 -28.89 % 200.0000 -11.11 %

496,650.00 -141,900.00 454,080.00 -184,470.00 567,600.00 -70,950.00
225.0000

638,550.00
64  PREFABRICATED PEDESTRIAN BRIDGE

L.S. -55.56 % 10.00 % -11.11 %

200,000.00 -250,000.00 495,000.00 45,000.00 400,000.00 -50,000.00450,000.00

SURFACING

8.1000
65 CRUSHED SURFACING BASE COURSE

43560.0000 TON -19.00 % 9.6000 -4.00 % 11.0000 10.00 %

352,836.00 -82,764.00 418,176.00 -17,424.00 479,160.00 43,560.00
10.0000

435,600.00

LIQUID ASPHALT
66 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,840.00 18,840.00 18,840.0018,840.00

CEMENT CONCRETE PAVEMENT

220.0000
67  APRON CONCRETE PAVEMENT

120.0000 C.Y. 10.00 % 186.7000 -6.65 % 160.0000 -20.00 %

26,400.00 2,400.00 22,404.00 -1,596.00 19,200.00 -4,800.00
200.0000
24,000.00

120.0000
68 CEMENT CONC. PAVEMENT

43100.0000 C.Y. 0.00 % 100.0000 -16.67 % 100.0000 -16.67 %

5,172,000.00 0.00 4,310,000.00 -862,000.00 4,310,000.00 -862,000.00
120.0000

5,172,000.00
69 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

258,800.00 258,800.00 258,800.00258,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
70 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

258,800.00 258,800.00 258,800.00258,800.00

15.0000
71 TIE BAR WITH DRILL HOLE

420.0000 EACH 0.00 % 12.3500 -17.67 % 10.0000 -33.33 %

6,300.00 0.00 5,187.00 -1,113.00 4,200.00 -2,100.00
15.0000
6,300.00

14.0000
72 CORROSION RESISTANT DOWEL BAR

42000.0000 EACH -12.50 % 15.2000 -5.00 % 15.0000 -6.25 %

588,000.00 -84,000.00 638,400.00 -33,600.00 630,000.00 -42,000.00
16.0000

672,000.00

HOT MIX ASPHALT

54.0000
73 HMA CL. 1/2 IN. PG 64-28

18840.0000 TON -10.00 % 57.7000 -3.83 % 55.0000 -8.33 %

1,017,360.00 -113,040.00 1,087,068.00 -43,332.00 1,036,200.00 -94,200.00
60.0000

1,130,400.00
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,600.00 39,600.00 39,600.0039,600.00
75 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,500.00 26,500.00 26,500.0026,500.00
76 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

163,000.00 163,000.00 163,000.00163,000.00

64.0000
77 COMMERCIAL HMA

740.0000 TON -14.67 % 68.4000 -8.80 % 65.0000 -13.33 %

47,360.00 -8,140.00 50,616.00 -4,884.00 48,100.00 -7,400.00
75.0000

55,500.00

10.0000
78 LONGITUDINAL JOINT SEAL

100.0000 L.F. 100.00 % 2.1500 -57.00 % 15.0000 200.00 %

1,000.00 500.00 215.00 -285.00 1,500.00 1,000.00
5.0000
500.00

79 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
80 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

50.0000
81 ESC LEAD

250.0000 DAY -33.33 % 5.0000 -93.33 % 50.0000 -33.33 %

12,500.00 -6,250.00 1,250.00 -17,500.00 12,500.00 -6,250.00
75.0000

18,750.00

3.0000
82 TEMPORARY EROSION CONTROL BLANKET

1090.0000 S.Y. 0.00 % 3.0000 0.00 % 2.5000 -16.67 %

3,270.00 0.00 3,270.00 0.00 2,725.00 -545.00
3.0000

3,270.00

65.0000
83 INLET PROTECTION

87.0000 EACH -13.33 % 80.1500 6.87 % 75.0000 0.00 %

5,655.00 -870.00 6,973.05 448.05 6,525.00 0.00
75.0000
6,525.00

2.7500
84 SILT FENCE

10400.0000 L.F. -21.43 % 3.2000 -8.57 % 3.5000 0.00 %

28,600.00 -7,800.00 33,280.00 -3,120.00 36,400.00 0.00
3.5000

36,400.00
85 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

300.0000
86 SOIL BINDER OR TACKING AGENT

47.4000 ACRE 62.16 % 320.0000 72.97 % 315.0000 70.27 %

14,220.00 5,451.00 15,168.00 6,399.00 14,931.00 6,162.00
185.0000
8,769.00

300.0000
87 SOIL BINDER OR TACKING AGENT - SITE QS-C-331

0.7000 ACRE 62.16 % 320.0000 72.97 % 315.0000 70.27 %

210.00 80.50 224.00 94.50 220.50 91.00
185.0000
129.50

3,100.0000
88 MULCHING WITH MBFM/FRM

171.3000 ACRE -6.06 % 3,315.0000 0.45 % 3,200.0000 -3.03 %

531,030.00 -34,260.00 567,859.50 2,569.50 548,160.00 -17,130.00
3,300.0000
565,290.00

250.0000
89  SEEDING

171.3000 ACRE 25.00 % 267.0000 33.50 % 255.0000 27.50 %

42,825.00 8,565.00 45,737.10 11,477.10 43,681.50 9,421.50
200.0000
34,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

19.0000
90 TOPSOIL TYPE A

29929.0000 C.Y. -5.00 % 21.0000 5.00 % 20.0000 0.00 %

568,651.00 -29,929.00 628,509.00 29,929.00 598,580.00 0.00
20.0000

598,580.00

4,000.0000
91 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 14.29 % 4,300.0000 22.86 % 4,200.0000 20.00 %

2,800.00 350.00 3,010.00 560.00 2,940.00 490.00
3,500.0000
2,450.00

92 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

250.0000
93  EXISTING SLOPE RESTORATION

123.9000 ACRE 25.00 % 615.0000 207.50 % 400.0000 100.00 %

30,975.00 6,195.00 76,198.50 51,418.50 49,560.00 24,780.00
200.0000
24,780.00

1.0000
94  DUST PALLIATIVE

4000.0000 S.Y. -50.00 % 1.1000 -45.00 % 1.5000 -25.00 %

4,000.00 -4,000.00 4,400.00 -3,600.00 6,000.00 -2,000.00
2.0000

8,000.00

TRAFFIC

15.0000
95 CEMENT CONC. TRAFFIC CURB AND GUTTER

95.0000 L.F. -25.00 % 16.0000 -20.00 % 16.0000 -20.00 %

1,425.00 -475.00 1,520.00 -380.00 1,520.00 -380.00
20.0000
1,900.00

15.0000
96  MODIFIED MOUNTABLE CEMENT CONC. TRAFFIC CURB

680.0000 L.F. 0.00 % 16.0000 6.67 % 16.0000 6.67 %

10,200.00 0.00 10,880.00 680.00 10,880.00 680.00
15.0000

10,200.00

18.0000
97  WIDE MOUNTABLE CEMENT CONC. TRAFFIC CURB

1355.0000 L.F. -10.00 % 20.0000 0.00 % 20.0000 0.00 %

24,390.00 -2,710.00 27,100.00 0.00 27,100.00 0.00
20.0000

27,100.00

25.0000
98 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

220.0000 L.F. -16.67 % 16.0000 -46.67 % 26.0000 -13.33 %

5,500.00 -1,100.00 3,520.00 -3,080.00 5,720.00 -880.00
30.0000
6,600.00

15.0000
99  MOD ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER

330.0000 L.F. -25.00 % 13.8000 -31.00 % 16.0000 -20.00 %

4,950.00 -1,650.00 4,554.00 -2,046.00 5,280.00 -1,320.00
20.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
100 EXTRUDED CURB

6013.0000 L.F. -50.00 % 13.8000 38.00 % 6.0000 -40.00 %

30,065.00 -30,065.00 82,979.40 22,849.40 36,078.00 -24,052.00
10.0000

60,130.00

18.9500
101 BEAM GUARDRAIL TYPE 31

6759.0000 L.F. -24.20 % 20.2500 -19.00 % 19.0000 -24.00 %

128,083.05 -40,891.95 136,869.75 -32,105.25 128,421.00 -40,554.00
25.0000

168,975.00

2,825.0000
102 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

14.0000 EACH -5.83 % 3,000.0000 0.00 % 2,900.0000 -3.33 %

39,550.00 -2,450.00 42,000.00 0.00 40,600.00 -1,400.00
3,000.0000
42,000.00

2,325.0000
103 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

17.0000 EACH -7.00 % 2,500.0000 0.00 % 2,400.0000 -4.00 %

39,525.00 -2,975.00 42,500.00 0.00 40,800.00 -1,700.00
2,500.0000
42,500.00

750.0000
104 BEAM GUARDRAIL ANCHOR TYPE 10

11.0000 EACH -11.76 % 800.0000 -5.88 % 800.0000 -5.88 %

8,250.00 -1,100.00 8,800.00 -550.00 8,800.00 -550.00
850.0000
9,350.00

36.0000
105 PRECAST CONC. BARRIER TYPE 2

1100.0000 L.F. 2.86 % 38.5000 10.00 % 38.0000 8.57 %

39,600.00 1,100.00 42,350.00 3,850.00 41,800.00 3,300.00
35.0000

38,500.00

13.0000
106 TEMPORARY CONC. BARRIER

1500.0000 L.F. -13.33 % 14.0000 -6.67 % 14.0000 -6.67 %

19,500.00 -3,000.00 21,000.00 -1,500.00 21,000.00 -1,500.00
15.0000

22,500.00

3.5000
107  REMOVING AND RESETTING PRECAST CONC. BARRIER

3150.0000 L.F. -12.50 % 3.7500 -6.25 % 4.0000 0.00 %

11,025.00 -1,575.00 11,812.50 -787.50 12,600.00 0.00
4.0000

12,600.00

26.2500
108 FLEXIBLE GUIDE POST

342.0000 EACH -12.50 % 32.0000 6.67 % 27.0000 -10.00 %

8,977.50 -1,282.50 10,944.00 684.00 9,234.00 -1,026.00
30.0000

10,260.00

6.7500
109 BARRIER DELINEATOR

30.0000 EACH -48.08 % 7.2000 -44.62 % 7.0000 -46.15 %

202.50 -187.50 216.00 -174.00 210.00 -180.00
13.0000
390.00

0.1200
110 PAINT LINE

83580.0000 L.F. -40.00 % 0.2100 5.00 % 0.1500 -25.00 %

10,029.60 -6,686.40 17,551.80 835.80 12,537.00 -4,179.00
0.2000

16,716.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1200
111 GROOVED PLASTIC LINE

53850.0000 L.F. -55.20 % 1.3300 -46.80 % 1.2000 -52.00 %

60,312.00 -74,313.00 71,620.50 -63,004.50 64,620.00 -70,005.00
2.5000

134,625.00

0.3100
112 PAINTED WIDE LANE LINE

3710.0000 L.F. -38.00 % 0.3500 -30.00 % 0.3500 -30.00 %

1,150.10 -704.90 1,298.50 -556.50 1,298.50 -556.50
0.5000

1,855.00

8.0500
113  GROOVED PLASTIC WIDE LANE LINE

1890.0000 L.F. 61.00 % 2.9500 -41.00 % 8.1000 62.00 %

15,214.50 5,764.50 5,575.50 -3,874.50 15,309.00 5,859.00
5.0000

9,450.00

2.3200
114 PAINTED CROSSWALK LINE

190.0000 S.F. -22.67 % 2.9000 -3.33 % 2.4000 -20.00 %

440.80 -129.20 551.00 -19.00 456.00 -114.00
3.0000
570.00

89.0000
115 PAINTED TRAFFIC ARROW

4.0000 EACH 78.00 % 42.7500 -14.50 % 90.0000 80.00 %

356.00 156.00 171.00 -29.00 360.00 160.00
50.0000
200.00

29.3000
116 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -26.75 % 42.7500 6.88 % 30.0000 -25.00 %

58.60 -21.40 85.50 5.50 60.00 -20.00
40.0000
80.00

17.0000
117 PAINTED YIELD LINE SYMBOL

25.0000 EACH 0.00 % 17.7500 4.41 % 17.0000 0.00 %

425.00 0.00 443.75 18.75 425.00 0.00
17.0000
425.00

90.0000
118  TUBULAR MARKER 36 IN. HIGH

8.0000 EACH -10.00 % 160.0000 60.00 % 90.0000 -10.00 %

720.00 -80.00 1,280.00 480.00 720.00 -80.00
100.0000
800.00

119 PERMANENT SIGNING
L.S. -5.88 % -1.76 % -7.06 %

80,000.00 -5,000.00 83,500.00 -1,500.00 79,000.00 -6,000.0085,000.00
120 SIGN BRIDGE NO. 1

L.S. -20.00 % -16.00 % -16.00 %

100,000.00 -25,000.00 105,000.00 -20,000.00 105,000.00 -20,000.00125,000.00
121 SIGN BRIDGE NO. 2

L.S. -18.00 % -9.00 % -17.00 %

82,000.00 -18,000.00 91,000.00 -9,000.00 83,000.00 -17,000.00100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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06/24/2010
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TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
122 SIGN BRIDGE NO. 3

L.S. -18.00 % -9.00 % -17.00 %

82,000.00 -18,000.00 91,000.00 -9,000.00 83,000.00 -17,000.00100,000.00
123 SIGN BRIDGE NO. 4

L.S. -18.00 % -9.00 % -17.00 %

82,000.00 -18,000.00 91,000.00 -9,000.00 83,000.00 -17,000.00100,000.00
124  PERMANENT VARIABLE MESSAGE SIGN

L.S. 324.00 % 352.00 % 300.00 %

106,000.00 81,000.00 113,000.00 88,000.00 100,000.00 75,000.0025,000.00
125  SIGN LIGHTING SYSTEM 1

L.S. -4.69 % 0.00 % -34.38 %

15,250.00 -750.00 16,000.00 0.00 10,500.00 -5,500.0016,000.00
126  SIGN LIGHTING SYSTEM 2

L.S. -8.67 % -2.67 % -33.33 %

6,850.00 -650.00 7,300.00 -200.00 5,000.00 -2,500.007,500.00
127  SIGN LIGHTING SYSTEM 3

L.S. -8.89 % -2.22 % -13.33 %

4,100.00 -400.00 4,400.00 -100.00 3,900.00 -600.004,500.00
128 ILLUMINATION SYSTEM 1

L.S. -11.25 % -2.50 % 6.25 %

71,000.00 -9,000.00 78,000.00 -2,000.00 85,000.00 5,000.0080,000.00
129 ILLUMINATION SYSTEM 2

L.S. -9.00 % -2.67 % 18.67 %

13,650.00 -1,350.00 14,600.00 -400.00 17,800.00 2,800.0015,000.00
130 ILLUMINATION SYSTEM 3

L.S. -6.67 % -0.67 % 50.67 %

14,000.00 -1,000.00 14,900.00 -100.00 22,600.00 7,600.0015,000.00
131 ILLUMINATION SYSTEM 4

L.S. -11.30 % -5.22 % -6.52 %

20,400.00 -2,600.00 21,800.00 -1,200.00 21,500.00 -1,500.0023,000.00
132 ILLUMINATION SYSTEM 5

L.S. -7.14 % 0.00 % 3.57 %

19,500.00 -1,500.00 21,000.00 0.00 21,750.00 750.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
133 ILLUMINATION SYSTEM 6

L.S. -14.29 % -11.43 % 15.71 %

6,000.00 -1,000.00 6,200.00 -800.00 8,100.00 1,100.007,000.00
134  COMMUNICATION CONDUIT SYSTEM

L.S. -15.00 % -10.00 % -25.50 %

17,000.00 -3,000.00 18,000.00 -2,000.00 14,900.00 -5,100.0020,000.00
135  COMMUNICATION CABLES AND INTERFACES

L.S. -20.00 % -16.00 % 6.00 %

4,000.00 -1,000.00 4,200.00 -800.00 5,300.00 300.005,000.00
136  CCTV SYSTEM 1

L.S. -5.43 % 1.09 % -17.39 %

43,500.00 -2,500.00 46,500.00 500.00 38,000.00 -8,000.0046,000.00
137  TRAFFIC SIGNAL SYSTEM REMOVAL

L.S. -12.00 % -6.00 % -16.00 %

4,400.00 -600.00 4,700.00 -300.00 4,200.00 -800.005,000.00
138  HAR SIGN RELOCATE

L.S. -18.33 % -13.33 % 60.00 %

4,900.00 -1,100.00 5,200.00 -800.00 9,600.00 3,600.006,000.00
139  TDA SYSTEM

L.S. -9.51 % -1.84 % 6.75 %

14,750.00 -1,550.00 16,000.00 -300.00 17,400.00 1,100.0016,300.00

12.0000
140 CONDUIT PIPE 2 IN. DIAM.

2889.0000 L.F. -14.29 % 12.7500 -8.93 % 12.0000 -14.29 %

34,668.00 -5,778.00 36,834.75 -3,611.25 34,668.00 -5,778.00
14.0000

40,446.00

33.0000
141 CONDUIT PIPE 4 IN. DIAM.

3460.0000 L.F. -17.50 % 35.2100 -11.97 % 29.0000 -27.50 %

114,180.00 -24,220.00 121,826.60 -16,573.40 100,340.00 -38,060.00
40.0000

138,400.00

265.0000
142  JUNCTION BOX TYPE 1

20.0000 EACH 6.00 % 283.0000 13.20 % 270.0000 8.00 %

5,300.00 300.00 5,660.00 660.00 5,400.00 400.00
250.0000
5,000.00

1,870.0000
143  PULL BOX

10.0000 EACH -6.50 % 2,000.0000 0.00 % 1,900.0000 -5.00 %

18,700.00 -1,300.00 20,000.00 0.00 19,000.00 -1,000.00
2,000.0000
20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
144 SEQUENTIAL ARROW SIGN

1000.0000 HR 0.00 % 2.1500 115.00 % 3.0000 200.00 %

1,000.00 0.00 2,150.00 1,150.00 3,000.00 2,000.00
1.0000

1,000.00

1.0000
145 PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR -66.67 % 3.7500 25.00 % 2.0000 -33.33 %

6,000.00 -12,000.00 22,500.00 4,500.00 12,000.00 -6,000.00
3.0000

18,000.00
146 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -10.00 % 0.00 % 5.00 %

18,000.00 -2,000.00 20,000.00 0.00 21,000.00 1,000.0020,000.00

40.0000
147 FLAGGERS AND SPOTTERS

500.0000 HR -11.11 % 43.0000 -4.44 % 50.0000 11.11 %

20,000.00 -2,500.00 21,500.00 -1,000.00 25,000.00 2,500.00
45.0000

22,500.00

40.0000
148 OTHER TRAFFIC CONTROL LABOR

2000.0000 HR -20.00 % 44.5000 -11.00 % 50.0000 0.00 %

80,000.00 -20,000.00 89,000.00 -11,000.00 100,000.00 0.00
50.0000

100,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. -50.00 % -13.00 % -60.00 %

50,000.00 -50,000.00 87,000.00 -13,000.00 40,000.00 -60,000.00100,000.00

26.0000
150 CONSTRUCTION SIGNS CLASS A

504.0000 S.F. 73.33 % 12.8500 -14.33 % 20.0000 33.33 %

13,104.00 5,544.00 6,476.40 -1,083.60 10,080.00 2,520.00
15.0000
7,560.00

151 PEDESTRIAN CONTROL AND PROTECTION
L.S. -60.00 % -20.00 % -44.00 %

2,000.00 -3,000.00 4,000.00 -1,000.00 2,800.00 -2,200.005,000.00

OTHER ITEMS

40.0000
152  SAFETY WATCHER

950.0000 HR -11.11 % 50.0000 11.11 % 43.0000 -4.44 %

38,000.00 -4,750.00 47,500.00 4,750.00 40,850.00 -1,900.00
45.0000

42,750.00
153 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.8000
154 STRUCTURE EXCAVATION CLASS B INCL. HAUL

8113.0000 C.Y. -3.33 % 2.6500 -55.83 % 5.0000 -16.67 %

47,055.40 -1,622.60 21,499.45 -27,178.55 40,565.00 -8,113.00
6.0000

48,678.00

0.3000
155 SHORING OR EXTRA EXCAVATION CLASS B

25672.0000 S.F. -70.00 % 0.4300 -57.00 % 0.5000 -50.00 %

7,701.60 -17,970.40 11,038.96 -14,633.04 12,836.00 -12,836.00
1.0000

25,672.00

25.0000
156 GRAVEL BACKFILL FOR DRAIN

331.0000 C.Y. 0.00 % 33.1500 32.60 % 23.0000 -8.00 %

8,275.00 0.00 10,972.65 2,697.65 7,613.00 -662.00
25.0000
8,275.00

157 CURE BOX
L.S. 42.86 % 48.57 % 328.57 %

5,000.00 1,500.00 5,200.00 1,700.00 15,000.00 11,500.003,500.00
158 STRUCTURE SURVEYING

L.S. -16.67 % -10.00 % 191.67 %

50,000.00 -10,000.00 54,000.00 -6,000.00 175,000.00 115,000.0060,000.00

2,300.0000
159 BOLLARD TYPE 1

2.0000 EACH 130.00 % 1,250.0000 25.00 % 550.0000 -45.00 %

4,600.00 2,600.00 2,500.00 500.00 1,100.00 -900.00
1,000.0000
2,000.00

23.0000
160 CEMENT CONC. SIDEWALK

400.0000 S.Y. -17.86 % 25.0000 -10.71 % 24.0000 -14.29 %

9,200.00 -2,000.00 10,000.00 -1,200.00 9,600.00 -1,600.00
28.0000

11,200.00

27.5000
161 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COUNTY

30.0000 S.Y. -31.25 % 38.5000 -3.75 % 28.0000 -30.00 %

825.00 -375.00 1,155.00 -45.00 840.00 -360.00
40.0000
1,200.00

1,600.0000
162 CEMENT CONC. CURB RAMP TYPE COUNTY

5.0000 EACH 77.78 % 855.0000 -5.00 % 1,680.0000 86.67 %

8,000.00 3,500.00 4,275.00 -225.00 8,400.00 3,900.00
900.0000
4,500.00

45.0000
163 CONC. SLOPE PROTECTION

1920.0000 S.Y. -18.18 % 51.3000 -6.73 % 46.0000 -16.36 %

86,400.00 -19,200.00 98,496.00 -7,104.00 88,320.00 -17,280.00
55.0000

105,600.00

15.0000
164 CHAIN LINK FENCE TYPE 3

900.0000 L.F. 0.00 % 16.0000 6.67 % 16.0000 6.67 %

13,500.00 0.00 14,400.00 900.00 14,400.00 900.00
15.0000

13,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.5000
165 REMOVING AND RESETTING WIRE FENCE

2320.0000 L.F. 57.14 % 5.8500 67.14 % 6.0000 71.43 %

12,760.00 4,640.00 13,572.00 5,452.00 13,920.00 5,800.00
3.5000

8,120.00

7.2500
166  REMOVING AND RESETTING CHAIN LINK FENCE

5370.0000 L.F. 61.11 % 7.7500 72.22 % 8.0000 77.78 %

38,932.50 14,767.50 41,617.50 17,452.50 42,960.00 18,795.00
4.5000

24,165.00

2.0000
167 TRAINING

1800.0000 HR 0.00 % 6.5000 225.00 % 5.0000 150.00 %

3,600.00 0.00 11,700.00 8,100.00 9,000.00 5,400.00
2.0000

3,600.00
168 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

120,900.00 120,900.00 120,900.00120,900.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,400.00 10,400.00 10,400.0010,400.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

24,500.00 24,500.00 24,500.0024,500.00
174  EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
175 SPCC PLAN

L.S. 0.00 % -75.12 % 900.00 %

2,500.00 0.00 622.00 -1,878.00 25,000.00 22,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

GRAHAM CONSTRUCTION & ACME CONCRETE PAVING, INC. MAX J. KUNEY COMPANY
331 N FANCHER RD 4124 E BROADWAY 120 N RALPH ST
99211-0831 99202-4795

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992024531 SPOKANE   WA  992020008

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
176 CONSTRUCTION GEOTEXTILE FOR SEPARATION

270.0000 S.Y. 0.00 % 2.1500 7.50 % 3.0000 50.00 %

540.00 0.00 580.50 40.50 810.00 270.00
2.0000
540.00

2.5000
177 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1164.0000 S.Y. 25.00 % 2.1500 7.50 % 3.0000 50.00 %

2,910.00 582.00 2,502.60 174.60 3,492.00 1,164.00
2.0000

2,328.00

16.0000
178 GEOSYNTHETIC RETAINING WALL

11005.0000 S.F. 6.67 % 15.0000 0.00 % 14.0000 -6.67 %

176,080.00 11,005.00 165,075.00 0.00 154,070.00 -11,005.00
15.0000

165,075.00

17.1000
179 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

6230.0000 C.Y. -14.50 % 18.0000 -10.00 % 23.0000 15.00 %

106,533.00 -18,067.00 112,140.00 -12,460.00 143,290.00 18,690.00
20.0000

124,600.00
180  ROUNDABOUT LANDSCAPING

L.S. -13.33 % -13.33 % -16.67 %

13,000.00 -2,000.00 13,000.00 -2,000.00 12,500.00 -2,500.0015,000.00

500.0000
181 ADJUST INLET

2.0000 EACH 0.00 % 300.0000 -40.00 % 500.0000 0.00 %

1,000.00 0.00 600.00 -400.00 1,000.00 0.00
500.0000
1,000.00

$21,455,920.65 -12.37% $21,560,627.16 -11.94% $21,591,194.50 -11.82%$24,484,745.50CONTRACT TOTAL

$21,591,194.50$21,455,920.65 $21,560,627.16BASE TOTAL -12.37% -11.94% -11.82%$24,484,745.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -46.91 %
1,167,950.66 1,032,049.342,200,000.00

0.1100
2 CLEARING AND GRUBBING

36.1000 ACRE -99.99 %
3.97 -54,146.03

1,500.0000
54,150.00

0.0000
3 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 49.35 %

3,733.74 1,233.742,500.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 %
14,000.0014,000.00

6 REMOVING EXISTING BRIDGE - MARKET STREET HAUL ROAD
L.S. 105.95 %

51,486.48 26,486.4825,000.00

11.7300
7 REMOVING CEMENT CONC. SIDEWALK

70.0000 S.Y. 17.30 %
821.10 121.10

10.0000
700.00

14.9400
8 REMOVING CEMENT CONC. CURB AND GUTTER

50.0000 L.F. 198.80 %
747.00 497.00

5.0000
250.00

8.5300
9 REMOVING CEMENT CONC. CURB

1160.0000 L.F. 70.60 %
9,894.80 4,094.80

5.0000
5,800.00

3.2000
10 REMOVING ASPHALT CONC. PAVEMENT

2000.0000 S.Y. 6.67 %
6,400.00 400.00

3.0000
6,000.00

10.6700
11 REMOVING TRAFFIC ISLAND

540.0000 S.Y. 33.38 %
5,761.80 1,441.80

8.0000
4,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.2000
12 REMOVING GUARDRAIL

3710.0000 L.F. 6.67 %
11,872.00 742.00

3.0000
11,130.00

5.3300
13 REMOVING GUIDE POST

107.0000 EACH 6.60 %
570.31 35.31

5.0000
535.00

0.3800
14 REMOVING PAINT LINE

49140.0000 L.F. -24.00 %
18,673.20 -5,896.80

0.5000
24,570.00

GRADING

4.2700
15 ROADWAY EXCAVATION INCL. HAUL

212210.0000 C.Y. 6.75 %
906,136.70 57,296.70

4.0000
848,840.00

21.3400
16 GRAVEL BORROW INCL. HAUL

3480.0000 C.Y. -14.64 %
74,263.20 -12,736.80

25.0000
87,000.00

26.6700
17 SAND DRAINAGE BLANKET

34.0000 TON -33.32 %
906.78 -453.22

40.0000
1,360.00

0.1600
18 EMBANKMENT COMPACTION

185880.0000 C.Y. -92.00 %
29,740.80 -342,019.20

2.0000
371,760.00

DRAINAGE

1,653.5100
19 GRATE INLET TYPE 2

79.0000 EACH -8.14 %
130,627.29 -11,572.71

1,800.0000
142,200.00

960.1000
20 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

5.0000 EACH 37.16 %
4,800.50 1,300.50

700.0000
3,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,346.9300
21 DROP INLET TYPE 1

2.0000 EACH -6.12 %
4,693.86 -306.14

2,500.0000
5,000.00

25.6000
22 QUARRY SPALLS

732.0000 C.Y. -14.67 %
18,739.20 -3,220.80

30.0000
21,960.00

10.6700
23 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. -14.64 %
10,541.96 -1,808.04

12.5000
12,350.00

53.3400
24 SCHEDULE A CULV. PIPE 18 IN. DIAM.

50.0000 L.F. 77.80 %
2,667.00 1,167.00

30.0000
1,500.00

266.7000
25  CURB INLET TYPE 1

1.0000 EACH -11.10 %
266.70 -33.30

300.0000
300.00

STORM SEWER

1,600.1700
26 CATCH BASIN TYPE 1

4.0000 EACH 28.01 %
6,400.68 1,400.68

1,250.0000
5,000.00

1.6000
27 TESTING STORM SEWER PIPE

10723.0000 L.F. -20.00 %
17,156.80 -4,289.20

2.0000
21,446.00

25.3400
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2731.0000 L.F. 10.17 %
69,203.54 6,390.54

23.0000
62,813.00

30.4000
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

7174.0000 L.F. 1.33 %
218,089.60 2,869.60

30.0000
215,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

41.6000
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

818.0000 L.F. 4.00 %
34,028.80 1,308.80

40.0000
32,720.00

STRUCTURE

9.2800
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL

14644.0000 C.Y. -7.20 %
135,896.32 -10,543.68

10.0000
146,440.00

32 SHORING OR EXTRA EXCAVATION CL. A SIGN BRIDGE NO. 4
L.S. -57.33 %

4,267.13 -5,732.8710,000.00
33 SHORING OR EXTRA EXCAVATION CL. A US 395/LINCOLN RD

L.S. -54.25 %
9,150.21 -10,849.7920,000.00

34 SHORING OR EXTRA EXCAVATION CL. A US 395/GERLACH RD
L.S. -69.78 %

30,217.24 -69,782.76100,000.00
35 SHORING OR EXTRA EXCAVATION CL. A US 395/FAIRVIEW RD

L.S. -30.21 %
34,894.35 -15,105.6550,000.00

36 SHORING OR EXTRA EXCAVATION CL. A US 395/MARKET ST
L.S. 13.23 %

33,967.88 3,967.8830,000.00
37 SHORING OR EXTRA EXCAVATION CL. A US 395/PKSMTH DR

L.S. -1.13 %
49,436.06 -563.9450,000.00

38 SHORING OR EXTRA EXCAVATION CL. A PEDESTRIAN PATH BR.
L.S. 79.66 %

17,966.16 7,966.1610,000.00

23.4700
39 GRAVEL BACKFILL FOR WALL

3130.0000 C.Y. 17.35 %
73,461.10 10,861.10

20.0000
62,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.6900
40 ST. REINF. BAR FOR BRIDGE

592100.0000 LB. -23.33 %
408,549.00 -124,341.00

0.9000
532,890.00

0.9900
41 ST. REINF. BAR FOR RETAINING WALL

12600.0000 LB. 10.00 %
12,474.00 1,134.00

0.9000
11,340.00

401.2700
42 CONC. CLASS 4000 FOR BRIDGE

4545.0000 C.Y. 14.65 %
1,823,772.15 233,022.15

350.0000
1,590,750.00

496.7600
43 CONC. CLASS 4000 FOR RETAINING WALL

194.0000 C.Y. 41.93 %
96,371.44 28,471.44

350.0000
67,900.00

230.8700
44  CONC. CLASS EA

50.0000 C.Y. -7.65 %
11,543.50 -956.50

250.0000
12,500.00

237.2900
45 PRESTRESSED CONC. GIRDER WF42G

552.0000 L.F. -5.08 %
130,984.08 -7,015.92

250.0000
138,000.00

228.8400
46 PRESTRESSED CONC. GIRDER WF58G

2976.0000 L.F. -8.46 %
681,027.84 -62,972.16

250.0000
744,000.00

256.8400
47 PRESTRESSED CONC. GIRDER WF74G

2157.0000 L.F. -4.87 %
554,003.88 -28,386.12

270.0000
582,390.00

220.2200
48 PRESTRESSED CONC. GIRDER W50G

294.0000 L.F. -11.91 %
64,744.68 -8,755.32

250.0000
73,500.00

49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-9.00-9.00

8.1600
50 PERMEON TREATMENT

1090.0000 S.Y. -59.20 %
8,894.40 -12,905.60

20.0000
21,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
51 SUPERSTRUCTURE - US 395 SB OVER LINCOLN ROAD

L.S. 9.37 %
164,060.69 14,060.69150,000.00

52 SUPERSTRUCTURE - US 395 SB OVER GERLACH ROAD
L.S. 18.32 %

212,978.03 32,978.03180,000.00
53 SUPERSTRUCTURE - US 395 SB OVER FAIRVIEW ROAD

L.S. 19.04 %
267,840.83 42,840.83225,000.00

54 SUPERSTRUCTURE - US 395 SB OVER MARKET STREET
L.S. 9.93 %

296,822.39 26,822.39270,000.00
55 SUPERSTRUCTURE - US 395 SB OVER BNSF & PARKSMITH DRIVE

L.S. 12.91 %
479,858.49 54,858.49425,000.00

56 SUPERSTRUCTURE - PED PATH OVER PARKSMITH RAMPS BRIDGE
L.S. -24.54 %

60,367.49 -19,632.5180,000.00

96.8600
57 BRIDGE RAILING TYPE SNOW FENCE

1604.0000 L.F. -39.46 %
155,363.44 -101,276.56

160.0000
256,640.00

208.0200
58 BRIDGE RAILING TYPE WIRE FABRIC FENCE

369.0000 L.F. -30.66 %
76,759.38 -33,940.62

300.0000
110,700.00

214.0600
59  RAILBASE

369.0000 L.F. 114.06 %
78,988.14 42,088.14

100.0000
36,900.00

106.2400
60 TRAFFIC BARRIER

2419.0000 L.F. -11.47 %
256,994.56 -33,285.44

120.0000
290,280.00

189.8400
61 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

106.0000 L.F. -36.72 %
20,123.04 -11,676.96

300.0000
31,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

38.5200
62 CONCRETE FASCIA PANEL

10717.0000 S.F. -3.70 %
412,818.84 -15,861.16

40.0000
428,680.00

151.0600
63 BRIDGE APPROACH SLAB

2838.0000 S.Y. -32.86 %
428,708.28 -209,841.72

225.0000
638,550.00

64  PREFABRICATED PEDESTRIAN BRIDGE
L.S. -38.20 %

278,114.17 -171,885.83450,000.00

SURFACING

9.3300
65 CRUSHED SURFACING BASE COURSE

43560.0000 TON -6.70 %
406,414.80 -29,185.20

10.0000
435,600.00

LIQUID ASPHALT
66 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
18,840.0018,840.00

CEMENT CONCRETE PAVEMENT

170.6900
67  APRON CONCRETE PAVEMENT

120.0000 C.Y. -14.66 %
20,482.80 -3,517.20

200.0000
24,000.00

104.8300
68 CEMENT CONC. PAVEMENT

43100.0000 C.Y. -12.64 %
4,518,173.00 -653,827.00

120.0000
5,172,000.00

69 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

258,800.00258,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
70 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 %
258,800.00258,800.00

10.2600
71 TIE BAR WITH DRILL HOLE

420.0000 EACH -31.60 %
4,309.20 -1,990.80

15.0000
6,300.00

15.5300
72 CORROSION RESISTANT DOWEL BAR

42000.0000 EACH -2.94 %
652,260.00 -19,740.00

16.0000
672,000.00

HOT MIX ASPHALT

57.6100
73 HMA CL. 1/2 IN. PG 64-28

18840.0000 TON -3.98 %
1,085,372.40 -45,027.60

60.0000
1,130,400.00

74 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

39,600.0039,600.00
75 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
26,500.0026,500.00

76 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

163,000.00163,000.00

68.2700
77 COMMERCIAL HMA

740.0000 TON -8.97 %
50,519.80 -4,980.20

75.0000
55,500.00

10.6700
78 LONGITUDINAL JOINT SEAL

100.0000 L.F. 113.40 %
1,067.00 567.00

5.0000
500.00

79 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-6.00-6.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
80 ASPHALT BINDER REVISION

CALC 0.00 %
-6.00-6.00

EROSION CONTROL AND PLANTING

115.6900
81 ESC LEAD

250.0000 DAY 54.25 %
28,922.50 10,172.50

75.0000
18,750.00

2.6500
82 TEMPORARY EROSION CONTROL BLANKET

1090.0000 S.Y. -11.67 %
2,888.50 -381.50

3.0000
3,270.00

80.9700
83 INLET PROTECTION

87.0000 EACH 7.96 %
7,044.39 519.39

75.0000
6,525.00

3.9900
84 SILT FENCE

10400.0000 L.F. 14.00 %
41,496.00 5,096.00

3.5000
36,400.00

85 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

40,000.0040,000.00

320.0300
86 SOIL BINDER OR TACKING AGENT

47.4000 ACRE 72.99 %
15,169.42 6,400.42

185.0000
8,769.00

320.0400
87 SOIL BINDER OR TACKING AGENT - SITE QS-C-331

0.7000 ACRE 72.99 %
224.03 94.53

185.0000
129.50

3,307.0200
88 MULCHING WITH MBFM/FRM

171.3000 ACRE 0.21 %
566,492.53 1,202.53

3,300.0000
565,290.00

373.3700
89  SEEDING

171.3000 ACRE 86.69 %
63,958.28 29,698.28

200.0000
34,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.8000
90 TOPSOIL TYPE A

29929.0000 C.Y. 4.00 %
622,523.20 23,943.20

20.0000
598,580.00

4,267.1300
91 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 21.92 %
2,986.99 536.99

3,500.0000
2,450.00

92 WEED AND PEST CONTROL
EST. 0.00 %

50,000.0050,000.00

400.0400
93  EXISTING SLOPE RESTORATION

123.9000 ACRE 100.02 %
49,564.96 24,784.96

200.0000
24,780.00

5.3300
94  DUST PALLIATIVE

4000.0000 S.Y. 166.50 %
21,320.00 13,320.00

2.0000
8,000.00

TRAFFIC

16.0000
95 CEMENT CONC. TRAFFIC CURB AND GUTTER

95.0000 L.F. -20.00 %
1,520.00 -380.00

20.0000
1,900.00

16.0000
96  MODIFIED MOUNTABLE CEMENT CONC. TRAFFIC CURB

680.0000 L.F. 6.67 %
10,880.00 680.00

15.0000
10,200.00

19.7400
97  WIDE MOUNTABLE CEMENT CONC. TRAFFIC CURB

1355.0000 L.F. -1.30 %
26,747.70 -352.30

20.0000
27,100.00

16.0000
98 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

220.0000 L.F. -46.67 %
3,520.00 -3,080.00

30.0000
6,600.00

13.8700
99  MOD ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER

330.0000 L.F. -30.65 %
4,577.10 -2,022.90

20.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.6000
100 EXTRUDED CURB

6013.0000 L.F. -44.00 %
33,672.80 -26,457.20

10.0000
60,130.00

21.3400
101 BEAM GUARDRAIL TYPE 31

6759.0000 L.F. -14.64 %
144,237.06 -24,737.94

25.0000
168,975.00

3,360.3600
102 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

14.0000 EACH 12.01 %
47,045.04 5,045.04

3,000.0000
42,000.00

2,880.3100
103 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

17.0000 EACH 15.21 %
48,965.27 6,465.27

2,500.0000
42,500.00

826.7600
104 BEAM GUARDRAIL ANCHOR TYPE 10

11.0000 EACH -2.73 %
9,094.36 -255.64

850.0000
9,350.00

38.4000
105 PRECAST CONC. BARRIER TYPE 2

1100.0000 L.F. 9.71 %
42,240.00 3,740.00

35.0000
38,500.00

13.8700
106 TEMPORARY CONC. BARRIER

1500.0000 L.F. -7.53 %
20,805.00 -1,695.00

15.0000
22,500.00

3.7300
107  REMOVING AND RESETTING PRECAST CONC. BARRIER

3150.0000 L.F. -6.75 %
11,749.50 -850.50

4.0000
12,600.00

32.0000
108 FLEXIBLE GUIDE POST

342.0000 EACH 6.67 %
10,944.00 684.00

30.0000
10,260.00

21.3400
109 BARRIER DELINEATOR

30.0000 EACH 64.15 %
640.20 250.20

13.0000
390.00

0.1200
110 PAINT LINE

83580.0000 L.F. -40.00 %
10,029.60 -6,686.40

0.2000
16,716.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1900
111 GROOVED PLASTIC LINE

53850.0000 L.F. -52.40 %
64,081.50 -70,543.50

2.5000
134,625.00

0.3300
112 PAINTED WIDE LANE LINE

3710.0000 L.F. -34.00 %
1,224.30 -630.70

0.5000
1,855.00

8.5900
113  GROOVED PLASTIC WIDE LANE LINE

1890.0000 L.F. 71.80 %
16,235.10 6,785.10

5.0000
9,450.00

2.4700
114 PAINTED CROSSWALK LINE

190.0000 S.F. -17.67 %
469.30 -100.70

3.0000
570.00

94.8600
115 PAINTED TRAFFIC ARROW

4.0000 EACH 89.72 %
379.44 179.44

50.0000
200.00

31.2200
116 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -21.95 %
62.44 -17.56

40.0000
80.00

17.7400
117 PAINTED YIELD LINE SYMBOL

25.0000 EACH 4.35 %
443.50 18.50

17.0000
425.00

94.9000
118  TUBULAR MARKER 36 IN. HIGH

8.0000 EACH -5.10 %
759.20 -40.80

100.0000
800.00

119 PERMANENT SIGNING
L.S. -1.94 %

83,353.02 -1,646.9885,000.00
120 SIGN BRIDGE NO. 1

L.S. -10.50 %
111,878.77 -13,121.23125,000.00

121 SIGN BRIDGE NO. 2
L.S. -12.21 %

87,792.97 -12,207.03100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z020 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007967 REGION NO : 6 AWARDED ON : Jul 28 2010
VERSION NO :3 WORK ORDER# : XL3221
HWY :SR 395 ------- 4TH BIDDER -------

TITLE :US 395
NSC - FREYA ST TO FARWELL RD
SB ADDITIONAL LANES REBID
10Z020

MCALVAIN CIVIL CONSTRUCTORS
5559 W GOWEN RD

PROJECT : BOISE   ID  837095626

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100723

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/24/2010
12:45

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
122 SIGN BRIDGE NO. 3

L.S. -12.21 %
87,792.97 -12,207.03100,000.00

123 SIGN BRIDGE NO. 4
L.S. -11.96 %

88,036.19 -11,963.81100,000.00
124  PERMANENT VARIABLE MESSAGE SIGN

L.S. 351.68 %
112,918.88 87,918.8825,000.00

125  SIGN LIGHTING SYSTEM 1
L.S. 1.68 %

16,268.42 268.4216,000.00
126  SIGN LIGHTING SYSTEM 2

L.S. -2.57 %
7,307.46 -192.547,500.00

127  SIGN LIGHTING SYSTEM 3
L.S. -2.80 %

4,373.80 -126.204,500.00
128 ILLUMINATION SYSTEM 1

L.S. -5.33 %
75,736.20 -4,263.8080,000.00

129 ILLUMINATION SYSTEM 2
L.S. -2.92 %

14,561.58 -438.4215,000.00
130 ILLUMINATION SYSTEM 3

L.S. -0.79 %
14,881.61 -118.3915,000.00

131 ILLUMINATION SYSTEM 4
L.S. -5.38 %

21,762.35 -1,237.6523,000.00
132 ILLUMINATION SYSTEM 5

L.S. -0.94 %
20,802.25 -197.7521,000.00
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TRAFFIC
133 ILLUMINATION SYSTEM 6

L.S. -11.84 %
6,171.34 -828.667,000.00

134  COMMUNICATION CONDUIT SYSTEM
L.S. -9.59 %

18,081.96 -1,918.0420,000.00
135  COMMUNICATION CABLES AND INTERFACES

L.S. -14.76 %
4,261.80 -738.205,000.00

136  CCTV SYSTEM 1
L.S. 0.88 %

46,405.02 405.0246,000.00
137  TRAFFIC SIGNAL SYSTEM REMOVAL

L.S. -6.12 %
4,693.85 -306.155,000.00

138  HAR SIGN RELOCATE
L.S. -12.97 %

5,221.90 -778.106,000.00
139  TDA SYSTEM

L.S. -3.47 %
15,735.04 -564.9616,300.00

12.7500
140 CONDUIT PIPE 2 IN. DIAM.

2889.0000 L.F. -8.93 %
36,834.75 -3,611.25

14.0000
40,446.00

42.1900
141 CONDUIT PIPE 4 IN. DIAM.

3460.0000 L.F. 5.47 %
145,977.40 7,577.40

40.0000
138,400.00

282.7000
142  JUNCTION BOX TYPE 1

20.0000 EACH 13.08 %
5,654.00 654.00

250.0000
5,000.00

1,994.8800
143  PULL BOX

10.0000 EACH -0.26 %
19,948.80 -51.20

2,000.0000
20,000.00
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2.1300
144 SEQUENTIAL ARROW SIGN

1000.0000 HR 113.00 %
2,130.00 1,130.00

1.0000
1,000.00

3.7300
145 PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR 24.33 %
22,380.00 4,380.00

3.0000
18,000.00

146 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -83.46 %

3,307.02 -16,692.9820,000.00

42.9400
147 FLAGGERS AND SPOTTERS

500.0000 HR -4.58 %
21,470.00 -1,030.00

45.0000
22,500.00

42.9400
148 OTHER TRAFFIC CONTROL LABOR

2000.0000 HR -14.12 %
85,880.00 -14,120.00

50.0000
100,000.00

149 TRAFFIC CONTROL SUPERVISOR
L.S. -99.99 %

12.80 -99,987.20100,000.00

12.8000
150 CONSTRUCTION SIGNS CLASS A

504.0000 S.F. -14.67 %
6,451.20 -1,108.80

15.0000
7,560.00

151 PEDESTRIAN CONTROL AND PROTECTION
L.S. -68.00 %

1,600.18 -3,399.825,000.00

OTHER ITEMS

50.7100
152  SAFETY WATCHER

950.0000 HR 12.69 %
48,174.50 5,424.50

45.0000
42,750.00

153 TYPE B PROGRESS SCHEDULE
L.S. 0.00 %

35,000.00 0.0035,000.00
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5.3300
154 STRUCTURE EXCAVATION CLASS B INCL. HAUL

8113.0000 C.Y. -11.17 %
43,242.29 -5,435.71

6.0000
48,678.00

0.6400
155 SHORING OR EXTRA EXCAVATION CLASS B

25672.0000 S.F. -36.00 %
16,430.08 -9,241.92

1.0000
25,672.00

37.3400
156 GRAVEL BACKFILL FOR DRAIN

331.0000 C.Y. 49.36 %
12,359.54 4,084.54

25.0000
8,275.00

157 CURE BOX
L.S. 389.50 %

17,132.52 13,632.523,500.00
158 STRUCTURE SURVEYING

L.S. 31.57 %
78,941.87 18,941.8760,000.00

490.9200
159 BOLLARD TYPE 1

2.0000 EACH -50.91 %
981.84 -1,018.16

1,000.0000
2,000.00

24.5400
160 CEMENT CONC. SIDEWALK

400.0000 S.Y. -12.36 %
9,816.00 -1,384.00

28.0000
11,200.00

38.4000
161 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COUNTY

30.0000 S.Y. -4.00 %
1,152.00 -48.00

40.0000
1,200.00

1,066.7800
162 CEMENT CONC. CURB RAMP TYPE COUNTY

5.0000 EACH 18.53 %
5,333.90 833.90

900.0000
4,500.00

45.4800
163 CONC. SLOPE PROTECTION

1920.0000 S.Y. -17.31 %
87,321.60 -18,278.40

55.0000
105,600.00

16.0000
164 CHAIN LINK FENCE TYPE 3

900.0000 L.F. 6.67 %
14,400.00 900.00

15.0000
13,500.00
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5.8700
165 REMOVING AND RESETTING WIRE FENCE

2320.0000 L.F. 67.71 %
13,618.40 5,498.40

3.5000
8,120.00

7.7300
166  REMOVING AND RESETTING CHAIN LINK FENCE

5370.0000 L.F. 71.78 %
41,510.10 17,345.10

4.5000
24,165.00

4.2700
167 TRAINING

1800.0000 HR 113.50 %
7,686.00 4,086.00

2.0000
3,600.00

168 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

170 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 %
120,900.00120,900.00

172 STEEL COST ADJUSTMENT
CALC 0.00 %

10,400.0010,400.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
24,500.0024,500.00

174  EXCESS MATERIAL REIMBURSEMENT
CALC 0.00 %

25,000.0025,000.00
175 SPCC PLAN

L.S. 478.45 %
14,461.29 11,961.292,500.00
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2.4000
176 CONSTRUCTION GEOTEXTILE FOR SEPARATION

270.0000 S.Y. 20.00 %
648.00 108.00

2.0000
540.00

2.4000
177 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1164.0000 S.Y. 20.00 %
2,793.60 465.60

2.0000
2,328.00

16.5400
178 GEOSYNTHETIC RETAINING WALL

11005.0000 S.F. 10.27 %
182,022.70 16,947.70

15.0000
165,075.00

14.4000
179 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

6230.0000 C.Y. -28.00 %
89,712.00 -34,888.00

20.0000
124,600.00

180  ROUNDABOUT LANDSCAPING
L.S. -10.98 %

13,353.74 -1,646.2615,000.00

1,600.1800
181 ADJUST INLET

2.0000 EACH 220.04 %
3,200.36 2,200.36

500.0000
1,000.00

$21,840,408.73 -10.80%$24,484,745.50CONTRACT TOTAL

$21,840,408.73BASE TOTAL -10.80%$24,484,745.50


