
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C536 REVISION NO : BIDS OPENED ON : May 16 2012 
CONTRACT NO :008280 REGION NO : 3 AWARDED ON : May 21 2012 
VERSION NO :4 WORK ORDER# : XL4133
HWY :SR 005
TITLE :I-5

48TH ST TO M ST BRIDGE
CONCRETE PAVEMENT REHABILITATION
11C536

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2012
11:03

DOT_RGGB01

, IM-0053(964)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERSTATE IMPROVEMENT, INC. GARY MERLINO CONSTRUCTION CO.,
16871 CANBY AVE 9125 10TH AVE S
55021-8553
FARIBAULT   MN  550210008 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 75.76 % 85.65 % 99.33 %

220,000.00 94,832.00 232,370.00 107,202.00 249,500.00 124,332.00125,168.00

5.0000
2 REMOVING GUARDRAIL 

325.0000 L.F. -75.00 % 4.0000 -80.00 % 6.0000 -70.00 %

1,625.00 -4,875.00 1,300.00 -5,200.00 1,950.00 -4,550.00
20.0000
6,500.00

280.0000
3 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -6.67 % 225.0000 -25.00 % 250.0000 -16.67 %

560.00 -40.00 450.00 -150.00 500.00 -100.00
300.0000
600.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -67.95 % -74.36 % -46.58 %

1,500.00 -3,180.00 1,200.00 -3,480.00 2,500.00 -2,180.004,680.00

GRADING

85.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

200.0000 S.Y. 54.55 % 200.0000 263.64 % 85.0000 54.55 %

17,000.00 6,000.00 40,000.00 29,000.00 17,000.00 6,000.00
55.0000

11,000.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

1,130.00 1,130.00 1,130.001,130.00

CEMENT CONCRETE PAVEMENT

445.0000
7 REPLACE CEMENT CONCRETE PANEL 

1460.0000 S.Y. 36.92 % 273.0000 -16.00 % 525.0000 61.54 %

649,700.00 175,200.00 398,580.00 -75,920.00 766,500.00 292,000.00
325.0000

474,500.00
8 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
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CEMENT CONCRETE PAVEMENT

3.0000
9 SEALING EXISTING CONCRETE RANDOM CRACK 

10000.0000 L.F. 50.00 % 7.7500 287.50 % 3.5000 75.00 %

30,000.00 10,000.00 77,500.00 57,500.00 35,000.00 15,000.00
2.0000

20,000.00
10 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

7,700.00 7,700.00 7,700.007,700.00

15.0000
11 CEMENT CONCRETE PAVEMENT GRINDING 

36650.0000 S.Y. 11.11 % 23.0000 70.37 % 23.0000 70.37 %

549,750.00 54,975.00 842,950.00 348,175.00 842,950.00 348,175.00
13.5000

494,775.00
12 EMERGENCY REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

HOT MIX ASPHALT

11.0000
13 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

1550.0000 S.Y. -42.11 % 7.4000 -61.05 % 25.0000 31.58 %

17,050.00 -12,400.00 11,470.00 -17,980.00 38,750.00 9,300.00
19.0000

29,450.00

10.0000
14 PLANING BITUMINOUS PAVEMENT 

5150.0000 S.Y. 42.86 % 7.4000 5.71 % 15.0000 114.29 %

51,500.00 15,450.00 38,110.00 2,060.00 77,250.00 41,200.00
7.0000

36,050.00

375.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

110.0000 TON 150.00 % 190.0000 26.67 % 800.0000 433.33 %

41,250.00 24,750.00 20,900.00 4,400.00 88,000.00 71,500.00
150.0000
16,500.00

235.0000
16 HMA CL. 1/2 IN. PG 64-22

690.0000 TON 113.64 % 190.0000 72.73 % 275.0000 150.00 %

162,150.00 86,250.00 131,100.00 55,200.00 189,750.00 113,850.00
110.0000
75,900.00

17 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

2,250.00 2,250.00 2,250.002,250.00
18 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,200.00 1,200.00 1,200.001,200.00
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HOT MIX ASPHALT

13.0000
19 BRIDGE TRANSVERSE JOINT SEAL 

240.0000 L.F. -65.79 % 40.0000 5.26 % 25.0000 -34.21 %

3,120.00 -6,000.00 9,600.00 480.00 6,000.00 -3,120.00
38.0000
9,120.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
20 STREET CLEANING 

40.0000 HR  25.00 % 150.0000 25.00 % 150.0000 25.00 %

6,000.00 1,200.00 6,000.00 1,200.00 6,000.00 1,200.00
120.0000
4,800.00

21 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

6,500.0000
22 TRANSPORTABLE ATTENUATOR(S) 

4.0000 EACH 0.00 % 20,000.0000 207.69 % 12,000.0000 84.62 %

26,000.00 0.00 80,000.00 54,000.00 48,000.00 22,000.00
6,500.0000
26,000.00

65.0000
23 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

238.0000 HR  62.50 % 55.6600 39.15 % 90.0000 125.00 %

15,470.00 5,950.00 13,247.08 3,727.08 21,420.00 11,900.00
40.0000
9,520.00

24 REPAIR TRANSPORTABLE ATTENUATOR(S) 
EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

37.0000
25 BEAM GUARDRAIL TYPE 31 

325.0000 L.F. 23.33 % 30.0000 0.00 % 30.0000 0.00 %

12,025.00 2,275.00 9,750.00 0.00 9,750.00 0.00
30.0000
9,750.00

3,600.0000
26 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 32.35 % 2,950.0000 8.46 % 3,000.0000 10.29 %

7,200.00 1,760.00 5,900.00 460.00 6,000.00 560.00
2,720.0000
5,440.00

4,500.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 

2.0000 EACH 117.71 % 3,650.0000 76.58 % 4,000.0000 93.52 %

9,000.00 4,866.00 7,300.00 3,166.00 8,000.00 3,866.00
2,067.0000
4,134.00
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TRAFFIC

0.1500
28 PAINT LINE 

17800.0000 L.F. -6.25 % 0.1200 -25.00 % 0.1500 -6.25 %

2,670.00 -178.00 2,136.00 -712.00 2,670.00 -178.00
0.1600

2,848.00

0.7000
29 PROFILED PLASTIC LINE 

36000.0000 L.F. 27.27 % 0.5500 0.00 % 0.7000 27.27 %

25,200.00 5,400.00 19,800.00 0.00 25,200.00 5,400.00
0.5500

19,800.00

0.6000
30 PAINTED WIDE LANE LINE 

650.0000 L.F. -33.33 % 0.5000 -44.44 % 0.7000 -22.22 %

390.00 -195.00 325.00 -260.00 455.00 -130.00
0.9000
585.00

185.0000
31 PLASTIC TRAFFIC ARROW 

2.0000 EACH -11.90 % 150.0000 -28.57 % 185.0000 -11.90 %

370.00 -50.00 300.00 -120.00 370.00 -50.00
210.0000
420.00

4.0000
32 PROFILED PLASTIC WIDE LANE LINE 

803.0000 L.F. -23.81 % 3.0000 -42.86 % 4.0000 -23.81 %

3,212.00 -1,003.75 2,409.00 -1,806.75 3,212.00 -1,003.75
5.2500

4,215.75

360.0000
33 RAISED PAVEMENT MARKER TYPE 2 

5.0000 HUND 0.00 % 290.0000 -19.44 % 400.0000 11.11 %

1,800.00 0.00 1,450.00 -350.00 2,000.00 200.00
360.0000
1,800.00

0.4000
34 TEMPORARY PAVEMENT MARKING 

36000.0000 L.F. 207.69 % 0.3000 130.77 % 0.4000 207.69 %

14,400.00 9,720.00 10,800.00 6,120.00 14,400.00 9,720.00
0.1300

4,680.00
35 PERMANENT SIGNING 

L.S. 8.82 % 21.07 % 8.82 %

58,000.00 4,700.00 64,530.00 11,230.00 58,000.00 4,700.0053,300.00
36 ILLUMINATION SYSTEM SIGNING

L.S. 350.00 % 2,013.83 % 1,400.00 %

2,700.00 2,100.00 12,683.00 12,083.00 9,000.00 8,400.00600.00

4.0000
37 SEQUENTIAL ARROW SIGN 

1392.0000 HR  0.00 % 3.0000 -25.00 % 6.0000 50.00 %

5,568.00 0.00 4,176.00 -1,392.00 8,352.00 2,784.00
4.0000

5,568.00

6.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN 

1492.0000 HR  20.00 % 4.5000 -10.00 % 16.0000 220.00 %

8,952.00 1,492.00 6,714.00 -746.00 23,872.00 16,412.00
5.0000

7,460.00
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TRAFFIC
39 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 58.47 % -31.69 % 173.22 %

58,000.00 21,400.00 25,000.00 -11,600.00 100,000.00 63,400.0036,600.00

60.0000
40 OTHER TRAFFIC CONTROL LABOR 

856.0000 HR  20.00 % 98.0000 96.00 % 75.0000 50.00 %

51,360.00 8,560.00 83,888.00 41,088.00 64,200.00 21,400.00
50.0000

42,800.00
41 TRAFFIC CONTROL SUPERVISOR 

L.S. 172.59 % 94.70 % 133.64 %

70,000.00 44,320.00 50,000.00 24,320.00 60,000.00 34,320.0025,680.00

18.0000
42 CONSTRUCTION SIGNS CLASS A 

528.0000 S.F. -10.00 % 15.0000 -25.00 % 30.0000 50.00 %

9,504.00 -1,056.00 7,920.00 -2,640.00 15,840.00 5,280.00
20.0000

10,560.00

OTHER ITEMS
43 STRUCTURE SURVEYING 

L.S. 400.00 % 400.00 % 400.00 %

10,000.00 8,000.00 10,000.00 8,000.00 10,000.00 8,000.002,000.00
44 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
45 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
46 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
47 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,500.00 21,500.00 21,500.0021,500.00
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OTHER ITEMS
48 SPCC PLAN 

L.S. -60.00 % 300.00 % -60.00 %

1,000.00 -1,500.00 10,000.00 7,500.00 1,000.00 -1,500.002,500.00

$2,233,510.00 33.36% $2,329,342.08 39.08% $2,902,875.00 73.33%$1,674,787.75CONTRACT TOTAL

$2,902,875.00$2,233,510.00 $2,329,342.08BASE TOTAL 33.36% 39.08% 73.33%$1,674,787.75


