
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIVERSIDE   CA  925035526
 
3050 MYERS ST
PENHALL COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100190CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 5TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
1717 NW ELEVEN MILE AVE N 3303 SULLIVAN RD

SPOKANE, WA 99216-1676
GRESHAM    OR  970303541 VERNDALE   WA  990370770
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 2.01 % 7.14 % 31.43 %

357,032.54 7,032.54 375,000.00 25,000.00 460,000.00 110,000.00350,000.00

780.0000
2 CLEARING

4.6000 ACRE -37.60 % 5,000.0000 300.00 % 450.0000 -64.00 %

3,588.00 -2,162.00 23,000.00 17,250.00 2,070.00 -3,680.00
1,250.0000
5,750.00

3.0000
3 REMOVING GUARDRAIL 

1762.5000 L.F. 0.00 % 4.0000 33.33 % 3.1000 3.33 %

5,287.50 0.00 7,050.00 1,762.50 5,463.75 176.25
3.0000

5,287.50

200.0000
4 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH -20.00 % 230.0000 -8.00 % 210.0000 -16.00 %

1,200.00 -300.00 1,380.00 -120.00 1,260.00 -240.00
250.0000
1,500.00

0.1500
5 REMOVING TEMPORARY PAVEMENT MARKING 

66980.0000 L.F. -70.00 % 0.1800 -64.00 % 0.1600 -68.00 %

10,047.00 -23,443.00 12,056.40 -21,433.60 10,716.80 -22,773.20
0.5000

33,490.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -75.97 % -33.50 % -74.93 %

805.00 -2,545.00 2,227.78 -1,122.22 840.00 -2,510.003,350.00
7 BIRD NESTING PREVENTION

L.S. -80.89 % -84.71 % 244.04 %

2,500.00 -10,580.00 2,000.00 -11,080.00 45,000.00 31,920.0013,080.00

GRADING

9.0000
8 ROADWAY EXCAVATION INCL. HAUL 

26062.0000 C.Y. -40.00 % 11.0000 -26.67 % 19.0000 26.67 %

234,558.00 -156,372.00 286,682.00 -104,248.00 495,178.00 104,248.00
15.0000

390,930.00

135.0000
9 COMMON BORROW INCL. HAUL 

55.0000 C.Y. 237.50 % 80.0000 100.00 % 70.0000 75.00 %

7,425.00 5,225.00 4,400.00 2,200.00 3,850.00 1,650.00
40.0000
2,200.00
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4.0000
10 EMBANKMENT COMPACTION 

2770.0000 C.Y. 14.29 % 4.5000 28.57 % 27.0000 671.43 %

11,080.00 1,385.00 12,465.00 2,770.00 74,790.00 65,095.00
3.5000

9,695.00

DRAINAGE

17.5000
11 QUARRY SPALLS 

10360.0000 TON 25.00 % 17.0000 21.43 % 36.0000 157.14 %

181,300.00 36,260.00 176,120.00 31,080.00 372,960.00 227,920.00
14.0000

145,040.00

STRUCTURE

25.0000
12 MODIFIED CONC. OVERLAY 

7021.0000 C.F. 0.00 % 8.0000 -68.00 % 21.0000 -16.00 %

175,525.00 0.00 56,168.00 -119,357.00 147,441.00 -28,084.00
25.0000

175,525.00

30.0000
13 FINISHING AND CURING MODIFIED CONC. OVERLAY 

5766.0000 S.Y. -25.00 % 50.0000 25.00 % 52.0000 30.00 %

172,980.00 -57,660.00 288,300.00 57,660.00 299,832.00 69,192.00
40.0000

230,640.00

90.0000
14 EXPANSION JOINT MODIFICATION 

160.0000 L.F. 20.00 % 50.0000 -33.33 % 50.0000 -33.33 %

14,400.00 2,400.00 8,000.00 -4,000.00 8,000.00 -4,000.00
75.0000

12,000.00

80.0000
15 SCARIFYING CONC. SURFACE 

5766.0000 S.Y. -20.00 % 95.0000 -5.00 % 115.0000 15.00 %

461,280.00 -115,320.00 547,770.00 -28,830.00 663,090.00 86,490.00
100.0000

576,600.00

45.7500
16 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

858.0000 S.F. 14.37 % 60.0000 50.00 % 16.0000 -60.00 %

39,253.50 4,933.50 51,480.00 17,160.00 13,728.00 -20,592.00
40.0000

34,320.00

SURFACING

15.0000
17 CRUSHED SURFACING BASE COURSE 

10554.0000 TON 15.38 % 27.0000 107.69 % 19.4000 49.23 %

158,310.00 21,108.00 284,958.00 147,756.00 204,747.60 67,545.60
13.0000

137,202.00
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SURFACING

11,500.0000
18 SHOULDER FINISHING

2.7000 MI. 684,423.81 % 6,500.0000 386,804.76 % 5,910.0000 351,685.71 %

31,050.00 31,045.46 17,550.00 17,545.46 15,957.00 15,952.46
1.6800
4.54

90.0000
19 CRUSHED SURFACING FOR GUARDRAIL WIDENING

167.0000 TON 500.00 % 70.0000 366.67 % 61.0000 306.67 %

15,030.00 12,525.00 11,690.00 9,185.00 10,187.00 7,682.00
15.0000
2,505.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

3,916.00 3,916.00 3,916.003,916.00

CEMENT CONCRETE PAVEMENT

10.0000
21 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

512.0000 L.F. 100.00 % 10.0000 100.00 % 20.2500 305.00 %

5,120.00 2,560.00 5,120.00 2,560.00 10,368.00 7,808.00
5.0000

2,560.00

HOT MIX ASPHALT

20.0000
22 PLANING BITUMINOUS PAVEMENT 

124.0000 S.Y. -78.95 % 15.0000 -84.21 % 40.0000 -57.89 %

2,480.00 -9,300.00 1,860.00 -9,920.00 4,960.00 -6,820.00
95.0000

11,780.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,570.00 10,570.00 10,570.0010,570.00
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HOT MIX ASPHALT

79.0000
25 COMMERCIAL HMA 

4621.0000 TON 21.54 % 89.0000 36.92 % 80.3000 23.54 %

365,059.00 64,694.00 411,269.00 110,904.00 371,066.30 70,701.30
65.0000

300,365.00

EROSION CONTROL AND ROADSIDE PLANTING

525.0000
26 ESC LEAD 

23.0000 DAY 162.50 % 75.0000 -62.50 % 85.0000 -57.50 %

12,075.00 7,475.00 1,725.00 -2,875.00 1,955.00 -2,645.00
200.0000
4,600.00

350.0000
27 INLET PROTECTION 

4.0000 EACH 250.00 % 150.0000 50.00 % 100.0000 0.00 %

1,400.00 1,000.00 600.00 200.00 400.00 0.00
100.0000
400.00

4.5000
28 COMPOST SOCK 

5464.0000 L.F. -25.00 % 5.7500 -4.17 % 6.0000 0.00 %

24,588.00 -8,196.00 31,418.00 -1,366.00 32,784.00 0.00
6.0000

32,784.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

2,170.0000
30 MULCHING WITH MODERATE TERM MULCH 

14.5000 ACRE -31.11 % 2,600.0000 -17.46 % 2,270.0000 -27.94 %

31,465.00 -14,210.00 37,700.00 -7,975.00 32,915.00 -12,760.00
3,150.0000
45,675.00

3,200.0000
31 SEEDING, FERTILIZING, AND MULCHING 

14.5000 ACRE -8.57 % 4,000.0000 14.29 % 3,355.0000 -4.14 %

46,400.00 -4,350.00 58,000.00 7,250.00 48,647.50 -2,102.50
3,500.0000
50,750.00

TRAFFIC

75.5000
32 BEAM GUARDRAIL TYPE THRIE BEAM

122.2500 L.F. 0.67 % 95.0000 26.67 % 79.0000 5.33 %

9,229.88 61.13 11,613.75 2,445.00 9,657.75 489.00
75.0000
9,168.75

20.7500
33 BEAM GUARDRAIL TYPE 31 

1362.5000 L.F. 3.75 % 25.0000 25.00 % 21.8000 9.00 %

28,271.88 1,021.88 34,062.50 6,812.50 29,702.50 2,452.50
20.0000

27,250.00
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3,415.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 13.83 % 2,000.0000 -33.33 % 3,570.0000 19.00 %

13,660.00 1,660.00 8,000.00 -4,000.00 14,280.00 2,280.00
3,000.0000
12,000.00

3,300.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

1.0000 EACH 10.00 % 2,000.0000 -33.33 % 3,465.0000 15.50 %

3,300.00 300.00 2,000.00 -1,000.00 3,465.00 465.00
3,000.0000
3,000.00

2,280.0000
36 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH -8.80 % 2,000.0000 -20.00 % 2,390.0000 -4.40 %

13,680.00 -1,320.00 12,000.00 -3,000.00 14,340.00 -660.00
2,500.0000
15,000.00

905.0000
37 BEAM GUARDRAIL ANCHOR TYPE 4 

1.0000 EACH -9.50 % 750.0000 -25.00 % 945.0000 -5.50 %

905.00 -95.00 750.00 -250.00 945.00 -55.00
1,000.0000
1,000.00

905.0000
38 RETROFIT TYPE 3 GUARDRAIL ANCHOR

1.0000 EACH 13.13 % 700.0000 -12.50 % 945.0000 18.13 %

905.00 105.00 700.00 -100.00 945.00 145.00
800.0000
800.00

12.0000
39 TEMPORARY CONC. BARRIER 

28337.5000 L.F. 33.33 % 10.0000 11.11 % 11.5500 28.33 %

340,050.00 85,012.50 283,375.00 28,337.50 327,298.13 72,260.63
9.0000

255,037.50

3,500.0000
40 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 16.67 % 4,000.0000 33.33 % 3,675.0000 22.50 %

14,000.00 2,000.00 16,000.00 4,000.00 14,700.00 2,700.00
3,000.0000
12,000.00

1,010.0000
41 RESETTING IMPACT ATTENUATOR 

11.0000 EACH -8.18 % 1,000.0000 -9.09 % 1,050.0000 -4.55 %

11,110.00 -990.00 11,000.00 -1,100.00 11,550.00 -550.00
1,100.0000
12,100.00

3,275.0000
42 TRANSPORTABLE ATTENUATOR(S) 

6.0000 EACH -6.43 % 9,000.0000 157.14 % 9,975.0000 185.00 %

19,650.00 -1,350.00 54,000.00 33,000.00 59,850.00 38,850.00
3,500.0000
21,000.00

21.2500
43 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

612.0000 HR  -57.50 % 60.0000 20.00 % 55.1000 10.20 %

13,005.00 -17,595.00 36,720.00 6,120.00 33,721.20 3,121.20
50.0000

30,600.00
44 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
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28.0000
45 FLEXIBLE GUIDE POST 

542.0000 EACH 12.00 % 33.7500 35.00 % 29.4000 17.60 %

15,176.00 1,626.00 18,292.50 4,742.50 15,934.80 2,384.80
25.0000

13,550.00

0.2500
46 PAINT LINE 

4770.0000 L.F. 0.00 % 0.2700 8.00 % 0.2400 -4.00 %

1,192.50 0.00 1,287.90 95.40 1,144.80 -47.70
0.2500

1,192.50

2.3500
47 TEMPORARY BLACK LINE

25360.0000 L.F. -50.00 % 2.8000 -40.43 % 2.4500 -47.87 %

59,596.00 -59,596.00 71,008.00 -48,184.00 62,132.00 -57,060.00
4.7000

119,192.00

1,055.0000
48 SHOULDER RUMBLE STRIP TYPE TYPE 1

13.5400 MI. 20.57 % 1,265.0000 44.57 % 1,100.0000 25.71 %

14,284.70 2,437.20 17,128.10 5,280.60 14,894.00 3,046.50
875.0000
11,847.50

0.3500
49 TEMPORARY PAVEMENT MARKING 

87130.0000 L.F. 250.00 % 0.4200 320.00 % 0.3700 270.00 %

30,495.50 21,782.50 36,594.60 27,881.60 32,238.10 23,525.10
0.1000

8,713.00

2.2500
50 SEQUENTIAL ARROW SIGN 

2360.0000 HR  12.50 % 3.0000 50.00 % 2.6000 30.00 %

5,310.00 590.00 7,080.00 2,360.00 6,136.00 1,416.00
2.0000

4,720.00

6.5000
51 PORTABLE CHANGEABLE MESSAGE SIGN 

2160.0000 HR  -7.14 % 5.0000 -28.57 % 4.2000 -40.00 %

14,040.00 -1,080.00 10,800.00 -4,320.00 9,072.00 -6,048.00
7.0000

15,120.00
52 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -84.14 % -77.35 % 108.38 %

7,000.00 -37,150.00 10,000.00 -34,150.00 92,000.00 47,850.0044,150.00

42.5000
53 OTHER TRAFFIC CONTROL LABOR 

2760.0000 HR  -5.56 % 55.0000 22.22 % 48.6000 8.00 %

117,300.00 -6,900.00 151,800.00 27,600.00 134,136.00 9,936.00
45.0000

124,200.00
54 TRAFFIC CONTROL SUPERVISOR 

L.S. -37.52 % -53.14 % 26.52 %

40,000.00 -24,020.00 30,000.00 -34,020.00 81,000.00 16,980.0064,020.00
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12.0000
55 CONSTRUCTION SIGNS CLASS A 

2484.0000 S.F. 0.00 % 9.6500 -19.58 % 8.4000 -30.00 %

29,808.00 0.00 23,970.60 -5,837.40 20,865.60 -8,942.40
12.0000

29,808.00

OTHER ITEMS
56 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
57 TYPE B PROGRESS SCHEDULE 

L.S. 100.00 % 0.00 % 0.00 %

10,000.00 5,000.00 5,000.00 0.00 5,000.00 0.005,000.00
58 STRUCTURE SURVEYING 

L.S. -14.00 % -4.66 % -11.20 %

10,750.00 -1,750.00 11,917.14 -582.86 11,100.00 -1,400.0012,500.00
59 FORCE ACCOUNT FORCE ACCOUNT - DRAINAGE STRUCTURE REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
60 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
61 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
62 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
63 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
64 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RIVERSIDE   CA  925035526
 
3050 MYERS ST
PENHALL COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100190CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 5TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
1717 NW ELEVEN MILE AVE N 3303 SULLIVAN RD

SPOKANE, WA 99216-1676
GRESHAM    OR  970303541 VERNDALE   WA  990370770
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
65 SPCC PLAN 

L.S. 691.67 % -16.67 % 191.67 %

9,500.00 8,300.00 1,000.00 -200.00 3,500.00 2,300.001,200.00

2.0000
66 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

38530.0000 S.Y. 100.00 % 0.7500 -25.00 % 4.0000 300.00 %

77,060.00 38,530.00 28,897.50 -9,632.50 154,120.00 115,590.00
1.0000

38,530.00

$3,526,488.99 -5.12% $3,856,957.77 3.77% $4,747,905.83 27.75%$3,716,703.29CONTRACT TOTAL

$4,747,905.83$3,526,488.99 $3,856,957.77BASE TOTAL -5.12% 3.77% 27.75%$3,716,703.29



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 17.14 % 14.29 % 40.00 %

410,000.00 60,000.00 400,000.00 50,000.00 490,000.00 140,000.00350,000.00

1,700.0000
2 CLEARING

4.6000 ACRE 36.00 % 2,000.0000 60.00 % 5,000.0000 300.00 %

7,820.00 2,070.00 9,200.00 3,450.00 23,000.00 17,250.00
1,250.0000
5,750.00

5.0000
3 REMOVING GUARDRAIL 

1762.5000 L.F. 66.67 % 3.5000 16.67 % 4.0000 33.33 %

8,812.50 3,525.00 6,168.75 881.25 7,050.00 1,762.50
3.0000

5,287.50

230.0000
4 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH -8.00 % 250.0000 0.00 % 200.0000 -20.00 %

1,380.00 -120.00 1,500.00 0.00 1,200.00 -300.00
250.0000
1,500.00

0.2000
5 REMOVING TEMPORARY PAVEMENT MARKING 

66980.0000 L.F. -60.00 % 0.5000 0.00 % 1.0000 100.00 %

13,396.00 -20,094.00 33,490.00 0.00 66,980.00 33,490.00
0.5000

33,490.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -70.15 % -67.16 % 273.13 %

1,000.00 -2,350.00 1,100.00 -2,250.00 12,500.00 9,150.003,350.00
7 BIRD NESTING PREVENTION

L.S. 129.36 % -54.13 % 60.55 %

30,000.00 16,920.00 6,000.00 -7,080.00 21,000.00 7,920.0013,080.00

GRADING

3.5000
8 ROADWAY EXCAVATION INCL. HAUL 

26062.0000 C.Y. -76.67 % 28.0000 86.67 % 40.0000 166.67 %

91,217.00 -299,713.00 729,736.00 338,806.00 1,042,480.00 651,550.00
15.0000

390,930.00

75.0000
9 COMMON BORROW INCL. HAUL 

55.0000 C.Y. 87.50 % 40.0000 0.00 % 20.0000 -50.00 %

4,125.00 1,925.00 2,200.00 0.00 1,100.00 -1,100.00
40.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

10.0000
10 EMBANKMENT COMPACTION 

2770.0000 C.Y. 185.71 % 3.0000 -14.29 % 10.0000 185.71 %

27,700.00 18,005.00 8,310.00 -1,385.00 27,700.00 18,005.00
3.5000

9,695.00

DRAINAGE

30.0000
11 QUARRY SPALLS 

10360.0000 TON 114.29 % 30.0000 114.29 % 20.0000 42.86 %

310,800.00 165,760.00 310,800.00 165,760.00 207,200.00 62,160.00
14.0000

145,040.00

STRUCTURE

20.0000
12 MODIFIED CONC. OVERLAY 

7021.0000 C.F. -20.00 % 8.0000 -68.00 % 15.0000 -40.00 %

140,420.00 -35,105.00 56,168.00 -119,357.00 105,315.00 -70,210.00
25.0000

175,525.00

95.0000
13 FINISHING AND CURING MODIFIED CONC. OVERLAY 

5766.0000 S.Y. 137.50 % 48.0000 20.00 % 60.0000 50.00 %

547,770.00 317,130.00 276,768.00 46,128.00 345,960.00 115,320.00
40.0000

230,640.00

56.0000
14 EXPANSION JOINT MODIFICATION 

160.0000 L.F. -25.33 % 75.0000 0.00 % 35.0000 -53.33 %

8,960.00 -3,040.00 12,000.00 0.00 5,600.00 -6,400.00
75.0000

12,000.00

67.0000
15 SCARIFYING CONC. SURFACE 

5766.0000 S.Y. -33.00 % 100.0000 0.00 % 46.0000 -54.00 %

386,322.00 -190,278.00 576,600.00 0.00 265,236.00 -311,364.00
100.0000

576,600.00

40.0000
16 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

858.0000 S.F. 0.00 % 16.0000 -60.00 % 67.0000 67.50 %

34,320.00 0.00 13,728.00 -20,592.00 57,486.00 23,166.00
40.0000

34,320.00

SURFACING

23.0000
17 CRUSHED SURFACING BASE COURSE 

10554.0000 TON 76.92 % 19.0000 46.15 % 20.0000 53.85 %

242,742.00 105,540.00 200,526.00 63,324.00 211,080.00 73,878.00
13.0000

137,202.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

9,000.0000
18 SHOULDER FINISHING

2.7000 MI. 535,614.29 % 6,000.0000 357,042.86 % 13,000.0000 773,709.52 %

24,300.00 24,295.46 16,200.00 16,195.46 35,100.00 35,095.46
1.6800
4.54

52.0000
19 CRUSHED SURFACING FOR GUARDRAIL WIDENING

167.0000 TON 246.67 % 63.0000 320.00 % 50.0000 233.33 %

8,684.00 6,179.00 10,521.00 8,016.00 8,350.00 5,845.00
15.0000
2,505.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

3,916.00 3,916.00 3,916.003,916.00

CEMENT CONCRETE PAVEMENT

12.0000
21 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

512.0000 L.F. 140.00 % 13.0000 160.00 % 10.0000 100.00 %

6,144.00 3,584.00 6,656.00 4,096.00 5,120.00 2,560.00
5.0000

2,560.00

HOT MIX ASPHALT

30.0000
22 PLANING BITUMINOUS PAVEMENT 

124.0000 S.Y. -68.42 % 24.0000 -74.74 % 20.0000 -78.95 %

3,720.00 -8,060.00 2,976.00 -8,804.00 2,480.00 -9,300.00
95.0000

11,780.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,570.00 10,570.00 10,570.0010,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

90.0000
25 COMMERCIAL HMA 

4621.0000 TON 38.46 % 80.0000 23.08 % 74.0000 13.85 %

415,890.00 115,525.00 369,680.00 69,315.00 341,954.00 41,589.00
65.0000

300,365.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
26 ESC LEAD 

23.0000 DAY -50.00 % 180.0000 -10.00 % 50.0000 -75.00 %

2,300.00 -2,300.00 4,140.00 -460.00 1,150.00 -3,450.00
200.0000
4,600.00

120.0000
27 INLET PROTECTION 

4.0000 EACH 20.00 % 170.0000 70.00 % 80.0000 -20.00 %

480.00 80.00 680.00 280.00 320.00 -80.00
100.0000
400.00

5.0000
28 COMPOST SOCK 

5464.0000 L.F. -16.67 % 6.0000 0.00 % 6.0000 0.00 %

27,320.00 -5,464.00 32,784.00 0.00 32,784.00 0.00
6.0000

32,784.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

2,600.0000
30 MULCHING WITH MODERATE TERM MULCH 

14.5000 ACRE -17.46 % 1,100.0000 -65.08 % 2,200.0000 -30.16 %

37,700.00 -7,975.00 15,950.00 -29,725.00 31,900.00 -13,775.00
3,150.0000
45,675.00

3,800.0000
31 SEEDING, FERTILIZING, AND MULCHING 

14.5000 ACRE 8.57 % 1,600.0000 -54.29 % 3,300.0000 -5.71 %

55,100.00 4,350.00 23,200.00 -27,550.00 47,850.00 -2,900.00
3,500.0000
50,750.00

TRAFFIC

94.0000
32 BEAM GUARDRAIL TYPE THRIE BEAM

122.2500 L.F. 25.33 % 90.0000 20.00 % 80.0000 6.67 %

11,491.50 2,322.75 11,002.50 1,833.75 9,780.00 611.25
75.0000
9,168.75

26.0000
33 BEAM GUARDRAIL TYPE 31 

1362.5000 L.F. 30.00 % 24.0000 20.00 % 22.0000 10.00 %

35,425.00 8,175.00 32,700.00 5,450.00 29,975.00 2,725.00
20.0000

27,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,875.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -4.17 % 3,300.0000 10.00 % 2,400.0000 -20.00 %

11,500.00 -500.00 13,200.00 1,200.00 9,600.00 -2,400.00
3,000.0000
12,000.00

2,750.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

1.0000 EACH -8.33 % 3,300.0000 10.00 % 2,300.0000 -23.33 %

2,750.00 -250.00 3,300.00 300.00 2,300.00 -700.00
3,000.0000
3,000.00

2,700.0000
36 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 8.00 % 2,600.0000 4.00 % 2,300.0000 -8.00 %

16,200.00 1,200.00 15,600.00 600.00 13,800.00 -1,200.00
2,500.0000
15,000.00

740.0000
37 BEAM GUARDRAIL ANCHOR TYPE 4 

1.0000 EACH -26.00 % 1,000.0000 0.00 % 600.0000 -40.00 %

740.00 -260.00 1,000.00 0.00 600.00 -400.00
1,000.0000
1,000.00

705.0000
38 RETROFIT TYPE 3 GUARDRAIL ANCHOR

1.0000 EACH -11.88 % 925.0000 15.63 % 600.0000 -25.00 %

705.00 -95.00 925.00 125.00 600.00 -200.00
800.0000
800.00

13.0000
39 TEMPORARY CONC. BARRIER 

28337.5000 L.F. 44.44 % 12.0000 33.33 % 10.0000 11.11 %

368,387.50 113,350.00 340,050.00 85,012.50 283,375.00 28,337.50
9.0000

255,037.50

4,150.0000
40 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 38.33 % 3,700.0000 23.33 % 1,800.0000 -40.00 %

16,600.00 4,600.00 14,800.00 2,800.00 7,200.00 -4,800.00
3,000.0000
12,000.00

1,185.0000
41 RESETTING IMPACT ATTENUATOR 

11.0000 EACH 7.73 % 1,050.0000 -4.55 % 1,500.0000 36.36 %

13,035.00 935.00 11,550.00 -550.00 16,500.00 4,400.00
1,100.0000
12,100.00

11,000.0000
42 TRANSPORTABLE ATTENUATOR(S) 

6.0000 EACH 214.29 % 10,000.0000 185.71 % 15,000.0000 328.57 %

66,000.00 45,000.00 60,000.00 39,000.00 90,000.00 69,000.00
3,500.0000
21,000.00

62.0000
43 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

612.0000 HR  24.00 % 58.0000 16.00 % 66.0000 32.00 %

37,944.00 7,344.00 35,496.00 4,896.00 40,392.00 9,792.00
50.0000

30,600.00
44 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

33.0000
45 FLEXIBLE GUIDE POST 

542.0000 EACH 32.00 % 55.0000 120.00 % 30.0000 20.00 %

17,886.00 4,336.00 29,810.00 16,260.00 16,260.00 2,710.00
25.0000

13,550.00

0.3000
46 PAINT LINE 

4770.0000 L.F. 20.00 % 0.2500 0.00 % 1.0000 300.00 %

1,431.00 238.50 1,192.50 0.00 4,770.00 3,577.50
0.2500

1,192.50

3.0000
47 TEMPORARY BLACK LINE

25360.0000 L.F. -36.17 % 3.5000 -25.53 % 2.0000 -57.45 %

76,080.00 -43,112.00 88,760.00 -30,432.00 50,720.00 -68,472.00
4.7000

119,192.00

2,850.0000
48 SHOULDER RUMBLE STRIP TYPE TYPE 1

13.5400 MI. 225.71 % 1,300.0000 48.57 % 1,300.0000 48.57 %

38,589.00 26,741.50 17,602.00 5,754.50 17,602.00 5,754.50
875.0000
11,847.50

0.4000
49 TEMPORARY PAVEMENT MARKING 

87130.0000 L.F. 300.00 % 1.7500 1,650.00 % 1.0000 900.00 %

34,852.00 26,139.00 152,477.50 143,764.50 87,130.00 78,417.00
0.1000

8,713.00

3.0000
50 SEQUENTIAL ARROW SIGN 

2360.0000 HR  50.00 % 3.0000 50.00 % 2.0000 0.00 %

7,080.00 2,360.00 7,080.00 2,360.00 4,720.00 0.00
2.0000

4,720.00

5.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN 

2160.0000 HR  -28.57 % 4.0000 -42.86 % 4.0000 -42.86 %

10,800.00 -4,320.00 8,640.00 -6,480.00 8,640.00 -6,480.00
7.0000

15,120.00
52 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -54.70 % -59.23 % 115.18 %

20,000.00 -24,150.00 18,000.00 -26,150.00 95,000.00 50,850.0044,150.00

55.0000
53 OTHER TRAFFIC CONTROL LABOR 

2760.0000 HR  22.22 % 48.0000 6.67 % 48.0000 6.67 %

151,800.00 27,600.00 132,480.00 8,280.00 132,480.00 8,280.00
45.0000

124,200.00
54 TRAFFIC CONTROL SUPERVISOR 

L.S. -37.52 % -42.21 % 188.97 %

40,000.00 -24,020.00 37,000.00 -27,020.00 185,000.00 120,980.0064,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.0000
55 CONSTRUCTION SIGNS CLASS A 

2484.0000 S.F. -16.67 % 9.0000 -25.00 % 15.0000 25.00 %

24,840.00 -4,968.00 22,356.00 -7,452.00 37,260.00 7,452.00
12.0000

29,808.00

OTHER ITEMS
56 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
57 TYPE B PROGRESS SCHEDULE 

L.S. 12.00 % 10.00 % 0.00 %

5,600.00 600.00 5,500.00 500.00 5,000.00 0.005,000.00
58 STRUCTURE SURVEYING 

L.S. 0.40 % -56.00 % 124.00 %

12,550.00 50.00 5,500.00 -7,000.00 28,000.00 15,500.0012,500.00
59 FORCE ACCOUNT FORCE ACCOUNT - DRAINAGE STRUCTURE REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
60 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
61 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
62 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
63 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
64 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Y015 REVISION NO : BIDS OPENED ON : Feb 27 2013 
CONTRACT NO :008419 REGION NO : 5 AWARDED ON : Mar 13 2013 
VERSION NO :4 WORK ORDER# : XL4089
HWY :SR 090
TITLE :I-90

EASTON TO ELLENSBURG VIC WB AND  EB
BRIDGES - DECK REHABILITATION
12Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/01/2013
14:07

DOT_RGGB01

BH-0902(435)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

JAMES W. FOWLER CO. CECCANTI, INC.
12775 WESTVIEW DR 4116 BROOKDALE RD E
97338-9632
DALLAS   OR  973380489 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
65 SPCC PLAN 

L.S. -8.33 % 816.67 % 108.33 %

1,100.00 -100.00 11,000.00 9,800.00 2,500.00 1,300.001,200.00

1.2000
66 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

38530.0000 S.Y. 20.00 % 1.0000 0.00 % 1.0000 0.00 %

46,236.00 7,706.00 38,530.00 0.00 38,530.00 0.00
1.0000

38,530.00

$4,164,015.50 12.04% $4,488,604.25 20.77% $4,861,600.00 30.80%$3,716,703.29CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$4,861,600.00$4,164,015.50 $4,488,604.25BASE TOTAL 12.04% 20.77% 30.80%$3,716,703.29

NOTE : ALL BIDS  REJECTED


