
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z005 REVISION NO : BIDS OPENED ON : May  3 2012 
CONTRACT NO :008289 REGION NO : 6 AWARDED ON : May 10 2012 
VERSION NO :5 WORK ORDER# : XL4054
HWY :SR 000,195
TITLE :US 195

BABBIT RD TO COLFAX -
PAVING
12Z005

PROJECT :
COUNTY(S) :WHITMAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2012
09:56

DOT_RGGB01

NH-0195(053)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372
LEWISTON   ID  835010449
CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -36.20 % 2.08 %

125,000.00 -70,925.00 200,000.00 4,075.00195,925.00

0.0000
2 STRIPPING INCL. HAUL - SITE QS-P-34

6200.0000 C.Y. -100.00 % 0.0000 -100.00 %

0.00 -13,640.00 0.00 -13,640.00
2.2000

13,640.00

85.0000
3 REMOVING CEMENT CONC. SIDEWALK 

13.0000 S.Y. 157.58 % 25.0000 -24.24 %

1,105.00 676.00 325.00 -104.00
33.0000
429.00

25.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

50.0000 L.F. 150.00 % 4.0000 -60.00 %

1,250.00 750.00 200.00 -300.00
10.0000
500.00

12.0000
5 REMOVING CEMENT CONC. CURB 

271.0000 L.F. -30.76 % 4.0000 -76.92 %

3,252.00 -1,444.43 1,084.00 -3,612.43
17.3300
4,696.43

2.0000
6 REMOVING GUIDE POST 

415.0000 EACH -28.57 % 2.0000 -28.57 %

830.00 -332.00 830.00 -332.00
2.8000

1,162.00

0.0300
7 REMOVING TEMPORARY PAVEMENT MARKING 

63050.0000 L.F. -91.67 % 0.0300 -91.67 %

1,891.50 -20,806.50 1,891.50 -20,806.50
0.3600

22,698.00

0.5000
8 REMOVING PAINT LINE 

1600.0000 L.F. -67.53 % 0.4000 -74.03 %

800.00 -1,664.00 640.00 -1,824.00
1.5400

2,464.00

0.0000
9 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

GRADING

11.0000
10 ROADWAY EXCAVATION INCL. HAUL 

2445.0000 C.Y. -45.00 % 20.0000 0.00 %

26,895.00 -22,005.00 48,900.00 0.00
20.0000

48,900.00
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GRADING

2,500.0000
11 SLOPE FINISHING INCL. HAUL

4.5000 MI. 59.54 % 5,000.0000 219.08 %

11,250.00 4,198.50 22,500.00 15,448.50
1,567.0000
7,051.50

DRAINAGE

1,000.0000
12 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 36 IN. DIAM. 

1.0000 EACH -69.39 % 2,200.0000 -32.66 %

1,000.00 -2,267.00 2,200.00 -1,067.00
3,267.0000
3,267.00

5.0000
13 UNDERDRAIN PIPE 4 INCH DIAM.

1200.0000 L.F. -16.67 % 3.1000 -48.33 %

6,000.00 -1,200.00 3,720.00 -3,480.00
6.0000

7,200.00

SURFACING

15.0000
14 ROCK CAP COURSE

2210.0000 TON -11.76 % 22.0000 29.41 %

33,150.00 -4,420.00 48,620.00 11,050.00
17.0000

37,570.00

14.0000
15 CRUSHED SURFACING BASE COURSE 

700.0000 TON -31.44 % 23.7500 16.31 %

9,800.00 -4,494.00 16,625.00 2,331.00
20.4200

14,294.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

17,510.00 17,510.0017,510.00

700.0000
17 ASPHALT FOR FOG SEAL 

14.0000 TON 62.60 % 775.0000 80.02 %

9,800.00 3,773.00 10,850.00 4,823.00
430.5000
6,027.00
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HOT MIX ASPHALT

0.9000
18 CRACK SEALING - RUBBERIZED SEALANT

7762.0000 L.F. -14.29 % 0.9000 -14.29 %

6,985.80 -1,164.30 6,985.80 -1,164.30
1.0500

8,150.10

0.9500
19 PLANING BITUMINOUS PAVEMENT 

152550.0000 S.Y. -24.00 % 1.0500 -16.00 %

144,922.50 -45,765.00 160,177.50 -30,510.00
1.2500

190,687.50

70.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

1660.0000 TON -6.67 % 66.0000 -12.00 %

116,200.00 -8,300.00 109,560.00 -14,940.00
75.0000

124,500.00

60.0000
21 HMA CL. 1/2 IN. PG 64-28

16024.0000 TON -7.69 % 59.7500 -8.08 %

961,440.00 -80,120.00 957,434.00 -84,126.00
65.0000

1,041,560.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,500.00 35,500.0035,500.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,071.30 24,071.3024,071.30
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,441.00 6,441.006,441.00

15.0000
25 BRIDGE TRANSVERSE JOINT SEAL 

185.0000 L.F. -25.00 % 15.0000 -25.00 %

2,775.00 -925.00 2,775.00 -925.00
20.0000
3,700.00

26 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
27 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

37,000.00 37,000.0037,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

50.0000
28 ESC LEAD 

8.0000 DAY -74.36 % 400.0000 105.13 %

400.00 -1,160.00 3,200.00 1,640.00
195.0000
1,560.00

6.0000
29 CHECK DAM 

650.0000 L.F. 1.35 % 4.1500 -29.90 %

3,900.00 52.00 2,697.50 -1,150.50
5.9200

3,848.00
30 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

8,500.00 8,500.008,500.00

0.0000
31 SOIL BINDER OR TACKING AGENT - SITE QS-P-34

1.0000 ACRE -100.00 % 0.0000 -100.00 %

0.00 -375.00 0.00 -375.00
375.0000
375.00

3,300.0000
32 SEEDING, FERTILIZING, AND MULCHING 

7.0000 ACRE 2.48 % 3,300.0000 2.48 %

23,100.00 560.00 23,100.00 560.00
3,220.0000
22,540.00

0.0000
33 SEEDING, FERTILIZING, AND MULCHING - SITE QS-P-34

1.0000 ACRE -100.00 % 0.0000 -100.00 %

0.00 -3,220.00 0.00 -3,220.00
3,220.0000
3,220.00

TRAFFIC

25.0000
34 CEMENT CONC. TRAFFIC CURB AND GUTTER 

50.0000 L.F. 0.00 % 24.0000 -4.00 %

1,250.00 0.00 1,200.00 -50.00
25.0000
1,250.00

23.0000
35 CEMENT CONC. TRAFFIC CURB 

211.0000 L.F. -8.00 % 21.0000 -16.00 %

4,853.00 -422.00 4,431.00 -844.00
25.0000
5,275.00

22.0000
36 CEMENT CONC. PEDESTRIAN CURB 

303.0000 L.F. -18.52 % 18.3000 -32.22 %

6,666.00 -1,515.00 5,544.90 -2,636.10
27.0000
8,181.00

3.5000
37 RAISING EXISTING BEAM GUARDRAIL 

3793.0000 L.F. -7.89 % 3.3500 -11.84 %

13,275.50 -1,137.90 12,706.55 -1,706.85
3.8000

14,413.40
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14.0000
38 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

120.0000 L.F. 1.82 % 14.0000 1.82 %

1,680.00 30.00 1,680.00 30.00
13.7500
1,650.00

26.0000
39 FLEXIBLE GUIDE POST 

500.0000 EACH -3.99 % 25.5000 -5.83 %

13,000.00 -540.00 12,750.00 -790.00
27.0800

13,540.00

0.1200
40 PAINT LINE 

159700.0000 L.F. -20.00 % 0.1200 -20.00 %

19,164.00 -4,791.00 19,164.00 -4,791.00
0.1500

23,955.00

0.3000
41 PAINTED WIDE LINE 

1576.0000 L.F. -55.22 % 0.3000 -55.22 %

472.80 -583.12 472.80 -583.12
0.6700

1,055.92

3.3000
42 PLASTIC CROSSWALK LINE 

2300.0000 S.F. -61.18 % 3.2500 -61.76 %

7,590.00 -11,960.00 7,475.00 -12,075.00
8.5000

19,550.00

3.0000
43 PAINTED STOP LINE 

235.0000 L.F. -28.57 % 3.0000 -28.57 %

705.00 -282.00 705.00 -282.00
4.2000
987.00

12.0000
44 PLASTIC STOP LINE 

138.0000 L.F. 13.53 % 12.0000 13.53 %

1,656.00 197.34 1,656.00 197.34
10.5700
1,458.66

65.0000
45 PAINTED TRAFFIC ARROW 

8.0000 EACH 116.67 % 65.0000 116.67 %

520.00 280.00 520.00 280.00
30.0000
240.00

150.0000
46 PLASTIC TRAFFIC ARROW 

2.0000 EACH -46.43 % 150.0000 -46.43 %

300.00 -260.00 300.00 -260.00
280.0000
560.00

500.0000
47 PLASTIC RAILROAD CROSSING SYMBOL 

4.0000 EACH 13.64 % 500.0000 13.64 %

2,000.00 240.00 2,000.00 240.00
440.0000
1,760.00

900.0000
48 CENTERLINE RUMBLE STRIP 

8.1300 MI. -9.55 % 875.0000 -12.06 %

7,317.00 -772.35 7,113.75 -975.60
995.0000
8,089.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z005 REVISION NO : BIDS OPENED ON : May  3 2012 
CONTRACT NO :008289 REGION NO : 6 AWARDED ON : May 10 2012 
VERSION NO :5 WORK ORDER# : XL4054
HWY :SR 000,195
TITLE :US 195

BABBIT RD TO COLFAX -
PAVING
12Z005

PROJECT :
COUNTY(S) :WHITMAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2012
09:56

DOT_RGGB01

NH-0195(053)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372
LEWISTON   ID  835010449
CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

900.0000
49 SHOULDER RUMBLE STRIP TYPE 4

13.1200 MI. -2.70 % 875.0000 -5.41 %

11,808.00 -328.00 11,480.00 -656.00
925.0000
12,136.00

0.1000
50 TEMPORARY PAVEMENT MARKING 

121060.0000 L.F. -41.18 % 0.1000 -41.18 %

12,106.00 -8,474.20 12,106.00 -8,474.20
0.1700

20,580.20
51 PERMANENT SIGNING 

L.S. -21.57 % -11.76 %

16,000.00 -4,400.00 18,000.00 -2,400.0020,400.00

2.5000
52 SEQUENTIAL ARROW SIGN 

480.0000 HR  -27.54 % 2.0000 -42.03 %

1,200.00 -456.00 960.00 -696.00
3.4500

1,656.00

2.5000
53 PORTABLE CHANGEABLE MESSAGE SIGN 

2680.0000 HR  -54.13 % 2.0000 -63.30 %

6,700.00 -7,906.00 5,360.00 -9,246.00
5.4500

14,606.00
54 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 100.00 % 100.00 %

10,000.00 5,000.00 10,000.00 5,000.005,000.00

44.0000
55 FLAGGERS AND SPOTTERS 

1316.0000 HR  10.00 % 43.7500 9.38 %

57,904.00 5,264.00 57,575.00 4,935.00
40.0000

52,640.00

53.0000
56 OTHER TRAFFIC CONTROL LABOR 

958.0000 HR  -3.64 % 52.5000 -4.55 %

50,774.00 -1,916.00 50,295.00 -2,395.00
55.0000

52,690.00
57 TRAFFIC CONTROL SUPERVISOR 

L.S. -62.22 % -62.22 %

8,500.00 -14,000.00 8,500.00 -14,000.0022,500.00

7.0000
58 CONSTRUCTION SIGNS CLASS A 

1300.0000 S.F. -43.78 % 7.0000 -43.78 %

9,100.00 -7,085.00 9,100.00 -7,085.00
12.4500

16,185.00
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TRAFFIC
59 PEDESTRIAN TRAFFIC CONTROL 

L.S. -88.39 % -64.29 %

650.00 -4,950.00 2,000.00 -3,600.005,600.00

OTHER ITEMS
60 SAFETY BERM - SITE QS-P-34

L.S. -66.67 % -41.67 %

1,000.00 -2,000.00 1,750.00 -1,250.003,000.00

100.0000
61 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

9.0000 C.Y. 95.69 % 14.0000 -72.60 %

900.00 440.10 126.00 -333.90
51.1000
459.90

100.0000
62 CEMENT CONC. SIDEWALK 

16.0000 S.Y. -6.54 % 99.0000 -7.48 %

1,600.00 -112.00 1,584.00 -128.00
107.0000
1,712.00

1,500.0000
63 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH 0.00 % 700.0000 -53.33 %

4,500.00 0.00 2,100.00 -2,400.00
1,500.0000
4,500.00

1,500.0000
64 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

5.0000 EACH -16.67 % 700.0000 -61.11 %

7,500.00 -1,500.00 3,500.00 -5,500.00
1,800.0000
9,000.00

1,500.0000
65 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH -16.67 % 700.0000 -61.11 %

1,500.00 -300.00 700.00 -1,100.00
1,800.0000
1,800.00

1,500.0000
66 CEMENT CONC. CURB RAMP TYPE PARALLEL A

3.0000 EACH 0.00 % 700.0000 -53.33 %

4,500.00 0.00 2,100.00 -2,400.00
1,500.0000
4,500.00

20.0000
67 WIRE FENCE TYPE 2 

20.0000 L.F. 100.00 % 10.0000 0.00 %

400.00 200.00 200.00 0.00
10.0000
200.00

1,000.0000
68 DOUBLE WIRE GATE 28 FT WIDE

1.0000 EACH -33.33 % 900.0000 -40.00 %

1,000.00 -500.00 900.00 -600.00
1,500.0000
1,500.00
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OTHER ITEMS

700.0000
69 ADJUST INLET 

1.0000 EACH 40.00 % 250.0000 -50.00 %

700.00 200.00 250.00 -250.00
500.0000
500.00

600.0000
70 CONNECTION TO DRAINAGE STRUCTURE 

12.0000 EACH 29.03 % 230.0000 -50.54 %

7,200.00 1,620.00 2,760.00 -2,820.00
465.0000
5,580.00

600.0000
71 ADJUST MANHOLE 

5.0000 EACH 2.86 % 1,200.0000 105.72 %

3,000.00 83.35 6,000.00 3,083.35
583.3300
2,916.65

250.0000
72 REMOVING MONUMENT CASE AND COVER

1.0000 EACH 100.00 % 250.0000 100.00 %

250.00 125.00 250.00 125.00
125.0000
125.00

73 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 300.00 % 290.00 %

2,000.00 1,500.00 1,950.00 1,450.00500.00

450.0000
74 ADJUST VALVE BOX 

8.0000 EACH 5.88 % 350.0000 -17.65 %

3,600.00 200.00 2,800.00 -600.00
425.0000
3,400.00

75 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

4,250.00 4,250.004,250.00
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
77 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
78 SPCC PLAN 

L.S. -94.12 % -88.24 %

500.00 -8,000.00 1,000.00 -7,500.008,500.00

2.0000
79 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3770.0000 S.Y. 42.86 % 1.7000 21.43 %

7,540.00 2,262.00 6,409.00 1,131.00
1.4000

5,278.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z005 REVISION NO : BIDS OPENED ON : May  3 2012 
CONTRACT NO :008289 REGION NO : 6 AWARDED ON : May 10 2012 
VERSION NO :5 WORK ORDER# : XL4054
HWY :SR 000,195
TITLE :US 195

BABBIT RD TO COLFAX -
PAVING
12Z005

PROJECT :
COUNTY(S) :WHITMAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/17/2012
09:56

DOT_RGGB01

NH-0195(053)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372
LEWISTON   ID  835010449
CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

105.0000
80 TEMPORARY SHOULDER DRAINS

34.0000 EACH -36.36 % 100.0000 -39.39 %

3,570.00 -2,040.00 3,400.00 -2,210.00
165.0000
5,610.00

81 EXCESS MATERIAL REIMBURSESMENT
CALC 0.00 % 0.00 %

19,710.00 19,710.0019,710.00

$1,961,182.40 -14.88% $2,078,173.60 -9.80% $0.00$2,303,988.91CONTRACT TOTAL

$1,961,182.40 $2,078,173.60BASE TOTAL -14.88% -9.80%$2,303,988.91


