
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.60 % 44.86 % 113.02 %

185,000.00 20,700.00 238,000.00 73,700.00 350,000.00 185,700.00164,300.00

2.2500
2 STRIPPING INCL. HAUL - SITE PS-FY-63

6110.0000 C.Y. 104.55 % 2.5000 127.27 % 2.3000 109.09 %

13,747.50 7,026.50 15,275.00 8,554.00 14,053.00 7,332.00
1.1000

6,721.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 150.00 % 100.00 % 500.00 %

2,500.00 1,500.00 2,000.00 1,000.00 6,000.00 5,000.001,000.00

15.0000
4 REMOVING GUARDRAIL 

112.5000 L.F. 66.67 % 5.0000 -44.44 % 5.0000 -44.44 %

1,687.50 675.00 562.50 -450.00 562.50 -450.00
9.0000

1,012.50

800.0000
5 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 220.00 % 400.0000 60.00 % 200.0000 -20.00 %

1,600.00 1,100.00 800.00 300.00 400.00 -100.00
250.0000
500.00

4.0000
6 REMOVING GUIDE POST 

391.0000 EACH 42.86 % 2.7000 -3.57 % 2.7500 -1.79 %

1,564.00 469.20 1,055.70 -39.10 1,075.25 -19.55
2.8000

1,094.80

GRADING

25.0000
7 ROADWAY EXCAVATION INCL. HAUL 

500.0000 C.Y. 66.67 % 22.0000 46.67 % 50.0000 233.33 %

12,500.00 5,000.00 11,000.00 3,500.00 25,000.00 17,500.00
15.0000
7,500.00

SURFACING

20.0000
8 CRUSHED SURFACING BASE COURSE 

610.0000 TON -20.00 % 18.0000 -28.00 % 19.4500 -22.20 %

12,200.00 -3,050.00 10,980.00 -4,270.00 11,864.50 -3,385.50
25.0000

15,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

20.0000
9 CRUSHED SURFACING TOP COURSE 

2850.0000 TON -33.33 % 16.0000 -46.67 % 16.6000 -44.67 %

57,000.00 -28,500.00 45,600.00 -39,900.00 47,310.00 -38,190.00
30.0000

85,500.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

18,120.00 18,120.00 18,120.0018,120.00

HOT MIX ASPHALT

1.7500
11 CRACK SEALING - SAND SLURRY

5100.0000 L.F. 75.00 % 1.5000 50.00 % 1.5000 50.00 %

8,925.00 3,825.00 7,650.00 2,550.00 7,650.00 2,550.00
1.0000

5,100.00

20.0000
12 PLANING BITUMINOUS PAVEMENT 

420.0000 S.Y. 400.00 % 6.5000 62.50 % 38.0000 850.00 %

8,400.00 6,720.00 2,730.00 1,050.00 15,960.00 14,280.00
4.0000

1,680.00

74.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

5610.0000 TON -7.50 % 75.0000 -6.25 % 85.0000 6.25 %

415,140.00 -33,660.00 420,750.00 -28,050.00 476,850.00 28,050.00
80.0000

448,800.00

74.0000
14 HMA CL. 3/8 IN. PG 64-28

12190.0000 TON 13.85 % 75.0000 15.38 % 76.0000 16.92 %

902,060.00 109,710.00 914,250.00 121,900.00 926,440.00 134,090.00
65.0000

792,350.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

23,550.00 23,550.00 23,550.0023,550.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,660.00 12,660.00 12,660.0012,660.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

14,368.00 14,368.00 14,368.0014,368.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

105.0000
18 HMA FOR APPROACH CL. 3/8 IN. PG 64-28

340.0000 TON 26.51 % 115.0000 38.55 % 125.0000 50.60 %

35,700.00 7,480.00 39,100.00 10,880.00 42,500.00 14,280.00
83.0000

28,220.00
19 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
20 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,144.00 27,144.00 27,144.0027,144.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
22 SOIL BINDER OR TACKING AGENT - SITE PS-FY-63

7.1000 ACRE -50.00 % 500.0000 0.00 % 300.0000 -40.00 %

1,775.00 -1,775.00 3,550.00 0.00 2,130.00 -1,420.00
500.0000
3,550.00

2,500.0000
23 SEEDING, FERTILIZING, AND MULCHING - SITE PS-FY-63

7.1000 ACRE 25.00 % 4,000.0000 100.00 % 3,253.0000 62.65 %

17,750.00 3,550.00 28,400.00 14,200.00 23,096.30 8,896.30
2,000.0000
14,200.00

TRAFFIC

25.0000
24 BEAM GUARDRAIL TYPE 31 

125.0000 L.F. 19.05 % 28.0000 33.33 % 24.6500 17.38 %

3,125.00 500.00 3,500.00 875.00 3,081.25 456.25
21.0000
2,625.00

2,500.0000
25 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 8.70 % 2,700.0000 17.39 % 2,400.0000 4.35 %

10,000.00 800.00 10,800.00 1,600.00 9,600.00 400.00
2,300.0000
9,200.00

6.0000
26 REMOVING AND RESETTING GUARDRAIL BLOCKS

5425.0000 L.F. -14.29 % 4.0000 -42.86 % 5.6000 -20.00 %

32,550.00 -5,425.00 21,700.00 -16,275.00 30,380.00 -7,595.00
7.0000

37,975.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
27 RAISING EXISTING BEAM GUARDRAIL 

662.5000 L.F. 0.00 % 6.0000 50.00 % 3.6000 -10.00 %

2,650.00 0.00 3,975.00 1,325.00 2,385.00 -265.00
4.0000

2,650.00
28 CULVERT SHORING

L.S. 481.40 % 237.21 % 341.86 %

5,000.00 4,140.00 2,900.00 2,040.00 3,800.00 2,940.00860.00

9.5000
29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

480.0000 L.F. -5.00 % 9.0000 -10.00 % 9.0000 -10.00 %

4,560.00 -240.00 4,320.00 -480.00 4,320.00 -480.00
10.0000
4,800.00

32.0000
30 FLEXIBLE GUIDE POST 

540.0000 EACH 18.52 % 25.0000 -7.41 % 25.0000 -7.41 %

17,280.00 2,700.00 13,500.00 -1,080.00 13,500.00 -1,080.00
27.0000

14,580.00

10.0000
31 BARRIER DELINEATOR 

13.0000 EACH -50.00 % 19.0000 -5.00 % 10.0000 -50.00 %

130.00 -130.00 247.00 -13.00 130.00 -130.00
20.0000
260.00

0.1100
32 PAINT LINE 

119291.0000 L.F. -15.38 % 0.1000 -23.08 % 0.1100 -15.38 %

13,122.01 -2,385.82 11,929.10 -3,578.73 13,122.01 -2,385.82
0.1300

15,507.83

8.5000
33 PAINTED STOP LINE 

135.0000 L.F. 70.00 % 4.0000 -20.00 % 3.7200 -25.60 %

1,147.50 472.50 540.00 -135.00 502.20 -172.80
5.0000
675.00

80.0000
34 PAINTED TRAFFIC LETTER 

4.0000 EACH 77.78 % 57.0000 26.67 % 56.0000 24.44 %

320.00 140.00 228.00 48.00 224.00 44.00
45.0000
180.00

0.1600
35 TEMPORARY PAVEMENT MARKING 

79622.0000 L.F. 6.67 % 0.1500 0.00 % 0.1500 0.00 %

12,739.52 796.22 11,943.30 0.00 11,943.30 0.00
0.1500

11,943.30
36 PERMANENT SIGNING 

L.S. -3.13 % -30.25 % -31.54 %

37,500.00 -1,210.00 27,000.00 -11,710.00 26,500.00 -12,210.0038,710.00

4,000.0000
37 INDUCTION LOOP VEHICLE DETECTOR 

1.0000 EACH 300.00 % 1,600.0000 60.00 % 1,525.0000 52.50 %

4,000.00 3,000.00 1,600.00 600.00 1,525.00 525.00
1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
38 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 20.00 % 25.00 % 25.00 %

12,000.00 2,000.00 12,500.00 2,500.00 12,500.00 2,500.0010,000.00

45.0000
39 FLAGGERS AND SPOTTERS 

1032.0000 HR  -4.26 % 47.0000 0.00 % 45.2500 -3.72 %

46,440.00 -2,064.00 48,504.00 0.00 46,698.00 -1,806.00
47.0000

48,504.00

45.0000
40 OTHER TRAFFIC CONTROL LABOR 

1634.0000 HR  -13.46 % 47.0000 -9.62 % 45.2500 -12.98 %

73,530.00 -11,438.00 76,798.00 -8,170.00 73,938.50 -11,029.50
52.0000

84,968.00
41 TRAFFIC CONTROL SUPERVISOR 

L.S. 133.33 % 133.33 % 133.33 %

14,000.00 8,000.00 14,000.00 8,000.00 14,000.00 8,000.006,000.00

10.0000
42 CONSTRUCTION SIGNS CLASS A 

486.0000 S.F. -50.00 % 10.0000 -50.00 % 10.0000 -50.00 %

4,860.00 -4,860.00 4,860.00 -4,860.00 4,860.00 -4,860.00
20.0000
9,720.00

OTHER ITEMS
43 TRIMMING AND CLEANUP 

L.S. 29.63 % 22.22 % 270.37 %

3,500.00 800.00 3,300.00 600.00 10,000.00 7,300.002,700.00
44 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
45 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
46 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,585.00 6,585.00 6,585.006,585.00
47 SPCC PLAN 

L.S. 200.00 % 0.00 % 200.00 %

1,500.00 1,000.00 500.00 0.00 1,500.00 1,000.00500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT,  I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE

SPOKANE VALLEY WA  99212-0928
COLVILLE   WA  991149652 SPOKANE   WA  992203366
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
48 EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 % 0.00 %

7,640.00 7,640.00 7,640.007,640.00

$2,087,572.03 4.89% $2,126,416.60 6.84% $2,345,469.81 17.85%$1,990,205.43CONTRACT TOTAL

$2,345,469.81$2,087,572.03 $2,126,416.60BASE TOTAL 4.89% 6.84% 17.85%$1,990,205.43



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YAKIMA   WA  989019354

80 POND ROAD
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 37.69 % -100.00 %

226,217.55 61,917.55 0.00164,300.00

2.5000
2 STRIPPING INCL. HAUL - SITE PS-FY-63

6110.0000 C.Y. 127.27 % -100.00 %

15,275.00 8,554.00 0.00
1.1000

6,721.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 400.00 % -100.00 %

5,000.00 4,000.00 0.001,000.00

6.0000
4 REMOVING GUARDRAIL 

112.5000 L.F. -33.33 % -100.00 %

675.00 -337.50 0.00
9.0000

1,012.50

300.0000
5 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 20.00 % -100.00 %

600.00 100.00 0.00
250.0000
500.00

3.0000
6 REMOVING GUIDE POST 

391.0000 EACH 7.14 % -100.00 %

1,173.00 78.20 0.00
2.8000

1,094.80

GRADING

28.0000
7 ROADWAY EXCAVATION INCL. HAUL 

500.0000 C.Y. 86.67 % -100.00 %

14,000.00 6,500.00 0.00
15.0000
7,500.00

SURFACING

28.0000
8 CRUSHED SURFACING BASE COURSE 

610.0000 TON 12.00 % -100.00 %

17,080.00 1,830.00 0.00
25.0000

15,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YAKIMA   WA  989019354

80 POND ROAD
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

30.0000
9 CRUSHED SURFACING TOP COURSE 

2850.0000 TON 0.00 % -100.00 %

85,500.00 0.00 0.00
30.0000

85,500.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

18,120.00 0.0018,120.00

HOT MIX ASPHALT

2.0000
11 CRACK SEALING - SAND SLURRY

5100.0000 L.F. 100.00 % -100.00 %

10,200.00 5,100.00 0.00
1.0000

5,100.00

12.0000
12 PLANING BITUMINOUS PAVEMENT 

420.0000 S.Y. 200.00 % -100.00 %

5,040.00 3,360.00 0.00
4.0000

1,680.00

94.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

5610.0000 TON 17.50 % -100.00 %

527,340.00 78,540.00 0.00
80.0000

448,800.00

94.0000
14 HMA CL. 3/8 IN. PG 64-28

12190.0000 TON 44.62 % -100.00 %

1,145,860.00 353,510.00 0.00
65.0000

792,350.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

23,550.00 0.0023,550.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

12,660.00 0.0012,660.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

14,368.00 0.0014,368.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YAKIMA   WA  989019354

80 POND ROAD
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

110.0000
18 HMA FOR APPROACH CL. 3/8 IN. PG 64-28

340.0000 TON 32.53 % -100.00 %

37,400.00 9,180.00 0.00
83.0000

28,220.00
19 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
20 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
21 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

27,144.00 0.0027,144.00

EROSION CNTL AND ROADSIDE RESTORATION

500.0000
22 SOIL BINDER OR TACKING AGENT - SITE PS-FY-63

7.1000 ACRE 0.00 % -100.00 %

3,550.00 0.00 0.00
500.0000
3,550.00

4,000.0000
23 SEEDING, FERTILIZING, AND MULCHING - SITE PS-FY-63

7.1000 ACRE 100.00 % -100.00 %

28,400.00 14,200.00 0.00
2,000.0000
14,200.00

TRAFFIC

25.0000
24 BEAM GUARDRAIL TYPE 31 

125.0000 L.F. 19.05 % -100.00 %

3,125.00 500.00 0.00
21.0000
2,625.00

2,500.0000
25 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 8.70 % -100.00 %

10,000.00 800.00 0.00
2,300.0000
9,200.00

6.0000
26 REMOVING AND RESETTING GUARDRAIL BLOCKS

5425.0000 L.F. -14.29 % -100.00 %

32,550.00 -5,425.00 0.00
7.0000

37,975.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016

PROJECT :
COUNTY(S) :FERRY

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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02/08/2013
14:08

DOT_RGGB01

CBI-0021(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YAKIMA   WA  989019354

80 POND ROAD
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.0000
27 RAISING EXISTING BEAM GUARDRAIL 

662.5000 L.F. 0.00 % -100.00 %

2,650.00 0.00 0.00
4.0000

2,650.00
28 CULVERT SHORING

L.S. 306.98 % -100.00 %

3,500.00 2,640.00 0.00860.00

10.0000
29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

480.0000 L.F. 0.00 % -100.00 %

4,800.00 0.00 0.00
10.0000
4,800.00

30.0000
30 FLEXIBLE GUIDE POST 

540.0000 EACH 11.11 % -100.00 %

16,200.00 1,620.00 0.00
27.0000

14,580.00

12.0000
31 BARRIER DELINEATOR 

13.0000 EACH -40.00 % -100.00 %

156.00 -104.00 0.00
20.0000
260.00

0.1200
32 PAINT LINE 

119291.0000 L.F. -7.69 % -100.00 %

14,314.92 -1,192.91 0.00
0.1300

15,507.83

4.0000
33 PAINTED STOP LINE 

135.0000 L.F. -20.00 % -100.00 %

540.00 -135.00 0.00
5.0000
675.00

65.0000
34 PAINTED TRAFFIC LETTER 

4.0000 EACH 44.44 % -100.00 %

260.00 80.00 0.00
45.0000
180.00

0.1600
35 TEMPORARY PAVEMENT MARKING 

79622.0000 L.F. 6.67 % -100.00 %

12,739.52 796.22 0.00
0.1500

11,943.30
36 PERMANENT SIGNING 

L.S. -27.67 % -100.00 %

28,000.00 -10,710.00 0.0038,710.00

3,500.0000
37 INDUCTION LOOP VEHICLE DETECTOR 

1.0000 EACH 250.00 % -100.00 %

3,500.00 2,500.00 0.00
1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z016 REVISION NO : BIDS OPENED ON : Apr 18 2013 
CONTRACT NO :008447 REGION NO : 6 AWARDED ON : May  6 2013 
VERSION NO :1 WORK ORDER# : XL4173
HWY :SR 021
TITLE :SR 21

1.1 MILES N OF RIN CON CREEK RD 
TO  CANADA - PAVING
12Z016
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COUNTY(S) :FERRY
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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CBI-0021(021)
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80 POND ROAD
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
38 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -5.00 % -100.00 %

9,500.00 -500.00 0.0010,000.00

52.0000
39 FLAGGERS AND SPOTTERS 

1032.0000 HR  10.64 % -100.00 %

53,664.00 5,160.00 0.00
47.0000

48,504.00

58.0000
40 OTHER TRAFFIC CONTROL LABOR 

1634.0000 HR  11.54 % -100.00 %

94,772.00 9,804.00 0.00
52.0000

84,968.00
41 TRAFFIC CONTROL SUPERVISOR 

L.S. 41.67 % -100.00 %

8,500.00 2,500.00 0.006,000.00

10.5000
42 CONSTRUCTION SIGNS CLASS A 

486.0000 S.F. -47.50 % -100.00 %

5,103.00 -4,617.00 0.00
20.0000
9,720.00

OTHER ITEMS
43 TRIMMING AND CLEANUP 

L.S. 11.11 % -100.00 %

3,000.00 300.00 0.002,700.00
44 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
45 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
46 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,585.00 0.006,585.00
47 SPCC PLAN 

L.S. -100.00 % -100.00 %

0.01 -499.99 0.00500.00
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OTHER ITEMS
48 EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 %

7,640.00 0.007,640.00

$2,540,254.00 27.64% $0.00$1,990,205.43CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$2,540,254.00BASE TOTAL 27.64%$1,990,205.43


