
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14A033 REVISION NO : BIDS OPENED ON : Dec 16 2015 
CONTRACT NO :008816 REGION NO : 1 AWARDED ON : Dec 21 2015 
VERSION NO :6 WORK ORDER# : XL4313
HWY :SR 005
TITLE :I-5 

SB S 320TH ST TO DUWAMISH RIVER BR
CONCRETE PAVEMENT REHAB
14A033    REVISED 12-1-2015

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/01/2015
09:20

DOT_RGGB01

NHPP-0053(971)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.,
4124 E BROADWAY 9125 10TH AVE S

SPOKANE   WA  992024531 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 8.40 % 15.10 % 16.17 %

2,025,000.00 157,000.00 2,150,000.00 282,000.00 2,170,000.00 302,000.001,868,000.00

13.0000
2 REMOVING CEMENT CONC. PAVEMENT 

3840.0000 S.Y. -56.67 % 32.0000 6.67 % 35.0000 16.67 %

49,920.00 -65,280.00 122,880.00 7,680.00 134,400.00 19,200.00
30.0000

115,200.00

15.0000
3 REMOVING CEMENT CONC. SIDEWALK 

133.0000 S.Y. -75.00 % 27.0000 -55.00 % 30.0000 -50.00 %

1,995.00 -5,985.00 3,591.00 -4,389.00 3,990.00 -3,990.00
60.0000
7,980.00

10.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

196.0000 L.F. -60.00 % 15.0000 -40.00 % 12.0000 -52.00 %

1,960.00 -2,940.00 2,940.00 -1,960.00 2,352.00 -2,548.00
25.0000
4,900.00

4.0000
5 REMOVING CEMENT CONC. CURB 

345.0000 L.F. -80.00 % 8.2500 -58.75 % 12.0000 -40.00 %

1,380.00 -5,520.00 2,846.25 -4,053.75 4,140.00 -2,760.00
20.0000
6,900.00

3.0000
6 REMOVING ASPHALT CONC. CURB 

6655.0000 L.F. 0.00 % 0.0500 -98.33 % 5.0000 66.67 %

19,965.00 0.00 332.75 -19,632.25 33,275.00 13,310.00
3.0000

19,965.00

9.0000
7 REMOVING CONC. BARRIER 

241.0000 L.F. -59.09 % 8.6700 -60.59 % 9.0000 -59.09 %

2,169.00 -3,133.00 2,089.47 -3,212.53 2,169.00 -3,133.00
22.0000
5,302.00

12.0000
8 REMOVING TRAFFIC ISLAND 

113.0000 S.Y. -73.33 % 26.0000 -42.22 % 35.0000 -22.22 %

1,356.00 -3,729.00 2,938.00 -2,147.00 3,955.00 -1,130.00
45.0000
5,085.00

3.0000
9 REMOVING GUARDRAIL 

9891.0000 L.F. -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %

29,673.00 -19,782.00 29,673.00 -19,782.00 39,564.00 -9,891.00
5.0000

49,455.00

180.0000
10 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH -33.82 % 180.0000 -33.82 % 300.0000 10.29 %

900.00 -460.00 900.00 -460.00 1,500.00 140.00
272.0000
1,360.00

8.0000
11 REMOVING GUIDE POST 

347.0000 EACH 100.00 % 8.0000 100.00 % 6.0000 50.00 %

2,776.00 1,388.00 2,776.00 1,388.00 2,082.00 694.00
4.0000

1,388.00
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0.6500
12 REMOVING PLASTIC LINE 

66148.0000 L.F. 30.00 % 0.4500 -10.00 % 0.5000 0.00 %

42,996.20 9,922.20 29,766.60 -3,307.40 33,074.00 0.00
0.5000

33,074.00

93.0000
13 REMOVING PLASTIC TRAFFIC MARKING 

48.0000 EACH -7.00 % 34.0000 -66.00 % 35.0000 -65.00 %

4,464.00 -336.00 1,632.00 -3,168.00 1,680.00 -3,120.00
100.0000
4,800.00

5.0000
14 REMOVING PLASTIC CROSSWALK LINE 

310.0000 S.F. 0.00 % 3.5000 -30.00 % 4.0000 -20.00 %

1,550.00 0.00 1,085.00 -465.00 1,240.00 -310.00
5.0000

1,550.00

150.0000
15 REMOVING RAISED PAVEMENT MARKER 

85.2800 HUND 20.00 % 137.0000 9.60 % 150.0000 20.00 %

12,792.00 2,132.00 11,683.36 1,023.36 12,792.00 2,132.00
125.0000
10,660.00

GRADING

49.0000
16 ROADWAY EXCAVATION INCL. HAUL 

3820.0000 C.Y. 390.00 % 60.0000 500.00 % 40.0000 300.00 %

187,180.00 148,980.00 229,200.00 191,000.00 152,800.00 114,600.00
10.0000

38,200.00

DRAINAGE

35.0000
17 UNDERDRAIN PIPE 6 IN. DIAM. 

210.0000 L.F. 133.33 % 21.5000 43.33 % 60.0000 300.00 %

7,350.00 4,200.00 4,515.00 1,365.00 12,600.00 9,450.00
15.0000
3,150.00

32.0000
18 DRAIN PIPE 6 IN. DIAM. 

128.0000 L.F. 60.00 % 21.5000 7.50 % 60.0000 200.00 %

4,096.00 1,536.00 2,752.00 192.00 7,680.00 5,120.00
20.0000
2,560.00
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STORM SEWER
19 FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

STRUCTURE
20 EXPANSION JOINT MODIFICATION -REMOVE & REPLACE HEADER

L.S. -61.54 % -18.46 % -23.08 %

25,000.00 -40,000.00 53,000.00 -12,000.00 50,000.00 -15,000.0065,000.00
21 EXPANSION JOINT MODIFICATION -RAPID CURE SILICONE SEALANT

L.S. -40.00 % -62.80 % -60.00 %

15,000.00 -10,000.00 9,300.00 -15,700.00 10,000.00 -15,000.0025,000.00
22 EXPANSION JOINT MODIFICATION -HEADER & STRIP SEAL REPL.

L.S. -66.40 % -15.60 % -20.00 %

84,000.00 -166,000.00 211,000.00 -39,000.00 200,000.00 -50,000.00250,000.00

100.0000
23 BRIDGE DECK REPAIR - BR. NO. 5/504W

150.0000 S.F. -23.08 % 91.0000 -30.00 % 100.0000 -23.08 %

15,000.00 -4,500.00 13,650.00 -5,850.00 15,000.00 -4,500.00
130.0000
19,500.00

100.0000
24 BRIDGE DECK REPAIR - BR. NO. 5/511W

50.0000 S.F. -28.57 % 91.0000 -35.00 % 100.0000 -28.57 %

5,000.00 -2,000.00 4,550.00 -2,450.00 5,000.00 -2,000.00
140.0000
7,000.00

100.0000
25 BRIDGE DECK REPAIR - BR. NO. 5/526W

100.0000 S.F. 0.00 % 91.0000 -9.00 % 100.0000 0.00 %

10,000.00 0.00 9,100.00 -900.00 10,000.00 0.00
100.0000
10,000.00

21.0000
26 MEMBRANE WATERPROOFING (DECK SEAL) 

7650.0000 S.Y. 16.67 % 12.0000 -33.33 % 15.0000 -16.67 %

160,650.00 22,950.00 91,800.00 -45,900.00 114,750.00 -22,950.00
18.0000

137,700.00

66.0000
27 ELASTOMERIC WATERPROOFING

1100.0000 S.Y. -26.67 % 67.6900 -24.79 % 80.0000 -11.11 %

72,600.00 -26,400.00 74,459.00 -24,541.00 88,000.00 -11,000.00
90.0000

99,000.00
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STRUCTURE
28 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,600.00 30,600.00 30,600.0030,600.00

SURFACING

35.0000
29 PERMEABLE BALLAST 

298.0000 TON -22.22 % 51.4700 14.38 % 70.0000 55.56 %

10,430.00 -2,980.00 15,338.06 1,928.06 20,860.00 7,450.00
45.0000

13,410.00

40.0000
30 CRUSHED SURFACING BASE COURSE 

7098.0000 TON 100.00 % 46.3700 131.85 % 44.0000 120.00 %

283,920.00 141,960.00 329,134.26 187,174.26 312,312.00 170,352.00
20.0000

141,960.00

CEMENT CONCRETE PAVEMENT

1,425.0000
31 CEMENT CONC. PAVEMENT 

10.0000 C.Y. 137.50 % 3,166.0200 427.67 % 2,000.0000 233.33 %

14,250.00 8,250.00 31,660.20 25,660.20 20,000.00 14,000.00
600.0000
6,000.00

426.0000
32 REPLACE CEMENT CONCRETE PANEL 

5260.0000 S.Y. 1.43 % 410.0000 -2.38 % 590.0000 40.48 %

2,240,760.00 31,560.00 2,156,600.00 -52,600.00 3,103,400.00 894,200.00
420.0000

2,209,200.00
33 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 % 0.00 %

196,000.00 196,000.00 196,000.00196,000.00

90.0000
34 RETROFIT DOWEL BARS 

3939.0000 EACH 38.46 % 175.0000 169.23 % 100.0000 53.85 %

354,510.00 98,475.00 689,325.00 433,290.00 393,900.00 137,865.00
65.0000

256,035.00

16.0000
35 CEMENT CONCRETE PAVEMENT GRINDING 

223479.0000 S.Y. 0.00 % 16.2500 1.56 % 17.0000 6.25 %

3,575,664.00 0.00 3,631,533.75 55,869.75 3,799,143.00 223,479.00
16.0000

3,575,664.00
36 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
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CEMENT CONCRETE PAVEMENT

2.0000
37 CRACK AND SEAT EXISTING PCCP

67936.0000 S.Y. 100.00 % 5.5700 457.00 % 2.5000 150.00 %

135,872.00 67,936.00 378,403.52 310,467.52 169,840.00 101,904.00
1.0000

67,936.00

HOT MIX ASPHALT
38 CRACK SEALING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.7500
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

7650.0000 S.Y. -89.00 % 1.8200 -92.72 % 10.0000 -60.00 %

21,037.50 -170,212.50 13,923.00 -177,327.00 76,500.00 -114,750.00
25.0000

191,250.00

1.7500
40 PLANING BITUMINOUS PAVEMENT 

48128.0000 S.Y. -41.67 % 4.1000 36.67 % 3.0000 0.00 %

84,224.00 -60,160.00 197,324.80 52,940.80 144,384.00 0.00
3.0000

144,384.00

165.0000
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

675.0000 TON 50.00 % 107.2200 -2.53 % 160.0000 45.45 %

111,375.00 37,125.00 72,373.50 -1,876.50 108,000.00 33,750.00
110.0000
74,250.00

72.0000
42 HMA CL. 3/8 IN. PG 64-22

11326.0000 TON -4.00 % 70.2700 -6.31 % 85.0000 13.33 %

815,472.00 -33,978.00 795,878.02 -53,571.98 962,710.00 113,260.00
75.0000

849,450.00

72.0000
43 HMA CL. 1/2 IN. PG 64-22

42491.0000 TON 2.86 % 73.6500 5.21 % 70.0000 0.00 %

3,059,352.00 84,982.00 3,129,462.15 155,092.15 2,974,370.00 0.00
70.0000

2,974,370.00

75.0000
44 HMA CL. 1/2 IN. PG 70-22

14137.0000 TON -6.25 % 82.1300 2.66 % 75.0000 -6.25 %

1,060,275.00 -70,685.00 1,161,071.81 30,111.81 1,060,275.00 -70,685.00
80.0000

1,130,960.00
45 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

148,626.00 148,626.00 148,626.00148,626.00
46 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,612.00 100,612.00 100,612.00100,612.00
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HOT MIX ASPHALT
47 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

300,534.00 300,534.00 300,534.00300,534.00

2.0000
48 LONGITUDINAL JOINT SEAL 

14607.0000 L.F. -71.43 % 1.2900 -81.57 % 1.0000 -85.71 %

29,214.00 -73,035.00 18,843.03 -83,405.97 14,607.00 -87,642.00
7.0000

102,249.00

38.0000
49 BRIDGE TRANSVERSE JOINT SEAL 

299.0000 L.F. -30.91 % 10.7200 -80.51 % 11.0000 -80.00 %

11,362.00 -5,083.00 3,205.28 -13,239.72 3,289.00 -13,156.00
55.0000

16,445.00
50 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
51 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
52 ESC LEAD 

300.0000 DAY -16.67 % 123.3600 105.60 % 80.0000 33.33 %

15,000.00 -3,000.00 37,008.00 19,008.00 24,000.00 6,000.00
60.0000

18,000.00

85.0000
53 INLET PROTECTION 

178.0000 EACH 6.25 % 84.3800 5.48 % 140.0000 75.00 %

15,130.00 890.00 15,019.64 779.64 24,920.00 10,680.00
80.0000

14,240.00

145.0000
54 STREET CLEANING 

554.0000 HR  20.83 % 160.8300 34.03 % 150.0000 25.00 %

80,330.00 13,850.00 89,099.82 22,619.82 83,100.00 16,620.00
120.0000
66,480.00

6.0000
55 COMPOST SOCK 

27350.0000 L.F. 33.33 % 5.9000 31.11 % 8.0000 77.78 %

164,100.00 41,025.00 161,365.00 38,290.00 218,800.00 95,725.00
4.5000

123,075.00
56 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

206,800.00 206,800.00 206,800.00206,800.00
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EROSION CONTROL AND ROADSIDE PLANTING

1.5000
57 SEEDING AND FERTILIZING BY HAND 

392.0000 S.Y. -78.57 % 1.3400 -80.86 % 10.0000 42.86 %

588.00 -2,156.00 525.28 -2,218.72 3,920.00 1,176.00
7.0000

2,744.00

14.0000
58 SOIL AMENDMENT

392.0000 S.Y. 75.00 % 13.6800 71.00 % 10.0000 25.00 %

5,488.00 2,352.00 5,362.56 2,226.56 3,920.00 784.00
8.0000

3,136.00

5.0000
59 HIGH VISIBILITY SILT FENCE 

5940.0000 L.F. 0.00 % 4.7100 -5.80 % 6.0000 20.00 %

29,700.00 0.00 27,977.40 -1,722.60 35,640.00 5,940.00
5.0000

29,700.00

TRAFFIC

40.0000
60 CEMENT CONC. TRAFFIC CURB AND GUTTER 

149.0000 L.F. -20.00 % 140.0000 180.00 % 60.0000 20.00 %

5,960.00 -1,490.00 20,860.00 13,410.00 8,940.00 1,490.00
50.0000
7,450.00

40.0000
61 CEMENT CONC. TRAFFIC CURB 

24.0000 L.F. 33.33 % 135.0000 350.00 % 90.0000 200.00 %

960.00 240.00 3,240.00 2,520.00 2,160.00 1,440.00
30.0000
720.00

32.0000
62 CEMENT CONC. PEDESTRIAN CURB 

208.0000 L.F. 6.67 % 135.0000 350.00 % 60.0000 100.00 %

6,656.00 416.00 28,080.00 21,840.00 12,480.00 6,240.00
30.0000
6,240.00

8.0000
63 EXTRUDED CURB 

6967.0000 L.F. 60.00 % 5.6300 12.60 % 6.0000 20.00 %

55,736.00 20,901.00 39,224.21 4,389.21 41,802.00 6,967.00
5.0000

34,835.00

33.0000
64 PRECAST SLOPED MOUNTABLE CURB 

170.0000 L.F. -34.00 % 40.7400 -18.52 % 45.0000 -10.00 %

5,610.00 -2,890.00 6,925.80 -1,574.20 7,650.00 -850.00
50.0000
8,500.00

23.0000
65 BEAM GUARDRAIL TYPE 31 

9921.0000 L.F. 0.00 % 23.1000 0.43 % 25.0000 8.70 %

228,183.00 0.00 229,175.10 992.10 248,025.00 19,842.00
23.0000

228,183.00

3,600.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

7.0000 EACH -10.00 % 3,634.5700 -9.14 % 4,000.0000 0.00 %

25,200.00 -2,800.00 25,441.99 -2,558.01 28,000.00 0.00
4,000.0000
28,000.00
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2,600.0000
67 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

11.0000 EACH -7.14 % 2,461.4100 -12.09 % 2,600.0000 -7.14 %

28,600.00 -2,200.00 27,075.51 -3,724.49 28,600.00 -2,200.00
2,800.0000
30,800.00

90.0000
68 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

150.0000 L.F. 50.00 % 59.3800 -1.03 % 100.0000 66.67 %

13,500.00 4,500.00 8,907.00 -93.00 15,000.00 6,000.00
60.0000
9,000.00

900.0000
69 BEAM GUARDRAIL ANCHOR TYPE 10 

8.0000 EACH 12.50 % 802.3400 0.29 % 1,000.0000 25.00 %

7,200.00 800.00 6,418.72 18.72 8,000.00 1,600.00
800.0000
6,400.00

13.0000
70 REMOVING AND RESETTING BEAM GUARDRAIL 

4400.0000 L.F. -13.33 % 15.4200 2.80 % 15.0000 0.00 %

57,200.00 -8,800.00 67,848.00 1,848.00 66,000.00 0.00
15.0000

66,000.00

2.0000
71 RAISING EXISTING BEAM GUARDRAIL 

9245.0000 L.F. -66.67 % 6.5700 9.50 % 2.5000 -58.33 %

18,490.00 -36,980.00 60,739.65 5,269.65 23,112.50 -32,357.50
6.0000

55,470.00

53.0000
72 PRECAST CONC. BARRIER TYPE 2

113.0000 L.F. 6.00 % 52.9300 5.86 % 60.0000 20.00 %

5,989.00 339.00 5,981.09 331.09 6,780.00 1,130.00
50.0000
5,650.00

54.0000
73 PRECAST CONC. BARRIER TYPE 4

38.0000 L.F. -46.00 % 53.7400 -46.26 % 60.0000 -40.00 %

2,052.00 -1,748.00 2,042.12 -1,757.88 2,280.00 -1,520.00
100.0000
3,800.00

185.0000
74 PRECAST CONC. BARRIER TYPE 4 TRANSITION SECTION

20.0000 L.F. 85.00 % 187.0800 87.08 % 200.0000 100.00 %

3,700.00 1,700.00 3,741.60 1,741.60 4,000.00 2,000.00
100.0000
2,000.00

19.0000
75 TEMPORARY CONC. BARRIER 

3520.0000 L.F. 90.00 % 19.4700 94.70 % 20.0000 100.00 %

66,880.00 31,680.00 68,534.40 33,334.40 70,400.00 35,200.00
10.0000

35,200.00

8.0000
76 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

60.0000 L.F. -89.33 % 7.8200 -89.57 % 8.0000 -89.33 %

480.00 -4,020.00 469.20 -4,030.80 480.00 -4,020.00
75.0000
4,500.00

3.0000
77 RESETTING CONC. BARRIER

408.0000 L.F. -70.00 % 3.3000 -67.00 % 3.5000 -65.00 %

1,224.00 -2,856.00 1,346.40 -2,733.60 1,428.00 -2,652.00
10.0000
4,080.00
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3,800.0000
78 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -24.00 % 3,820.8300 -23.58 % 4,000.0000 -20.00 %

22,800.00 -7,200.00 22,924.98 -7,075.02 24,000.00 -6,000.00
5,000.0000
30,000.00

30,000.0000
79 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 0.00 % 31,029.4300 3.43 % 30,000.0000 0.00 %

30,000.00 0.00 31,029.43 1,029.43 30,000.00 0.00
30,000.0000
30,000.00

1,400.0000
80 RESETTING IMPACT ATTENUATOR 

5.0000 EACH 40.00 % 1,447.9400 44.79 % 1,500.0000 50.00 %

7,000.00 2,000.00 7,239.70 2,239.70 7,500.00 2,500.00
1,000.0000
5,000.00

10,000.0000
81 TRANSPORTABLE ATTENUATOR 

8.0000 EACH -16.67 % 40,768.5000 239.74 % 35,000.0000 191.67 %

80,000.00 -16,000.00 326,148.00 230,148.00 280,000.00 184,000.00
12,000.0000
96,000.00

60.0000
82 OPERATION OF TRANSPORTABLE ATTENUATOR 

10994.0000 HR  20.00 % 63.2500 26.50 % 11.0000 -78.00 %

659,640.00 109,940.00 695,370.50 145,670.50 120,934.00 -428,766.00
50.0000

549,700.00
83 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

36.0000
84 FLEXIBLE GUIDE POST 

370.0000 EACH -10.00 % 41.8200 4.55 % 40.0000 0.00 %

13,320.00 -1,480.00 15,473.40 673.40 14,800.00 0.00
40.0000

14,800.00

15.0000
85 BARRIER DELINEATOR 

117.0000 EACH 25.00 % 13.1100 9.25 % 15.0000 25.00 %

1,755.00 351.00 1,533.87 129.87 1,755.00 351.00
12.0000
1,404.00

0.2000
86 PAINT LINE 

136882.0000 L.F. 0.00 % 0.1600 -20.00 % 0.2000 0.00 %

27,376.40 0.00 21,901.12 -5,475.28 27,376.40 0.00
0.2000

27,376.40

1.5000
87 PLASTIC LINE 

930.0000 L.F. 50.00 % 0.5700 -43.00 % 0.6000 -40.00 %

1,395.00 465.00 530.10 -399.90 558.00 -372.00
1.0000
930.00

0.6500
88 PROFILED PLASTIC LINE 

156293.0000 L.F. -13.33 % 0.5700 -24.00 % 0.6000 -20.00 %

101,590.45 -15,629.30 89,087.01 -28,132.74 93,775.80 -23,443.95
0.7500

117,219.75
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4.5000
89 PROFILED PLASTIC WIDE LANE LINE 

9072.0000 L.F. 0.00 % 3.9800 -11.56 % 4.0000 -11.11 %

40,824.00 0.00 36,106.56 -4,717.44 36,288.00 -4,536.00
4.5000

40,824.00

2.3000
90 PLASTIC WIDE LANE LINE 

50016.0000 L.F. 53.33 % 2.0300 35.33 % 2.0000 33.33 %

115,036.80 40,012.80 101,532.48 26,508.48 100,032.00 25,008.00
1.5000

75,024.00

9.0000
91 PLASTIC CROSSWALK LINE 

312.0000 S.F. 63.64 % 9.5900 74.36 % 10.0000 81.82 %

2,808.00 1,092.00 2,992.08 1,276.08 3,120.00 1,404.00
5.5000

1,716.00

15.0000
92 PLASTIC STOP LINE 

70.0000 L.F. 50.00 % 17.1500 71.50 % 19.0000 90.00 %

1,050.00 350.00 1,200.50 500.50 1,330.00 630.00
10.0000
700.00

158.0000
93 PLASTIC TRAFFIC ARROW 

13.0000 EACH -12.22 % 176.9100 -1.72 % 200.0000 11.11 %

2,054.00 -286.00 2,299.83 -40.17 2,600.00 260.00
180.0000
2,340.00

105.0000
94 PLASTIC TRAFFIC LETTER 

16.0000 EACH 5.00 % 62.1900 -37.81 % 70.0000 -30.00 %

1,680.00 80.00 995.04 -604.96 1,120.00 -480.00
100.0000
1,600.00

38.0000
95 PLASTIC DRAINAGE MARKING 

191.0000 EACH 40.74 % 30.2200 11.93 % 30.0000 11.11 %

7,258.00 2,101.00 5,772.02 615.02 5,730.00 573.00
27.0000
5,157.00

38.0000
96 PLASTIC JUNCTION BOX MARKING 

35.0000 EACH 26.67 % 31.6300 5.43 % 35.0000 16.67 %

1,330.00 280.00 1,107.05 57.05 1,225.00 175.00
30.0000
1,050.00

38.0000
97 PLASTIC YIELD LINE SYMBOL 

10.0000 EACH -15.56 % 30.0200 -33.29 % 30.0000 -33.33 %

380.00 -70.00 300.20 -149.80 300.00 -150.00
45.0000
450.00

355.0000
98 RAISED PAVEMENT MARKER TYPE 2 

59.0000 HUND -11.25 % 483.0100 20.75 % 500.0000 25.00 %

20,945.00 -2,655.00 28,497.59 4,897.59 29,500.00 5,900.00
400.0000
23,600.00

99 PERMANENT SIGNING 
L.S. 45.45 % 95.04 % 63.64 %

40,000.00 12,500.00 53,634.83 26,134.83 45,000.00 17,500.0027,500.00
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0.5000
100 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

602268.0000 L.F. -72.22 % 0.2100 -88.33 % 0.2500 -86.11 %

301,134.00 -782,948.40 126,476.28 -957,606.12 150,567.00 -933,515.40
1.8000

1,084,082.40

100.0000
101 SIGN COVERING 

4.0000 S.F. 900.00 % 124.1600 1,141.60 % 200.0000 1,900.00 %

400.00 360.00 496.64 456.64 800.00 760.00
10.0000
40.00

102 ILLUMINATION SYSTEM - SAD 1334
L.S. -8.33 % -16.67 % 25.00 %

55,000.00 -5,000.00 50,000.00 -10,000.00 75,000.00 15,000.0060,000.00
103 ILLUMINATION SYSTEM - SAD 3763

L.S. 15.07 % 4.11 % 36.99 %

42,000.00 5,500.00 38,000.00 1,500.00 50,000.00 13,500.0036,500.00
104 ILLUMINATION SYSTEM - SAD 4219

L.S. 9.00 % -3.00 % 500.00 %

545.00 45.00 485.00 -15.00 3,000.00 2,500.00500.00
105 TRAFFIC SIGNAL SYSTEM  - SAD 2281

L.S. 35.78 % 22.94 % 65.14 %

74,000.00 19,500.00 67,000.00 12,500.00 90,000.00 35,500.0054,500.00
106 TRAFFIC SIGNAL SYSTEM  - SAD 3763

L.S. 51.35 % 40.54 % 62.16 %

28,000.00 9,500.00 26,000.00 7,500.00 30,000.00 11,500.0018,500.00
107 TEMPORARY VIDEO DETECTION SYSTEM - SAD 2281

L.S. -38.33 % -41.67 % 0.00 %

3,700.00 -2,300.00 3,500.00 -2,500.00 6,000.00 0.006,000.00

800.0000
108 ITS INDUCTION LOOP TYPE - R1

111.0000 EACH -5.88 % 750.0000 -11.76 % 1,600.0000 88.24 %

88,800.00 -5,550.00 83,250.00 -11,100.00 177,600.00 83,250.00
850.0000
94,350.00

1,475.0000
109 ITS INDUCTION LOOP TYPE - R2

8.0000 EACH 18.00 % 1,300.0000 4.00 % 1,300.0000 4.00 %

11,800.00 1,800.00 10,400.00 400.00 10,400.00 400.00
1,250.0000
10,000.00

1,000.0000
110 ITS INDUCTION LOOP TYPE - WR

10.0000 EACH -23.08 % 1,000.0000 -23.08 % 1,500.0000 15.38 %

10,000.00 -3,000.00 10,000.00 -3,000.00 15,000.00 2,000.00
1,300.0000
13,000.00
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2,000.0000
111 ITS INDUCTION LOOP TYPE - PREFORMED

3.0000 EACH -18.37 % 1,850.0000 -24.49 % 1,200.0000 -51.02 %

6,000.00 -1,350.00 5,550.00 -1,800.00 3,600.00 -3,750.00
2,450.0000
7,350.00

1,000.0000
112 ITS JUNCTION BOX REPLACEMENT TYPE 2

1.0000 EACH 42.86 % 950.0000 35.71 % 1,500.0000 114.29 %

1,000.00 300.00 950.00 250.00 1,500.00 800.00
700.0000
700.00

3,500.0000
113 ITS JUNCTION BOX REPLACEMENT TYPE 4 HEAVY DUTY

12.0000 EACH -10.26 % 3,500.0000 -10.26 % 5,000.0000 28.21 %

42,000.00 -4,800.00 42,000.00 -4,800.00 60,000.00 13,200.00
3,900.0000
46,800.00

2,500.0000
114 EXISTING PULL BOX STANDARD LID REPLACEMENT

2.0000 EACH -28.57 % 2,800.0000 -20.00 % 3,500.0000 0.00 %

5,000.00 -2,000.00 5,600.00 -1,400.00 7,000.00 0.00
3,500.0000
7,000.00

3,300.0000
115 EXISTING CABLE VAULT STANDARD LID REPLACEMENT

3.0000 EACH -17.50 % 3,859.8300 -3.50 % 5,000.0000 25.00 %

9,900.00 -2,100.00 11,579.49 -420.51 15,000.00 3,000.00
4,000.0000
12,000.00

550.0000
116 LOCATE / PROTECT EXISTING CONDUIT STUB-OUT 

20.0000 EACH -31.25 % 500.0000 -37.50 % 250.0000 -68.75 %

11,000.00 -5,000.00 10,000.00 -6,000.00 5,000.00 -11,000.00
800.0000
16,000.00

450.0000
117 EXISTING JUNCTION BOX ADJUSTMENT

10.0000 EACH -25.00 % 500.0000 -16.67 % 550.0000 -8.33 %

4,500.00 -1,500.00 5,000.00 -1,000.00 5,500.00 -500.00
600.0000
6,000.00

1,275.0000
118 EXISTING PULL BOX ADJUSTMENT

4.0000 EACH -57.50 % 1,586.5200 -47.12 % 2,000.0000 -33.33 %

5,100.00 -6,900.00 6,346.08 -5,653.92 8,000.00 -4,000.00
3,000.0000
12,000.00

2,900.0000
119 EXISTING RAMP METER SIGNAL POLE ADJUSTMENT

1.0000 EACH -71.00 % 2,700.0000 -73.00 % 4,000.0000 -60.00 %

2,900.00 -7,100.00 2,700.00 -7,300.00 4,000.00 -6,000.00
10,000.0000
10,000.00

170.0000
120 TESTING EXISTING TRAFFIC LOOP

96.0000 EACH -26.09 % 160.0000 -30.43 % 100.0000 -56.52 %

16,320.00 -5,760.00 15,360.00 -6,720.00 9,600.00 -12,480.00
230.0000
22,080.00

121 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 14364
L.S. -31.92 % -35.93 % 140.27 %

17,000.00 -7,972.00 16,000.00 -8,972.00 60,000.00 35,028.0024,972.00
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KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.,
4124 E BROADWAY 9125 10TH AVE S

SPOKANE   WA  992024531 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
122 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15315

L.S. -6.51 % -10.10 % 7.87 %

5,200.00 -362.00 5,000.00 -562.00 6,000.00 438.005,562.00
123 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15410

L.S. 12.23 % 12.23 % 124.47 %

10,000.00 1,090.00 10,000.00 1,090.00 20,000.00 11,090.008,910.00
124 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15465

L.S. -5.25 % -12.54 % 45.77 %

13,000.00 -720.00 12,000.00 -1,720.00 20,000.00 6,280.0013,720.00
125 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15652

L.S. -43.80 % -48.48 % 40.50 %

12,000.00 -9,353.00 11,000.00 -10,353.00 30,000.00 8,647.0021,353.00

55.0000
126 DIRECTIONAL BORING 

200.0000 L.F. -26.67 % 110.0000 46.67 % 140.0000 86.67 %

11,000.00 -4,000.00 22,000.00 7,000.00 28,000.00 13,000.00
75.0000

15,000.00

5.0000
127 SEQUENTIAL ARROW SIGN 

8545.0000 HR  25.00 % 2.6800 -33.00 % 3.0000 -25.00 %

42,725.00 8,545.00 22,900.60 -11,279.40 25,635.00 -8,545.00
4.0000

34,180.00

8.0000
128 PORTABLE CHANGEABLE MESSAGE SIGN 

9208.0000 HR  14.29 % 6.7000 -4.29 % 9.0000 28.57 %

73,664.00 9,208.00 61,693.60 -2,762.40 82,872.00 18,416.00
7.0000

64,456.00
129 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 771.46 % 1,182.91 % 1,642.92 %

400,000.00 354,100.00 588,855.78 542,955.78 800,000.00 754,100.0045,900.00

60.0000
130 OTHER TRAFFIC CONTROL LABOR 

11180.0000 HR  0.00 % 70.9300 18.22 % 75.0000 25.00 %

670,800.00 0.00 792,997.40 122,197.40 838,500.00 167,700.00
60.0000

670,800.00
131 TRAFFIC CONTROL SUPERVISOR 

L.S. -68.47 % -80.98 % -15.93 %

150,000.00 -325,790.00 90,510.92 -385,279.08 400,000.00 -75,790.00475,790.00

30.0000
132 CONSTRUCTION SIGNS CLASS A 

1720.0000 S.F. 30.43 % 26.8000 16.52 % 24.0000 4.35 %

51,600.00 12,040.00 46,096.00 6,536.00 41,280.00 1,720.00
23.0000

39,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008816 REGION NO : 1 AWARDED ON : Dec 21 2015 
VERSION NO :6 WORK ORDER# : XL4313
HWY :SR 005
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CONCRETE PAVEMENT REHAB
14A033    REVISED 12-1-2015
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12/01/2015
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% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :
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ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.,
4124 E BROADWAY 9125 10TH AVE S

SPOKANE   WA  992024531 SEATTLE   WA  981084600
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

160.0000
133 PLASTIC HOV LANE SYMBOL 

61.0000 EACH 10.34 % 72.9100 -49.72 % 80.0000 -44.83 %

9,760.00 915.00 4,447.51 -4,397.49 4,880.00 -3,965.00
145.0000
8,845.00

134 PEDESTRIAN TRAFFIC CONTROL 
L.S. 100.00 % 70.24 % 0.00 %

10,000.00 5,000.00 8,512.01 3,512.01 5,000.00 0.005,000.00

4.0000
135 PLASTIC CROSSHATCH MARKING 

850.0000 L.F. -20.00 % 4.0200 -19.60 % 4.0000 -20.00 %

3,400.00 -850.00 3,417.00 -833.00 3,400.00 -850.00
5.0000

4,250.00

OTHER ITEMS
136 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00

500.0000
137 SCHEDULE UPDATE 

14.0000 EACH 0.00 % 500.0000 0.00 % 500.0000 0.00 %

7,000.00 0.00 7,000.00 0.00 7,000.00 0.00
500.0000
7,000.00

25.0000
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

42.0000 C.Y. 0.00 % 58.9700 135.88 % 50.0000 100.00 %

1,050.00 0.00 2,476.74 1,426.74 2,100.00 1,050.00
25.0000
1,050.00

40.0000
139 GRAVEL BACKFILL FOR DRAIN 

14.0000 C.Y. -46.67 % 64.3300 -14.23 % 65.0000 -13.33 %

560.00 -490.00 900.62 -149.38 910.00 -140.00
75.0000
1,050.00

140 STRUCTURE SURVEYING 
L.S. -9.09 % -22.95 % 81.82 %

10,000.00 -1,000.00 8,475.34 -2,524.66 20,000.00 9,000.0011,000.00
141 ROADWAY SURVEYING 

L.S. 368.75 % 148.57 % 212.50 %

75,000.00 59,000.00 39,771.41 23,771.41 50,000.00 34,000.0016,000.00
142 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 57.20 % 195.32 % 292.99 %

40,000.00 14,554.00 75,147.01 49,701.01 100,000.00 74,554.0025,446.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

75.0000
143 CEMENT CONC. SIDEWALK 

29.0000 S.Y. 50.00 % 75.0000 50.00 % 100.0000 100.00 %

2,175.00 725.00 2,175.00 725.00 2,900.00 1,450.00
50.0000
1,450.00

1,500.0000
144 CEMENT CONC. CURB RAMP TYPE PARALLEL A

4.0000 EACH 0.00 % 4,000.0000 166.67 % 2,000.0000 33.33 %

6,000.00 0.00 16,000.00 10,000.00 8,000.00 2,000.00
1,500.0000
6,000.00

1,500.0000
145 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -25.00 % 4,000.0000 100.00 % 2,500.0000 25.00 %

1,500.00 -500.00 4,000.00 2,000.00 2,500.00 500.00
2,000.0000
2,000.00

1,500.0000
146 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -25.00 % 4,000.0000 100.00 % 2,000.0000 0.00 %

1,500.00 -500.00 4,000.00 2,000.00 2,000.00 0.00
2,000.0000
2,000.00

30.0000
147 DETECTABLE WARNING SURFACE 

60.0000 S.F. -40.00 % 60.0000 20.00 % 65.0000 30.00 %

1,800.00 -1,200.00 3,600.00 600.00 3,900.00 900.00
50.0000
3,000.00

400.0000
148 ADJUST INLET 

6.0000 EACH -20.00 % 428.8600 -14.23 % 350.0000 -30.00 %

2,400.00 -600.00 2,573.16 -426.84 2,100.00 -900.00
500.0000
3,000.00

750.0000
149 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH 50.00 % 2,680.3800 436.08 % 650.0000 30.00 %

750.00 250.00 2,680.38 2,180.38 650.00 150.00
500.0000
500.00

400.0000
150 ADJUST CATCH BASIN 

27.0000 EACH -20.00 % 536.0800 7.22 % 350.0000 -30.00 %

10,800.00 -2,700.00 14,474.16 974.16 9,450.00 -4,050.00
500.0000
13,500.00

151 FORCE ACCOUNT - POTHOLING
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
152 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

10.0000
153 TRAINING 

800.0000 HR  150.00 % 13.0000 225.00 % 2.0000 -50.00 %

8,000.00 4,800.00 10,400.00 7,200.00 1,600.00 -1,600.00
4.0000

3,200.00
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OTHER ITEMS
154 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

70,200.00 70,200.00 70,200.0070,200.00
155 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
156 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
157 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,000.00 27,000.00 27,000.0027,000.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
159 SPCC PLAN 

L.S. 100.00 % 337.34 % 100.00 %

2,500.00 1,250.00 5,466.73 4,216.73 2,500.00 1,250.001,250.00

3.0000
160 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1395.0000 S.Y. 0.00 % 3.2200 7.33 % 1.0000 -66.67 %

4,185.00 0.00 4,491.90 306.90 1,395.00 -2,790.00
3.0000

4,185.00

750.0000
161 NO TRESPASSING SIGN 

2.0000 EACH 150.00 % 1,250.0000 316.67 % 250.0000 -16.67 %

1,500.00 900.00 2,500.00 1,900.00 500.00 -100.00
300.0000
600.00

162 HEALTH AND SAFETY PLAN 
L.S. 150.00 % 446.67 % 25.00 %

5,000.00 3,000.00 10,933.49 8,933.49 2,500.00 500.002,000.00
163 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
164 JUST IN TIME TRAINING 

L.S. -50.00 % 36.61 % 0.00 %

2,500.00 -2,500.00 6,830.29 1,830.29 5,000.00 0.005,000.00
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OTHER ITEMS

200.0000
165 ABANDON EXISTING MONUMENT CASE

38.0000 EACH -50.00 % 243.0000 -39.25 % 150.0000 -62.50 %

7,600.00 -7,600.00 9,234.00 -5,966.00 5,700.00 -9,500.00
400.0000
15,200.00

$20,471,129.35 -2.23% $21,995,248.13 5.05% $22,861,226.70 9.18%$20,938,390.55CONTRACT TOTAL

$22,861,226.70$20,471,129.35 $21,995,248.13BASE TOTAL -2.23% 5.05% 9.18%$20,938,390.55
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- -------

TUCCI & SONS, INC.
4224 WALLER RD E

TACOMA   WA  984431099
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 40.52 % 60.60 %

2,625,000.00 757,000.00 3,000,000.00 1,132,000.001,868,000.00

22.0000
2 REMOVING CEMENT CONC. PAVEMENT 

3840.0000 S.Y. -26.67 % 19.0000 -36.67 %

84,480.00 -30,720.00 72,960.00 -42,240.00
30.0000

115,200.00

33.0000
3 REMOVING CEMENT CONC. SIDEWALK 

133.0000 S.Y. -45.00 % 50.0000 -16.67 %

4,389.00 -3,591.00 6,650.00 -1,330.00
60.0000
7,980.00

15.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

196.0000 L.F. -40.00 % 50.0000 100.00 %

2,940.00 -1,960.00 9,800.00 4,900.00
25.0000
4,900.00

10.0000
5 REMOVING CEMENT CONC. CURB 

345.0000 L.F. -50.00 % 40.0000 100.00 %

3,450.00 -3,450.00 13,800.00 6,900.00
20.0000
6,900.00

3.5000
6 REMOVING ASPHALT CONC. CURB 

6655.0000 L.F. 16.67 % 5.0000 66.67 %

23,292.50 3,327.50 33,275.00 13,310.00
3.0000

19,965.00

12.0000
7 REMOVING CONC. BARRIER 

241.0000 L.F. -45.45 % 8.1000 -63.18 %

2,892.00 -2,410.00 1,952.10 -3,349.90
22.0000
5,302.00

51.0000
8 REMOVING TRAFFIC ISLAND 

113.0000 S.Y. 13.33 % 100.0000 122.22 %

5,763.00 678.00 11,300.00 6,215.00
45.0000
5,085.00

4.5000
9 REMOVING GUARDRAIL 

9891.0000 L.F. -10.00 % 2.8000 -44.00 %

44,509.50 -4,945.50 27,694.80 -21,760.20
5.0000

49,455.00

290.0000
10 REMOVING GUARDRAIL ANCHOR 

5.0000 EACH 6.62 % 168.0000 -38.24 %

1,450.00 90.00 840.00 -520.00
272.0000
1,360.00

6.5000
11 REMOVING GUIDE POST 

347.0000 EACH 62.50 % 55.0000 1,275.00 %

2,255.50 867.50 19,085.00 17,697.00
4.0000

1,388.00
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PREPARATION

1.0000
12 REMOVING PLASTIC LINE 

66148.0000 L.F. 100.00 % 0.6000 20.00 %

66,148.00 33,074.00 39,688.80 6,614.80
0.5000

33,074.00

100.0000
13 REMOVING PLASTIC TRAFFIC MARKING 

48.0000 EACH 0.00 % 85.0000 -15.00 %

4,800.00 0.00 4,080.00 -720.00
100.0000
4,800.00

6.0000
14 REMOVING PLASTIC CROSSWALK LINE 

310.0000 S.F. 20.00 % 5.0000 0.00 %

1,860.00 310.00 1,550.00 0.00
5.0000

1,550.00

170.0000
15 REMOVING RAISED PAVEMENT MARKER 

85.2800 HUND 36.00 % 145.0000 16.00 %

14,497.60 3,837.60 12,365.60 1,705.60
125.0000
10,660.00

GRADING

75.0000
16 ROADWAY EXCAVATION INCL. HAUL 

3820.0000 C.Y. 650.00 % 26.0000 160.00 %

286,500.00 248,300.00 99,320.00 61,120.00
10.0000

38,200.00

DRAINAGE

30.0000
17 UNDERDRAIN PIPE 6 IN. DIAM. 

210.0000 L.F. 100.00 % 75.0000 400.00 %

6,300.00 3,150.00 15,750.00 12,600.00
15.0000
3,150.00

52.0000
18 DRAIN PIPE 6 IN. DIAM. 

128.0000 L.F. 160.00 % 50.0000 150.00 %

6,656.00 4,096.00 6,400.00 3,840.00
20.0000
2,560.00
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STORM SEWER
19 FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

STRUCTURE
20 EXPANSION JOINT MODIFICATION -REMOVE & REPLACE HEADER

L.S. 10.31 % -24.62 %

71,700.00 6,700.00 49,000.00 -16,000.0065,000.00
21 EXPANSION JOINT MODIFICATION -RAPID CURE SILICONE SEALANT

L.S. -58.80 % -64.00 %

10,300.00 -14,700.00 9,000.00 -16,000.0025,000.00
22 EXPANSION JOINT MODIFICATION -HEADER & STRIP SEAL REPL.

L.S. 10.00 % -20.00 %

275,000.00 25,000.00 200,000.00 -50,000.00250,000.00

140.0000
23 BRIDGE DECK REPAIR - BR. NO. 5/504W

150.0000 S.F. 7.69 % 85.0000 -34.62 %

21,000.00 1,500.00 12,750.00 -6,750.00
130.0000
19,500.00

190.0000
24 BRIDGE DECK REPAIR - BR. NO. 5/511W

50.0000 S.F. 35.71 % 85.0000 -39.29 %

9,500.00 2,500.00 4,250.00 -2,750.00
140.0000
7,000.00

230.0000
25 BRIDGE DECK REPAIR - BR. NO. 5/526W

100.0000 S.F. 130.00 % 85.0000 -15.00 %

23,000.00 13,000.00 8,500.00 -1,500.00
100.0000
10,000.00

13.0000
26 MEMBRANE WATERPROOFING (DECK SEAL) 

7650.0000 S.Y. -27.78 % 12.0000 -33.33 %

99,450.00 -38,250.00 91,800.00 -45,900.00
18.0000

137,700.00

85.0000
27 ELASTOMERIC WATERPROOFING

1100.0000 S.Y. -5.56 % 64.0000 -28.89 %

93,500.00 -5,500.00 70,400.00 -28,600.00
90.0000

99,000.00
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STRUCTURE
28 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 %

30,600.00 30,600.0030,600.00

SURFACING

50.0000
29 PERMEABLE BALLAST 

298.0000 TON 11.11 % 65.0000 44.44 %

14,900.00 1,490.00 19,370.00 5,960.00
45.0000

13,410.00

55.0000
30 CRUSHED SURFACING BASE COURSE 

7098.0000 TON 175.00 % 35.0000 75.00 %

390,390.00 248,430.00 248,430.00 106,470.00
20.0000

141,960.00

CEMENT CONCRETE PAVEMENT

2,600.0000
31 CEMENT CONC. PAVEMENT 

10.0000 C.Y. 333.33 % 2,000.0000 233.33 %

26,000.00 20,000.00 20,000.00 14,000.00
600.0000
6,000.00

775.0000
32 REPLACE CEMENT CONCRETE PANEL 

5260.0000 S.Y. 84.52 % 590.0000 40.48 %

4,076,500.00 1,867,300.00 3,103,400.00 894,200.00
420.0000

2,209,200.00
33 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 %

196,000.00 196,000.00196,000.00

230.0000
34 RETROFIT DOWEL BARS 

3939.0000 EACH 253.85 % 100.0000 53.85 %

905,970.00 649,935.00 393,900.00 137,865.00
65.0000

256,035.00

24.0000
35 CEMENT CONCRETE PAVEMENT GRINDING 

223479.0000 S.Y. 50.00 % 17.3300 8.31 %

5,363,496.00 1,787,832.00 3,872,891.07 297,227.07
16.0000

3,575,664.00
36 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
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CEMENT CONCRETE PAVEMENT

3.0000
37 CRACK AND SEAT EXISTING PCCP

67936.0000 S.Y. 200.00 % 1.6000 60.00 %

203,808.00 135,872.00 108,697.60 40,761.60
1.0000

67,936.00

HOT MIX ASPHALT
38 CRACK SEALING 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

12.0000
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 

7650.0000 S.Y. -52.00 % 10.0000 -60.00 %

91,800.00 -99,450.00 76,500.00 -114,750.00
25.0000

191,250.00

5.5000
40 PLANING BITUMINOUS PAVEMENT 

48128.0000 S.Y. 83.33 % 3.7500 25.00 %

264,704.00 120,320.00 180,480.00 36,096.00
3.0000

144,384.00

180.0000
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

675.0000 TON 63.64 % 112.0000 1.82 %

121,500.00 47,250.00 75,600.00 1,350.00
110.0000
74,250.00

80.0000
42 HMA CL. 3/8 IN. PG 64-22

11326.0000 TON 6.67 % 72.0000 -4.00 %

906,080.00 56,630.00 815,472.00 -33,978.00
75.0000

849,450.00

68.0000
43 HMA CL. 1/2 IN. PG 64-22

42491.0000 TON -2.86 % 69.0000 -1.43 %

2,889,388.00 -84,982.00 2,931,879.00 -42,491.00
70.0000

2,974,370.00

75.0000
44 HMA CL. 1/2 IN. PG 70-22

14137.0000 TON -6.25 % 86.0000 7.50 %

1,060,275.00 -70,685.00 1,215,782.00 84,822.00
80.0000

1,130,960.00
45 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

148,626.00 148,626.00148,626.00
46 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

100,612.00 100,612.00100,612.00
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HOT MIX ASPHALT
47 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

300,534.00 300,534.00300,534.00

1.5000
48 LONGITUDINAL JOINT SEAL 

14607.0000 L.F. -78.57 % 1.0000 -85.71 %

21,910.50 -80,338.50 14,607.00 -87,642.00
7.0000

102,249.00

24.0000
49 BRIDGE TRANSVERSE JOINT SEAL 

299.0000 L.F. -56.36 % 10.0000 -81.82 %

7,176.00 -9,269.00 2,990.00 -13,455.00
55.0000

16,445.00
50 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
51 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
52 ESC LEAD 

300.0000 DAY -66.67 % 25.0000 -58.33 %

6,000.00 -12,000.00 7,500.00 -10,500.00
60.0000

18,000.00

94.0000
53 INLET PROTECTION 

178.0000 EACH 17.50 % 80.0000 0.00 %

16,732.00 2,492.00 14,240.00 0.00
80.0000

14,240.00

160.0000
54 STREET CLEANING 

554.0000 HR  33.33 % 145.0000 20.83 %

88,640.00 22,160.00 80,330.00 13,850.00
120.0000
66,480.00

6.5000
55 COMPOST SOCK 

27350.0000 L.F. 44.44 % 5.5000 22.22 %

177,775.00 54,700.00 150,425.00 27,350.00
4.5000

123,075.00
56 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

206,800.00 206,800.00206,800.00
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EROSION CONTROL AND ROADSIDE PLANTING

6.0000
57 SEEDING AND FERTILIZING BY HAND 

392.0000 S.Y. -14.29 % 20.0000 185.71 %

2,352.00 -392.00 7,840.00 5,096.00
7.0000

2,744.00

13.0000
58 SOIL AMENDMENT

392.0000 S.Y. 62.50 % 50.0000 525.00 %

5,096.00 1,960.00 19,600.00 16,464.00
8.0000

3,136.00

6.0000
59 HIGH VISIBILITY SILT FENCE 

5940.0000 L.F. 20.00 % 5.4000 8.00 %

35,640.00 5,940.00 32,076.00 2,376.00
5.0000

29,700.00

TRAFFIC

42.0000
60 CEMENT CONC. TRAFFIC CURB AND GUTTER 

149.0000 L.F. -16.00 % 125.0000 150.00 %

6,258.00 -1,192.00 18,625.00 11,175.00
50.0000
7,450.00

55.0000
61 CEMENT CONC. TRAFFIC CURB 

24.0000 L.F. 83.33 % 135.0000 350.00 %

1,320.00 600.00 3,240.00 2,520.00
30.0000
720.00

55.0000
62 CEMENT CONC. PEDESTRIAN CURB 

208.0000 L.F. 83.33 % 60.0000 100.00 %

11,440.00 5,200.00 12,480.00 6,240.00
30.0000
6,240.00

9.0000
63 EXTRUDED CURB 

6967.0000 L.F. 80.00 % 7.5000 50.00 %

62,703.00 27,868.00 52,252.50 17,417.50
5.0000

34,835.00

36.0000
64 PRECAST SLOPED MOUNTABLE CURB 

170.0000 L.F. -28.00 % 30.0000 -40.00 %

6,120.00 -2,380.00 5,100.00 -3,400.00
50.0000
8,500.00

26.0000
65 BEAM GUARDRAIL TYPE 31 

9921.0000 L.F. 13.04 % 21.6000 -6.09 %

257,946.00 29,763.00 214,293.60 -13,889.40
23.0000

228,183.00

4,100.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

7.0000 EACH 2.50 % 3,390.0000 -15.25 %

28,700.00 700.00 23,730.00 -4,270.00
4,000.0000
28,000.00
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TRAFFIC

2,900.0000
67 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

11.0000 EACH 3.57 % 2,300.0000 -17.86 %

31,900.00 1,100.00 25,300.00 -5,500.00
2,800.0000
30,800.00

100.0000
68 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

150.0000 L.F. 66.67 % 56.0000 -6.67 %

15,000.00 6,000.00 8,400.00 -600.00
60.0000
9,000.00

1,000.0000
69 BEAM GUARDRAIL ANCHOR TYPE 10 

8.0000 EACH 25.00 % 750.0000 -6.25 %

8,000.00 1,600.00 6,000.00 -400.00
800.0000
6,400.00

15.0000
70 REMOVING AND RESETTING BEAM GUARDRAIL 

4400.0000 L.F. 0.00 % 14.5000 -3.33 %

66,000.00 0.00 63,800.00 -2,200.00
15.0000

66,000.00

2.5000
71 RAISING EXISTING BEAM GUARDRAIL 

9245.0000 L.F. -58.33 % 6.5000 8.33 %

23,112.50 -32,357.50 60,092.50 4,622.50
6.0000

55,470.00

77.0000
72 PRECAST CONC. BARRIER TYPE 2

113.0000 L.F. 54.00 % 50.0000 0.00 %

8,701.00 3,051.00 5,650.00 0.00
50.0000
5,650.00

150.0000
73 PRECAST CONC. BARRIER TYPE 4

38.0000 L.F. 50.00 % 51.0000 -49.00 %

5,700.00 1,900.00 1,938.00 -1,862.00
100.0000
3,800.00

420.0000
74 PRECAST CONC. BARRIER TYPE 4 TRANSITION SECTION

20.0000 L.F. 320.00 % 175.0000 75.00 %

8,400.00 6,400.00 3,500.00 1,500.00
100.0000
2,000.00

23.0000
75 TEMPORARY CONC. BARRIER 

3520.0000 L.F. 130.00 % 18.5000 85.00 %

80,960.00 45,760.00 65,120.00 29,920.00
10.0000

35,200.00

60.0000
76 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

60.0000 L.F. -20.00 % 7.5000 -90.00 %

3,600.00 -900.00 450.00 -4,050.00
75.0000
4,500.00

6.0000
77 RESETTING CONC. BARRIER

408.0000 L.F. -40.00 % 3.2500 -67.50 %

2,448.00 -1,632.00 1,326.00 -2,754.00
10.0000
4,080.00
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5,400.0000
78 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH 8.00 % 3,600.0000 -28.00 %

32,400.00 2,400.00 21,600.00 -8,400.00
5,000.0000
30,000.00

51,500.0000
79 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 71.67 % 29,000.0000 -3.33 %

51,500.00 21,500.00 29,000.00 -1,000.00
30,000.0000
30,000.00

1,200.0000
80 RESETTING IMPACT ATTENUATOR 

5.0000 EACH 20.00 % 1,350.0000 35.00 %

6,000.00 1,000.00 6,750.00 1,750.00
1,000.0000
5,000.00

45,000.0000
81 TRANSPORTABLE ATTENUATOR 

8.0000 EACH 275.00 % 21,000.0000 75.00 %

360,000.00 264,000.00 168,000.00 72,000.00
12,000.0000
96,000.00

10.0000
82 OPERATION OF TRANSPORTABLE ATTENUATOR 

10994.0000 HR  -80.00 % 54.0000 8.00 %

109,940.00 -439,760.00 593,676.00 43,976.00
50.0000

549,700.00
83 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

41.0000
84 FLEXIBLE GUIDE POST 

370.0000 EACH 2.50 % 39.0000 -2.50 %

15,170.00 370.00 14,430.00 -370.00
40.0000

14,800.00

18.0000
85 BARRIER DELINEATOR 

117.0000 EACH 50.00 % 13.0000 8.33 %

2,106.00 702.00 1,521.00 117.00
12.0000
1,404.00

0.2500
86 PAINT LINE 

136882.0000 L.F. 25.00 % 0.1600 -20.00 %

34,220.50 6,844.10 21,901.12 -5,475.28
0.2000

27,376.40

1.5000
87 PLASTIC LINE 

930.0000 L.F. 50.00 % 1.3000 30.00 %

1,395.00 465.00 1,209.00 279.00
1.0000
930.00

0.7500
88 PROFILED PLASTIC LINE 

156293.0000 L.F. 0.00 % 0.6000 -20.00 %

117,219.75 0.00 93,775.80 -23,443.95
0.7500

117,219.75
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5.0000
89 PROFILED PLASTIC WIDE LANE LINE 

9072.0000 L.F. 11.11 % 4.0000 -11.11 %

45,360.00 4,536.00 36,288.00 -4,536.00
4.5000

40,824.00

2.6000
90 PLASTIC WIDE LANE LINE 

50016.0000 L.F. 73.33 % 2.1000 40.00 %

130,041.60 55,017.60 105,033.60 30,009.60
1.5000

75,024.00

9.5000
91 PLASTIC CROSSWALK LINE 

312.0000 S.F. 72.73 % 8.0000 45.45 %

2,964.00 1,248.00 2,496.00 780.00
5.5000

1,716.00

17.0000
92 PLASTIC STOP LINE 

70.0000 L.F. 70.00 % 14.0000 40.00 %

1,190.00 490.00 980.00 280.00
10.0000
700.00

190.0000
93 PLASTIC TRAFFIC ARROW 

13.0000 EACH 5.56 % 145.0000 -19.44 %

2,470.00 130.00 1,885.00 -455.00
180.0000
2,340.00

110.0000
94 PLASTIC TRAFFIC LETTER 

16.0000 EACH 10.00 % 95.0000 -5.00 %

1,760.00 160.00 1,520.00 -80.00
100.0000
1,600.00

42.0000
95 PLASTIC DRAINAGE MARKING 

191.0000 EACH 55.56 % 35.0000 29.63 %

8,022.00 2,865.00 6,685.00 1,528.00
27.0000
5,157.00

42.0000
96 PLASTIC JUNCTION BOX MARKING 

35.0000 EACH 40.00 % 35.0000 16.67 %

1,470.00 420.00 1,225.00 175.00
30.0000
1,050.00

42.0000
97 PLASTIC YIELD LINE SYMBOL 

10.0000 EACH -6.67 % 35.0000 -22.22 %

420.00 -30.00 350.00 -100.00
45.0000
450.00

390.0000
98 RAISED PAVEMENT MARKER TYPE 2 

59.0000 HUND -2.50 % 325.0000 -18.75 %

23,010.00 -590.00 19,175.00 -4,425.00
400.0000
23,600.00

99 PERMANENT SIGNING 
L.S. 161.09 % 194.55 %

71,800.00 44,300.00 81,000.00 53,500.0027,500.00
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TRAFFIC

0.5500
100 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

602268.0000 L.F. -69.44 % 0.4500 -75.00 %

331,247.40 -752,835.00 271,020.60 -813,061.80
1.8000

1,084,082.40

120.0000
101 SIGN COVERING 

4.0000 S.F. 1,100.00 % 500.0000 4,900.00 %

480.00 440.00 2,000.00 1,960.00
10.0000
40.00

102 ILLUMINATION SYSTEM - SAD 1334
L.S. 29.00 % 8.33 %

77,400.00 17,400.00 65,000.00 5,000.0060,000.00
103 ILLUMINATION SYSTEM - SAD 3763

L.S. 95.89 % 64.38 %

71,500.00 35,000.00 60,000.00 23,500.0036,500.00
104 ILLUMINATION SYSTEM - SAD 4219

L.S. 1,100.00 % 900.00 %

6,000.00 5,500.00 5,000.00 4,500.00500.00
105 TRAFFIC SIGNAL SYSTEM  - SAD 2281

L.S. 138.53 % 101.83 %

130,000.00 75,500.00 110,000.00 55,500.0054,500.00
106 TRAFFIC SIGNAL SYSTEM  - SAD 3763

L.S. 92.97 % 62.16 %

35,700.00 17,200.00 30,000.00 11,500.0018,500.00
107 TEMPORARY VIDEO DETECTION SYSTEM - SAD 2281

L.S. 98.33 % 66.67 %

11,900.00 5,900.00 10,000.00 4,000.006,000.00

1,100.0000
108 ITS INDUCTION LOOP TYPE - R1

111.0000 EACH 29.41 % 950.0000 11.76 %

122,100.00 27,750.00 105,450.00 11,100.00
850.0000
94,350.00

1,200.0000
109 ITS INDUCTION LOOP TYPE - R2

8.0000 EACH -4.00 % 1,000.0000 -20.00 %

9,600.00 -400.00 8,000.00 -2,000.00
1,250.0000
10,000.00

1,400.0000
110 ITS INDUCTION LOOP TYPE - WR

10.0000 EACH 7.69 % 1,200.0000 -7.69 %

14,000.00 1,000.00 12,000.00 -1,000.00
1,300.0000
13,000.00
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1,200.0000
111 ITS INDUCTION LOOP TYPE - PREFORMED

3.0000 EACH -51.02 % 1,000.0000 -59.18 %

3,600.00 -3,750.00 3,000.00 -4,350.00
2,450.0000
7,350.00

1,200.0000
112 ITS JUNCTION BOX REPLACEMENT TYPE 2

1.0000 EACH 71.43 % 1,000.0000 42.86 %

1,200.00 500.00 1,000.00 300.00
700.0000
700.00

5,700.0000
113 ITS JUNCTION BOX REPLACEMENT TYPE 4 HEAVY DUTY

12.0000 EACH 46.15 % 4,800.0000 23.08 %

68,400.00 21,600.00 57,600.00 10,800.00
3,900.0000
46,800.00

3,600.0000
114 EXISTING PULL BOX STANDARD LID REPLACEMENT

2.0000 EACH 2.86 % 3,000.0000 -14.29 %

7,200.00 200.00 6,000.00 -1,000.00
3,500.0000
7,000.00

4,100.0000
115 EXISTING CABLE VAULT STANDARD LID REPLACEMENT

3.0000 EACH 2.50 % 3,400.0000 -15.00 %

12,300.00 300.00 10,200.00 -1,800.00
4,000.0000
12,000.00

240.0000
116 LOCATE / PROTECT EXISTING CONDUIT STUB-OUT 

20.0000 EACH -70.00 % 200.0000 -75.00 %

4,800.00 -11,200.00 4,000.00 -12,000.00
800.0000
16,000.00

360.0000
117 EXISTING JUNCTION BOX ADJUSTMENT

10.0000 EACH -40.00 % 300.0000 -50.00 %

3,600.00 -2,400.00 3,000.00 -3,000.00
600.0000
6,000.00

600.0000
118 EXISTING PULL BOX ADJUSTMENT

4.0000 EACH -80.00 % 500.0000 -83.33 %

2,400.00 -9,600.00 2,000.00 -10,000.00
3,000.0000
12,000.00

6,000.0000
119 EXISTING RAMP METER SIGNAL POLE ADJUSTMENT

1.0000 EACH -40.00 % 5,000.0000 -50.00 %

6,000.00 -4,000.00 5,000.00 -5,000.00
10,000.0000
10,000.00

120.0000
120 TESTING EXISTING TRAFFIC LOOP

96.0000 EACH -47.83 % 100.0000 -56.52 %

11,520.00 -10,560.00 9,600.00 -12,480.00
230.0000
22,080.00

121 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 14364
L.S. -28.32 % -39.93 %

17,900.00 -7,072.00 15,000.00 -9,972.0024,972.00
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122 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15315

L.S. 327.90 % 259.58 %

23,800.00 18,238.00 20,000.00 14,438.005,562.00
123 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15410

L.S. 167.12 % 124.47 %

23,800.00 14,890.00 20,000.00 11,090.008,910.00
124 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15465

L.S. 73.47 % 45.77 %

23,800.00 10,080.00 20,000.00 6,280.0013,720.00
125 TRAFFIC DATA ACCUMULATION SYSTEM 005ES 15652

L.S. 11.46 % -6.34 %

23,800.00 2,447.00 20,000.00 -1,353.0021,353.00

110.0000
126 DIRECTIONAL BORING 

200.0000 L.F. 46.67 % 95.0000 26.67 %

22,000.00 7,000.00 19,000.00 4,000.00
75.0000

15,000.00

3.0000
127 SEQUENTIAL ARROW SIGN 

8545.0000 HR  -25.00 % 3.0000 -25.00 %

25,635.00 -8,545.00 25,635.00 -8,545.00
4.0000

34,180.00

1.0000
128 PORTABLE CHANGEABLE MESSAGE SIGN 

9208.0000 HR  -85.71 % 4.0000 -42.86 %

9,208.00 -55,248.00 36,832.00 -27,624.00
7.0000

64,456.00
129 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 1,697.39 % 76.47 %

825,000.00 779,100.00 81,000.00 35,100.0045,900.00

73.0000
130 OTHER TRAFFIC CONTROL LABOR 

11180.0000 HR  21.67 % 64.0000 6.67 %

816,140.00 145,340.00 715,520.00 44,720.00
60.0000

670,800.00
131 TRAFFIC CONTROL SUPERVISOR 

L.S. -21.18 % -74.78 %

375,000.00 -100,790.00 120,000.00 -355,790.00475,790.00

25.0000
132 CONSTRUCTION SIGNS CLASS A 

1720.0000 S.F. 8.70 % 30.0000 30.43 %

43,000.00 3,440.00 51,600.00 12,040.00
23.0000

39,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14A033 REVISION NO : BIDS OPENED ON : Dec 16 2015 
CONTRACT NO :008816 REGION NO : 1 AWARDED ON : Dec 21 2015 
VERSION NO :6 WORK ORDER# : XL4313
HWY :SR 005
TITLE :I-5 

SB S 320TH ST TO DUWAMISH RIVER BR
CONCRETE PAVEMENT REHAB
14A033    REVISED 12-1-2015

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/01/2015
09:20

DOT_RGGB01

NHPP-0053(971)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- -------

TUCCI & SONS, INC.
4224 WALLER RD E

TACOMA   WA  984431099
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

170.0000
133 PLASTIC HOV LANE SYMBOL 

61.0000 EACH 17.24 % 145.0000 0.00 %

10,370.00 1,525.00 8,845.00 0.00
145.0000
8,845.00

134 PEDESTRIAN TRAFFIC CONTROL 
L.S. 66.00 % 260.00 %

8,300.00 3,300.00 18,000.00 13,000.005,000.00

5.0000
135 PLASTIC CROSSHATCH MARKING 

850.0000 L.F. 0.00 % 4.0000 -20.00 %

4,250.00 0.00 3,400.00 -850.00
5.0000

4,250.00

OTHER ITEMS
136 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.0050,000.00

500.0000
137 SCHEDULE UPDATE 

14.0000 EACH 0.00 % 1,000.0000 100.00 %

7,000.00 0.00 14,000.00 7,000.00
500.0000
7,000.00

210.0000
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

42.0000 C.Y. 740.00 % 200.0000 700.00 %

8,820.00 7,770.00 8,400.00 7,350.00
25.0000
1,050.00

420.0000
139 GRAVEL BACKFILL FOR DRAIN 

14.0000 C.Y. 460.00 % 200.0000 166.67 %

5,880.00 4,830.00 2,800.00 1,750.00
75.0000
1,050.00

140 STRUCTURE SURVEYING 
L.S. 8.18 % 81.82 %

11,900.00 900.00 20,000.00 9,000.0011,000.00
141 ROADWAY SURVEYING 

L.S. 452.50 % 462.50 %

88,400.00 72,400.00 90,000.00 74,000.0016,000.00
142 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 63.88 % 803.87 %

41,700.00 16,254.00 230,000.00 204,554.0025,446.00
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120.0000
143 CEMENT CONC. SIDEWALK 

29.0000 S.Y. 140.00 % 155.0000 210.00 %

3,480.00 2,030.00 4,495.00 3,045.00
50.0000
1,450.00

3,100.0000
144 CEMENT CONC. CURB RAMP TYPE PARALLEL A

4.0000 EACH 106.67 % 5,600.0000 273.33 %

12,400.00 6,400.00 22,400.00 16,400.00
1,500.0000
6,000.00

2,900.0000
145 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH 45.00 % 5,600.0000 180.00 %

2,900.00 900.00 5,600.00 3,600.00
2,000.0000
2,000.00

2,900.0000
146 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH 45.00 % 5,600.0000 180.00 %

2,900.00 900.00 5,600.00 3,600.00
2,000.0000
2,000.00

100.0000
147 DETECTABLE WARNING SURFACE 

60.0000 S.F. 100.00 % 100.0000 100.00 %

6,000.00 3,000.00 6,000.00 3,000.00
50.0000
3,000.00

860.0000
148 ADJUST INLET 

6.0000 EACH 72.00 % 1,000.0000 100.00 %

5,160.00 2,160.00 6,000.00 3,000.00
500.0000
3,000.00

1,500.0000
149 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH 200.00 % 3,500.0000 600.00 %

1,500.00 1,000.00 3,500.00 3,000.00
500.0000
500.00

810.0000
150 ADJUST CATCH BASIN 

27.0000 EACH 62.00 % 1,000.0000 100.00 %

21,870.00 8,370.00 27,000.00 13,500.00
500.0000
13,500.00

151 FORCE ACCOUNT - POTHOLING
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
152 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK

EST. 0.00 % 0.00 %

150,000.00 150,000.00150,000.00

1.0000
153 TRAINING 

800.0000 HR  -75.00 % 15.0000 275.00 %

800.00 -2,400.00 12,000.00 8,800.00
4.0000

3,200.00
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154 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

70,200.00 70,200.0070,200.00
155 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
156 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
157 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

27,000.00 27,000.0027,000.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
159 SPCC PLAN 

L.S. -99.84 % 140.00 %

2.00 -1,248.00 3,000.00 1,750.001,250.00

3.0000
160 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1395.0000 S.Y. 0.00 % 2.0000 -33.33 %

4,185.00 0.00 2,790.00 -1,395.00
3.0000

4,185.00

360.0000
161 NO TRESPASSING SIGN 

2.0000 EACH 20.00 % 1,000.0000 233.33 %

720.00 120.00 2,000.00 1,400.00
300.0000
600.00

162 HEALTH AND SAFETY PLAN 
L.S. 345.00 % 150.00 %

8,900.00 6,900.00 5,000.00 3,000.002,000.00
163 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00
164 JUST IN TIME TRAINING 

L.S. 32.00 % 50.00 %

6,600.00 1,600.00 7,500.00 2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14A033 REVISION NO : BIDS OPENED ON : Dec 16 2015 
CONTRACT NO :008816 REGION NO : 1 AWARDED ON : Dec 21 2015 
VERSION NO :6 WORK ORDER# : XL4313
HWY :SR 005
TITLE :I-5 

SB S 320TH ST TO DUWAMISH RIVER BR
CONCRETE PAVEMENT REHAB
14A033    REVISED 12-1-2015

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/01/2015
09:20

DOT_RGGB01

NHPP-0053(971)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- -------

TUCCI & SONS, INC.
4224 WALLER RD E

TACOMA   WA  984431099
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

970.0000
165 ABANDON EXISTING MONUMENT CASE

38.0000 EACH 142.50 % 500.0000 25.00 %

36,860.00 21,660.00 19,000.00 3,800.00
400.0000
15,200.00

$27,039,833.35 29.14% $22,911,179.69 9.42% $0.00
4TH BIDDER  REJECTED 

$20,938,390.55CONTRACT TOTAL

NO BID THIS ALTERNATE$27,039,833.35 $22,911,179.69BASE TOTAL 29.14% 9.42%$20,938,390.55

4TH BIDDER REJECTED


