
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200078
98520-6143
321 W STATE ST
ROGNLIN'S, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

706350CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. QUIGG BROS., INC.
8404 S 196TH ST 819 W STATE ST
KENT WA  98031-1884 98520-5934
SEATTLE   WA  981680697 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -3.39 % 6.27 % 15.93 %

250,000.00 -8,775.00 275,000.00 16,225.00 300,000.00 41,225.00258,775.00

2,500.0000
2 CLEARING

1.1000 ACRE -78.99 % 15,000.0000 26.05 % 15,000.0000 26.05 %

2,750.00 -10,340.00 16,500.00 3,410.00 16,500.00 3,410.00
11,900.0000
13,090.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 341.18 % -2.94 % 341.18 %

7,500.00 5,800.00 1,650.00 -50.00 7,500.00 5,800.001,700.00

7.0000
4 REMOVING GUARDRAIL 

480.0000 L.F. 14.38 % 6.0000 -1.96 % 6.0000 -1.96 %

3,360.00 422.40 2,880.00 -57.60 2,880.00 -57.60
6.1200

2,937.60

450.0000
5 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 38.04 % 400.0000 22.70 % 500.0000 53.37 %

900.00 248.00 800.00 148.00 1,000.00 348.00
326.0000
652.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -67.83 % -71.74 % -34.78 %

7,400.00 -15,600.00 6,500.00 -16,500.00 15,000.00 -8,000.0023,000.00

11.0000
7 REMOVING WIRE FENCE 

450.0000 L.F. 78.86 % 3.5000 -43.09 % 3.0000 -51.22 %

4,950.00 2,182.50 1,575.00 -1,192.50 1,350.00 -1,417.50
6.1500

2,767.50

23.0000
8 REMOVING CABLE BARRIER

90.0000 L.F. 502.09 % 20.0000 423.56 % 20.0000 423.56 %

2,070.00 1,726.20 1,800.00 1,456.20 1,800.00 1,456.20
3.8200
343.80

GRADING
9 EARTHWORK

L.S. 27.48 % 20.73 % 22.14 %

334,000.00 72,000.00 316,300.00 54,300.00 320,000.00 58,000.00262,000.00
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GRADING
10 TEMPORARY WIDENING REMOVAL

L.S. -69.12 % -55.88 % -55.88 %

5,250.00 -11,750.00 7,500.00 -9,500.00 7,500.00 -9,500.0017,000.00

DRAINAGE

60.0000
11 STREAMBED SEDIMENT 

2600.0000 TON 48.18 % 51.4000 26.94 % 30.0000 -25.91 %

156,000.00 50,726.00 133,640.00 28,366.00 78,000.00 -27,274.00
40.4900

105,274.00

93.0000
12 STREAMBED COBBLES 4 IN. 

41.0000 TON 97.58 % 55.7500 18.44 % 50.0000 6.22 %

3,813.00 1,883.13 2,285.75 355.88 2,050.00 120.13
47.0700
1,929.87

13 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1
L.S. -19.12 % -10.23 % -16.67 %

825,000.00 -195,000.00 915,700.00 -104,300.00 850,000.00 -170,000.001,020,000.00

79.0000
14 CULVERT BEDDING MATERIAL 

116.0000 C.Y. 58.00 % 40.0000 -20.00 % 60.0000 20.00 %

9,164.00 3,364.00 4,640.00 -1,160.00 6,960.00 1,160.00
50.0000
5,800.00

15 TEMPORARY STREAM DIVERSION 
L.S. -90.00 % 15.38 % 15.38 %

13,000.00 -117,000.00 150,000.00 20,000.00 150,000.00 20,000.00130,000.00

STRUCTURE
16 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 40.09 % 17.12 % -21.17 %

311,000.00 89,000.00 260,000.00 38,000.00 175,000.00 -47,000.00222,000.00

490.0000
17 BRIDGE RAILING TYPE PIPE RAILING

101.0000 L.F. 226.67 % 375.0000 150.00 % 450.0000 200.00 %

49,490.00 34,340.00 37,875.00 22,725.00 45,450.00 30,300.00
150.0000
15,150.00

18 STRUCTURAL SHORING SYSTEM
L.S. -50.91 % 263.64 % 172.73 %

27,000.00 -28,000.00 200,000.00 145,000.00 150,000.00 95,000.0055,000.00
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STRUCTURE
19 TEMPORARY RETAINING WALL

L.S. -42.86 % -14.29 % -28.57 %

20,000.00 -15,000.00 30,000.00 -5,000.00 25,000.00 -10,000.0035,000.00
20 TEMPORARY DEWATERING SYSTEM

L.S. -33.33 % 233.33 % 483.33 %

20,000.00 -10,000.00 100,000.00 70,000.00 175,000.00 145,000.0030,000.00

SURFACING

30.0000
21 PERMEABLE BALLAST 

720.0000 TON 3.45 % 46.4500 60.17 % 40.0000 37.93 %

21,600.00 720.00 33,444.00 12,564.00 28,800.00 7,920.00
29.0000

20,880.00

30.0000
22 CRUSHED SURFACING BASE COURSE 

786.0000 TON -8.65 % 23.6500 -27.98 % 35.0000 6.58 %

23,580.00 -2,232.24 18,588.90 -7,223.34 27,510.00 1,697.76
32.8400

25,812.24

80.0000
23 CRUSHED SURFACING TOP COURSE 

8.0000 C.Y. 300.00 % 50.0000 150.00 % 75.0000 275.00 %

640.00 480.00 400.00 240.00 600.00 440.00
20.0000
160.00

HOT MIX ASPHALT

6.5000
24 PLANING BITUMINOUS PAVEMENT 

3127.0000 S.Y. -36.83 % 3.0000 -70.85 % 7.0000 -31.97 %

20,325.50 -11,851.33 9,381.00 -22,795.83 21,889.00 -10,287.83
10.2900

32,176.83

136.0000
25 HMA CL. 1/2 IN. PG 58H-22

1107.0000 TON 29.52 % 119.0000 13.33 % 155.0000 47.62 %

150,552.00 34,317.00 131,733.00 15,498.00 171,585.00 55,350.00
105.0000

116,235.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,470.00 1,470.00 1,470.001,470.00
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HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

966.00 966.00 966.00966.00
29 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

185.0000
30 ESC LEAD 

15.0000 DAY -1.07 % 500.0000 167.38 % 100.0000 -46.52 %

2,775.00 -30.00 7,500.00 4,695.00 1,500.00 -1,305.00
187.0000
2,805.00

31 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -78.99 % -79.14 % -13.04 %

14,500.00 -54,500.00 14,390.00 -54,610.00 60,000.00 -9,000.0069,000.00

11,500.0000
32 SEEDING AND MULCHING 

0.4000 ACRE 130.00 % 10,017.5000 100.35 % 15,000.0000 200.00 %

4,600.00 2,600.00 4,007.00 2,007.00 6,000.00 4,000.00
5,000.0000
2,000.00

23,900.0000
33 FINE COMPOST 

0.5000 ACRE -4.40 % 20,790.0000 -16.84 % 23,000.0000 -8.00 %

11,950.00 -550.00 10,395.00 -2,105.00 11,500.00 -1,000.00
25,000.0000
12,500.00

23,200.0000
34 BARK OR WOOD CHIP MULCH 

0.6000 ACRE -7.20 % 20,250.0000 -19.00 % 23,000.0000 -8.00 %

13,920.00 -1,080.00 12,150.00 -2,850.00 13,800.00 -1,200.00
25,000.0000
15,000.00

TRAFFIC

35.0000
35 BEAM GUARDRAIL TYPE 31 

757.0000 L.F. -12.41 % 30.0000 -24.92 % 30.0000 -24.92 %

26,495.00 -3,754.72 22,710.00 -7,539.72 22,710.00 -7,539.72
39.9600

30,249.72

0.0000
36 DELETED ITEM

EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0100
0.00
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5,600.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 82.95 % 4,900.0000 60.08 % 5,000.0000 63.35 %

16,800.00 7,617.00 14,700.00 5,517.00 15,000.00 5,817.00
3,061.0000
9,183.00

14.0000
38 TEMPORARY BARRIER 

2040.0000 L.F. 45.23 % 20.0000 107.47 % 26.0000 169.71 %

28,560.00 8,894.40 40,800.00 21,134.40 53,040.00 33,374.40
9.6400

19,665.60

200.0000
39 HIGH-TENSION CABLE BARRIER SYSTEM (3 CABLE) 

90.0000 L.F. 263.64 % 175.0000 218.18 % 180.0000 227.27 %

18,000.00 13,050.00 15,750.00 10,800.00 16,200.00 11,250.00
55.0000
4,950.00

575.0000
40 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -87.22 % 3,000.0000 -33.33 % 4,000.0000 -11.11 %

2,300.00 -15,700.00 12,000.00 -6,000.00 16,000.00 -2,000.00
4,500.0000
18,000.00

290.0000
41 RESETTING IMPACT ATTENUATOR 

4.0000 EACH -63.75 % 1,000.0000 25.00 % 1,000.0000 25.00 %

1,160.00 -2,040.00 4,000.00 800.00 4,000.00 800.00
800.0000
3,200.00

25.0000
42 BARRIER DELINEATOR 

10.0000 EACH -11.79 % 25.0000 -11.79 % 50.0000 76.43 %

250.00 -33.40 250.00 -33.40 500.00 216.60
28.3400
283.40

0.7500
43 PAINT LINE 

2960.0000 L.F. -38.52 % 0.6500 -46.72 % 1.0000 -18.03 %

2,220.00 -1,391.20 1,924.00 -1,687.20 2,960.00 -651.20
1.2200

3,611.20

1.7000
44 PROFILED PLASTIC LINE 

3320.0000 L.F. 31.78 % 1.5000 16.28 % 3.0000 132.56 %

5,644.00 1,361.20 4,980.00 697.20 9,960.00 5,677.20
1.2900

4,282.80

3.0000
45 PLASTIC WIDE LANE LINE 

750.0000 L.F. -27.71 % 2.7500 -33.73 % 5.0000 20.48 %

2,250.00 -862.50 2,062.50 -1,050.00 3,750.00 637.50
4.1500

3,112.50

57,500.0000
46 CENTERLINE RUMBLE STRIP 

0.0600 MI. -17.86 % 50,000.0000 -28.57 % 30,000.0000 -57.14 %

3,450.00 -750.00 3,000.00 -1,200.00 1,800.00 -2,400.00
70,000.0000

4,200.00

4,000.0000
47 RECESSED PAVEMENT MARKER 

0.6700 HUND -16.16 % 3,500.0000 -26.64 % 6,000.0000 25.76 %

2,680.00 -516.57 2,345.00 -851.57 4,020.00 823.43
4,771.0000
3,196.57
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1.7500
48 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

10000.0000 L.F. 446.88 % 1.5000 368.75 % 2.0000 525.00 %

17,500.00 14,300.00 15,000.00 11,800.00 20,000.00 16,800.00
0.3200

3,200.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 85.90 % 150.00 % 92.31 %

58,000.00 26,800.00 78,000.00 46,800.00 60,000.00 28,800.0031,200.00
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -28.03 % -5.13 % 63.58 %

66,000.00 -25,700.00 87,000.00 -4,700.00 150,000.00 58,300.0091,700.00

OTHER ITEMS
51 STRUCTURE SURVEYING 

L.S. -42.50 % -70.00 % -50.00 %

5,750.00 -4,250.00 3,000.00 -7,000.00 5,000.00 -5,000.0010,000.00
52 ROADWAY SURVEYING 

L.S. 46.94 % 27.78 % 38.89 %

26,450.00 8,450.00 23,000.00 5,000.00 25,000.00 7,000.0018,000.00

10.0000
53 WIRE FENCE TYPE 2 

1080.0000 L.F. 74.52 % 10.0000 74.52 % 10.0000 74.52 %

10,800.00 4,611.60 10,800.00 4,611.60 10,800.00 4,611.60
5.7300

6,188.40

1,200.0000
54 SINGLE WIRE GATE 14 FT. WIDE 

2.0000 EACH 56.25 % 1,250.0000 62.76 % 1,200.0000 56.25 %

2,400.00 864.00 2,500.00 964.00 2,400.00 864.00
768.0000
1,536.00

55 PROJECT SPECIFIC PARTNERING
CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
56 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00
57 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
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OTHER ITEMS
58 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
60 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
61 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
62 SPCC PLAN 

L.S. -62.50 % -25.00 % -50.00 %

750.00 -1,250.00 1,500.00 -500.00 1,000.00 -1,000.002,000.00

69,700.0000
63 SHOULDER RUMBLE STRIP TYPE 1

0.0600 MI. -0.43 % 50,000.0000 -28.57 % 40,000.0000 -42.86 %

4,182.00 -18.00 3,000.00 -1,200.00 2,400.00 -1,800.00
70,000.0000

4,200.00

$2,651,666.50 -5.43% $3,087,892.15 10.13% $3,133,650.00 11.76%$2,803,884.03CONTRACT TOTAL

$3,133,650.00$2,651,666.50 $3,087,892.15BASE TOTAL -5.43% 10.13% 11.76%$2,803,884.03



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 15.93 % 42.05 % 48.99 %

300,000.00 41,225.00 367,600.00 108,825.00 385,546.00 126,771.00258,775.00

6,050.0000
2 CLEARING

1.1000 ACRE -49.16 % 10,000.0000 -15.97 % 25,000.0000 110.08 %

6,655.00 -6,435.00 11,000.00 -2,090.00 27,500.00 14,410.00
11,900.0000
13,090.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 8.77 % 488.24 % 3,429.41 %

1,849.16 149.16 10,000.00 8,300.00 60,000.00 58,300.001,700.00

7.0000
4 REMOVING GUARDRAIL 

480.0000 L.F. 14.38 % 7.0000 14.38 % 10.0000 63.40 %

3,360.00 422.40 3,360.00 422.40 4,800.00 1,862.40
6.1200

2,937.60

570.0000
5 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH 74.85 % 5,000.0000 1,433.74 % 500.0000 53.37 %

1,140.00 488.00 10,000.00 9,348.00 1,000.00 348.00
326.0000
652.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -65.22 % -56.52 % -34.78 %

8,000.00 -15,000.00 10,000.00 -13,000.00 15,000.00 -8,000.0023,000.00

6.0000
7 REMOVING WIRE FENCE 

450.0000 L.F. -2.44 % 5.0000 -18.70 % 6.0000 -2.44 %

2,700.00 -67.50 2,250.00 -517.50 2,700.00 -67.50
6.1500

2,767.50

85.0000
8 REMOVING CABLE BARRIER

90.0000 L.F. 2,125.13 % 24.0000 528.27 % 28.0000 632.98 %

7,650.00 7,306.20 2,160.00 1,816.20 2,520.00 2,176.20
3.8200
343.80

GRADING
9 EARTHWORK

L.S. 104.20 % 58.40 % 24.05 %

535,000.00 273,000.00 415,000.00 153,000.00 325,000.00 63,000.00262,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING
10 TEMPORARY WIDENING REMOVAL

L.S. -70.59 % -26.47 % 0.00 %

5,000.00 -12,000.00 12,500.00 -4,500.00 17,000.00 0.0017,000.00

DRAINAGE

75.0000
11 STREAMBED SEDIMENT 

2600.0000 TON 85.23 % 80.0000 97.58 % 80.0000 97.58 %

195,000.00 89,726.00 208,000.00 102,726.00 208,000.00 102,726.00
40.4900

105,274.00

50.0000
12 STREAMBED COBBLES 4 IN. 

41.0000 TON 6.22 % 80.0000 69.96 % 280.0000 494.86 %

2,050.00 120.13 3,280.00 1,350.13 11,480.00 9,550.13
47.0700
1,929.87

13 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1
L.S. -20.20 % -4.41 % -10.29 %

814,000.00 -206,000.00 975,000.00 -45,000.00 915,000.00 -105,000.001,020,000.00

55.0000
14 CULVERT BEDDING MATERIAL 

116.0000 C.Y. 10.00 % 125.0000 150.00 % 135.0000 170.00 %

6,380.00 580.00 14,500.00 8,700.00 15,660.00 9,860.00
50.0000
5,800.00

15 TEMPORARY STREAM DIVERSION 
L.S. 92.31 % 23.08 % 130.77 %

250,000.00 120,000.00 160,000.00 30,000.00 300,000.00 170,000.00130,000.00

STRUCTURE
16 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -39.19 % 41.89 % 28.83 %

135,000.00 -87,000.00 315,000.00 93,000.00 286,000.00 64,000.00222,000.00

450.0000
17 BRIDGE RAILING TYPE PIPE RAILING

101.0000 L.F. 200.00 % 150.0000 0.00 % 180.0000 20.00 %

45,450.00 30,300.00 15,150.00 0.00 18,180.00 3,030.00
150.0000
15,150.00

18 STRUCTURAL SHORING SYSTEM
L.S. 527.27 % 627.27 % 718.18 %

345,000.00 290,000.00 400,000.00 345,000.00 450,000.00 395,000.0055,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
19 TEMPORARY RETAINING WALL

L.S. 45.71 % 28.57 % 5.71 %

51,000.00 16,000.00 45,000.00 10,000.00 37,000.00 2,000.0035,000.00
20 TEMPORARY DEWATERING SYSTEM

L.S. 543.33 % 466.67 % 783.33 %

193,000.00 163,000.00 170,000.00 140,000.00 265,000.00 235,000.0030,000.00

SURFACING

40.0000
21 PERMEABLE BALLAST 

720.0000 TON 37.93 % 50.0000 72.41 % 45.0000 55.17 %

28,800.00 7,920.00 36,000.00 15,120.00 32,400.00 11,520.00
29.0000

20,880.00

45.0000
22 CRUSHED SURFACING BASE COURSE 

786.0000 TON 37.03 % 50.0000 52.25 % 41.0000 24.85 %

35,370.00 9,557.76 39,300.00 13,487.76 32,226.00 6,413.76
32.8400

25,812.24

120.0000
23 CRUSHED SURFACING TOP COURSE 

8.0000 C.Y. 500.00 % 230.0000 1,050.00 % 260.0000 1,200.00 %

960.00 800.00 1,840.00 1,680.00 2,080.00 1,920.00
20.0000
160.00

HOT MIX ASPHALT

8.0000
24 PLANING BITUMINOUS PAVEMENT 

3127.0000 S.Y. -22.25 % 10.0000 -2.82 % 11.0000 6.90 %

25,016.00 -7,160.83 31,270.00 -906.83 34,397.00 2,220.17
10.2900

32,176.83

128.3800
25 HMA CL. 1/2 IN. PG 58H-22

1107.0000 TON 22.27 % 165.0000 57.14 % 165.0000 57.14 %

142,116.66 25,881.66 182,655.00 66,420.00 182,655.00 66,420.00
105.0000

116,235.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,470.00 1,470.00 1,470.001,470.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

966.00 966.00 966.00966.00
29 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
30 ESC LEAD 

15.0000 DAY -94.65 % 100.0000 -46.52 % 700.0000 274.33 %

150.00 -2,655.00 1,500.00 -1,305.00 10,500.00 7,695.00
187.0000
2,805.00

31 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 30.43 % 117.39 % 110.14 %

90,000.00 21,000.00 150,000.00 81,000.00 145,000.00 76,000.0069,000.00

21,878.0000
32 SEEDING AND MULCHING 

0.4000 ACRE 337.56 % 6,000.0000 20.00 % 25,000.0000 400.00 %

8,751.20 6,751.20 2,400.00 400.00 10,000.00 8,000.00
5,000.0000
2,000.00

20,391.0000
33 FINE COMPOST 

0.5000 ACRE -18.44 % 20,000.0000 -20.00 % 24,000.0000 -4.00 %

10,195.50 -2,304.50 10,000.00 -2,500.00 12,000.00 -500.00
25,000.0000
12,500.00

25,423.0000
34 BARK OR WOOD CHIP MULCH 

0.6000 ACRE 1.69 % 28,000.0000 12.00 % 30,000.0000 20.00 %

15,253.80 253.80 16,800.00 1,800.00 18,000.00 3,000.00
25,000.0000
15,000.00

TRAFFIC

35.0000
35 BEAM GUARDRAIL TYPE 31 

757.0000 L.F. -12.41 % 35.0000 -12.41 % 38.0000 -4.90 %

26,495.00 -3,754.72 26,495.00 -3,754.72 28,766.00 -1,483.72
39.9600

30,249.72

0.0000
36 DELETED ITEM

EACH 0.00 % 1.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0100
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,200.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 4.54 % 6,000.0000 96.01 % 6,200.0000 102.55 %

9,600.00 417.00 18,000.00 8,817.00 18,600.00 9,417.00
3,061.0000
9,183.00

27.0000
38 TEMPORARY BARRIER 

2040.0000 L.F. 180.08 % 30.0000 211.20 % 29.0000 200.83 %

55,080.00 35,414.40 61,200.00 41,534.40 59,160.00 39,494.40
9.6400

19,665.60

118.0000
39 HIGH-TENSION CABLE BARRIER SYSTEM (3 CABLE) 

90.0000 L.F. 114.55 % 200.0000 263.64 % 220.0000 300.00 %

10,620.00 5,670.00 18,000.00 13,050.00 19,800.00 14,850.00
55.0000
4,950.00

3,960.0000
40 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -12.00 % 4,000.0000 -11.11 % 4,300.0000 -4.44 %

15,840.00 -2,160.00 16,000.00 -2,000.00 17,200.00 -800.00
4,500.0000
18,000.00

1,268.0000
41 RESETTING IMPACT ATTENUATOR 

4.0000 EACH 58.50 % 765.0000 -4.38 % 2,000.0000 150.00 %

5,072.00 1,872.00 3,060.00 -140.00 8,000.00 4,800.00
800.0000
3,200.00

24.0000
42 BARRIER DELINEATOR 

10.0000 EACH -15.31 % 22.0000 -22.37 % 24.0000 -15.31 %

240.00 -43.40 220.00 -63.40 240.00 -43.40
28.3400
283.40

0.7000
43 PAINT LINE 

2960.0000 L.F. -42.62 % 0.7500 -38.52 % 1.0000 -18.03 %

2,072.00 -1,539.20 2,220.00 -1,391.20 2,960.00 -651.20
1.2200

3,611.20

2.0000
44 PROFILED PLASTIC LINE 

3320.0000 L.F. 55.04 % 1.7500 35.66 % 4.0000 210.08 %

6,640.00 2,357.20 5,810.00 1,527.20 13,280.00 8,997.20
1.2900

4,282.80

3.0000
45 PLASTIC WIDE LANE LINE 

750.0000 L.F. -27.71 % 3.2500 -21.69 % 6.0000 44.58 %

2,250.00 -862.50 2,437.50 -675.00 4,500.00 1,387.50
4.1500

3,112.50

53,944.0000
46 CENTERLINE RUMBLE STRIP 

0.0600 MI. -22.94 % 60,000.0000 -14.29 % 74,000.0000 5.71 %

3,236.64 -963.36 3,600.00 -600.00 4,440.00 240.00
70,000.0000

4,200.00

3,776.0000
47 RECESSED PAVEMENT MARKER 

0.6700 HUND -20.86 % 4,000.0000 -16.16 % 6,900.0000 44.62 %

2,529.92 -666.65 2,680.00 -516.57 4,623.00 1,426.43
4,771.0000
3,196.57



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.0000
48 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

10000.0000 L.F. 525.00 % 1.8000 462.50 % 2.2500 603.13 %

20,000.00 16,800.00 18,000.00 14,800.00 22,500.00 19,300.00
0.3200

3,200.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 94.55 % 92.31 % 172.44 %

60,700.00 29,500.00 60,000.00 28,800.00 85,000.00 53,800.0031,200.00
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -40.02 % 319.85 % 96.29 %

55,000.00 -36,700.00 385,000.00 293,300.00 180,000.00 88,300.0091,700.00

OTHER ITEMS
51 STRUCTURE SURVEYING 

L.S. -14.00 % -30.00 % -40.00 %

8,600.00 -1,400.00 7,000.00 -3,000.00 6,000.00 -4,000.0010,000.00
52 ROADWAY SURVEYING 

L.S. 16.67 % 72.22 % 61.11 %

21,000.00 3,000.00 31,000.00 13,000.00 29,000.00 11,000.0018,000.00

8.0000
53 WIRE FENCE TYPE 2 

1080.0000 L.F. 39.62 % 10.0000 74.52 % 25.0000 336.30 %

8,640.00 2,451.60 10,800.00 4,611.60 27,000.00 20,811.60
5.7300

6,188.40

1,000.0000
54 SINGLE WIRE GATE 14 FT. WIDE 

2.0000 EACH 30.21 % 2,500.0000 225.52 % 2,500.0000 225.52 %

2,000.00 464.00 5,000.00 3,464.00 5,000.00 3,464.00
768.0000
1,536.00

55 PROJECT SPECIFIC PARTNERING
CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
56 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00
57 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14C517 REVISION NO : BIDS OPENED ON : Feb 22 2018 
CONTRACT NO :009211 REGION NO : 3 AWARDED ON : Mar  5 2018 
VERSION NO :3 WORK ORDER# : XL4658
HWY :SR 12 
TITLE :US 12

UNNAMED TRIBUTARY TO WYNOOCHEE RIVER
REMOVE FISH BARRIER
14C517

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/30/2018
13:46

DOT_RGGB01

, NHPP-0012(221)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
3200 113TH AVE SW 5110 RIVER ROAD EAST

TACOMA, WA  98443-2638
OLYMPIA   WA  985129160 PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100047

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
60 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
61 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
62 SPCC PLAN 

L.S. -75.00 % 0.00 % -62.50 %

500.00 -1,500.00 2,000.00 0.00 750.00 -1,250.002,000.00

53,944.0000
63 SHOULDER RUMBLE STRIP TYPE 1

0.0600 MI. -22.94 % 60,000.0000 -14.29 % 50,000.0000 -28.57 %

3,236.64 -963.36 3,600.00 -600.00 3,000.00 -1,200.00
70,000.0000

4,200.00

$3,617,135.52 29.00% $4,336,623.50 54.66% $4,399,399.00 56.90%$2,803,884.03CONTRACT TOTAL

$4,399,399.00$3,617,135.52 $4,336,623.50BASE TOTAL 29.00% 54.66% 56.90%$2,803,884.03


