
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15B008 REVISION NO : BIDS OPENED ON : Mar 25 2015 
CONTRACT NO :008722 REGION NO : 2 AWARDED ON : Mar 30 2015 
VERSION NO :3 WORK ORDER# : XL4637
HWY :SR 285
TITLE :SR 285 CO 

WENATCHEE AREA 
PAVING 
15B008

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/19/2015
16:27

DOT_RGGB01

GCB-1981, HSIP-0285(018), STPF-0285(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
5665 NELPAR DR
EAST WENATCHEE WA 98802-8004
WENATCHEE   WA  988071628
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 20.69 % 96.69 %

109,220.80 18,720.80 178,000.00 87,500.0090,500.00
2 MOBILIZATION FOR AGREEMENT GCB1981 GROUP 2

L.S. -91.18 % -94.12 %

750.00 -7,750.00 500.00 -8,000.008,500.00
3 MOBILIZATION FOR AGREEMENT GCB1981 GROUP 3

L.S. -75.00 % -83.33 %

750.00 -2,250.00 500.00 -2,500.003,000.00

5.0000
4 REMOVING PLASTIC LINE 

62.0000 L.F. -64.29 % 5.7500 -58.93 %

310.00 -558.00 356.50 -511.50
14.0000
868.00

GRADING

3.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

3110.0000 S.Y. -62.50 % 3.5000 -56.25 %

9,330.00 -15,550.00 10,885.00 -13,995.00
8.0000

24,880.00

LIQUID ASPHALT

800.0000
6 ASPHALT FOR FOG SEAL 

3.4000 TON -20.00 % 2,200.0000 120.00 %

2,720.00 -680.00 7,480.00 4,080.00
1,000.0000
3,400.00

HOT MIX ASPHALT

0.8500
7 CRACK SEALING

5500.0000 L.F. 30.77 % 0.9000 38.46 %

4,675.00 1,100.00 4,950.00 1,375.00
0.6500

3,575.00

2.0000
8 PLANING BITUMINOUS PAVEMENT 

39300.0000 S.Y. -27.27 % 1.5500 -43.64 %

78,600.00 -29,475.00 60,915.00 -47,160.00
2.7500

108,075.00
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HOT MIX ASPHALT

90.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 76-28

330.0000 TON -18.18 % 130.0000 18.18 %

29,700.00 -6,600.00 42,900.00 6,600.00
110.0000
36,300.00

80.0000
10 HMA CL. 1/2 IN. PG 76-28

4030.0000 TON -5.88 % 117.0000 37.65 %

322,400.00 -20,150.00 471,510.00 128,960.00
85.0000

342,550.00
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,290.00 10,290.0010,290.00
12 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,850.00 6,850.006,850.00
13 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,510.00 2,510.002,510.00
14 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
15 ESC LEAD 

15.0000 DAY -50.00 % 20.0000 -80.00 %

750.00 -750.00 300.00 -1,200.00
100.0000
1,500.00

75.0000
16 INLET PROTECTION 

37.0000 EACH -25.00 % 115.0000 15.00 %

2,775.00 -925.00 4,255.00 555.00
100.0000
3,700.00

17 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
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EROSION CONTROL AND ROADSIDE PLANTING
18 FORCE ACCOUNT LANDSCAPE AND IRRIGATION REPAIR

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

TRAFFIC

30.0000
19 CEMENT CONC. TRAFFIC CURB AND GUTTER 

224.0000 L.F. -45.45 % 44.5000 -19.09 %

6,720.00 -5,600.00 9,968.00 -2,352.00
55.0000

12,320.00

35.0000
20 CEMENT CONC. PEDESTRIAN CURB 

156.0000 L.F. 0.00 % 28.0000 -20.00 %

5,460.00 0.00 4,368.00 -1,092.00
35.0000
5,460.00

0.7000
21 PLASTIC LINE 

22411.0000 L.F. -53.33 % 0.8100 -46.00 %

15,687.70 -17,928.80 18,152.91 -15,463.59
1.5000

33,616.50

6.0000
22 PLASTIC WIDE LANE LINE 

810.0000 L.F. 84.62 % 7.0000 115.38 %

4,860.00 2,227.50 5,670.00 3,037.50
3.2500

2,632.50

6.2500
23 PLASTIC CROSSWALK LINE 

3560.0000 S.F. 13.64 % 7.2500 31.82 %

22,250.00 2,670.00 25,810.00 6,230.00
5.5000

19,580.00

9.0000
24 PLASTIC STOP LINE 

730.0000 L.F. -5.26 % 10.5000 10.53 %

6,570.00 -365.00 7,665.00 730.00
9.5000

6,935.00

155.0000
25 PLASTIC TRAFFIC ARROW 

11.0000 EACH -22.50 % 180.0000 -10.00 %

1,705.00 -495.00 1,980.00 -220.00
200.0000
2,200.00

26 PERMANENT SIGNING 
L.S. -3.85 % 53.85 %

2,500.00 -100.00 4,000.00 1,400.002,600.00

0.1500
27 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

29830.0000 L.F. -50.00 % 0.1200 -60.00 %

4,474.50 -4,474.50 3,579.60 -5,369.40
0.3000

8,949.00
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TRAFFIC
28 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 175.00 % 212.50 %

11,000.00 7,000.00 12,500.00 8,500.004,000.00

1,400.0000
29 TYPE 1 STOP LINE LOOP VEHICLE DETECTOR

19.0000 EACH 16.67 % 1,600.0000 33.33 %

26,600.00 3,800.00 30,400.00 7,600.00
1,200.0000
22,800.00

30 WIRELESS VEHICLE DETECTOR
L.S. -25.00 % -18.75 %

6,000.00 -2,000.00 6,500.00 -1,500.008,000.00

19.0000
31 CONDUIT TRENCH

8300.0000 L.F. -13.64 % 22.0000 0.00 %

157,700.00 -24,900.00 182,600.00 0.00
22.0000

182,600.00

3,500.0000
32 PULL BOX

10.0000 EACH 75.00 % 3,800.0000 90.00 %

35,000.00 15,000.00 38,000.00 18,000.00
2,000.0000
20,000.00

5,800.0000
33 CABLE VAULT

2.0000 EACH 52.63 % 6,700.0000 76.32 %

11,600.00 4,000.00 13,400.00 5,800.00
3,800.0000
7,600.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -61.36 % -55.45 %

85,000.00 -135,000.00 98,000.00 -122,000.00220,000.00
35 PROJECT TEMP. TRAFFIC CONTROL-AGREEMENT GCB1981 GROUP 2

L.S. -82.00 % -80.00 %

4,500.00 -20,500.00 5,000.00 -20,000.0025,000.00
36 PROJECT TEMP. TRAFFIC CONTROL-AGREEMENT GCB1981 GROUP 3

L.S. -50.00 % -40.00 %

2,500.00 -2,500.00 3,000.00 -2,000.005,000.00

12.0000
37 CONSTRUCTION SIGNS CLASS A 

281.0000 S.F. -20.00 % 9.0000 -40.00 %

3,372.00 -843.00 2,529.00 -1,686.00
15.0000
4,215.00
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OTHER ITEMS

5.0000
38 SHORING OR EXTRA EXCAVATION CLASS B 

380.0000 S.F. -16.67 % 1.0000 -83.33 %

1,900.00 -380.00 380.00 -1,900.00
6.0000

2,280.00

150.0000
39 LOWER MONUMENT CASE AND COVER

26.0000 EACH -50.00 % 300.0000 0.00 %

3,900.00 -3,900.00 7,800.00 0.00
300.0000
7,800.00

275.0000
40 ADJUST MONUMENT CASE AND COVER 

26.0000 EACH -8.33 % 350.0000 16.67 %

7,150.00 -650.00 9,100.00 1,300.00
300.0000
7,800.00

80.0000
41 CEMENT CONC. SIDEWALK 

57.0000 S.Y. 0.00 % 175.0000 118.75 %

4,560.00 0.00 9,975.00 5,415.00
80.0000
4,560.00

100.0000
42 PATTERNED CONCRETE

10.0000 S.Y. -13.04 % 300.0000 160.87 %

1,000.00 -150.00 3,000.00 1,850.00
115.0000
1,150.00

3,250.0000
43 CEMENT CONC. CURB RAMP TYPE PARALLEL A

2.0000 EACH 80.56 % 5,000.0000 177.78 %

6,500.00 2,900.00 10,000.00 6,400.00
1,800.0000
3,600.00

3,500.0000
44 CEMENT CONC. CURB RAMP TYPE COMBINATION B

1.0000 EACH 25.00 % 5,000.0000 78.57 %

3,500.00 700.00 5,000.00 2,200.00
2,800.0000
2,800.00

3,250.0000
45 CEMENT CONC. CURB RAMP TYPE SINGLE-DIRECTION PARALLEL C

1.0000 EACH 47.73 % 5,000.0000 127.27 %

3,250.00 1,050.00 5,000.00 2,800.00
2,200.0000
2,200.00

3,250.0000
46 CEMENT CONC. CURB RAMP TYPE DIAGONAL D

2.0000 EACH 16.07 % 5,000.0000 78.57 %

6,500.00 900.00 10,000.00 4,400.00
2,800.0000
5,600.00

175.0000
47 LOWER MANHOLE

95.0000 EACH 16.67 % 300.0000 100.00 %

16,625.00 2,375.00 28,500.00 14,250.00
150.0000
14,250.00

400.0000
48 ADJUST MANHOLE 

95.0000 EACH 0.00 % 465.0000 16.25 %

38,000.00 0.00 44,175.00 6,175.00
400.0000
38,000.00
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150.0000
49 LOWER VALVE BOX

54.0000 EACH 0.00 % 300.0000 100.00 %

8,100.00 0.00 16,200.00 8,100.00
150.0000
8,100.00

300.0000
50 ADJUST VALVE BOX 

54.0000 EACH 0.00 % 350.0000 16.67 %

16,200.00 0.00 18,900.00 2,700.00
300.0000
16,200.00

80.0000
51 REMOVE AND RESET BOLLARD RECEPTACLE

10.0000 EACH -80.00 % 600.0000 50.00 %

800.00 -3,200.00 6,000.00 2,000.00
400.0000
4,000.00

52 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
55 SPCC PLAN 

L.S. -33.33 % -66.67 %

1,000.00 -500.00 500.00 -1,000.001,500.00

$1,117,117.00 -18.03% $1,452,856.01 6.60% $0.00$1,362,848.00CONTRACT TOTAL

$1,117,117.00 $1,452,856.01BASE TOTAL -18.03% 6.60%$1,362,848.00


