
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16A003 REVISION NO : BIDS OPENED ON : Mar 30 2016 
CONTRACT NO :008863 REGION NO : 1 AWARDED ON : Apr  4 2016 
VERSION NO :4 WORK ORDER# : XL4791
HWY :SR 005,534
TITLE :I-5 

HILL DITCH BRIDGE TO JOE LEARY SLOUGH
PAVING
16A003  

PROJECT :
COUNTY(S) :SKAGIT

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/26/2016
11:14

DOT_RGGB01

NHPP-0054(289)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CEMEX CONSTRUCTION MATERIALS LAKESIDE INDUSTRIES, INC.
20700 44TH AVE W SUITE 240 11497 HAVEKOST RD
LYNNWOOD, WA 98036-7735 98221-8798
EVERETT   WA  982030037 ANACORTES   WA  982210729
CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -8.99 % 7.38 % 0.67 %

678,000.00 -67,000.00 800,000.00 55,000.00 750,000.00 5,000.00745,000.00

8.0000
2 REMOVING GUARDRAIL 

140.0000 L.F. 14.29 % 8.0000 14.29 % 5.8500 -16.43 %

1,120.00 140.00 1,120.00 140.00 819.00 -161.00
7.0000
980.00

500.0000
3 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH 38.89 % 600.0000 66.67 % 235.0000 -34.72 %

500.00 140.00 600.00 240.00 235.00 -125.00
360.0000
360.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -23.91 % -45.65 % -2.17 %

35,000.00 -11,000.00 25,000.00 -21,000.00 45,000.00 -1,000.0046,000.00

GRADING

33.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

4652.0000 S.Y. 32.00 % 10.0000 -60.00 % 11.9000 -52.40 %

153,516.00 37,216.00 46,520.00 -69,780.00 55,358.80 -60,941.20
25.0000

116,300.00

STRUCTURE

130.0000
6 BRIDGE DECK REPAIR BRIDGE NO. 534/1

35.0000 S.F. -9.09 % 150.0000 4.90 % 235.0000 64.34 %

4,550.00 -455.00 5,250.00 245.00 8,225.00 3,220.00
143.0000
5,005.00

15.0000
7 MEMBRANE WATERPROOFING (DECK SEAL) BRIDGE NO. 534/1

1580.0000 S.Y. -40.00 % 18.0000 -28.00 % 26.0000 4.00 %

23,700.00 -15,800.00 28,440.00 -11,060.00 41,080.00 1,580.00
25.0000

39,500.00
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SURFACING

13.0000
8 CRUSHED SURFACING BASE COURSE 

230.0000 TON -76.36 % 60.0000 9.09 % 115.0000 109.09 %

2,990.00 -9,660.00 13,800.00 1,150.00 26,450.00 13,800.00
55.0000

12,650.00

LIQUID ASPHALT

2,500.0000
9 ASPHALT FOR FOG SEAL 

8.6000 TON 127.27 % 1,100.0000 0.00 % 1,200.0000 9.09 %

21,500.00 12,040.00 9,460.00 0.00 10,320.00 860.00
1,100.0000
9,460.00

CEMENT CONCRETE PAVEMENT

2.0000
10 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

431.0000 L.F. -86.67 % 3.0000 -80.00 % 11.7500 -21.67 %

862.00 -5,603.00 1,293.00 -5,172.00 5,064.25 -1,400.75
15.0000
6,465.00

HOT MIX ASPHALT

19.0000
11 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 534/1

1580.0000 S.Y. 5.56 % 25.0000 38.89 % 15.5000 -13.89 %

30,020.00 1,580.00 39,500.00 11,060.00 24,490.00 -3,950.00
18.0000

28,440.00

1.1000
12 PLANING BITUMINOUS PAVEMENT 

494880.0000 S.Y. -63.33 % 2.0000 -33.33 % 2.2500 -25.00 %

544,368.00 -940,272.00 989,760.00 -494,880.00 1,113,480.00 -371,160.00
3.0000

1,484,640.00

190.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

900.0000 TON 26.67 % 96.0000 -36.00 % 135.5000 -9.67 %

171,000.00 36,000.00 86,400.00 -48,600.00 121,950.00 -13,050.00
150.0000

135,000.00

69.0000
14 HMA CL. 1/2 IN. PG 64-22

51210.0000 TON -8.00 % 74.0000 -1.33 % 77.0000 2.67 %

3,533,490.00 -307,260.00 3,789,540.00 -51,210.00 3,943,170.00 102,420.00
75.0000

3,840,750.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

115,350.00 115,350.00 115,350.00115,350.00
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HOT MIX ASPHALT
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

76,920.00 76,920.00 76,920.0076,920.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

49,730.00 49,730.00 49,730.0049,730.00

2.0000
18 LONGITUDINAL JOINT SEAL 

192.0000 L.F. -91.67 % 3.0000 -87.50 % 18.0000 -25.00 %

384.00 -4,224.00 576.00 -4,032.00 3,456.00 -1,152.00
24.0000
4,608.00

14.0000
19 BRIDGE TRANSVERSE JOINT SEAL 

938.0000 L.F. -44.00 % 16.0000 -36.00 % 21.1000 -15.60 %

13,132.00 -10,318.00 15,008.00 -8,442.00 19,791.80 -3,658.20
25.0000

23,450.00
20 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-29.00 -29.00 -29.00-29.00
21 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

135,540.00 135,540.00 135,540.00135,540.00

EROSION CONTROL AND ROADSIDE PLANTING

60.0000
22 INLET PROTECTION 

99.0000 EACH -36.84 % 100.0000 5.26 % 100.0000 5.26 %

5,940.00 -3,465.00 9,900.00 495.00 9,900.00 495.00
95.0000
9,405.00

140.0000
23 STREET CLEANING 

150.0000 HR  0.00 % 50.0000 -64.29 % 217.0000 55.00 %

21,000.00 0.00 7,500.00 -13,500.00 32,550.00 11,550.00
140.0000
21,000.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
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45.0000
25 BEAM GUARDRAIL TYPE 1 

15.0000 L.F. -10.00 % 52.0000 4.00 % 175.5000 251.00 %

675.00 -75.00 780.00 30.00 2,632.50 1,882.50
50.0000
750.00

50.0000
26 BEAM GUARDRAIL TYPE 4 

125.0000 L.F. 66.67 % 55.0000 83.33 % 58.5000 95.00 %

6,250.00 2,500.00 6,875.00 3,125.00 7,312.50 3,562.50
30.0000
3,750.00

9.0000
27 RAISING EXISTING BEAM GUARDRAIL 

370.0000 L.F. 28.57 % 10.0000 42.86 % 17.7500 153.57 %

3,330.00 740.00 3,700.00 1,110.00 6,567.50 3,977.50
7.0000

2,590.00

37.0000
28 FLEXIBLE GUIDE POST 

842.0000 EACH -17.78 % 42.0000 -6.67 % 41.0000 -8.89 %

31,154.00 -6,736.00 35,364.00 -2,526.00 34,522.00 -3,368.00
45.0000

37,890.00

14.0000
29 BARRIER DELINEATOR 

664.0000 EACH 0.00 % 15.0000 7.14 % 11.7500 -16.07 %

9,296.00 0.00 9,960.00 664.00 7,802.00 -1,494.00
14.0000
9,296.00

0.2000
30 PAINT LINE 

220650.0000 L.F. 0.00 % 0.1800 -10.00 % 0.2000 0.00 %

44,130.00 0.00 39,717.00 -4,413.00 44,130.00 0.00
0.2000

44,130.00

1.5000
31 PLASTIC LINE 

450.0000 L.F. -40.00 % 2.0000 -20.00 % 1.8000 -28.00 %

675.00 -450.00 900.00 -225.00 810.00 -315.00
2.5000

1,125.00

0.6000
32 PROFILED PLASTIC LINE 

133300.0000 L.F. -40.00 % 0.6000 -40.00 % 0.6500 -35.00 %

79,980.00 -53,320.00 79,980.00 -53,320.00 86,645.00 -46,655.00
1.0000

133,300.00

1.5000
33 PROFILED PLASTIC WIDE LANE LINE 

4700.0000 L.F. -62.50 % 1.4000 -65.00 % 1.5000 -62.50 %

7,050.00 -11,750.00 6,580.00 -12,220.00 7,050.00 -11,750.00
4.0000

18,800.00

2.5000
34 PLASTIC WIDE LANE LINE 

27150.0000 L.F. -21.88 % 2.5000 -21.88 % 2.6000 -18.75 %

67,875.00 -19,005.00 67,875.00 -19,005.00 70,590.00 -16,290.00
3.2000

86,880.00

4.5000
35 PAINTED STOP LINE 

400.0000 L.F. 28.57 % 4.6000 31.43 % 4.7000 34.29 %

1,800.00 400.00 1,840.00 440.00 1,880.00 480.00
3.5000

1,400.00
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10.0000
36 PLASTIC STOP LINE 

196.0000 L.F. 0.00 % 10.0000 0.00 % 10.6000 6.00 %

1,960.00 0.00 1,960.00 0.00 2,077.60 117.60
10.0000
1,960.00

66.0000
37 PAINTED TRAFFIC ARROW 

22.0000 EACH 10.00 % 70.0000 16.67 % 75.0000 25.00 %

1,452.00 132.00 1,540.00 220.00 1,650.00 330.00
60.0000
1,320.00

180.0000
38 PLASTIC TRAFFIC ARROW 

11.0000 EACH 2.86 % 190.0000 8.57 % 225.0000 28.57 %

1,980.00 55.00 2,090.00 165.00 2,475.00 550.00
175.0000
1,925.00

33.0000
39 PAINTED TRAFFIC LETTER 

48.0000 EACH -29.79 % 34.0000 -27.66 % 36.0000 -23.40 %

1,584.00 -672.00 1,632.00 -624.00 1,728.00 -528.00
47.0000
2,256.00

93.0000
40 PLASTIC TRAFFIC LETTER 

24.0000 EACH 9.41 % 98.0000 15.29 % 100.0000 17.65 %

2,232.00 192.00 2,352.00 312.00 2,400.00 360.00
85.0000
2,040.00

33.0000
41 PLASTIC DRAINAGE MARKING 

359.0000 EACH -13.16 % 34.0000 -10.53 % 36.0000 -5.26 %

11,847.00 -1,795.00 12,206.00 -1,436.00 12,924.00 -718.00
38.0000

13,642.00

170.0000
42 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

12.0000 EACH 47.83 % 180.0000 56.52 % 185.0000 60.87 %

2,040.00 660.00 2,160.00 780.00 2,220.00 840.00
115.0000
1,380.00

170.0000
43 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

10.0000 EACH -10.53 % 180.0000 -5.26 % 185.0000 -2.63 %

1,700.00 -200.00 1,800.00 -100.00 1,850.00 -50.00
190.0000
1,900.00

920.0000
44 SHOULDER RUMBLE STRIP TYPE 1

25.3000 MI. -14.02 % 1,100.0000 2.80 % 1,100.0000 2.80 %

23,276.00 -3,795.00 27,830.00 759.00 27,830.00 759.00
1,070.0000
27,071.00

350.0000
45 RAISED PAVEMENT MARKER TYPE 2 

35.6000 HUND -12.50 % 365.0000 -8.75 % 375.0000 -6.25 %

12,460.00 -1,780.00 12,994.00 -1,246.00 13,350.00 -890.00
400.0000
14,240.00

1,200.0000
46 RECESSED PAVEMENT MARKER 

33.1000 HUND 15.38 % 1,250.0000 20.19 % 1,300.0000 25.00 %

39,720.00 5,296.00 41,375.00 6,951.00 43,030.00 8,606.00
1,040.0000
34,424.00
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0.1200
47 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

823410.0000 L.F. -52.00 % 0.2000 -20.00 % 0.2200 -12.00 %

98,809.20 -107,043.30 164,682.00 -41,170.50 181,150.20 -24,702.30
0.2500

205,852.50
48 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 123.40 % 117.02 % 102.23 %

1,050,000.00 580,000.00 1,020,000.00 550,000.00 950,500.00 480,500.00470,000.00

20.0000
49 CONSTRUCTION SIGNS CLASS A 

920.0000 S.F. -13.04 % 23.0000 0.00 % 15.0000 -34.78 %

18,400.00 -2,760.00 21,160.00 0.00 13,800.00 -7,360.00
23.0000

21,160.00

4.5000
50 PLASTIC CROSSHATCH MARKING 

3230.0000 L.F. -18.18 % 4.6000 -16.36 % 5.0000 -9.09 %

14,535.00 -3,230.00 14,858.00 -2,907.00 16,150.00 -1,615.00
5.5000

17,765.00

OTHER ITEMS
51 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00
52 STRUCTURE SURVEYING 

L.S. 53.33 % 66.67 % 133.33 %

9,200.00 3,200.00 10,000.00 4,000.00 14,000.00 8,000.006,000.00
53 ROADWAY SURVEYING 

L.S. 15.00 % 30.00 % 80.00 %

23,000.00 3,000.00 26,000.00 6,000.00 36,000.00 16,000.0020,000.00
54 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS
57 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
58 SPCC PLAN 

L.S. -80.00 % -80.00 % -64.90 %

1,000.00 -4,000.00 1,000.00 -4,000.00 1,755.00 -3,245.005,000.00
59 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 222.00 % 266.67 % 266.67 %

48,300.00 33,300.00 55,000.00 40,000.00 55,000.00 40,000.0015,000.00

810.0000
60 REMOVE MONUMENT CASE AND COVER

1.0000 EACH 62.00 % 1,000.0000 100.00 % 1,500.0000 200.00 %

810.00 310.00 1,000.00 500.00 1,500.00 1,000.00
500.0000
500.00

$7,305,100.20 -10.69% $7,992,385.00 -2.29% $8,310,179.15 1.59%$8,179,867.50CONTRACT TOTAL

$8,310,179.15$7,305,100.20 $7,992,385.00BASE TOTAL -10.69% -2.29% 1.59%$8,179,867.50


